STATE HIGHWAY ADMINISTRATION OF MARYLAND
Price Index 07/01/2007 Page 1

ITEM 110100 UNITS LS
DESCRIPTION— CLEARING & GRUBBING

CONTRACT
HA3015175
MO3545174
AL3195130
MO3045177
CE3145180
WI7205130
QA2525176
WA4365181
SM7115176R
BA4295125
MO3705176
MO3885187
AA3585184
WA9945129
BA7715187
BA4155180
HO3205176
TA4265187R
CA4815184
AL8815184
DO5815184
M0O3265180
PG6665126
AA3495174
FR4955187
C05685180
GA3135188
WA1815174
HA2835180
PG3515173
AA4195174
FR5635180
KE4085776
FR3805180
PG1115384
HO3495187
M06235187

QUANTITY
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UNIT PRICE

4,500.00
22,000.00
8,000.00
1.00
14,400.00
5,445.57
9,000.00
6,000.00
25,000.00
13,700.00
3,000.00
26,000.00
20,000.00
16,800.00
5,600.00
9,387.00
10,000.00
5,000.00
150,000.00
30,000.00
50,000.00
47,000.00
38,000.00
22,000.00
20,000.00
2,500.00
20,950.00
15,000.00
12,800.00
257,500.00
30,000.00
2,860.00
2,500.00
25,000.00
9,800.00
2,340.00
6,000.00

TOTAL AMOUNT
4,500.00
22,000.00
8,000.00
1.00
14,400.00
5,445.57
9,000.00
6,000.00
25,000.00
13,700.00
3,000.00
26,000.00
20,000.00
16,800.00
5,600.00
9,387.00
10,000.00
5,000.00
150,000.00
30,000.00
50,000.00
47,000.00
38,000.00
22,000.00
20,000.00
2,500.00
20,950.00
15,000.00
12,800.00
257,500.00
30,000.00
2,860.00
2,500.00
25,000.00
9,800.00
2,340.00
6,000.00

AWARDED DATE
07/19/2006
07/19/2006
07/26/2006
07/28/2006
08/01/2006
08/10/2006
08/17/2006
08/17/2006
08/23/2006
08/24/2006
08/28/2006
09/01/2006
09/22/2006
09/26/2006
10/17/2006
11/09/2006
11/14/2006
11/28/2006
12/06/2006
01/04/2007
01/17/2007
01/17/2007
01/22/2007
01/24/2007
01/30/2007
02/08/2007
02/08/2007
02/16/2007
02/23/2007
02/23/2007
02/26/2007
03/05/2007
03/05/2007
03/07/2007
03/13/2007
03/14/2007
03/15/2007



ITEM

DESCRIPTION— CLEARING & GRUBBING

CONTRACT
AL4005177R
BA6835184
CL3245180
WA1425176
MO3795176
PG6495176
BA5325177
FR4735177
FR5745180
PG6845176
AT1785180
HO3115170
MO3775180R
BA6885184
CA3255170
MO4045130
FR5295181

ITEM

DESCRIPTION— ABANDON EXISTING WELL

CONTRACT
WA9945129

ITEM

DESCRIPTION— BUILDING INSPECTION

CONTRACT
PG1115384

ITEM

STATE HIGHWAY ADMINISTRATION OF MARYLAND

Price Index 07/01/2007

110100

QUANTITY
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110120

QUANTITY
2

110202

QUANTITY
1

110205

DESCRIPTION— ENGINEERS BOAT

CONTRACT
AA4565180

QUANTITY
1

UNITS LS

UNIT PRICE
3,175.00
20,000.00
10,000.00
128,920.00
500.00
15,000.00
7,500.00
2,500.00
4,140.00
25,000.00
20,000.00
105,000.00
25,000.00
5,000.00
200,000.00
3,500.00
7,000.00

UNITS EA

UNIT PRICE
630.00

UNITS LS

UNIT PRICE
10,000.00

UNITS LS

UNIT PRICE
52,000.00

TOTAL AMOUNT
3,175.00
20,000.00
10,000.00
128,920.00
500.00
15,000.00
7,500.00
2,500.00
4,140.00
25,000.00
20,000.00
105,000.00
25,000.00
5,000.00
200,000.00
3,500.00
7,000.00

TOTAL AMOUNT
1,260.00

TOTAL AMOUNT
10,000.00

TOTAL AMOUNT
52,000.00
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AWARDED DATE
03/20/2007
04/18/2007
04/20/2007
04/20/2007
04/30/2007
04/30/2007
05/08/2007
05/14/2007
05/22/2007
05/22/2007
05/24/2007
06/05/2007
06/11/2007
06/13/2007
06/18/2007
06/18/2007
06/27/2007

AWARDED DATE
09/26/2006

AWARDED DATE
03/13/2007

AWARDED DATE
07/21/2006



ITEM

STATE HIGHWAY ADMINISTRATION OF MARYLAND
07/01/2007

Price Index

110210 UNITS HR

DESCRIPTION- 16 FOOT BOAT WITH 25 HP MINIMUM MOTOR AND TRAILER

CONTRACT
AT9957514

ITEM

QUANTITY UNIT PRICE

160 1.20

110340 UNITS LS

DESCRIPTION— TYPE A ENGINEERS OFFICE

CONTRACT
MO3045177
PG6845176

ITEM

QUANTITY UNIT PRICE
1 19,500.00

1 7,500.00

110350 UNITS LS

DESCRIPTION— TYPE B ENGINEERS OFFICE

CONTRACT
MO3545174
AA4565180
MO4335177
AL3265177
AL3195130
AT9125185
AA4475177
AA4545177
CE3145180
BA5905180
QA2525176
BA4295125
PG6605177
MO3705176
BA7715187
BA4155180
HO3205176
QA2765177
AL3125177
TA4265187R
PG6065187
AX1425185
MO03265180
MO5025180
FR4955187

QUANTITY UNIT PRICE
27,000.00
5,000.00
21,065.90
266,000.00
20,000.00
67,790.00
32,750.00
18,000.00
1,300.00
25,000.00
25,000.00
9,000.00
25,000.00
22,000.00
25,682.13
22,365.00
45,000.00
40,000.00
314,000.00
60,000.00
17,000.00
80,000.00
40,000.00
60,000.00
22,000.00
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TOTAL AMOUNT
192.00

TOTAL AMOUNT
19,500.00
7,500.00

TOTAL AMOUNT

27,000.00
5,000.00
21,065.90
266,000.00
20,000.00
67,790.00
32,750.00
18,000.00
1,300.00
25,000.00
25,000.00
9,000.00
25,000.00
22,000.00
25,682.13
22,365.00
45,000.00
40,000.00
314,000.00
60,000.00
17,000.00
80,000.00
40,000.00
60,000.00
22,000.00
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AWARDED DATE
11/16/2006

AWARDED DATE
07/28/2006
05/22/2007

AWARDED DATE
07/19/2006
07/21/2006
07/21/2006
07/24/2006
07/26/2006
07/27/2006
07/28/2006
08/01/2006
08/01/2006
08/10/2006
08/17/2006
08/24/2006
08/24/2006
08/28/2006
10/17/2006
11/09/2006
11/14/2006
11/14/2006
11/20/2006
11/28/2006
12/12/2006
01/17/2007
01/17/2007
01/23/2007
01/30/2007



STATE HIGHWAY ADMINISTRATION OF MARYLAND
Price Index 07/01/2007 Page 4

ITEM 110350 UNITS LS
DESCRIPTION— TYPE B ENGINEERS OFFICE

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE
C05685180 1 45,000.00 45,000.00 02/08/2007
WA3045180 1 20,000.00 20,000.00 02/08/2007
WA1815174 1 4,000.00 4,000.00 02/16/2007
GAB565177 1 222,000.00 222,000.00 02/20/2007
HA2835180 1 19,400.00 19,400.00 02/23/2007
HO3035132 1 5,000.00 5,000.00 02/23/2007
PG3515173 1 90,000.00 90,000.00 02/23/2007
AA4195174 1 17,500.00 17,500.00 02/26/2007
AA4495177 1 24,000.00 24,000.00 02/26/2007
FR5635180 1 19,200.00 19,200.00 03/05/2007
AA4485177 1 22,500.00 22,500.00 03/06/2007
FR4155176 1 22,500.00 22,500.00 03/08/2007
PG1115384 1 36,500.00 36,500.00 03/13/2007
HO3495187 1 10,000.00 10,000.00 03/14/2007
M06235187 1 27,000.00 27,000.00 03/15/2007
AL4005177R 1 30,000.00 30,000.00 03/20/2007
AL3115177 1 90,000.00 90,000.00 03/22/2007
HA3255180 1 40,000.00 40,000.00 03/29/2007
BA3965177 1 21,122.00 21,122.00 04/18/2007
CL3245180 1 20,000.00 20,000.00 04/20/2007
BA6285180 1 40,000.00 40,000.00 04/26/2007
FR3975177 1 29,000.00 29,000.00 04/26/2007
HO3215176 1 18,000.00 18,000.00 04/26/2007
MO3795176 1 2,500.00 2,500.00 04/30/2007
PG6495176 1 12,000.00 12,000.00 04/30/2007
BA5325177 1 31,000.00 31,000.00 05/08/2007
AT1785180 1 30,000.00 30,000.00 05/24/2007
MO3775180R 1 40,000.00 40,000.00 06/11/2007
FR5515132 1 9,700.00 9,700.00 06/18/2007
MO4045130 1 14,000.00 14,000.00 06/18/2007
AL3145177 1 74,000.00 74,000.00 06/25/2007
QA3445177 1 18,000.00 18,000.00 06/26/2007
FR5295181 1 27,000.00 27,000.00 06/27/2007



ITEM

DESCRIPTION— TYPE C ENGINEERS OFFICE

CONTRACT
SM7115176R
PG6025176
MO3885187
MO3335184
AA3585184
AL8815184
DO5815184
HO3125177
PG6665126
MO5595177
AL3345180
FR3805180
GA6645180
BA6835184
WA1425176
AL3275177
MO5665177
FR4735177
FR5745180
BA6885184
CH3295180R
WA3085177

ITEM

DESCRIPTION— TYPE D ENGINEERS OFFICE

CONTRACT
CA4815184
HO3115170
CA3255170

ITEM

110360

110370

110480

STATE HIGHWAY ADMINISTRATION OF MARYLAND

Price Index 07/01/2007

QUANTITY
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QUANTITY
1
1
1

DESCRIPTION— DRONE RADAR

CONTRACT
FR4955187
AA4485177
PG1115384

QUANTITY
80

360

312

UNITS LS

UNIT PRICE
40,000.00
27,000.00

6,000.00
35,000.00
35,000.00
50,000.00
90,000.00
43,500.00
25,000.00
34,500.00
50,000.00
33,000.00
20,000.00
61,600.00
30,350.00
38,500.00
42,500.00
32,500.00
23,910.00
75,000.00
25,000.00
22,000.00

UNITS LS

UNIT PRICE
45,000.00
105,000.00
75,000.00

UNITS UD

UNIT PRICE
10.00

25.00

6.00

TOTAL AMOUNT
40,000.00
27,000.00

6,000.00
35,000.00
35,000.00
50,000.00
90,000.00
43,500.00
25,000.00
34,500.00
50,000.00
33,000.00
20,000.00
61,600.00
30,350.00
38,500.00
42,500.00
32,500.00
23,910.00
75,000.00
25,000.00
22,000.00

TOTAL AMOUNT
45,000.00
105,000.00
75,000.00

TOTAL AMOUNT
800.00
9,000.00
1,872.00
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AWARDED DATE
08/23/2006
08/31/2006
09/01/2006
09/13/2006
09/22/2006
01/04/2007
01/17/2007
01/17/2007
01/22/2007
03/06/2007
03/07/2007
03/07/2007
04/11/2007
04/18/2007
04/20/2007
04/26/2007
04/26/2007
05/14/2007
05/22/2007
06/13/2007
06/25/2007
06/26/2007

AWARDED DATE
12/06/2006
06/05/2007
06/18/2007

AWARDED DATE
01/30/2007
03/06/2007
03/13/2007



STATE HIGHWAY ADMINISTRATION OF MARYLAND
Price Index 07/01/2007 Page 6

ITEM 114005 UNITS LF
DESCRIPTION— 5 INCH YELLOW NONTOXIC LEAD FREE WATERBORNE PAVEMENT MARKING PAINT

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE
MO4335177 69,290 .10 6,929.00 07/21/2006
AL3265177 63,000 A1 6,930.00 07/24/2006
AL3195130 2,000 .28 560.00 07/26/2006
AA44T75177 27,456 5 4,118.40 07/28/2006
MO3045177 16,000 .15 2,400.00 07/28/2006
AA4545177 26,570 22 5,845.40 08/01/2006
SM7115176R 8,500 .25 2,125.00 08/23/2006
PG6605177 15,500 .50 7,750.00 08/24/2006
MO3705176 6,910 .55 3,800.50 08/28/2006
AA3585184 15,000 .33 4,950.00 09/22/2006
BA7715187 4,200 .23 966.00 10/17/2006
XX8035177 200,000 15 30,000.00 11/09/2006
HO3205176 1,500 48 720.00 11/14/2006
QA2765177 27,050 .23 6,221.50 11/14/2006
XX8125277 230,000 .18 41,400.00 11/16/2006
AL3125177 58,900 A3 7,657.00 11/20/2006
TA4265187R 10,980 .20 2,196.00 11/28/2006
CA4815184 5,000 .20 1,000.00 12/06/2006
AL8815184 4,000 A3 520.00 01/04/2007
AT9825176 9,000 .25 2,250.00 01/17/2007
M03265180 5,500 .45 2,475.00 01/17/2007
FR4955187 6,800 75 5,100.00 01/30/2007
C05685180 7,600 .25 1,900.00 02/08/2007
GAB565177 117,150 A1 12,886.50 02/20/2007
AA4495177 20,000 A7 3,400.00 02/26/2007
AA4485177 84,650 .20 16,930.00 03/06/2007
MO5595177 103,000 .20 20,600.00 03/06/2007
PG1115384 17,350 .25 4,337.50 03/13/2007
M06235187 2,300 1.00 2,300.00 03/15/2007
AL4005177R 32,000 A1 3,520.00 03/20/2007
AL3115177 22,000 .15 3,300.00 03/22/2007
XX8035277 200,000 .16 32,000.00 03/27/2007
XX8125177 230,000 .16 36,800.00 03/30/2007
BA3965177 66,500 15 9,975.00 04/18/2007
BA6835184 31,500 15 4,725.00 04/18/2007
WA1425176 37,910 .16 6,065.60 04/20/2007

AL3275177 106,500 A2 12,780.00 04/26/2007



ITEM

STATE HIGHWAY ADMINISTRATION OF MARYLAND

Price Index 07/01/2007

114005

Page 7

DESCRIPTION— 5 INCH YELLOW NONTOXIC LEAD FREE WATERBORNE PAVEMENT MARKING PAINT

CONTRACT
HO3215176
MO5665177
MO3795176
PG6495176
BA5325177
FR4735177
AT1785180
XX8165177
BA6885184
CA3255170
XX8155177
XX8155277
XX8165277
AL3145177
CH3295180R
WA3085177

ITEM

QUANTITY
9,360
37,800
1,530
1,500
76,000
22,000
3,320
1,000
57,000
4,800
101,655
12,000
6,000
47,300
580
134,400

114010

UNIT PRICE

.21
.20
.85
.30
A7
13
.55
.75
.16
.27
.22
45
.59
A1
1.30
13

TOTAL AMOUNT
1,965.60
7,560.00
1,300.50

450.00
12,920.00
2,860.00
1,826.00
750.00
9,120.00
1,296.00
22,364.10
5,400.00
3,540.00
5,203.00
754.00
17,472.00

AWARDED DATE
04/26/2007
04/26/2007
04/30/2007
04/30/2007
05/08/2007
05/14/2007
05/24/2007
05/24/2007
06/13/2007
06/18/2007
06/18/2007
06/18/2007
06/18/2007
06/25/2007
06/25/2007
06/26/2007

DESCRIPTION— 5 INCH WHITE NONTOXIC LEAD FREE WATERBORNE PAVEMENT MARKING PAINT

CONTRACT
MO04335177
AL3265177
AL3195130
AA4475177
MO3045177
AA4545177
SM7115176R
PG6605177
MO3705176
MO3885187
MO3335184
AA3585184
BA7715187
XX8035177
HO3205176
QA2765177

QUANTITY
64,626
81,000

2,000
30,888
16,000
26,570
47,000
18,500
13,060

1,030
20,000
15,000

3,600

200,000

2,100

38,800

UNIT PRICE

.10
A1
.28
15
.15
22
.25
.50
.55
1.10
22
.33
.23
.05
.53
.23

TOTAL AMOUNT
6,462.60
8,910.00

560.00
4,633.20
2,400.00
5,845.40

11,750.00
9,250.00
7,183.00
1,133.00
4,400.00
4,950.00
828.00
10,000.00
1,113.00
8,924.00

AWARDED DATE
07/21/2006
07/24/2006
07/26/2006
07/28/2006
07/28/2006
08/01/2006
08/23/2006
08/24/2006
08/28/2006
09/01/2006
09/13/2006
09/22/2006
10/17/2006
11/09/2006
11/14/2006
11/14/2006



ITEM

STATE HIGHWAY ADMINISTRATION OF MARYLAND

Price Index 07/01/2007 Page 8

114010 UNITS LF

DESCRIPTION— 5 INCH WHITE NONTOXIC LEAD FREE WATERBORNE PAVEMENT MARKING PAINT

CONTRACT
XX8125277
AL3125177
TA4265187R
CA4815184
AL8815184
AT9825176
M03265180
FR4955187
C05685180
GA6565177
AA4495177
AA4485177
MO5595177
PG1115384
M06235187
AL4005177R
AL3115177
XX8035277
XX8125177
BA3965177
BA6835184
WA1425176
AL3275177
HO3215176
MO5665177
MO3795176
PG6495176
BA5325177
FR4735177
AT1785180
XX8165177
BA6885184
CA3255170
MO4045130
XX8155177
XX8155277
XX8165277

QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE
230,000 .05 11,500.00 11/16/2006
78,000 A3 10,140.00 11/20/2006
25,430 .20 5,086.00 11/28/2006
5,000 .20 1,000.00 12/06/2006
2,000 A3 260.00 01/04/2007
9,000 .25 2,250.00 01/17/2007
9,000 .45 4,050.00 01/17/2007
7,300 75 5,475.00 01/30/2007
7,600 .25 1,900.00 02/08/2007
155,475 A1 17,102.25 02/20/2007
6,000 .16 960.00 02/26/2007
138,400 .20 27,680.00 03/06/2007
104,000 .20 20,800.00 03/06/2007
17,340 .25 4,335.00 03/13/2007
4,300 1.00 4,300.00 03/15/2007
25,100 A1 2,761.00 03/20/2007
34,000 15 5,100.00 03/22/2007
200,000 .05 10,000.00 03/27/2007
230,000 .05 11,500.00 03/30/2007
11,000 15 1,650.00 04/18/2007
19,500 14 2,730.00 04/18/2007
47,820 .16 7,651.20 04/20/2007
129,700 A2 15,564.00 04/26/2007
8,000 21 1,680.00 04/26/2007
21,500 .20 4,300.00 04/26/2007
810 .85 688.50 04/30/2007
5,000 .30 1,500.00 04/30/2007
108,000 A7 18,360.00 05/08/2007
22,000 A3 2,860.00 05/14/2007
2,120 .55 1,166.00 05/24/2007
1,000 .75 750.00 05/24/2007
58,000 16 9,280.00 06/13/2007
5,235 .30 1,570.50 06/18/2007
400 2.22 888.00 06/18/2007
117,000 .22 25,740.00 06/18/2007
12,000 .45 5,400.00 06/18/2007
6,000 .59 3,540.00 06/18/2007



ITEM

STATE HIGHWAY ADMINISTRATION OF MARYLAND

Price Index 07/01/2007

114010

UNITS LF

Page 9

DESCRIPTION— 5 INCH WHITE NONTOXIC LEAD FREE WATERBORNE PAVEMENT MARKING PAINT

CONTRACT
AL3145177
CH3295180R
WA3085177

ITEM

QUANTITY
47,600
580
136,000

114015

UNIT PRICE
A1

1.30

A3

UNITS LF

TOTAL AMOUNT
5,236.00
754.00
17,680.00

AWARDED DATE
06/25/2007
06/25/2007
06/26/2007

DESCRIPTION- 10 INCH YELLOW NONTOXIC LEAD FREE WATERBORNE PAVEMENT MARKING PAINT

CONTRACT
BA6885184

ITEM

QUANTITY
150

114020

UNIT PRICE
1.25

UNITS LF

TOTAL AMOUNT
187.50

AWARDED DATE
06/13/2007

DESCRIPTION— 10 INCH WHITE NONTOXIC LEAD FREE WATERBORNE PAVEMENT MARKING PAINT

CONTRACT
AL3265177
AA4545177
AL3125177
AL8815184
FR4955187
GA6565177
MO5595177
AL3115177
AL3275177

ITEM

QUANTITY

8,800

700

9,000

250

9,300

7,800

6,400

4,850
14,400

114035

UNIT PRICE
.16

.45

.23

.26

1.75

.20

.35

.25

.24

UNITS LF

TOTAL AMOUNT
1,408.00
315.00
2,070.00
65.00
16,275.00
1,560.00
2,240.00
1,212.50
3,456.00

AWARDED DATE
07/24/2006
08/01/2006
11/20/2006
01/04/2007
01/30/2007
02/20/2007
03/06/2007
03/22/2007
04/26/2007

DESCRIPTION—- 12 INCH WHITE NONTOXIC LEAD FREE WATERBORNE PAVEMENT MARKING PAINT

CONTRACT
MO3705176
PG1115384
M0O6235187
HO3215176

ITEM

QUANTITY
1,270

270

250

4,760

114040

UNIT PRICE
2.20
1.70
3.00
1.35

UNITS LF

TOTAL AMOUNT
2,794.00
459.00
750.00
6,426.00

AWARDED DATE
08/28/2006
03/13/2007
03/15/2007
04/26/2007

DESCRIPTION—- 16 INCH WHITE NONTOXIC LEAD FREE WATERBORNE PAVEMENT MARKING PAINT

CONTRACT
AL3275177

QUANTITY
1,100

UNIT PRICE
42

TOTAL AMOUNT
462.00

AWARDED DATE
04/26/2007



ITEM

STATE HIGHWAY ADMINISTRATION OF MARYLAND
07/01/2007

Price Index

114040

UNITS LF

Page 10

DESCRIPTION- 16 INCH WHITE NONTOXIC LEAD FREE WATERBORNE PAVEMENT MARKING PAINT

CONTRACT
WA3085177

ITEM

QUANTITY
176

114045

UNIT PRICE

UNITS LF

4.50

TOTAL AMOUNT
792.00

AWARDED DATE
06/26/2007

DESCRIPTION—- 24 INCH WHITE NONTOXIC LEAD FREE WATERBORNE PAVEMENT MARKING PAINT

CONTRACT
MO3705176
AA4485177
PG1115384
M06235187
AL4005177R
AL3115177
WA1425176
HO3215176
FR4735177
AL3145177

ITEM

DESCRIPTION—- 4 INCH YELLOW REMOVABLE PREFORMED PAVEMENT LINE MARKINGS

CONTRACT
MO4335177
FR4835130
PG6605177
PG6025176
CA4815184
PG6065187
AL4005177R
BA3965177
WA1425176
PG6495176

ITEM

QUANTITY
390
320
425

75
250
250

80
300

96
420

114205

QUANTITY
55,432
92
15,500
9,500
23,000
800
740
30,500
4,320
3,950

114210

UNIT PRICE

UNITS LF

4.40
3.50
2.75
6.00
2.75
1.10
1.15
1.75
155
1.10

UNIT PRICE

UNITS LF

.90
4.00
1.40
1.60

.94
111
1.75

.98
1.40
1.00

TOTAL AMOUNT
1,716.00
1,120.00
1,168.75

450.00
687.50
275.00

92.00
525.00
148.80
462.00

TOTAL AMOUNT

49,888.80
368.00
21,700.00
15,200.00
21,620.00
888.00
1,295.00
29,890.00
6,048.00
3,950.00

DESCRIPTION—- 4 INCH WHITE REMOVABLE PREFORMED PAVEMENT LINE MARKINGS

CONTRACT
HA3015175
MO4335177

QUANTITY
2,400
10,895

UNIT PRICE

2.00
.90

TOTAL AMOUNT
4,800.00
9,805.50

AWARDED DATE
08/28/2006
03/06/2007
03/13/2007
03/15/2007
03/20/2007
03/22/2007
04/20/2007
04/26/2007
05/14/2007
06/25/2007

AWARDED DATE
07/21/2006
07/27/2006
08/24/2006
08/31/2006
12/06/2006
12/12/2006
03/20/2007
04/18/2007
04/20/2007
04/30/2007

AWARDED DATE
07/19/2006
07/21/2006



STATE HIGHWAY ADMINISTRATION OF MARYLAND

Price Index 07/01/2007 Page 11

ITEM 114210 UNITS LF
DESCRIPTION— 4 INCH WHITE REMOVABLE PREFORMED PAVEMENT LINE MARKINGS

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE
FR4835130 710 1.65 1,171.50 07/27/2006
PG6605177 18,500 1.40 25,900.00 08/24/2006
PG6025176 600 1.60 960.00 08/31/2006
CA4815184 3,600 .94 3,384.00 12/06/2006
AL4005177R 100 1.75 175.00 03/20/2007
BA3965177 5,500 .98 5,390.00 04/18/2007
WA1425176 2,000 1.40 2,800.00 04/20/2007
PG6495176 2,300 1.00 2,300.00 04/30/2007
ITEM 114215 UNITS LF

DESCRIPTION— 5 INCH YELLOW REMOVABLE PREFORMED PAVEMENT LINE MARKINGS

CONTRACT
MO3545174
AL3195130
AA4475177
MO3045177
AA4545177
WI7205130
SM7115176R
MO3885187
HO3205176
QA2765177
TA4265187R
DO5815184
MO3265180
C05685180
WA1815174
AA4495177
MO5595177
AL3345180
FR4155176
PG1115384
HO3495187
MO6235187
GA6645180
BA6835184

QUANTITY
5,500
3,500

13,728
16,000
26,570
17,000
2,700
675
800
27,050
20,500
21,000
1,300
3,000
3,600
20,000
20,560
26,700
6,520
1,000
2,140
1,750
23,025
1,440

UNIT PRICE

1.30
1.35
1.26
1.00
1.55
1.75
1.25
1.45
1.58

.00

.01

.01
1.40
1.50

.55
1.30
1.50
1.20
1.45
1.30
1.38
1.50
1.20
1.29

TOTAL AMOUNT
7,150.00
4,725.00

17,297.28
16,000.00
41,183.50
29,750.00
3,375.00
978.75
1,264.00
27.05
205.00
210.00
1,820.00
4,500.00
1,980.00
26,000.00
30,840.00
32,040.00
9,454.00
1,300.00
2,953.20
2,625.00
27,630.00
1,857.60

AWARDED DATE
07/19/2006
07/26/2006
07/28/2006
07/28/2006
08/01/2006
08/10/2006
08/23/2006
09/01/2006
11/14/2006
11/14/2006
11/28/2006
01/17/2007
01/17/2007
02/08/2007
02/16/2007
02/26/2007
03/06/2007
03/07/2007
03/08/2007
03/13/2007
03/14/2007
03/15/2007
04/11/2007
04/18/2007



STATE HIGHWAY ADMINISTRATION OF MARYLAND
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ITEM 114215 UNITS LF
DESCRIPTION— 5 INCH YELLOW REMOVABLE PREFORMED PAVEMENT LINE MARKINGS

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE
HO3215176 4,680 1.40 6,552.00 04/26/2007
MO5665177 100 1.30 130.00 04/26/2007
FR4735177 22,000 1.25 27,500.00 05/14/2007
HO3115170 50,000 121 60,500.00 06/05/2007
MO3775180R 3,000 1.25 3,750.00 06/11/2007
BA6885184 26,600 1.20 31,920.00 06/13/2007
CA3255170 21,035 1.20 25,242.00 06/18/2007
AL3145177 2,050 1.75 3,587.50 06/25/2007
CH3295180R 2,000 1.50 3,000.00 06/25/2007
WA3085177 3,400 1.25 4,250.00 06/26/2007
ITEM 114220 UNITS LF

DESCRIPTION- 5 INCH WHITE REMOVABLE PREFORMED PAVEMENT LINE MARKINGS

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE
MO3545174 7,500 1.30 9,750.00 07/19/2006
AL3195130 3,500 1.35 4,725.00 07/26/2006
AA4475177 15,444 1.26 19,459.44 07/28/2006
WI7205130 22,000 1.75 38,500.00 08/10/2006
WA4365181 50 3.00 150.00 08/17/2006
SM7115176R 45,000 1.25 56,250.00 08/23/2006
BA4295125 1,700 3.00 5,100.00 08/24/2006
MO3885187 2,555 1.45 3,704.75 09/01/2006
MO3335184 24,800 .22 5,456.00 09/13/2006
BA4155180 2,000 1.58 3,160.00 11/09/2006
HO3205176 800 1.58 1,264.00 11/14/2006
QA2765177 38,800 .00 38.80 11/14/2006
TA4265187R 45,000 .01 450.00 11/28/2006
PG6065187 2,200 1.45 3,190.00 12/12/2006
DO05815184 21,000 .01 210.00 01/17/2007
M0O3265180 1,100 1.40 1,540.00 01/17/2007
PG6665126 500 3.00 1,500.00 01/22/2007
C05685180 3,000 .01 30.00 02/08/2007
WA1815174 1,600 1.75 2,800.00 02/16/2007
HA2835180 5,000 1.50 7,500.00 02/23/2007
AA4495177 6,000 1.34 8,040.00 02/26/2007

MO5595177 25,160 1.50 37,740.00 03/06/2007



STATE HIGHWAY ADMINISTRATION OF MARYLAND
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ITEM 114220 UNITS LF
DESCRIPTION- 5 INCH WHITE REMOVABLE PREFORMED PAVEMENT LINE MARKINGS

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE
AL3345180 29,000 1.20 34,800.00 03/07/2007
FR4155176 5,115 1.45 7,416.75 03/08/2007
PG1115384 2,900 1.40 4,060.00 03/13/2007
HO3495187 1,000 1.38 1,380.00 03/14/2007
M06235187 3,000 1.50 4,500.00 03/15/2007
GA6645180 22,675 1.20 27,210.00 04/11/2007
BA6835184 1,950 1.28 2,496.00 04/18/2007
HO3215176 4,000 1.40 5,600.00 04/26/2007
MO5665177 4,250 1.30 5,525.00 04/26/2007
FR4735177 1,000 1.25 1,250.00 05/14/2007
HO3115170 50,000 121 60,500.00 06/05/2007
MO3775180R 2,400 1.25 3,000.00 06/11/2007
BA6885184 26,500 1.20 31,800.00 06/13/2007
CA3255170 33,025 .10 3,302.50 06/18/2007
MO4045130 400 3.33 1,332.00 06/18/2007
CH3295180R 4,500 1.50 6,750.00 06/25/2007
WA3085177 600 1.25 750.00 06/26/2007
ITEM 114225 UNITS LF

DESCRIPTION—- 10 INCH YELLOW REMOVABLE PREFORMED PAVEMENT LINE MARKINGS

CONTRACT
BA6885184

ITEM

QUANTITY
150

114230

UNIT PRICE

UNITS LF

2.20

TOTAL AMOUNT
330.00

DESCRIPTION- 10 INCH WHITE REMOVABLE PREFORMED PAVEMENT LINE MARKINGS

CONTRACT
AAA4545177
M0O5025180
AL3345180
MO5665177
MO3775180R

QUANTITY
1,400
900
3,400
1,050
60

UNIT PRICE

3.10
3.92
2.40
2.50
3.00

TOTAL AMOUNT
4,340.00
3,528.00
8,160.00
2,625.00
180.00

AWARDED DATE
06/13/2007

AWARDED DATE
08/01/2006
01/23/2007
03/07/2007
04/26/2007
06/11/2007



ITEM

STATE HIGHWAY ADMINISTRATION OF MARYLAND

Price Index

114235

UNITS LF

07/01/2007

DESCRIPTION- 12 INCH WHITE REMOVABLE PREFORMED PAVEMENT LINE MARKINGS

CONTRACT
WA9945129
TA4265187R
CA4815184
AA4495177
PG1115384
M0O6235187
HO3215176
MO5665177

ITEM

QUANTITY
300
1,000
950
1,000
300
160
2,400
5,000

114245

UNIT PRICE

UNITS LF

6.30
2.50
3.12
2.97
3.50
5.00
2.75
2.75

TOTAL AMOUNT

1,890.00

2,500.00

2,964.00

2,970.00

1,050.00

800.00

6,600.00
13,750.00

DESCRIPTION- 24 INCH WHITE REMOVABLE PREFORMED PAVEMENT LINE MARKINGS

CONTRACT
HA3015175
MO3545174
MO4335177
WI17205130
PG6025176
BA4155180
QA2765177
WA3045180
PG1115384
M0O6235187
AL4005177R
AL3115177
BA6835184
HO3215176
MO5665177
FR4735177
HO3115170
AL3145177
CH3295180R
QA3445177

QUANTITY
30
480
746
400
215
20
180
100
125
150
125
125
45
150
1,200
96
600
210
30
180

UNIT PRICE

10.00
6.60
5.50
8.85

12.00
8.40
6.00

10.00
6.60

10.00
6.50
9.00
5.35
5.50
5.25
5.20
5.83
7.50
6.00
4.80

TOTAL AMOUNT
300.00
3,168.00
4,103.00
3,540.00
2,580.00
168.00
1,080.00
1,000.00
825.00
1,500.00
812.50
1,125.00
240.75
825.00
6,300.00
499.20
3,498.00
1,575.00
180.00
864.00

Page 14

AWARDED DATE
09/26/2006
11/28/2006
12/06/2006
02/26/2007
03/13/2007
03/15/2007
04/26/2007
04/26/2007

AWARDED DATE
07/19/2006
07/19/2006
07/21/2006
08/10/2006
08/31/2006
11/09/2006
11/14/2006
02/08/2007
03/13/2007
03/15/2007
03/20/2007
03/22/2007
04/18/2007
04/26/2007
04/26/2007
05/14/2007
06/05/2007
06/25/2007
06/25/2007
06/26/2007



ITEM

CONTRACT
PG6025176
PG1115384
WA3085177

ITEM

CONTRACT
SM7115176R
MO3705176
PG6025176
QA2765177
PG1115384

STATE HIGHWAY ADMINISTRATION OF MARYLAND
07/01/2007

Price Index
114250 UNITS EA
DESCRIPTION- REMOVABLE PREFORMED LETTERS
QUANTITY UNIT PRICE
16 105.00
20 88.00
4 85.00
114260 UNITS EA
DESCRIPTION- REMOVABLE PREFORMED ARROWS
QUANTITY UNIT PRICE
10 140.00
12 138.00
14 160.00
20 .01
12 110.00
20 40.00

QA3445177

ITEM

114270

UNITS EA

TOTAL AMOUNT
1,680.00
1,760.00
340.00

TOTAL AMOUNT
1,400.00
1,656.00
2,240.00
0.20
1,320.00
800.00

Page 15

AWARDED DATE
08/31/2006
03/13/2007
06/26/2007

AWARDED DATE
08/23/2006
08/28/2006
08/31/2006
11/14/2006
03/13/2007
06/26/2007

DESCRIPTION—- REMOVAL OF REMOVABLE PREFORMED LETTERS, SYMBOLS, ARROWS AND NUMBERS

CONTRACT
SM7115176R
PG6025176
QA2765177
QA3445177
WA3085177

ITEM

QUANTITY
10

30

20

20

4

114275

UNIT PRICE
15.00

50.00

.01

10.00

85.00

UNITS LF

TOTAL AMOUNT
150.00
1,500.00
0.20
200.00
340.00

AWARDED DATE
08/23/2006
08/31/2006
11/14/2006
06/26/2007
06/26/2007

DESCRIPTION— REMOVAL OF REMOVABLE PREFORMED PAVEMENT MARKINGS - ANY WIDTH

CONTRACT
HA3015175
MO3545174
MO4335177
AL3195130
FR4835130
AA4475177
MO3045177
AA4545177
WI7205130

QUANTITY

2,930

5,200
66,268
13,500

802

29,172
16,000
53,140
40,000

UNIT PRICE
1.00

17

.10

.30

1.00

A1

.05

.30

.30

TOTAL AMOUNT

2,930.00

884.00

6,626.80

4,050.00

802.00

3,208.92

800.00

15,942.00
12,000.00

AWARDED DATE
07/19/2006
07/19/2006
07/21/2006
07/26/2006
07/27/2006
07/28/2006
07/28/2006
08/01/2006
08/10/2006
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ITEM 114275 UNITS LF
DESCRIPTION— REMOVAL OF REMOVABLE PREFORMED PAVEMENT MARKINGS - ANY WIDTH

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE
WA4365181 50 5.00 250.00 08/17/2006
SM7115176R 47,700 .20 9,540.00 08/23/2006
BA4295125 5,100 1.00 5,100.00 08/24/2006
PG6605177 34,000 .35 11,900.00 08/24/2006
MO3885187 4,720 .25 1,180.00 09/01/2006
MO3335184 24,800 A7 4,216.00 09/13/2006
XX8215177 24,000 .30 7,200.00 10/26/2006
BA4155180 2,020 21 424.20 11/09/2006
HO3205176 1,600 21 336.00 11/14/2006
QA2765177 65,850 .00 65.85 11/14/2006
XX8065177 7,200 .10 720.00 11/29/2006
D0O5815184 42,000 .01 420.00 01/17/2007
M03265180 2,400 .25 600.00 01/17/2007
PG6665126 500 .30 150.00 01/22/2007
M0O5025180 900 1.00 900.00 01/23/2007
C05685180 6,000 .01 60.00 02/08/2007
WA3045180 100 1.00 100.00 02/08/2007
WA1815174 5,200 75 3,900.00 02/16/2007
HA2835180 8,500 .25 2,125.00 02/23/2007
AA4495177 27,000 A1 2,970.00 02/26/2007
MO5595177 45,720 .10 4,572.00 03/06/2007
AL3345180 63,200 .23 14,536.00 03/07/2007
FR4155176 11,635 .10 1,163.50 03/08/2007
HO3495187 3,140 .36 1,130.40 03/14/2007
M06235187 910 .65 591.50 03/15/2007
AL4005177R 965 1.10 1,061.50 03/20/2007
AL3115177 125 3.00 375.00 03/22/2007
GA6645180 52,250 .23 12,017.50 04/11/2007
BA3965177 36,000 A1 3,960.00 04/18/2007
BA6835184 3,435 A1 377.85 04/18/2007
WA1425176 7,820 .35 2,737.00 04/20/2007
HO3215176 11,390 A2 1,366.80 04/26/2007
MO5665177 11,600 .10 1,160.00 04/26/2007
PG6495176 6,250 15 937.50 04/30/2007
XX9105177 16,000 .10 1,600.00 05/11/2007
XX9135177 22,000 .01 220.00 05/14/2007

XX9065177 6,000 .10 600.00 05/24/2007



ITEM

114275

STATE HIGHWAY ADMINISTRATION OF MARYLAND

Price Index 07/01/2007

UNITS LF

Page 17

DESCRIPTION— REMOVAL OF REMOVABLE PREFORMED PAVEMENT MARKINGS - ANY WIDTH

CONTRACT
HO3115170
MO3775180R
BA6885184
CA3255170
MO4045130
AL3145177
CH3295180R
QA3445177
WA3085177

ITEM

DESCRIPTION— MAINTENANCE OF TRAFFIC

CONTRACT
HA3015175
MO3545174
AA4565180
MO04335177
AL3265177
AL3195130
FR5035181
FR4835130
AA4475177
MO3045177
AA4545177
CE3145180
WI3305177
BA5905180
BA5905180
WI7205130
QA2525176
WA4365181
MO5435124SBR
SM7115176R
BA4295125
PG6605177
MO3705176

120500

QUANTITY
100,600
8,700
53,250
7,020
400
2,260
13,530
180
4,000

QUANTITY

N e e T = = = T = T N e e e S e S N N e i e

UNIT PRICE
.30
.35
.20
.10
.56
.75
.05
.20
.20

UNITS LS

UNIT PRICE
35,000.00
45,000.00
86,400.00

250,000.00
135,000.00
10,700.00
4,000.00
31,000.00
645,000.00
60,000.00
130,000.00
86,000.00
91,000.00
5,000.00
30,000.00
28,955.00
15,000.00
2,200.00
3,000.00
160,000.00
50,000.00
56,000.00
20,000.00

TOTAL AMOUNT
30,180.00
3,045.00
10,650.00
702.00
224.00
1,695.00
676.50
36.00
800.00

TOTAL AMOUNT
35,000.00
45,000.00
86,400.00

250,000.00
135,000.00
10,700.00
4,000.00
31,000.00
645,000.00
60,000.00
130,000.00
86,000.00
91,000.00
5,000.00
30,000.00
28,955.00
15,000.00
2,200.00
3,000.00
160,000.00
50,000.00
56,000.00
20,000.00

AWARDED DATE
06/05/2007
06/11/2007
06/13/2007
06/18/2007
06/18/2007
06/25/2007
06/25/2007
06/26/2007
06/26/2007

AWARDED DATE
07/19/2006
07/19/2006
07/21/2006
07/21/2006
07/24/2006
07/26/2006
07/26/2006
07/27/2006
07/28/2006
07/28/2006
08/01/2006
08/01/2006
08/02/2006
08/10/2006
08/10/2006
08/10/2006
08/17/2006
08/17/2006
08/23/2006
08/23/2006
08/24/2006
08/24/2006
08/28/2006
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ITEM 120500 UNITS LS
DESCRIPTION— MAINTENANCE OF TRAFFIC

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE
PG6025176 1 25,000.00 25,000.00 08/31/2006
MO3885187 1 12,000.00 12,000.00 09/01/2006
MO3335184 1 125,000.00 125,000.00 09/13/2006
M0O4245185 1 45,000.00 45,000.00 09/18/2006
AA3585184 1 85,000.00 85,000.00 09/22/2006
WA9945129 1 34,560.00 34,560.00 09/26/2006
BA7715187 1 60,799.20 60,799.20 10/17/2006
DO3556114SBR 1 1,000.00 1,000.00 10/20/2006
QA3416114SBR 1 1,000.00 1,000.00 11/02/2006
WI3676114SBR 1 1,000.00 1,000.00 11/02/2006
BA4155180 1 94,110.00 94,110.00 11/09/2006
HO3205176 1 99,000.00 99,000.00 11/14/2006
QA2765177 1 105,000.00 105,000.00 11/14/2006
AT9957114 1 1.00 1.00 11/16/2006
AT9957414 1 10,000.00 10,000.00 11/16/2006
AT9957514 1 55,000.00 55,000.00 11/16/2006
4070051408 1 1,500.00 1,500.00 11/20/2006
AL3125177 1 129,000.00 129,000.00 11/20/2006
AT9957314 1 21,000.00 21,000.00 11/20/2006
TA4265187R 1 360,000.00 360,000.00 11/28/2006
CA4815184 1 200,000.00 200,000.00 12/06/2006
PG6065187 1 21,500.00 21,500.00 12/12/2006
AT9957614 1 24,000.00 24,000.00 12/22/2006
AL8815184 1 78,000.00 78,000.00 01/04/2007
AX1386114SBR 1 500.00 500.00 01/04/2007
AX1785133 1 50,000.00 50,000.00 01/16/2007
AT9825176 1 217,500.00 217,500.00 01/17/2007
D0O5815184 1 150,000.00 150,000.00 01/17/2007
HO3125177 1 616,675.00 616,675.00 01/17/2007
MO3265180 1 100,000.00 100,000.00 01/17/2007
PG6665126 1 22,000.00 22,000.00 01/22/2007
MO5025180 1 250,000.00 250,000.00 01/23/2007
AA3495174 1 9,000.00 9,000.00 01/24/2007
HA3076114SBR 1 7,500.00 7,500.00 01/29/2007
FR4955187 1 60,000.00 60,000.00 01/30/2007
AX1795133 1 175,000.00 175,000.00 01/31/2007
C05685180 1 30,000.00 30,000.00 02/08/2007



STATE HIGHWAY ADMINISTRATION OF MARYLAND
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ITEM 120500 UNITS LS

DESCRIPTION— MAINTENANCE OF TRAFFIC

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE
GA3135188 1 19,515.00 19,515.00 02/08/2007
WA3045180 1 75,000.00 75,000.00 02/08/2007
WA1815174 1 35,000.00 35,000.00 02/16/2007
AT7516114RSBR 1 500.00 500.00 02/20/2007
AT9957714 1 22,785.00 22,785.00 02/20/2007
GA6565177 1 139,885.00 139,885.00 02/20/2007
HA2835180 1 15,100.00 15,100.00 02/23/2007
HO3035132 1 17,500.00 17,500.00 02/23/2007
AA4195174 1 30,000.00 30,000.00 02/26/2007
AA4495177 1 88,000.00 88,000.00 02/26/2007
AT9925132 1 5,000.00 5,000.00 03/05/2007
FR5635180 1 4,310.00 4,310.00 03/05/2007
KE4085776 1 11,000.00 11,000.00 03/05/2007
AA4485177 1 407,000.00 407,000.00 03/06/2007
MO5595177 1 427,500.00 427,500.00 03/06/2007
AL3345180 1 200,000.00 200,000.00 03/07/2007
FR3805180 1 15,000.00 15,000.00 03/07/2007
FR4155176 1 87,000.00 87,000.00 03/08/2007
PG1115384 1 64,800.00 64,800.00 03/13/2007
HO3495187 1 15,000.00 15,000.00 03/14/2007
M0O6235187 1 49,000.00 49,000.00 03/15/2007
AL4005177R 1 76,000.00 76,000.00 03/20/2007
AL3115177 1 150,000.00 150,000.00 03/22/2007
5281371409 1 20,000.00 20,000.00 03/23/2007
HO3866114SBR 1 500.00 500.00 03/27/2007
HA3255180 1 40,000.00 40,000.00 03/29/2007
GA6645180 1 225,000.00 225,000.00 04/11/2007
BA3965177 1 89,608.43 89,608.43 04/18/2007
BA6835184 1 200,000.00 200,000.00 04/18/2007
CL3245180 1 40,000.00 40,000.00 04/20/2007
WA1425176 1 88,230.00 88,230.00 04/20/2007
AL3275177 1 66,000.00 66,000.00 04/26/2007
FR3975177 1 153,350.00 153,350.00 04/26/2007
HO3215176 1 10,000.00 10,000.00 04/26/2007
MO5665177 1 153,500.00 153,500.00 04/26/2007
MO3795176 1 10,000.00 10,000.00 04/30/2007
PG6495176 1 35,000.00 35,000.00 04/30/2007
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ITEM 120500 UNITS LS

DESCRIPTION— MAINTENANCE OF TRAFFIC

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE
BA5325177 1 73,500.00 73,500.00 05/08/2007
FR4735177 1 51,500.00 51,500.00 05/14/2007
AX1215124SBR 1 2,500.00 2,500.00 05/16/2007
FR5745180 1 2,530.00 2,530.00 05/22/2007
PG6845176 1 35,000.00 35,000.00 05/22/2007
AT1785180 1 20,000.00 20,000.00 05/24/2007
HO3115170 1 325,000.00 325,000.00 06/05/2007
5280161409 1 15,000.00 15,000.00 06/11/2007
MO3775180R 1 90,000.00 90,000.00 06/11/2007
AX1695124SBR 1 500.00 500.00 06/13/2007
BA6885184 1 450,000.00 450,000.00 06/13/2007
CA3255170 1 120,000.00 120,000.00 06/18/2007
FR5515132 1 24,600.00 24,600.00 06/18/2007
MO4045130 1 30,000.00 30,000.00 06/18/2007
4070251409 1 1,000.00 1,000.00 06/25/2007
AL3145177 1 84,000.00 84,000.00 06/25/2007
CH3295180R 1 70,000.00 70,000.00 06/25/2007
QA3445177 1 50,000.00 50,000.00 06/26/2007
WA3085177 1 46,000.00 46,000.00 06/26/2007
FR5295181 1 18,900.00 18,900.00 06/27/2007
XX1235177 1 50,000.00 50,000.00 06/27/2007
BA5905180 1 20,000.00 20,000.00 08/10/2006
BA5905180 1 5,000.00 5,000.00 08/10/2006
BA5905180 1 20,000.00 20,000.00 08/10/2006
BA5905180 1 20,000.00 20,000.00 08/10/2006
BA6285180 1 4,500.00 4,500.00 04/26/2007
BA6285180 1 3,000.00 3,000.00 04/26/2007
BA6285180 1 9,000.00 9,000.00 04/26/2007
BA6285180 1 12,000.00 12,000.00 04/26/2007
BA6285180 1 4,500.00 4,500.00 04/26/2007
ITEM UNITS UD

DESCRIPTION— MAINTENANCE OF TRAFFIC

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE
407D31408 150 10.00 1,500.00 07/14/2006
415D71408R 200 500.00 100,000.00 09/25/2006
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ITEM 120510 UNITS UD
DESCRIPTION— MAINTENANCE OF TRAFFIC

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE
XX8095177 40 121.00 4,840.00 10/23/2006
4151631408 200 350.00 70,000.00 10/26/2006
XX6155179R 300 500.00 150,000.00 10/26/2006
XX8215177 100 500.00 50,000.00 10/26/2006
XX8035177 200 500.00 100,000.00 11/09/2006
5281241408 70 11.00 770.00 11/16/2006
XX8125277 200 500.00 100,000.00 11/16/2006
4151531408 200 450.00 90,000.00 11/20/2006
AT9575179 30 350.00 10,500.00 11/20/2006
XX8065177 125 3,200.00 400,000.00 11/29/2006
5280251409 120 .01 1.20 12/29/2006
4592161408SB 50 85.69 4,284.50 01/17/2007
406D31408 100 1.00 100.00 01/25/2007
XX9225177 45 2,233.00 100,485.00 02/23/2007
XX9195177 60 135.00 8,100.00 02/26/2007
XX5015179 400 400.00 160,000.00 03/22/2007
AT9957214R 500 50.00 25,000.00 03/27/2007
XX8035277 200 1,550.00 310,000.00 03/27/2007
XX9095177 25 720.85 18,021.25 03/29/2007
XX9235177 30 734.51 22,035.30 03/29/2007
XX8125177 220 500.00 110,000.00 03/30/2007
415D11409 300 500.00 150,000.00 04/06/2007
XX9105177 200 3,200.00 640,000.00 05/11/2007
XX9135177 150 8,000.00 1,200,000.00 05/14/2007
407D31409 250 4.00 1,000.00 05/16/2007
4590051408SB 100 73.69 7,369.00 05/16/2007
XX8165177 75 1,775.00 133,125.00 05/24/2007
XX9065177 125 3,200.00 400,000.00 05/24/2007
XX8155177 61 1,655.00 100,955.00 06/18/2007
XX8155277 70 6,500.00 455,000.00 06/18/2007
XX8165277 70 8,000.00 560,000.00 06/18/2007

XX1105677 200 10.00 2,000.00 06/27/2007
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ITEM 120552 UNITS TON
DESCRIPTION— CRUSHER RUN AGGREGATE CR-6 FOR MAINTENANCE OF TRAFFIC

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE
AL3265177 25 15.50 387.50 07/24/2006
AL3195130 20 18.00 360.00 07/26/2006
BA7715187 100 75.00 7,500.00 10/17/2006
HO3205176 100 13.00 1,300.00 11/14/2006
AL3125177 50 15.75 787.50 11/20/2006
AL8815184 200 22.00 4,400.00 01/04/2007
M03265180 50 20.00 1,000.00 01/17/2007
GAB565177 25 15.00 375.00 02/20/2007
HA2835180 20 17.55 351.00 02/23/2007
AA4495177 50 35.00 1,750.00 02/26/2007
AL4005177R 50 22.00 1,100.00 03/20/2007
AL3115177 25 30.00 750.00 03/22/2007
BA3965177 20 30.63 612.60 04/18/2007
AL3275177 50 45.00 2,250.00 04/26/2007
MO3795176 20 10.00 200.00 04/30/2007
FR4735177 150 1.00 150.00 05/14/2007
HO3115170 260 22.00 5,720.00 06/05/2007
MO3775180R 20 50.00 1,000.00 06/11/2007
AL3145177 25 21.00 525.00 06/25/2007
WA3085177 25 20.00 500.00 06/26/2007
ITEM 120555 UNITS TON

DESCRIPTION— GRADED AGGREGATE BASE FOR MAINTENANCE OF TRAFFIC

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE
HA3015175 40 30.00 1,200.00 07/19/2006
MO3545174 75 15.60 1,170.00 07/19/2006
MO4335177 50 38.70 1,935.00 07/21/2006
FR5035181 100 25.00 2,500.00 07/26/2006
FR4835130 200 25.00 5,000.00 07/27/2006
AA44T75177 20 67.00 1,340.00 07/28/2006
MO3045177 50 29.00 1,450.00 07/28/2006
AAA4545177 25 62.00 1,550.00 08/01/2006
CE3145180 50 32.00 1,600.00 08/01/2006
QA2525176 300 .01 3.00 08/17/2006
SM7115176R 270 50.00 13,500.00 08/23/2006
PG6605177 30 40.00 1,200.00 08/24/2006
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ITEM 120555 UNITS TON
DESCRIPTION— GRADED AGGREGATE BASE FOR MAINTENANCE OF TRAFFIC

CONTRACT
MO3705176
PG6025176
MO3335184
AA3585184
QA2765177
TA4265187R
CA4815184
PG6065187
AL8815184
DO5815184
PG6665126
FR4955187
WA1815174
KE4085776
PG1115384
HO3495187
M06235187
XX5015179
WA1425176
FR3975177
HO3215176
MO5665177
PG6495176
BA5325177
PG6845176
BA6885184
CA3255170
MO4045130
QA3445177

ITEM

DESCRIPTION— HOT MIX ASPHALT FOR MAINTENANCE OF TRAFFIC

CONTRACT
HA3015175

MO3545174
MO4335177

QUANTITY UNIT PRICE
100 30.00
60 30.00
100 20.00
250 38.00
100 25.00
50 100.00
300 16.00
254 12.00
200 26.00
1,925 .01
100 20.00
100 30.00
5 15.00
100 27.00
100 32.00
150 30.00
50 25.00
100 25.00
1,000 5.00
150 20.00
50 35.00
50 30.00
100 10.00
20 15.00
540 2.50
250 45.00
810 20.00
10 35.00
50 .01
120561 UNITS TON

QUANTITY
10
25
80

UNIT PRICE

120.00
55.00
100.70

TOTAL AMOUNT

3,000.00
1,800.00
2,000.00
9,500.00
2,500.00
5,000.00
4,800.00
3,048.00
5,200.00
19.25
2,000.00
3,000.00
75.00
2,700.00
3,200.00
4,500.00
1,250.00
2,500.00
5,000.00
3,000.00
1,750.00
1,500.00
1,000.00
300.00
1,350.00
11,250.00
16,200.00
350.00
0.50

TOTAL AMOUNT

1,200.00
1,375.00
8,056.00

AWARDED DATE
08/28/2006
08/31/2006
09/13/2006
09/22/2006
11/14/2006
11/28/2006
12/06/2006
12/12/2006
01/04/2007
01/17/2007
01/22/2007
01/30/2007
02/16/2007
03/05/2007
03/13/2007
03/14/2007
03/15/2007
03/22/2007
04/20/2007
04/26/2007
04/26/2007
04/26/2007
04/30/2007
05/08/2007
05/22/2007
06/13/2007
06/18/2007
06/18/2007
06/26/2007

AWARDED DATE
07/19/2006
07/19/2006
07/21/2006
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ITEM 120561 UNITS TON
DESCRIPTION— HOT MIX ASPHALT FOR MAINTENANCE OF TRAFFIC

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE
AL3265177 50 80.00 4,000.00 07/24/2006
AL3195130 40 59.00 2,360.00 07/26/2006
AA4475177 190 158.50 30,115.00 07/28/2006
MO3045177 50 90.00 4,500.00 07/28/2006
AAA4545177 200 71.00 14,200.00 08/01/2006
CE3145180 50 180.00 9,000.00 08/01/2006
QA2525176 100 .01 1.00 08/17/2006
SM7115176R 375 150.00 56,250.00 08/23/2006
PG6605177 30 200.00 6,000.00 08/24/2006
MO3705176 100 150.00 15,000.00 08/28/2006
PG6025176 40 150.00 6,000.00 08/31/2006
MO3885187 60 60.00 3,600.00 09/01/2006
MO3335184 200 70.00 14,000.00 09/13/2006
AA3585184 235 105.00 24,675.00 09/22/2006
415D71408R 250 100.00 25,000.00 09/25/2006
BA7715187 50 172.50 8,625.00 10/17/2006
XX8215177 200 73.00 14,600.00 10/26/2006
XX8035177 120 125.00 15,000.00 11/09/2006
HO3205176 100 55.00 5,500.00 11/14/2006
QA2765177 200 .01 2.00 11/14/2006
XX8125277 130 50.00 6,500.00 11/16/2006
AL3125177 100 84.00 8,400.00 11/20/2006
TA4265187R 30 500.00 15,000.00 11/28/2006
XX8065177 60 61.45 3,687.00 11/29/2006
CA4815184 300 80.00 24,000.00 12/06/2006
AL8815184 50 58.00 2,900.00 01/04/2007
AT9825176 100 150.00 15,000.00 01/17/2007
HO3125177 80 193.00 15,440.00 01/17/2007
M03265180 50 200.00 10,000.00 01/17/2007
PG6665126 100 50.00 5,000.00 01/22/2007
FR4955187 800 60.00 48,000.00 01/30/2007
WA1815174 10 90.00 900.00 02/16/2007
GA6565177 50 55.00 2,750.00 02/20/2007
HA2835180 20 104.00 2,080.00 02/23/2007
AA4495177 200 180.00 36,000.00 02/26/2007
KE4085776 100 90.00 9,000.00 03/05/2007

AA4485177 520 50.00 26,000.00 03/06/2007
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ITEM 120561 UNITS TON
DESCRIPTION— HOT MIX ASPHALT FOR MAINTENANCE OF TRAFFIC

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE
MO5595177 150 75.00 11,250.00 03/06/2007
FR4155176 50 .01 0.50 03/08/2007
PG1115384 80 90.00 7,200.00 03/13/2007
HO3495187 50 .01 0.50 03/14/2007
M06235187 50 200.00 10,000.00 03/15/2007
AL4005177R 100 70.00 7,000.00 03/20/2007
AL3115177 50 152.00 7,600.00 03/22/2007
XX5015179 200 60.00 12,000.00 03/22/2007
XX8035277 120 70.00 8,400.00 03/27/2007
HA3255180 10 100.00 1,000.00 03/29/2007
XX8125177 130 100.00 13,000.00 03/30/2007
BA3965177 50 102.82 5,141.00 04/18/2007
BA6835184 100 120.00 12,000.00 04/18/2007
WA1425176 300 69.50 20,850.00 04/20/2007
AL3275177 100 100.00 10,000.00 04/26/2007
FR3975177 100 71.65 7,165.00 04/26/2007
HO3215176 50 100.00 5,000.00 04/26/2007
MO5665177 250 135.00 33,750.00 04/26/2007
MO3795176 20 10.00 200.00 04/30/2007
PG6495176 100 10.00 1,000.00 04/30/2007
BA5325177 100 110.00 11,000.00 05/08/2007
XX9105177 200 54.40 10,880.00 05/11/2007
FR4735177 150 1.00 150.00 05/14/2007
XX9135177 300 45.00 13,500.00 05/14/2007
FR5745180 20 120.00 2,400.00 05/22/2007
PG6845176 270 5.00 1,350.00 05/22/2007
XX8165177 50 205.00 10,250.00 05/24/2007
XX9065177 60 55.00 3,300.00 05/24/2007
HO3115170 600 100.00 60,000.00 06/05/2007
MO3775180R 20 200.00 4,000.00 06/11/2007
BA6885184 300 100.00 30,000.00 06/13/2007
CA3255170 50 100.00 5,000.00 06/18/2007
FR5515132 3 165.00 495.00 06/18/2007
MO4045130 10 100.00 1,000.00 06/18/2007
XX8155177 25 200.00 5,000.00 06/18/2007
XX8155277 50 82.00 4,100.00 06/18/2007

XX8165277 70 50.00 3,500.00 06/18/2007



ITEM

DESCRIPTION— HOT MIX ASPHALT FOR MAINTENANCE OF TRAFFIC

CONTRACT
AL3145177
QA3445177
WA3085177

ITEM

STATE HIGHWAY ADMINISTRATION OF MARYLAND

Price Index

120561

QUANTITY
50
300
50

120565

UNITS TON

UNIT PRICE
95.00

.01

40.00

UNITS LF

07/01/2007

TOTAL AMOUNT
4,750.00
3.00
2,000.00

DESCRIPTION— HOT MIX ASPHALT CURB FOR MAINTENANCE OF TRAFFIC

CONTRACT
M0O6235187

ITEM

QUANTITY
190

120571

UNIT PRICE
20.00

UNITS EA

TOTAL AMOUNT
3,800.00

Page 26

AWARDED DATE
06/25/2007
06/26/2007
06/26/2007

AWARDED DATE
03/15/2007

DESCRIPTION— STEEL PLATE 8 FOOT X 12 FOOT X 1 INCH FOR MAINTENANCE OF TRAFFIC RENTAL PER

CONTRACT
4240051408
AT9957114
AT9957414
AT9957514
AT9957314
AT9957614
AT9957214R
XX1235177

ITEM

DESCRIPTION—

CONTRACT
407D31408
HA3015175
MO3545174
AL3265177
AA4475177
AA4545177
WI3305177
4240051408
QA2525176
MO5435124SBR
SM7115176R

DAY
QUANTITY

20

30

30

30

50

5

30

3,000

120610
ARROW PANEL

QUANTITY
200
30
400
100
75
80
60
600
20
10
75

UNIT PRICE
.01

1.00

1.00

1.00

1.00

1.00

1.00

5.00

UNITS UD

UNIT PRICE
12.00
25.00
25.00
27.75
24.25
37.00

123.00
.01
50.00
35.00
30.00

TOTAL AMOUNT

0.20

30.00

30.00

30.00

50.00

5.00

30.00

15,000.00

TOTAL AMOUNT
2,400.00
750.00
10,000.00
2,775.00
1,818.75
2,960.00
7,380.00
6.00
1,000.00
350.00
2,250.00

AWARDED DATE
08/11/2006
11/16/2006
11/16/2006
11/16/2006
11/20/2006
12/22/2006
03/27/2007
06/27/2007

AWARDED DATE
07/14/2006
07/19/2006
07/19/2006
07/24/2006
07/28/2006
08/01/2006
08/02/2006
08/11/2006
08/17/2006
08/23/2006
08/23/2006
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ITEM 120610 UNITS UD

DESCRIPTION— ARROW PANEL

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE
BA4295125 90 30.00 2,700.00 08/24/2006
PG6605177 35 150.00 5,250.00 08/24/2006
MO3705176 30 50.00 1,500.00 08/28/2006
MO3885187 200 24.00 4,800.00 09/01/2006
MO3335184 602 20.00 12,040.00 09/13/2006
AA3585184 150 40.00 6,000.00 09/22/2006
415D71408R 50 100.00 5,000.00 09/25/2006
BA7715187 28 25.00 700.00 10/17/2006
DO3556114SBR 25 20.00 500.00 10/20/2006
4151631408 200 50.00 10,000.00 10/26/2006
XX8215177 40 33.00 1,320.00 10/26/2006
QA3416114SBR 10 20.00 200.00 11/02/2006
WI3676114SBR 15 20.00 300.00 11/02/2006
BA4155180 10 23.10 231.00 11/09/2006
XX8035177 50 200.00 10,000.00 11/09/2006
HO3205176 30 20.00 600.00 11/14/2006
QA2765177 75 25.00 1,875.00 11/14/2006
5281241408 15 6.00 90.00 11/16/2006
AT9957114 500 6.00 3,000.00 11/16/2006
AT9957414 400 6.00 2,400.00 11/16/2006
AT9957514 520 6.00 3,120.00 11/16/2006
XX8125277 50 1.00 50.00 11/16/2006
4070051408 800 1.00 800.00 11/20/2006
4151531408 200 50.00 10,000.00 11/20/2006
AL3125177 100 25.00 2,500.00 11/20/2006
AT9575179 100 25.00 2,500.00 11/20/2006
AT9957314 500 5.00 2,500.00 11/20/2006
TA4265187R 260 25.00 6,500.00 11/28/2006
XX8065177 25 19.50 487.50 11/29/2006
CA4815184 300 10.00 3,000.00 12/06/2006
PG6065187 120 35.00 4,200.00 12/12/2006
AT9957614 400 6.00 2,400.00 12/22/2006
5280251409 600 .01 6.00 12/29/2006
AL8815184 40 42.00 1,680.00 01/04/2007
AX1386114SBR 50 20.00 1,000.00 01/04/2007
AX1785133 100 25.00 2,500.00 01/16/2007
AT9825176 180 25.00 4,500.00 01/17/2007
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ITEM 120610 UNITS UD

DESCRIPTION— ARROW PANEL

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE
HO3125177 180 138.00 24,840.00 01/17/2007
M0O3265180 84 330.00 27,720.00 01/17/2007
PG6665126 60 34.00 2,040.00 01/22/2007
406D31408 200 1.00 200.00 01/25/2007
FR4955187 100 40.00 4,000.00 01/30/2007
AX1795133 100 25.00 2,500.00 01/31/2007
AT9957714 350 290.00 101,500.00 02/20/2007
GA6565177 100 35.00 3,500.00 02/20/2007
HO3035132 120 50.00 6,000.00 02/23/2007
AA4495177 150 36.00 5,400.00 02/26/2007
KE4085776 30 115.00 3,450.00 03/05/2007
AA4485177 360 30.00 10,800.00 03/06/2007
MO5595177 180 20.00 3,600.00 03/06/2007
AL3345180 480 20.00 9,600.00 03/07/2007
PG1115384 312 20.00 6,240.00 03/13/2007
HO3495187 60 25.00 1,500.00 03/14/2007
M0O6235187 25 40.00 1,000.00 03/15/2007
AL3115177 70 23.00 1,610.00 03/22/2007
XX5015179 300 20.00 6,000.00 03/22/2007
5281371409 75 1.00 75.00 03/23/2007
AT9957214R 75 6.00 450.00 03/27/2007
HO3866114SBR 50 20.00 1,000.00 03/27/2007
XX8035277 50 51.00 2,550.00 03/27/2007
XX8125177 50 65.00 3,250.00 03/30/2007
GA6645180 360 20.00 7,200.00 04/11/2007
BA3965177 200 .01 2.00 04/18/2007
BA6835184 800 30.00 24,000.00 04/18/2007
WA1425176 90 29.50 2,655.00 04/20/2007
AL3275177 100 30.00 3,000.00 04/26/2007
FR3975177 100 32.40 3,240.00 04/26/2007
MO5665177 325 24.00 7,800.00 04/26/2007
MO3795176 56 25.00 1,400.00 04/30/2007
PG6495176 30 300.00 9,000.00 04/30/2007
BA5325177 70 600.00 42,000.00 05/08/2007
XX9105177 25 22.50 562.50 05/11/2007
XX9135177 150 25.00 3,750.00 05/14/2007
407D31409 250 2.00 500.00 05/16/2007
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ITEM 120610 UNITS UD
DESCRIPTION— ARROW PANEL
CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE
4590051408SB 100 44.71 4,471.00 05/16/2007
AX1215124SBR 10 10.00 100.00 05/16/2007
PG6845176 30 25.00 750.00 05/22/2007
XX8165177 125 25.00 3,125.00 05/24/2007
XX9065177 25 25.00 625.00 05/24/2007
HO3115170 25 30.00 750.00 06/05/2007
5280161409 25 25.00 625.00 06/11/2007
AX1695124SBR 50 25.00 1,250.00 06/13/2007
BA6885184 56 40.00 2,240.00 06/13/2007
MO4045130 90 35.00 3,150.00 06/18/2007
XX8155177 30 100.00 3,000.00 06/18/2007
XX8155277 125 32.90 4,112.50 06/18/2007
XX8165277 150 21.15 3,172.50 06/18/2007
4070251409 800 5.00 4,000.00 06/25/2007
QA3445177 75 21.00 1,575.00 06/26/2007
XX1105677 200 10.00 2,000.00 06/27/2007
XX1235177 1,000 25.00 25,000.00 06/27/2007
ITEM 120625 UNITS SF
DESCRIPTION- TEMPORARY TRAFFIC SIGNS HIGH PERFORMANCE WIDE ANGLE RETROREFLECTIVE

SHEETING
CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE
407D31408 480 8.00 3,840.00 07/14/2006
HA3015175 345 20.00 6,900.00 07/19/2006
MO3545174 550 8.00 4,400.00 07/19/2006
MO4335177 1,507 11.50 17,330.50 07/21/2006
AL3265177 1,500 8.25 12,375.00 07/24/2006
AL3195130 224 15.00 3,360.00 07/26/2006
FR5035181 96 25.00 2,400.00 07/26/2006
FR4835130 61 35.00 2,135.00 07/27/2006
AA4475177 1,500 15.00 22,500.00 07/28/2006
MO3045177 120 14.00 1,680.00 07/28/2006
AA4545177 1,200 28.00 33,600.00 08/01/2006
CE3145180 120 12.00 1,440.00 08/01/2006
WI3305177 1,000 20.70 20,700.00 08/02/2006
WI7205130 288 21.35 6,148.80 08/10/2006
4240051408 640 .01 6.40 08/11/2006
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ITEM 120625 UNITS SF

DESCRIPTION- TEMPORARY TRAFFIC SIGNS HIGH PERFORMANCE WIDE ANGLE RETROREFLECTIVE

SHEETING

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE
QA2525176 320 20.00 6,400.00 08/17/2006
MO5435124SBR 128 3.00 384.00 08/23/2006
SM7115176R 2,050 20.00 41,000.00 08/23/2006
BA4295125 418 20.00 8,360.00 08/24/2006
PG6605177 391 26.00 10,166.00 08/24/2006
MO3705176 525 24.50 12,862.50 08/28/2006
MO3885187 426 22.00 9,372.00 09/01/2006
MO3335184 2,000 18.00 36,000.00 09/13/2006
AA3585184 300 18.00 5,400.00 09/22/2006
415D71408R 512 30.00 15,360.00 09/25/2006
WA9945129 325 37.80 12,285.00 09/26/2006
BA7715187 800 15.53 12,424.00 10/17/2006
4151631408 300 10.00 3,000.00 10/26/2006
XX8215177 1,200 19.75 23,700.00 10/26/2006
BA4155180 2,000 14.20 28,400.00 11/09/2006
XX8035177 1,100 16.00 17,600.00 11/09/2006
HO3205176 450 7.90 3,555.00 11/14/2006
QA2765177 250 25.00 6,250.00 11/14/2006
5281241408 400 3.00 1,200.00 11/16/2006
AT9957114 500 6.00 3,000.00 11/16/2006
AT9957414 300 6.00 1,800.00 11/16/2006
AT9957514 980 4.20 4,116.00 11/16/2006
XX8125277 1,100 1.00 1,100.00 11/16/2006
4070051408 192 12.00 2,304.00 11/20/2006
4151531408 300 10.00 3,000.00 11/20/2006
AL3125177 1,500 8.10 12,150.00 11/20/2006
AT9575179 300 16.00 4,800.00 11/20/2006
AT9957314 500 10.00 5,000.00 11/20/2006
TA4265187R 500 25.00 12,500.00 11/28/2006
XX8065177 1,200 12.00 14,400.00 11/29/2006
CA4815184 850 25.00 21,250.00 12/06/2006
PG6065187 250 19.00 4,750.00 12/12/2006
AT9957614 2,200 6.00 13,200.00 12/22/2006
AL8815184 1,165 13.00 15,145.00 01/04/2007
AX1785133 300 19.00 5,700.00 01/16/2007
4592161408SB 96 4.92 472.32 01/17/2007
AT9825176 300 17.50 5,250.00 01/17/2007
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ITEM 120625 UNITS SF

DESCRIPTION- TEMPORARY TRAFFIC SIGNS HIGH PERFORMANCE WIDE ANGLE RETROREFLECTIVE

SHEETING

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE
DO05815184 1,475 20.00 29,500.00 01/17/2007
HO3125177 2,000 12.00 24,000.00 01/17/2007
M0O3265180 550 18.00 9,900.00 01/17/2007
PG6665126 100 19.37 1,937.00 01/22/2007
MO5025180 165 15.00 2,475.00 01/23/2007
AA3495174 864 15.50 13,392.00 01/24/2007
406D31408 300 1.00 300.00 01/25/2007
FR4955187 370 28.00 10,360.00 01/30/2007
AX1795133 300 17.00 5,100.00 01/31/2007
C05685180 288 20.00 5,760.00 02/08/2007
GA3135188 160 18.60 2,976.00 02/08/2007
WA3045180 670 20.00 13,400.00 02/08/2007
WA1815174 900 8.00 7,200.00 02/16/2007
AT7516114RSBR 128 1.00 128.00 02/20/2007
AT9957714 1,500 3.00 4,500.00 02/20/2007
GA6565177 1,500 11.00 16,500.00 02/20/2007
HA2835180 900 17.65 15,885.00 02/23/2007
HO3035132 252 11.00 2,772.00 02/23/2007
AA4195174 168 19.00 3,192.00 02/26/2007
AA4495177 560 19.00 10,640.00 02/26/2007
FR5635180 724 28.20 20,416.80 03/05/2007
KE4085776 64 106.00 6,784.00 03/05/2007
AA4485177 2,000 16.00 32,000.00 03/06/2007
MO5595177 2,850 15.00 42,750.00 03/06/2007
AL3345180 2,320 14.94 34,660.80 03/07/2007
FR3805180 1,650 29.00 47,850.00 03/07/2007
FR4155176 216 14.75 3,186.00 03/08/2007
PG1115384 700 21.00 14,700.00 03/13/2007
HO3495187 650 1.00 650.00 03/14/2007
M0O6235187 1,500 27.00 40,500.00 03/15/2007
AL4005177R 1,500 16.00 24,000.00 03/20/2007
AL3115177 1,000 15.50 15,500.00 03/22/2007
XX5015179 1,000 13.00 13,000.00 03/22/2007
5281371409 240 1.00 240.00 03/23/2007
AT9957214R 500 3.00 1,500.00 03/27/2007
XX8035277 1,100 14.00 15,400.00 03/27/2007

HA3255180 780 25.00 19,500.00 03/29/2007
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ITEM 120625 UNITS SF

DESCRIPTION- TEMPORARY TRAFFIC SIGNS HIGH PERFORMANCE WIDE ANGLE RETROREFLECTIVE

SHEETING

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE
XX8125177 1,100 14.00 15,400.00 03/30/2007
GA6645180 4,403 14.94 65,780.82 04/11/2007
BA3965177 600 14.34 8,604.00 04/18/2007
BA6835184 1,600 15.00 24,000.00 04/18/2007
CL3245180 1,596 17.00 27,132.00 04/20/2007
WA1425176 1,000 17.50 17,500.00 04/20/2007
AL3275177 1,500 18.15 27,225.00 04/26/2007
FR3975177 1,000 24.05 24,050.00 04/26/2007
HO3215176 300 18.00 5,400.00 04/26/2007
MO5665177 2,300 15.00 34,500.00 04/26/2007
MO3795176 360 18.00 6,480.00 04/30/2007
PG6495176 100 18.00 1,800.00 04/30/2007
BA5325177 2,000 14.50 29,000.00 05/08/2007
XX9105177 1,200 16.85 20,220.00 05/11/2007
FR4735177 865 13.00 11,245.00 05/14/2007
XX9135177 1,200 14.00 16,800.00 05/14/2007
407D31409 600 1.00 600.00 05/16/2007
AX1215124SBR 176 .50 88.00 05/16/2007
FR5745180 1,004 17.25 17,319.00 05/22/2007
PG6845176 280 20.00 5,600.00 05/22/2007
AT1785180 828 26.00 21,528.00 05/24/2007
XX8165177 240 20.00 4,800.00 05/24/2007
XX9065177 1,200 14.00 16,800.00 05/24/2007
HO3115170 2,500 15.50 38,750.00 06/05/2007
5280161409 288 12.00 3,456.00 06/11/2007
MO3775180R 1,941 30.00 58,230.00 06/11/2007
BA6885184 850 20.00 17,000.00 06/13/2007
CA3255170 520 25.00 13,000.00 06/18/2007
MO4045130 114 19.00 2,166.00 06/18/2007
XX8155177 1,015 12.50 12,687.50 06/18/2007
XX8155277 240 21.15 5,076.00 06/18/2007
XX8165277 300 18.80 5,640.00 06/18/2007
4070251409 192 12.00 2,304.00 06/25/2007
AL3145177 1,000 8.50 8,500.00 06/25/2007
CH3295180R 670 22.00 14,740.00 06/25/2007
QA3445177 120 25.00 3,000.00 06/26/2007

WA3085177 1,500 13.00 19,500.00 06/26/2007
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ITEM 120625 UNITS SF

DESCRIPTION- TEMPORARY TRAFFIC SIGNS HIGH PERFORMANCE WIDE ANGLE RETROREFLECTIVE

SHEETING

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE
FR5295181 480 11.00 5,280.00 06/27/2007
XX1105677 480 13.00 6,240.00 06/27/2007
ITEM 120630 UNITS EA

DESCRIPTION— TEMPORARY RAISED PAVEMENT MARKERS

CONTRACT
BA4295125

ITEM

QUANTITY
50

120635

UNIT PRICE
5.00

UNITS EA

TOTAL AMOUNT
250.00

DESCRIPTION- SIGNS FOR MAINTENANCE OF TRAFFIC, RENTAL PER DAY

CONTRACT
AX1006114
5280251409
AX1016114
4590051408SB
XX1235177

ITEM

QUANTITY
9,000

1,800

9,000

200

3,000

120640

UNIT PRICE
1.00

.01

.01

4.92

2.50

UNITS EA

TOTAL AMOUNT
9,000.00
18.00
90.00
984.00
7,500.00

DESCRIPTION— REMOVAL OF TEMPORARY RAISED PAVEMENT MARKERS

CONTRACT
BA4295125

ITEM

QUANTITY
50

120645

UNIT PRICE
5.00

UNITS EA

DESCRIPTION— TRAFFIC CONES, RENTAL PER DAY

CONTRACT
AX1006114
5280251409
AX1016114

ITEM

DESCRIPTION—

CONTRACT
AA4485177

QUANTITY
34,000
3,000
34,000

120690

TUBULAR MARKERS

QUANTITY
800

UNIT PRICE
.10

.01

5.00

UNITS EA

UNIT PRICE
32.00

TOTAL AMOUNT
250.00

TOTAL AMOUNT
3,400.00
30.00
170,000.00

TOTAL AMOUNT
25,600.00

AWARDED DATE
08/24/2006

AWARDED DATE
12/22/2006
12/29/2006
01/25/2007
05/16/2007
06/27/2007

AWARDED DATE
08/24/2006

AWARDED DATE
12/22/2006
12/29/2006
01/25/2007

AWARDED DATE
03/06/2007



ITEM

DESCRIPTION—

CONTRACT
AA4485177

ITEM

CONTRACT
AA3585184
M03265180
HA2835180
FR5745180
MO3775180R
CH3295180R
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120697 UNITS EA
REPLACEMENT OF TUBULAR MARKER MAST

Page 34

AWARDED DATE
03/06/2007

AWARDED DATE
09/22/2006
01/17/2007
02/23/2007
05/22/2007
06/11/2007
06/25/2007

QUANTITY UNIT PRICE TOTAL AMOUNT
50 32.00 1,600.00
120700 UNITS LF
DESCRIPTION—- TEMPORARY CONCRETE SINGLE FACE TRAFFIC BARRIER FOR MAINTENANCE OF
TRAFFIC
QUANTITY UNIT PRICE TOTAL AMOUNT
300 35.00 10,500.00
1,050 1.00 1,050.00
108 62.00 6,696.00
48 33.00 1,584.00
590 20.00 11,800.00
420 60.00 25,200.00
120704 UNITS LF

ITEM

DESCRIPTION—-

CONTRACT
XX1235177

ITEM

DESCRIPTION—

CONTRACT
DO05815184
XX1235177

ITEM

CONTRACT
HA3015175
MO3545174
AA3585184
TA4265187R
CA4815184
M0O3265180
PG6665126

TEMPORARY CONCRETE BARRIER, RENTAL PER DAY

QUANTITY UNIT PRICE TOTAL AMOUNT

6,000 1.00 6,000.00

120710 UNITS LF
RESET TEMPORARY CONCRETE TRAFFIC BARRIER SINGLE FACE

AWARDED DATE
06/27/2007

AWARDED DATE
01/17/2007
06/27/2007

AWARDED DATE
07/19/2006
07/19/2006
09/22/2006
11/28/2006
12/06/2006
01/17/2007
01/22/2007

QUANTITY UNIT PRICE TOTAL AMOUNT
4,525 .01 45.25
500 1.00 500.00
120715 UNITS LF
DESCRIPTION— RESET PRECAST TEMPORARY CONCRETE TRAFFIC BARRIER FOR MAINTENANCE OF
TRAFFIC
QUANTITY UNIT PRICE TOTAL AMOUNT
1,300 4.00 5,200.00
140 5.00 700.00
300 14.00 4,200.00
2,000 .01 20.00
1,200 2.00 2,400.00
2,500 1.00 2,500.00
100 5.80 580.00
4,000 4.00 16,000.00

FR4955187

01/30/2007
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ITEM 120715 UNITS LF

DESCRIPTION— RESET PRECAST TEMPORARY CONCRETE TRAFFIC BARRIER FOR MAINTENANCE OF

TRAFFIC

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE
WA3045180 504 15.00 7,560.00 02/08/2007
AL3345180 5,184 5.00 25,920.00 03/07/2007
PG1115384 600 10.00 6,000.00 03/13/2007
M0O6235187 400 4.00 1,600.00 03/15/2007
GA6645180 3,564 5.00 17,820.00 04/11/2007
WA1425176 3,000 14.50 43,500.00 04/20/2007
PG6495176 1,030 5.00 5,150.00 04/30/2007
FR4735177 80 4.50 360.00 05/14/2007
HO3115170 7,000 5.50 38,500.00 06/05/2007
MO3775180R 450 15.00 6,750.00 06/11/2007
BA6885184 175 10.00 1,750.00 06/13/2007
CA3255170 4,400 3.00 13,200.00 06/18/2007
CH3295180R 350 5.25 1,837.50 06/25/2007
ITEM 120717 UNITS EA

DESCRIPTION— REFLECTIVE BARRIER MARKERS

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE
HA3015175 24 11.00 264.00 07/19/2006
MO3545174 23 17.00 391.00 07/19/2006
MO4335177 50 30.20 1,510.00 07/21/2006
AL3195130 40 22.00 880.00 07/26/2006
BA4295125 36 12.00 432.00 08/24/2006
MO3885187 26 20.00 520.00 09/01/2006
BA4155180 100 15.50 1,550.00 11/09/2006
HO3205176 60 8.00 480.00 11/14/2006
TA4265187R 20 50.00 1,000.00 11/28/2006
CA4815184 20 12.00 240.00 12/06/2006
AL8815184 21 22.00 462.00 01/04/2007
M0O3265180 60 15.00 900.00 01/17/2007
PG6665126 25 26.00 650.00 01/22/2007
M0O5025180 64 5.00 320.00 01/23/2007
AA3495174 10 15.00 150.00 01/24/2007
WA3045180 84 15.00 1,260.00 02/08/2007
HA2835180 50 12.80 640.00 02/23/2007
AL3345180 256 16.25 4,160.00 03/07/2007

PG1115384 36 10.00 360.00 03/13/2007
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ITEM 120717 UNITS EA
DESCRIPTION— REFLECTIVE BARRIER MARKERS

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE
HO3495187 10 30.00 300.00 03/14/2007
GA6645180 386 16.25 6,272.50 04/11/2007
BA3965177 10 35.31 353.10 04/18/2007
WA1425176 40 18.75 750.00 04/20/2007
PG6495176 40 15.00 600.00 04/30/2007
HO3115170 400 14.50 5,800.00 06/05/2007
BA6885184 20 30.00 600.00 06/13/2007
CH3295180R 32 17.00 544.00 06/25/2007
ITEM 120743 UNITS EA

DESCRIPTION— TYPE Il BARRICADE FOR MAINTENANCE OF TRAFFIC

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE
MO3545174 5 210.00 1,050.00 07/19/2006
PG6605177 1 300.00 300.00 08/24/2006
BA4155180 2 210.00 420.00 11/09/2006
AL8815184 22 275.00 6,050.00 01/04/2007
DO05815184 10 500.00 5,000.00 01/17/2007
HA2835180 2 256.00 512.00 02/23/2007
FR5635180 2 328.00 656.00 03/05/2007
MO5595177 5 130.00 650.00 03/06/2007
FR3805180 4 314.00 1,256.00 03/07/2007
PG1115384 23 265.00 6,095.00 03/13/2007
M06235187 8 315.00 2,520.00 03/15/2007
HA3255180 6 300.00 1,800.00 03/29/2007
BA6835184 10 226.00 2,260.00 04/18/2007
CL3245180 4 250.00 1,000.00 04/20/2007
WA1425176 1 330.00 330.00 04/20/2007
BA5325177 10 100.00 1,000.00 05/08/2007
FR4735177 2 150.00 300.00 05/14/2007
FR5745180 2 485.00 970.00 05/22/2007
HO3115170 25 225.00 5,625.00 06/05/2007
MO3775180R 4 500.00 2,000.00 06/11/2007

CA3255170 5 300.00 1,500.00 06/18/2007



STATE HIGHWAY ADMINISTRATION OF MARYLAND

Price Index 07/01/2007 Page 37

ITEM 120747 UNITS HR
DESCRIPTION—- FLAGGER
CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE
4290721408R 1,200 28.68 34,416.00 07/14/2006
4290851408 2,000 18.58 37,160.00 09/27/2006
4291531408 1,600 17.00 27,200.00 10/23/2006
4291631408 1,600 21.14 33,824.00 10/24/2006
5281241408 75 21.00 1,575.00 11/16/2006
4290451408 1,200 18.58 22,296.00 12/27/2006
5280251409 6,400 .01 64.00 12/29/2006
4290521408 800 19.68 15,744.00 01/29/2007
4292A51408SB 1,200 1.00 1,200.00 02/20/2007
5492G51408SB 12,800 11.21 143,488.00 02/20/2007
4290671408 1,200 18.50 22,200.00 03/06/2007
4291371408 1,800 18.28 32,904.00 03/26/2007
ITEM 120750 UNITS BBL
DESCRIPTION- TEMPORARY CRASH CUSHION SAND FILLED PLASTIC BARRELS FOR MAINTENANCE OF

TRAFFIC
CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE
HA3015175 14 265.00 3,710.00 07/19/2006
MO3545174 16 325.00 5,200.00 07/19/2006
MO3885187 19 175.00 3,325.00 09/01/2006
WA9945129 12 117.00 1,404.00 09/26/2006
BA4155180 56 194.25 10,878.00 11/09/2006
HO3205176 34 335.00 11,390.00 11/14/2006
TA4265187R 14 500.00 7,000.00 11/28/2006
CA4815184 10 390.00 3,900.00 12/06/2006
AL8815184 32 400.00 12,800.00 01/04/2007
DO05815184 35 .01 0.35 01/17/2007
M0O3265180 18 300.00 5,400.00 01/17/2007
PG6665126 20 270.00 5,400.00 01/22/2007
AA3495174 17 360.00 6,120.00 01/24/2007
WA3045180 20 300.00 6,000.00 02/08/2007
WA1815174 14 300.00 4,200.00 02/16/2007
HA2835180 14 307.00 4,298.00 02/23/2007
AL3345180 136 185.00 25,160.00 03/07/2007
PG1115384 9 320.00 2,880.00 03/13/2007
HO3495187 14 360.00 5,040.00 03/14/2007
M0O6235187 32 363.00 11,616.00 03/15/2007
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ITEM 120750 UNITS BBL

DESCRIPTION- TEMPORARY CRASH CUSHION SAND FILLED PLASTIC BARRELS FOR MAINTENANCE OF

TRAFFIC

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE
GA6645180 102 195.00 19,890.00 04/11/2007
BA3965177 10 310.30 3,103.00 04/18/2007
PG6495176 24 350.00 8,400.00 04/30/2007
PG6845176 14 300.00 4,200.00 05/22/2007
HO3115170 300 270.00 81,000.00 06/05/2007
MO3775180R 16 400.00 6,400.00 06/11/2007
BA6885184 14 450.00 6,300.00 06/13/2007
CA3255170 45 250.00 11,250.00 06/18/2007
CH3295180R 20 300.00 6,000.00 06/25/2007
XX1235177 27 250.00 6,750.00 06/27/2007
ITEM 120761 UNITS BBL

DESCRIPTION— REPLACE TEMPORARY CRASH CUSHION SAND FILLED PLASTIC BARRELS FOR
MAINTENANCE OF TRAFFIC

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE
MO3545174 8 335.00 2,680.00 07/19/2006
BA4155180 14 288.75 4,042.50 11/09/2006
HO3205176 10 340.00 3,400.00 11/14/2006
AL8815184 16 400.00 6,400.00 01/04/2007
DO05815184 10 .01 0.10 01/17/2007
M0O3265180 18 300.00 5,400.00 01/17/2007
PG6665126 10 160.00 1,600.00 01/22/2007
AA3495174 5 275.00 1,375.00 01/24/2007
HA2835180 14 307.00 4,298.00 02/23/2007
AL3345180 56 375.00 21,000.00 03/07/2007
PG1115384 10 330.00 3,300.00 03/13/2007
HO3495187 7 300.00 2,100.00 03/14/2007
M06235187 15 350.00 5,250.00 03/15/2007
GA6645180 123 300.00 36,900.00 04/11/2007
BA3965177 5 401.25 2,006.25 04/18/2007
HO3115170 90 270.00 24,300.00 06/05/2007
MO3775180R 16 300.00 4,800.00 06/11/2007
BA6885184 14 100.00 1,400.00 06/13/2007
CA3255170 10 100.00 1,000.00 06/18/2007

CH3295180R 15 300.00 4,500.00 06/25/2007
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ITEM 120763 UNITS EA
DESCRIPTION- VERTICAL PANELS
CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE
HA3015175 2 50.00 100.00 07/19/2006
MO3885187 26 75.00 1,950.00 09/01/2006
BA4155180 4 143.75 575.00 11/09/2006
HO3205176 6 70.00 420.00 11/14/2006
CA4815184 20 30.00 600.00 12/06/2006
AA3495174 1 45.00 45.00 01/24/2007
AL3345180 246 28.00 6,888.00 03/07/2007
PG1115384 4 110.00 440.00 03/13/2007
HO3495187 1 100.00 100.00 03/14/2007
GA6645180 12 45.00 540.00 04/11/2007
BA3965177 2 107.00 214.00 04/18/2007
CH3295180R 2 50.00 100.00 06/25/2007
XX1235177 5 125.00 625.00 06/27/2007
ITEM 120765 UNITS BBL

DESCRIPTION— REMOVE AND RESET TEMPORARY CRASH CUSHION SAND FILLED PLASTIC BARRELS FOR

CONTRACT
HA3015175
MO3545174
TA4265187R
DO05815184
M0O3265180
PG6665126
WA3045180
HA2835180
AL3345180
PG1115384
GA6645180
PG6495176
HO3115170
MO3775180R
BA6885184
CA3255170
CH3295180R

MAINTENANCE OF TRAFFIC

QUANTITY
28
16
14
85
18
20
20
14

136
27
102

300
16
14
30
10

UNIT PRICE
95.00
50.00

.01

.01
100.00
95.00
20.00
109.00
75.00
135.00
85.00
50.00
95.00
150.00
100.00
10.00
105.00

TOTAL AMOUNT
2,660.00
800.00
0.14
0.85
1,800.00
1,900.00
400.00
1,526.00
10,200.00
3,645.00
8,670.00
400.00
28,500.00
2,400.00
1,400.00
300.00
1,050.00

AWARDED DATE
07/19/2006
07/19/2006
11/28/2006
01/17/2007
01/17/2007
01/22/2007
02/08/2007
02/23/2007
03/07/2007
03/13/2007
04/11/2007
04/30/2007
06/05/2007
06/11/2007
06/13/2007
06/18/2007
06/25/2007
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ITEM 120773 UNITS SF

DESCRIPTION— RELOCATE SIGN

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE
AL3195130 48 34.00 1,632.00 07/26/2006
SM7115176R 200 10.00 2,000.00 08/23/2006
AA4195174 1 19.00 19.00 02/26/2007
PG1115384 825 9.00 7,425.00 03/13/2007
XX5015179 800 5.00 4,000.00 03/22/2007
FR4735177 112 6.50 728.00 05/14/2007
CH3295180R 16 19.00 304.00 06/25/2007
ITEM 120784 UNITS LF

DESCRIPTION- TEMPORARY ORANGE CONSTRUCTION FENCE

CONTRACT
HA3015175
MO3545174
FR4835130
CE3145180
QA2525176
SM7115176R
MO03335184
AA3585184
WA9945129
BA7715187
4151631408
BA4155180
4151531408
CA4815184
PG6065187
AX1785133
DO5815184
AX1795133
C05685180
PG3515173
AA4195174
FR5635180
FR3805180
PG1115384
HO3495187

QUANTITY UNIT PRICE
100 3.00
750 .50
998 4.40

1,000 3.10
1,500 2.00
1,000 3.00
4,000 2.10
12,000 1.37
273 3.02
80 3.00
100 5.00
105 6.30
100 5.00
400 2.50
160 3.36
700 8.00
9,195 2.00
700 3.00
3,000 2.00
3,414 2.85
3,565 4.00
100 5.75
1,080 2.50
1,700 2.50
305 2.10

TOTAL AMOUNT
300.00
375.00

4,391.20
3,100.00
3,000.00
3,000.00
8,400.00
16,440.00
824.46
240.00
500.00
661.50
500.00
1,000.00
537.60
5,600.00
18,390.00
2,100.00
6,000.00
9,729.90
14,260.00
575.00
2,700.00
4,250.00
640.50

AWARDED DATE
07/19/2006
07/19/2006
07/27/2006
08/01/2006
08/17/2006
08/23/2006
09/13/2006
09/22/2006
09/26/2006
10/17/2006
10/26/2006
11/09/2006
11/20/2006
12/06/2006
12/12/2006
01/16/2007
01/17/2007
01/31/2007
02/08/2007
02/23/2007
02/26/2007
03/05/2007
03/07/2007
03/13/2007
03/14/2007
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ITEM 120784 UNITS LF
DESCRIPTION— TEMPORARY ORANGE CONSTRUCTION FENCE

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE
M06235187 400 5.00 2,000.00 03/15/2007
XX5015179 500 3.00 1,500.00 03/22/2007
BA3965177 600 3.10 1,860.00 04/18/2007
BA6835184 500 2.00 1,000.00 04/18/2007
CL3245180 50 6.00 300.00 04/20/2007
HO3215176 360 3.25 1,170.00 04/26/2007
PG6495176 2,000 2.10 4,200.00 04/30/2007
BA5325177 100 4.00 400.00 05/08/2007
AT1785180 1,240 4.00 4,960.00 05/24/2007
HO3115170 2,948 2.50 7,370.00 06/05/2007
BA6885184 2,000 2.00 4,000.00 06/13/2007
CA3255170 1,700 2.50 4,250.00 06/18/2007
MO4045130 650 3.00 1,950.00 06/18/2007
CH3295180R 135 2.00 270.00 06/25/2007
XX1235177 500 1.00 500.00 06/27/2007
ITEM 120786

DESCRIPTION—- REMOVE AND RESET TEMPORARY ORANGE CONSTRUCTION FENCE

CONTRACT
CE3145180
MO3335184
CA4815184
AX1785133
DO5815184
AX1795133
C05685180
AA4195174
PG1115384
M06235187
XX5015179
BA6835184
HO3215176
CA3255170

QUANTITY
500
4,000
2,400
1,260
11,210
1,260
1,500
500
2,000
200
500
5,000
360
1,000

UNIT PRICE

2.70
2.10
1.00
3.00
2.00
2.00
2.00
4.00
1.50
5.00
3.00
2.00
2.00
1.00

TOTAL AMOUNT

1,350.00
8,400.00
2,400.00
3,780.00
22,420.00
2,520.00
3,000.00
2,000.00
3,000.00
1,000.00
1,500.00
10,000.00
720.00
1,000.00

AWARDED DATE
08/01/2006
09/13/2006
12/06/2006
01/16/2007
01/17/2007
01/31/2007
02/08/2007
02/26/2007
03/13/2007
03/15/2007
03/22/2007
04/18/2007
04/26/2007
06/18/2007
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ITEM 120800 UNITS LF
DESCRIPTION— WATER FILLED BARRIER FOR MAINTENANCE OF TRAFFIC

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE
PG1115384 350 95.00 33,250.00 03/13/2007
ITEM 120820 UNITS EA

DESCRIPTION— DRUMS FOR MAINTENANCE OF TRAFFIC

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE
407D31408 100 14.50 1,450.00 07/14/2006
HA3015175 100 30.00 3,000.00 07/19/2006
MO3545174 135 55.00 7,425.00 07/19/2006
MO4335177 225 80.90 18,202.50 07/21/2006
AL3265177 175 55.00 9,625.00 07/24/2006
AL3195130 40 80.00 3,200.00 07/26/2006
FR5035181 25 90.00 2,250.00 07/26/2006
FR4835130 60 92.00 5,520.00 07/27/2006
AA44T75177 330 38.00 12,540.00 07/28/2006
MO3045177 150 80.00 12,000.00 07/28/2006
AA4545177 500 42.00 21,000.00 08/01/2006
CE3145180 50 83.00 4,150.00 08/01/2006
WI7205130 300 63.05 18,915.00 08/10/2006
4240051408 200 .01 2.00 08/11/2006
QA2525176 165 .01 1.65 08/17/2006
WA4365181 25 105.00 2,625.00 08/17/2006
MO5435124SBR 5 9.00 45.00 08/23/2006
SM7115176R 880 80.00 70,400.00 08/23/2006
BA4295125 60 30.00 1,800.00 08/24/2006
PG6605177 60 80.00 4,800.00 08/24/2006
MO3705176 50 92.00 4,600.00 08/28/2006
PG6025176 65 92.00 5,980.00 08/31/2006
MO3885187 54 100.00 5,400.00 09/01/2006
MO3335184 500 100.00 50,000.00 09/13/2006
AA3585184 400 86.00 34,400.00 09/22/2006
415D71408R 50 100.00 5,000.00 09/25/2006
WA9945129 15 101.40 1,521.00 09/26/2006
BA7715187 200 50.00 10,000.00 10/17/2006
4151631408 50 80.00 4,000.00 10/26/2006
XX8215177 50 99.00 4,950.00 10/26/2006

BA4155180 82 82.95 6,801.90 11/09/2006



ITEM

CONTRACT
XX8035177
HO3205176
QA2765177
5281241408
AT9957114
AT9957414
AT9957514
XX8125277
4151531408
AL3125177
AT9575179
AT9957314
TA4265187R
XX8065177
CA4815184
PG6065187
AT9957614
AL8815184
AX1785133
AT9825176
DO5815184
HO3125177
M03265180
PG6665126
AA3495174
406D31408
FR4955187
AX1795133
C05685180
WA1815174
AT9957714
GA6565177
HA2835180
HO3035132
AA4195174
AA4495177

STATE HIGHWAY ADMINISTRATION OF MARYLAND

Price Index 07/01/2007
120820 UNITS EA
DESCRIPTION- DRUMS FOR MAINTENANCE OF TRAFFIC

QUANTITY UNIT PRICE
100 80.00
100 35.00
110 50.00
20 1.00
250 35.00
150 26.00
150 26.00
100 50.00
50 100.00
175 61.00
60 90.00
200 25.00
75 150.00
100 87.20
150 50.00
100 90.00
100 35.00
600 80.00
84 80.00
50 95.00
315 100.00
1,800 12.50
60 100.00
100 75.00
70 95.00
100 1.00
250 92.00
84 85.00
125 .01
60 100.00
50 150.00
175 55.00
100 101.00
140 5.00
24 100.00
430 90.00
25 45.00

KE4085776

TOTAL AMOUNT
8,000.00
3,500.00
5,500.00

20.00
8,750.00
3,900.00
3,900.00
5,000.00
5,000.00

10,675.00
5,400.00
5,000.00
11,250.00
8,720.00
7,500.00
9,000.00
3,500.00
48,000.00
6,720.00
4,750.00
31,500.00
22,500.00
6,000.00
7,500.00
6,650.00
100.00
23,000.00
7,140.00
1.25
6,000.00
7,500.00
9,625.00
10,100.00
700.00
2,400.00
38,700.00
1,125.00
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AWARDED DATE
11/09/2006
11/14/2006
11/14/2006
11/16/2006
11/16/2006
11/16/2006
11/16/2006
11/16/2006
11/20/2006
11/20/2006
11/20/2006
11/20/2006
11/28/2006
11/29/2006
12/06/2006
12/12/2006
12/22/2006
01/04/2007
01/16/2007
01/17/2007
01/17/2007
01/17/2007
01/17/2007
01/22/2007
01/24/2007
01/25/2007
01/30/2007
01/31/2007
02/08/2007
02/16/2007
02/20/2007
02/20/2007
02/23/2007
02/23/2007
02/26/2007
02/26/2007
03/05/2007
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ITEM 120820 UNITS EA
DESCRIPTION— DRUMS FOR MAINTENANCE OF TRAFFIC

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE
AA4485177 800 50.00 40,000.00 03/06/2007
MO5595177 1,000 82.00 82,000.00 03/06/2007
AL3345180 540 78.00 42,120.00 03/07/2007
FR4155176 100 .01 1.00 03/08/2007
PG1115384 147 87.00 12,789.00 03/13/2007
HO3495187 100 1.00 100.00 03/14/2007
M06235187 200 92.00 18,400.00 03/15/2007
AL4005177R 100 105.00 10,500.00 03/20/2007
AL3115177 250 75.00 18,750.00 03/22/2007
XX5015179 150 60.00 9,000.00 03/22/2007
5281371409 25 1.00 25.00 03/23/2007
AT9957214R 100 25.00 2,500.00 03/27/2007
XX8035277 100 110.00 11,000.00 03/27/2007
HA3255180 20 80.00 1,600.00 03/29/2007
XX8125177 100 1.20 120.00 03/30/2007
GA6645180 402 78.00 31,356.00 04/11/2007
BA3965177 400 72.76 29,104.00 04/18/2007
BA6835184 500 80.00 40,000.00 04/18/2007
WA1425176 245 105.00 25,725.00 04/20/2007
AL3275177 175 100.00 17,500.00 04/26/2007
FR3975177 400 82.20 32,880.00 04/26/2007
HO3215176 175 90.00 15,750.00 04/26/2007
MO5665177 325 92.00 29,900.00 04/26/2007
MO3795176 90 50.00 4,500.00 04/30/2007
PG6495176 25 100.00 2,500.00 04/30/2007
BA5325177 1,000 80.00 80,000.00 05/08/2007
XX9105177 100 68.25 6,825.00 05/11/2007
FR4735177 150 62.50 9,375.00 05/14/2007
XX9135177 150 20.00 3,000.00 05/14/2007
407D31409 200 75 150.00 05/16/2007
AX1215124SBR 10 20.00 200.00 05/16/2007
PG6845176 40 75.00 3,000.00 05/22/2007
AT1785180 75 92.00 6,900.00 05/24/2007
XX8165177 50 100.00 5,000.00 05/24/2007
XX9065177 150 70.00 10,500.00 05/24/2007
HO3115170 1,130 88.50 100,005.00 06/05/2007

MO3775180R 100 100.00 10,000.00 06/11/2007
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ITEM 120820 UNITS EA
DESCRIPTION—- DRUMS FOR MAINTENANCE OF TRAFFIC
CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE
BA6885184 300 50.00 15,000.00 06/13/2007
CA3255170 120 10.00 1,200.00 06/18/2007
MO4045130 90 95.00 8,550.00 06/18/2007
XX8155177 25 100.00 2,500.00 06/18/2007
XX8155277 50 85.50 4,275.00 06/18/2007
XX8165277 50 80.00 4,000.00 06/18/2007
AL3145177 100 56.00 5,600.00 06/25/2007
CH3295180R 25 95.00 2,375.00 06/25/2007
QA3445177 150 .01 1.50 06/26/2007
WA3085177 150 95.00 14,250.00 06/26/2007
FR5295181 30 82.00 2,460.00 06/27/2007
XX1105677 100 1.00 100.00 06/27/2007
ITEM 120835 UNITS EA
DESCRIPTION—- DRUMS, RENTAL PER DAY
CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE
AX1006114 13,500 1.00 13,500.00 12/22/2006
AX1016114 13,500 5.50 74,250.00 01/25/2007
XX1235177 40,000 .50 20,000.00 06/27/2007
ITEM 120860 UNITS UD
DESCRIPTION- PORTABLE VARIABLE MESSAGE SIGN
CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE
HA3015175 60 70.00 4,200.00 07/19/2006
MO3545174 30 65.00 1,950.00 07/19/2006
AL3265177 100 70.00 7,000.00 07/24/2006
AA4545177 30 155.00 4,650.00 08/01/2006
4240051408 150 .01 1.50 08/11/2006
QA2525176 20 100.00 2,000.00 08/17/2006
SM7115176R 80 85.00 6,800.00 08/23/2006
BA4295125 90 70.00 6,300.00 08/24/2006
PG6605177 32 125.00 4,000.00 08/24/2006
MO3885187 250 60.00 15,000.00 09/01/2006
MO3335184 920 60.00 55,200.00 09/13/2006
BA7715187 28 143.75 4,025.00 10/17/2006
XX8215177 20 110.00 2,200.00 10/26/2006
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ITEM 120860 UNITS UD

DESCRIPTION— PORTABLE VARIABLE MESSAGE SIGN

CONTRACT
BA4155180
HO3205176
QA2765177
AT9957114
AT9957414
AT9957514
AL3125177
AT9957314
TA4265187R
XX8065177
CA4815184
AT9957614
AX1006114
AL8815184
HO3125177
M0O3265180
MO05025180
AX1016114
C05685180
WA3045180
AT9957714
GA6565177
HA2835180
AA4495177
AA4485177
MO5595177
AL3345180
FR3805180
FR4155176
PG1115384
AL4005177R
AL3115177
5281371409
AT9957214R
HA3255180
GA6645180
BA6835184

QUANTITY
60
10
75

200
60
120
100
50
260
25
300
300
90
630
180
28
400
90
30
500
10
150
28
80
540
180
483
250
200
100
50
70

10

60
390
1,000

UNIT PRICE
131.25
55.00
200.00
10.40
100.00
11.00
65.00
10.00
100.00
64.90
20.00
10.40
100.00
70.00
199.00
85.00
60.00
.01
250.00
30.00
10.40
70.00
160.00
110.00
90.00
82.00
75.00
125.00
.01
115.00
82.00
85.00
1.00
100.00
150.00
85.00
100.00

TOTAL AMOUNT
7,875.00
550.00
15,000.00
2,080.00
6,000.00
1,320.00
6,500.00
500.00
26,000.00
1,622.50
6,000.00
3,120.00
9,000.00
44,100.00
35,820.00
2,380.00
24,000.00
0.90
7,500.00
15,000.00
104.00
10,500.00
4,480.00
8,800.00
48,600.00
14,760.00
36,225.00
31,250.00
2.00
11,500.00
4,100.00
5,950.00
5.00
1,000.00
9,000.00
33,150.00
100,000.00

AWARDED DATE
11/09/2006
11/14/2006
11/14/2006
11/16/2006
11/16/2006
11/16/2006
11/20/2006
11/20/2006
11/28/2006
11/29/2006
12/06/2006
12/22/2006
12/22/2006
01/04/2007
01/17/2007
01/17/2007
01/23/2007
01/25/2007
02/08/2007
02/08/2007
02/20/2007
02/20/2007
02/23/2007
02/26/2007
03/06/2007
03/06/2007
03/07/2007
03/07/2007
03/08/2007
03/13/2007
03/20/2007
03/22/2007
03/23/2007
03/27/2007
03/29/2007
04/11/2007
04/18/2007
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ITEM 120860 UNITS UD
DESCRIPTION— PORTABLE VARIABLE MESSAGE SIGN

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE
WA1425176 380 10.00 3,800.00 04/20/2007
AL3275177 100 87.00 8,700.00 04/26/2007
FR3975177 100 90.75 9,075.00 04/26/2007
HO3215176 40 105.00 4,200.00 04/26/2007
MO5665177 200 65.00 13,000.00 04/26/2007
PG6495176 60 75.00 4,500.00 04/30/2007
BA5325177 340 112.00 38,080.00 05/08/2007
XX9105177 25 93.75 2,343.75 05/11/2007
FR4735177 6 310.00 1,860.00 05/14/2007
XX9135177 225 30.00 6,750.00 05/14/2007
FR5745180 90 115.00 10,350.00 05/22/2007
PG6845176 60 120.00 7,200.00 05/22/2007
AT1785180 840 125.00 105,000.00 05/24/2007
XX9065177 15 83.00 1,245.00 05/24/2007
HO3115170 1,000 85.00 85,000.00 06/05/2007
MO3775180R 90 150.00 13,500.00 06/11/2007
BA6885184 750 70.00 52,500.00 06/13/2007
CH3295180R 28 100.00 2,800.00 06/25/2007
QA3445177 75 105.00 7,875.00 06/26/2007
WA3085177 75 80.00 6,000.00 06/26/2007
XX1235177 50 100.00 5,000.00 06/27/2007
ITEM 120880 UNITS UD

DESCRIPTION— TRUCK MOUNTED ATTENUATOR

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE
407D31408 150 10.50 1,575.00 07/14/2006
PG6065187 120 50.00 6,000.00 12/12/2006
AA3495174 10 550.00 5,500.00 01/24/2007
4261071408 75 151.83 11,387.25 03/23/2007
4261371408 75 125.00 9,375.00 03/26/2007
4260671408 75 95.00 7,125.00 03/27/2007
415D11409 50 200.00 10,000.00 04/06/2007
GA6645180 20 50.00 1,000.00 04/11/2007
407D31409 250 1.55 387.50 05/16/2007

AX1695124SBR 50 200.00 10,000.00 06/13/2007



STATE HIGHWAY ADMINISTRATION OF MARYLAND
Price Index 07/01/2007 Page 48

ITEM 120890 UNITS UD
DESCRIPTION— PROTECTION VEHICLE

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE
AA4565180 800 50.00 40,000.00 07/21/2006
MO4335177 90 517.50 46,575.00 07/21/2006
AL3265177 100 400.00 40,000.00 07/24/2006
BA5905180 207 1.00 207.00 08/10/2006
SM7115176R 175 75.00 13,125.00 08/23/2006
PG6605177 17 450.00 7,650.00 08/24/2006
PG6025176 60 450.00 27,000.00 08/31/2006
MO3885187 10 250.00 2,500.00 09/01/2006
MO3335184 230 300.00 69,000.00 09/13/2006
AA3585184 80 450.00 36,000.00 09/22/2006
WA9945129 5 462.00 2,310.00 09/26/2006
BA7715187 28 345.00 9,660.00 10/17/2006
XX8215177 20 440.00 8,800.00 10/26/2006
AT9957414 350 1.00 350.00 11/16/2006
AT9957514 250 100.00 25,000.00 11/16/2006
AL3125177 100 450.00 45,000.00 11/20/2006
AT9957314 250 400.00 100,000.00 11/20/2006
TA4265187R 340 .01 3.40 11/28/2006
AX1386114SBR 50 50.00 2,500.00 01/04/2007
AT9825176 180 550.00 99,000.00 01/17/2007
DO5815184 50 500.00 25,000.00 01/17/2007
HO3125177 180 665.00 119,700.00 01/17/2007
M03265180 28 450.00 12,600.00 01/17/2007
PG6665126 60 330.00 19,800.00 01/22/2007
MO5025180 100 100.00 10,000.00 01/23/2007
HA3076114SBR 80 280.00 22,400.00 01/29/2007
FR4955187 80 500.00 40,000.00 01/30/2007
4290161409SB 50 100.00 5,000.00 02/20/2007
4400161408 30 275.00 8,250.00 02/20/2007
AT7516114RSBR 20 200.00 4,000.00 02/20/2007
AT9957714 100 900.00 90,000.00 02/20/2007
GAB565177 100 330.00 33,000.00 02/20/2007
HA2835180 28 608.00 17,024.00 02/23/2007
HO3035132 120 100.00 12,000.00 02/23/2007
AA4195174 60 500.00 30,000.00 02/26/2007
AA4495177 150 280.00 42,000.00 02/26/2007

AT9925132 80 100.00 8,000.00 03/05/2007



ITEM

DESCRIPTION— PROTECTION VEHICLE

CONTRACT
AA4485177
MO5595177
PG1115384
HO3495187
M06235187
AL3115177
HO3866114SBR
BA3965177
BA6835184
WA1425176
AL3275177
BA6285180
FR3975177
MO5665177
MO3795176
PG6495176
BA5325177
XX9135177
PG6845176
XX9065177
479D61409
5280161409
MO3775180R
BA6885184
FR5515132
MO4045130
CH3295180R
QA3445177
XX1235177

ITEM

CONTRACT
AL3345180
GA6645180

STATE HIGHWAY ADMINISTRATION OF MARYLAND
07/01/2007

Price Index
120890 UNITS UD
QUANTITY UNIT PRICE
360 215.00
180 250.00
75 240.00
30 200.00
30 250.00
70 130.00
50 50.00
300 .01
300 200.00
100 10.00
100 175.00
180 200.00
100 302.80
325 245.00
28 250.00
110 100.00
40 140.00
30 235.00
30 125.00
10 300.00
100 25.00
25 200.00
28 1,000.00
100 150.00
60 90.00
4 600.00
40 240.00
85 75.00
350 150.00
120900 UNITS UD
DESCRIPTION— SPEED DISPLAY TRAILER
QUANTITY UNIT PRICE
180 37.00
180 37.00
25 100.00

HO3115170

TOTAL AMOUNT
77,400.00
45,000.00
18,000.00

6,000.00
7,500.00
9,100.00
2,500.00
3.00
60,000.00
1,000.00
17,500.00
36,000.00
30,280.00
79,625.00
7,000.00
11,000.00
5,600.00
7,050.00
3,750.00
3,000.00
2,500.00
5,000.00
28,000.00
15,000.00
5,400.00
2,400.00
9,600.00
6,375.00
52,500.00

TOTAL AMOUNT
6,660.00
6,660.00
2,500.00
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AWARDED DATE
03/06/2007
03/06/2007
03/13/2007
03/14/2007
03/15/2007
03/22/2007
03/27/2007
04/18/2007
04/18/2007
04/20/2007
04/26/2007
04/26/2007
04/26/2007
04/26/2007
04/30/2007
04/30/2007
05/08/2007
05/14/2007
05/22/2007
05/24/2007
06/11/2007
06/11/2007
06/11/2007
06/13/2007
06/18/2007
06/18/2007
06/25/2007
06/26/2007
06/27/2007

AWARDED DATE
03/07/2007
04/11/2007
06/05/2007



STATE HIGHWAY ADMINISTRATION OF MARYLAND

Price Index 07/01/2007

ITEM 120905 UNITS UD
DESCRIPTION—- TRUCK MOUNTED VARIABLE MESSAGE SIGN (TVMS)

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT
M06235187 30 250.00 7,500.00
ITEM 121001 UNITS EA

Page 50

AWARDED DATE
03/15/2007

DESCRIPTION—- TEMPORARY TYPE E TRAFFIC BARRIER END TREATMENT 1 BAY, ANY WIDTH

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT
BA6835184 2 6,700.00 13,400.00
ITEM 121013 UNITS EA

AWARDED DATE
04/18/2007

DESCRIPTION— TEMPORARY TYPE E TRAFFIC BARRIER END TREATMENT 3 BAYS, ANY WIDTH

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT
MO3545174 1 5,000.00 5,000.00
ITEM 121019 UNITS EA

AWARDED DATE
07/19/2006

DESCRIPTION—- TEMPORARY TYPE E TRAFFIC BARRIER END TREATMENT 4 BAYS, ANY WIDTH

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT
BA4295125 1 17,400.00 17,400.00
DO05815184 4 .01 0.04
ITEM 121049 UNITS EA

AWARDED DATE
08/24/2006
01/17/2007

DESCRIPTION—- TEMPORARY TYPE E TRAFFIC BARRIER END TREATMENT 9 BAYS, ANY WIDTH

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT
M0O5025180 2 30,240.00 60,480.00
ITEM 121060 UNITS EA

AWARDED DATE
01/23/2007

DESCRIPTION— REMOVE AND RESET TEMPORARY TYPE E TRAFFIC BARRIER END TREATMENT, ANY

BAYS, ANY WIDTH

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT
MO3545174 1 3,000.00 3,000.00
ITEM 121150 UNITS LF

DESCRIPTION— PRECAST TEMPORARY 32 INCH F SHAPE CONCRETE TRAFFIC BARRIER

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT
HA3015175 650 45.00 29,250.00
MO3545174 560 21.50 12,040.00

AWARDED DATE
07/19/2006

AWARDED DATE
07/19/2006
07/19/2006
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ITEM 121150 UNITS LF
DESCRIPTION— PRECAST TEMPORARY 32 INCH F SHAPE CONCRETE TRAFFIC BARRIER

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE
AL3195130 925 33.00 30,525.00 07/26/2006
BA4295125 1,700 60.00 102,000.00 08/24/2006
MO3705176 3,200 15.00 48,000.00 08/28/2006
PG6025176 3,520 15.00 52,800.00 08/31/2006
MO3885187 1,260 15.00 18,900.00 09/01/2006
WA9945129 220 49.50 10,890.00 09/26/2006
BA4155180 2,300 22.85 52,555.00 11/09/2006
HO3205176 635 21.00 13,335.00 11/14/2006
TA4265187R 2,000 33.50 67,000.00 11/28/2006
CA4815184 100 20.00 2,000.00 12/06/2006
AL8815184 850 33.00 28,050.00 01/04/2007
D0O5815184 2,130 .01 21.30 01/17/2007
M03265180 1,200 1.00 1,200.00 01/17/2007
PG6665126 300 19.50 5,850.00 01/22/2007
MO05025180 1,580 50.00 79,000.00 01/23/2007
AA3495174 576 32.00 18,432.00 01/24/2007
FR4955187 4,000 15.00 60,000.00 01/30/2007
WA3045180 504 28.00 14,112.00 02/08/2007
WA1815174 230 25.00 5,750.00 02/16/2007
FR5635180 80 33.50 2,680.00 03/05/2007
AL3345180 5,486 30.00 164,580.00 03/07/2007
FR3805180 96 25.00 2,400.00 03/07/2007
PG1115384 300 30.00 9,000.00 03/13/2007
HO3495187 220 23.00 5,060.00 03/14/2007
M06235187 800 15.00 12,000.00 03/15/2007
HA3255180 96 40.00 3,840.00 03/29/2007
GA6645180 4,272 30.00 128,160.00 04/11/2007
BA3965177 130 48.32 6,281.60 04/18/2007
BA6835184 1,000 33.00 33,000.00 04/18/2007
CL3245180 62 22.00 1,364.00 04/20/2007
WA1425176 1,700 16.50 28,050.00 04/20/2007
PG6495176 1,150 12.00 13,800.00 04/30/2007
FR4735177 80 22.50 1,800.00 05/14/2007
PG6845176 600 35.00 21,000.00 05/22/2007
HO3115170 9,000 30.00 270,000.00 06/05/2007
MO3775180R 450 20.00 9,000.00 06/11/2007

BA6885184 355 30.00 10,650.00 06/13/2007
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ITEM 121150 UNITS LF
DESCRIPTION— PRECAST TEMPORARY 32 INCH F SHAPE CONCRETE TRAFFIC BARRIER

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE
CA3255170 9,900 14.00 138,600.00 06/18/2007
CH3295180R 350 36.00 12,600.00 06/25/2007
ITEM 130840 UNITS LS

DESCRIPTION— CONSTRUCTION STAKEOUT

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE
HA3015175 1 25,000.00 25,000.00 07/19/2006
MO3545174 1 18,000.00 18,000.00 07/19/2006
MO4335177 1 5,368.70 5,368.70 07/21/2006
AL3265177 1 78,000.00 78,000.00 07/24/2006
AL3195130 1 10,000.00 10,000.00 07/26/2006
FR5035181 1 7,500.00 7,500.00 07/26/2006
FR4835130 1 5,000.00 5,000.00 07/27/2006
AA44T75177 1 4,200.00 4,200.00 07/28/2006
MO3045177 1 15,000.00 15,000.00 07/28/2006
AA4545177 1 5,200.00 5,200.00 08/01/2006
CE3145180 1 3,200.00 3,200.00 08/01/2006
WI7205130 1 24,900.00 24,900.00 08/10/2006
QA2525176 1 17,500.00 17,500.00 08/17/2006
WA4365181 1 3,820.00 3,820.00 08/17/2006
SM7115176R 1 65,000.00 65,000.00 08/23/2006
BA4295125 1 25,000.00 25,000.00 08/24/2006
PG6605177 1 6,000.00 6,000.00 08/24/2006
MO3705176 1 10,000.00 10,000.00 08/28/2006
PG6025176 1 7,500.00 7,500.00 08/31/2006
MO3885187 1 15,000.00 15,000.00 09/01/2006
MO3335184 1 36,000.00 36,000.00 09/13/2006
AA3585184 1 19,000.00 19,000.00 09/22/2006
WA9945129 1 10,125.00 10,125.00 09/26/2006
BA7715187 1 12,075.00 12,075.00 10/17/2006
BA4155180 1 19,950.00 19,950.00 11/09/2006
HO3205176 1 30,000.00 30,000.00 11/14/2006
QA2765177 1 1,000.00 1,000.00 11/14/2006
AL3125177 1 98,150.00 98,150.00 11/20/2006
TA4265187R 1 60,000.00 60,000.00 11/28/2006
CA4815184 1 50,000.00 50,000.00 12/06/2006
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ITEM 130840 UNITS LS
DESCRIPTION— CONSTRUCTION STAKEOUT

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE
PG6065187 1 10,000.00 10,000.00 12/12/2006
AL8815184 1 166,000.00 166,000.00 01/04/2007
DO0O5815184 1 150,000.00 150,000.00 01/17/2007
HO3125177 1 25,000.00 25,000.00 01/17/2007
M03265180 1 48,000.00 48,000.00 01/17/2007
PG6665126 1 12,500.00 12,500.00 01/22/2007
AA3495174 1 17,000.00 17,000.00 01/24/2007
FR4955187 1 25,000.00 25,000.00 01/30/2007
C05685180 1 20,000.00 20,000.00 02/08/2007
GA3135188 1 4,315.00 4,315.00 02/08/2007
WA1815174 1 15,000.00 15,000.00 02/16/2007
GAB565177 1 78,000.00 78,000.00 02/20/2007
HA2835180 1 15,000.00 15,000.00 02/23/2007
HO3035132 1 2,000.00 2,000.00 02/23/2007
PG3515173 1 245,000.00 245,000.00 02/23/2007
AA4195174 1 25,000.00 25,000.00 02/26/2007
AA4495177 1 18,000.00 18,000.00 02/26/2007
AT9925132 1 5,000.00 5,000.00 03/05/2007
FR5635180 1 8,200.00 8,200.00 03/05/2007
KE4085776 1 5,000.00 5,000.00 03/05/2007
AA4485177 1 7,500.00 7,500.00 03/06/2007
MO5595177 1 19,000.00 19,000.00 03/06/2007
AL3345180 1 50,000.00 50,000.00 03/07/2007
FR3805180 1 25,000.00 25,000.00 03/07/2007
FR4155176 1 12,500.00 12,500.00 03/08/2007
PG1115384 1 26,000.00 26,000.00 03/13/2007
HO3495187 1 7,700.00 7,700.00 03/14/2007
M0O6235187 1 10,000.00 10,000.00 03/15/2007
AL4005177R 1 12,000.00 12,000.00 03/20/2007
AL3115177 1 5,900.00 5,900.00 03/22/2007
415D11409 1 15,000.00 15,000.00 04/06/2007
GA6645180 1 50,000.00 50,000.00 04/11/2007
BA3965177 1 26,708.82 26,708.82 04/18/2007
BA6835184 1 65,000.00 65,000.00 04/18/2007
CL3245180 1 5,000.00 5,000.00 04/20/2007
WA1425176 1 11,180.00 11,180.00 04/20/2007
AL3275177 1 8,500.00 8,500.00 04/26/2007
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Price Index
ITEM 130840 UNITS LS
DESCRIPTION— CONSTRUCTION STAKEOUT
CONTRACT QUANTITY UNIT PRICE
FR3975177 1 9,590.00
HO3215176 1 6,500.00
MO5665177 1 12,750.00
MO3795176 1 3,000.00
PG6495176 1 15,000.00
BA5325177 1 4,600.00
FR4735177 1 31,000.00
FR5745180 1 3,060.00
PG6845176 1 7,000.00
AT1785180 1 40,000.00
HO3115170 1 350,000.00
MO3775180R 1 5,000.00
BA6885184 1 208,600.00
CA3255170 1 85,000.00
FR5515132 1 1,900.00
MO4045130 1 3,500.00
AL3145177 1 10,350.00
CH3295180R 1 10,000.00
QA3445177 1 1.00
WA3085177 1 5,000.00
FR5295181 1 11,000.00
ITEM 130850 UNITS LS
DESCRIPTION— MOBILIZATION
CONTRACT QUANTITY UNIT PRICE
HA3015175 1 50,000.00
MO3545174 1 65,000.00
AL3195130 1 14,000.00
FR5035181 1 25,000.00
AT9125185 1 200,000.00
MO3045177 1 46,000.00
CE3145180 1 92,700.00
WI7205130 1 31,700.00
QA2525176 1 40,000.00
WA4365181 1 2,940.00
SM7115176R 1 183,472.77

TOTAL AMOUNT
9,590.00
6,500.00

12,750.00
3,000.00
15,000.00
4,600.00
31,000.00
3,060.00
7,000.00
40,000.00
350,000.00
5,000.00
208,600.00
85,000.00
1,900.00
3,500.00
10,350.00
10,000.00
1.00
5,000.00
11,000.00

TOTAL AMOUNT
50,000.00
65,000.00
14,000.00
25,000.00

200,000.00
46,000.00
92,700.00
31,700.00
40,000.00

2,940.00
183,472.77
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AWARDED DATE
04/26/2007
04/26/2007
04/26/2007
04/30/2007
04/30/2007
05/08/2007
05/14/2007
05/22/2007
05/22/2007
05/24/2007
06/05/2007
06/11/2007
06/13/2007
06/18/2007
06/18/2007
06/18/2007
06/25/2007
06/25/2007
06/26/2007
06/26/2007
06/27/2007

AWARDED DATE
07/19/2006
07/19/2006
07/26/2006
07/26/2006
07/27/2006
07/28/2006
08/01/2006
08/10/2006
08/17/2006
08/17/2006
08/23/2006



STATE HIGHWAY ADMINISTRATION OF MARYLAND

PriceIndex  07/01/2007 Page 55

ITEM 130850 UNITS LS

DESCRIPTION— MOBILIZATION

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE
BA4295125 1 65,000.00 65,000.00 08/24/2006
PG6605177 1 91,000.00 91,000.00 08/24/2006
AT9335185 1 50,000.00 50,000.00 08/28/2006
MO3705176 1 45,000.00 45,000.00 08/28/2006
PG6025176 1 64,000.00 64,000.00 08/31/2006
MO3885187 1 20,000.00 20,000.00 09/01/2006
MO3335184 1 220,000.00 220,000.00 09/13/2006
M0O4245185 1 100,000.00 100,000.00 09/18/2006
AA3585184 1 494,800.00 494,800.00 09/22/2006
WA9945129 1 132,600.00 132,600.00 09/26/2006
AT9115185 1 100,000.00 100,000.00 09/29/2006
BA7715187 1 138,325.00 138,325.00 10/17/2006
XX8095177 1 2,000.00 2,000.00 10/23/2006
XX8215177 1 120,000.00 120,000.00 10/26/2006
BA4155180 1 160,000.00 160,000.00 11/09/2006
XX8035177 1 101,500.00 101,500.00 11/09/2006
HO3205176 1 98,000.00 98,000.00 11/14/2006
QA2765177 1 150,000.00 150,000.00 11/14/2006
XX8125277 1 119,000.00 119,000.00 11/16/2006
AT9085185 1 100,000.00 100,000.00 11/28/2006
0OT2007 1 100,000.00 100,000.00 11/28/2006
TA4265187R 1 600,000.00 600,000.00 11/28/2006
AT9255185 1 100,000.00 100,000.00 11/29/2006
AT9365185 1 100,000.00 100,000.00 11/29/2006
XX8065177 1 93,650.00 93,650.00 11/29/2006
CA4815184 1 400,000.00 400,000.00 12/06/2006
PG6065187 1 49,000.00 49,000.00 12/12/2006
AL8815184 1 276,000.00 276,000.00 01/04/2007
AT9825176 1 110,000.00 110,000.00 01/17/2007
AX1425185 1 200,000.00 200,000.00 01/17/2007
D0O5815184 1 460,000.00 460,000.00 01/17/2007
HO3125177 1 346,000.00 346,000.00 01/17/2007
MO3265180 1 200,000.00 200,000.00 01/17/2007
PG6665126 1 200,000.00 200,000.00 01/22/2007
AT9145185 1 150,000.00 150,000.00 01/23/2007
MO5025180 1 550,000.00 550,000.00 01/23/2007
AA3495174 1 45,200.00 45,200.00 01/24/2007
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ITEM 130850 UNITS LS

DESCRIPTION— MOBILIZATION

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE
FR4955187 1 172,000.00 172,000.00 01/30/2007
C05685180 1 135,000.00 135,000.00 02/08/2007
GA3135188 1 2,400.00 2,400.00 02/08/2007
WA3045180 1 100,000.00 100,000.00 02/08/2007
WA1815174 1 60,000.00 60,000.00 02/16/2007
GA6565177 1 120,000.00 120,000.00 02/20/2007
HA2835180 1 150,840.00 150,840.00 02/23/2007
HO3035132 1 17,500.00 17,500.00 02/23/2007
PG3515173 1 371,400.00 371,400.00 02/23/2007
XX9225177 1 88,925.00 88,925.00 02/23/2007
AA4195174 1 42,500.00 42,500.00 02/26/2007
AA4495177 1 220,000.00 220,000.00 02/26/2007
XX9195177 1 98,147.00 98,147.00 02/26/2007
AX1395185 1 100,000.00 100,000.00 03/05/2007
FR5635180 1 15,900.00 15,900.00 03/05/2007
KE4085776 1 12,000.00 12,000.00 03/05/2007
AA4485177 1 105,000.00 105,000.00 03/06/2007
MO5595177 1 165,750.00 165,750.00 03/06/2007
AL3345180 1 148,758.30 148,758.30 03/07/2007
AX1415185 1 100,000.00 100,000.00 03/07/2007
FR3805180 1 110,000.00 110,000.00 03/07/2007
FR4155176 1 92,000.00 92,000.00 03/08/2007
PG1115384 1 161,750.00 161,750.00 03/13/2007
HO3495187 1 53,998.78 53,998.78 03/14/2007
AT9135185 1 150,000.00 150,000.00 03/15/2007
AX1405185 1 100,000.00 100,000.00 03/15/2007
MO6235187 1 62,000.00 62,000.00 03/15/2007
AL4005177R 1 45,500.00 45,500.00 03/20/2007
AL3115177 1 31,000.00 31,000.00 03/22/2007
XX8035277 1 106,000.00 106,000.00 03/27/2007
HA3255180 1 52,484.00 52,484.00 03/29/2007
XX8125177 1 101,300.00 101,300.00 03/30/2007
GA6645180 1 175,400.28 175,400.28 04/11/2007
BA3965177 1 211,131.34 211,131.34 04/18/2007
BA6835184 1 848,300.00 848,300.00 04/18/2007
CL3245180 1 150,000.00 150,000.00 04/20/2007
WA1425176 1 90,000.00 90,000.00 04/20/2007



STATE HIGHWAY ADMINISTRATION OF MARYLAND
07/01/2007

Price Index
ITEM 130850 UNITS LS
DESCRIPTION— MOBILIZATION
CONTRACT QUANTITY UNIT PRICE
AL3275177 1 66,300.00
FR3975177 1 105,450.00
HO3215176 1 20,000.00
MO5665177 1 185,000.00
MO3795176 1 52,000.00
PG6495176 1 112,000.00
BA5325177 1 191,833.65
XX9105177 1 122,919.75
FR4735177 1 197,000.00
XX9135177 1 136,000.00
FR5745180 1 69,250.00
PG6845176 1 15,000.00
AT1785180 1 134,000.00
XX8165177 1 97,500.00
XX9065177 1 80,000.00
HO3115170 1 450,000.00
MO3775180R 1 297,500.00
BA6885184 1 450,000.00
CA3255170 1 400,000.00
MO4045130 1 10,000.00
XX8155177 1 90,000.00
XX8155277 1 50,000.00
XX8165277 1 64,750.00
AL3145177 1 8,400.00
CH3295180R 1 475,000.00
QA3445177 1 82,195.07
WA3085177 1 23,500.00
FR5295181 1 41,000.00
XX9095177 1 3,675.20
XX9235177 1 5,499.21
ITEM 130900 UNITS HR
DESCRIPTION—- ON-THE-JOB TRAINING
CONTRACT QUANTITY UNIT PRICE
BA4155180 1,000 .80
M0O3265180 2,000 .80

TOTAL AMOUNT

66,300.00
105,450.00
20,000.00
185,000.00
52,000.00
112,000.00
191,833.65
122,919.75
197,000.00
136,000.00
69,250.00
15,000.00
134,000.00
97,500.00
80,000.00
450,000.00
297,500.00
450,000.00
400,000.00
10,000.00
90,000.00
50,000.00
64,750.00
8,400.00
475,000.00
82,195.07
23,500.00
41,000.00
3,675.20
5,499.21

TOTAL AMOUNT
800.00
1,600.00
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AWARDED DATE
04/26/2007
04/26/2007
04/26/2007
04/26/2007
04/30/2007
04/30/2007
05/08/2007
05/11/2007
05/14/2007
05/14/2007
05/22/2007
05/22/2007
05/24/2007
05/24/2007
05/24/2007
06/05/2007
06/11/2007
06/13/2007
06/18/2007
06/18/2007
06/18/2007
06/18/2007
06/18/2007
06/25/2007
06/25/2007
06/26/2007
06/26/2007
06/27/2007
03/29/2007
03/29/2007

AWARDED DATE
11/09/2006
01/17/2007
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ITEM 130900 UNITS HR
DESCRIPTION—- ON-THE-JOB TRAINING
CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE
PG6665126 1,000 .80 800.00 01/22/2007
C05685180 1,000 .80 800.00 02/08/2007
HO3115170 5,000 .80 4,000.00 06/05/2007
MO3775180R 2,000 .80 1,600.00 06/11/2007
ITEM 131000 UNITS LS
DESCRIPTION- CPM PROJECT SCHEDULE
CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE
MO3545174 1 5,000.00 5,000.00 07/19/2006
MO3335184 1 5,500.00 5,500.00 09/13/2006
BA4155180 1 7,717.00 7,717.00 11/09/2006
TA4265187R 1 12,000.00 12,000.00 11/28/2006
CA4815184 1 9,000.00 9,000.00 12/06/2006
MO3265180 1 5,000.00 5,000.00 01/17/2007
HA2835180 1 4,570.00 4,570.00 02/23/2007
MO5595177 1 14,000.00 14,000.00 03/06/2007
AL3345180 1 25,000.00 25,000.00 03/07/2007
PG1115384 1 7,000.00 7,000.00 03/13/2007
GA6645180 1 25,000.00 25,000.00 04/11/2007
BA6835184 1 12,000.00 12,000.00 04/18/2007
CL3245180 1 2,300.00 2,300.00 04/20/2007
MO5665177 1 14,500.00 14,500.00 04/26/2007
HO3115170 1 22,000.00 22,000.00 06/05/2007
MO3775180R 1 3,000.00 3,000.00 06/11/2007
BA6885184 1 15,000.00 15,000.00 06/13/2007
CA3255170 1 15,000.00 15,000.00 06/18/2007
CH3295180R 1 1,000.00 1,000.00 06/25/2007
ITEM 199000 UNITS EA
DESCRIPTION— CONES FOR MAINTENANCE OF TRAFFIC
CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE
4240051408 200 .01 2.00 08/11/2006
415D71408R 100 40.00 4,000.00 09/25/2006
XX8215177 300 18.75 5,625.00 10/26/2006
XX8035177 200 50.00 10,000.00 11/09/2006
5281241408 250 7.50 1,875.00 11/16/2006
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ITEM 199000 UNITS EA
DESCRIPTION— CONES FOR MAINTENANCE OF TRAFFIC

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE
AT9957114 700 7.50 5,250.00 11/16/2006
AT9957414 300 6.00 1,800.00 11/16/2006
AT9957514 300 7.13 2,139.00 11/16/2006
XX8125277 200 100.00 20,000.00 11/16/2006
4070051408 200 10.00 2,000.00 11/20/2006
XX8065177 200 16.30 3,260.00 11/29/2006
AT9957614 200 7.50 1,500.00 12/22/2006
AT9957714 500 7.50 3,750.00 02/20/2007
5281371409 100 .50 50.00 03/23/2007
AT9957214R 100 7.50 750.00 03/27/2007
XX8035277 200 100.00 20,000.00 03/27/2007
XX8125177 200 100.00 20,000.00 03/30/2007
XX9105177 200 13.50 2,700.00 05/11/2007
XX9135177 200 20.00 4,000.00 05/14/2007
XX9065177 175 16.00 2,800.00 05/24/2007
4070251409 200 10.00 2,000.00 06/25/2007
ITEM 199005 UNITS LF

DESCRIPTION- 4 INCH TEMPORARY PAVEMENT STRIPING TAPE

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE
AA3585184 3,500 1.26 4,410.00 09/22/2006
BA7715187 800 1.45 1,160.00 10/17/2006
XX8035177 220,000 .50 110,000.00 11/09/2006
XX8125277 220,000 75 165,000.00 11/16/2006
XX8065177 7,200 .90 6,480.00 11/29/2006
AT9825176 141,000 1.00 141,000.00 01/17/2007
XX8035277 220,000 .50 110,000.00 03/27/2007
XX8125177 220,000 .70 154,000.00 03/30/2007
XX9105177 16,000 .85 13,600.00 05/11/2007
XX9135177 22,000 1.00 22,000.00 05/14/2007
XX8165177 25,000 1.25 31,250.00 05/24/2007
XX9065177 6,000 75 4,500.00 05/24/2007
XX8155177 3,000 1.30 3,900.00 06/18/2007
XX8155277 10,100 1.10 11,110.00 06/18/2007
XX8165277 20,000 1.50 30,000.00 06/18/2007

XX1105677 6,000 1.50 9,000.00 06/27/2007
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ITEM 199010 UNITS LF
DESCRIPTION- 6 INCH TEMPORARY PAVEMENT STRIPING TAPE

CONTRACT
WI3305177
MO3705176
XX8215177
XX8035177
XX8125277
XX8035277
XX8125177
PG6845176
XX8165177
XX8155177
XX8155277
XX8165277
XX1105677

ITEM

QUANTITY

100
6,100
23,000
500
500
500
500
200
1,000
100
100
1,000
6,000

199015 UNITS LF

UNIT PRICE

21.00
1.65
1.75
1.20
1.30
1.20
1.20
5.50
2.15
1.75
2.35
2.35
2.00

TOTAL AMOUNT

2,100.00
10,065.00
40,250.00

600.00
650.00
600.00
600.00
1,100.00
2,150.00
175.00
235.00

2,350.00

12,000.00

DESCRIPTION—- REMOVAL OF TEMPORARY PAVEMENT STRIPING TAPE - ANY WIDTH

CONTRACT
WI3305177
AA3585184
BA7715187
XX8035177
XX8125277
TA4265187R
CA4815184
AT9825176
WA3045180
XX8035277
XX8125177
PG6845176
XX8155177
XX8155277

ITEM

CONTRACT
MO3545174

QUANTITY
100
3,500
800
220,000
220,000
65,500
50,450
141,000
1,600
220,000
220,000
200
2,000
10,000

199020 UNITS LF
DESCRIPTION— REMOVAL OF EXISTING PAVEMENT MARKINGS - ANY WIDTH

QUANTITY
3,000

UNIT PRICE

4.50
A7
.50
.01
.01
.01
.10
.05

1.00
.01
.01
.75
.20
.35

UNIT PRICE

.80

TOTAL AMOUNT

450.00
595.00
400.00
2,200.00
2,200.00
655.00
5,045.00
7,050.00
1,600.00
2,200.00
2,200.00
150.00
400.00
3,500.00

TOTAL AMOUNT

2,400.00

AWARDED DATE
08/02/2006
08/28/2006
10/26/2006
11/09/2006
11/16/2006
03/27/2007
03/30/2007
05/22/2007
05/24/2007
06/18/2007
06/18/2007
06/18/2007
06/27/2007

AWARDED DATE
08/02/2006
09/22/2006
10/17/2006
11/09/2006
11/16/2006
11/28/2006
12/06/2006
01/17/2007
02/08/2007
03/27/2007
03/30/2007
05/22/2007
06/18/2007
06/18/2007

AWARDED DATE
07/19/2006
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ITEM

199020

UNITS LF

DESCRIPTION— REMOVAL OF EXISTING PAVEMENT MARKINGS - ANY WIDTH

CONTRACT
AA3585184
BA7715187
WA1425176
AT1785180
XX8165177
CA3255170
XX8155177
XX8155277
XX8165277

ITEM

DESCRIPTION— TRIMMING EXISTING DITCHES

CONTRACT
HA3015175
AL3265177
AL3195130
MO3045177
PG6605177
415D71408R
AL3125177
TA4265187R
AA3495174
GA6565177
KE4085776
MO5595177
XX5015179
BA3965177
WA1425176
AL3275177
AL3145177
WA3085177

ITEM

QUANTITY

3,500

9,000
15,000
5,440
26,000

50

1,000
15,000
13,000

201020

QUANTITY
135
500
225

20
700
5,000
250
34
220
200
70
35
750
492
195
250
500
1,955

201030

DESCRIPTION— CLASS 1 EXCAVATION

CONTRACT
HA3015175

QUANTITY
21,200

UNIT PRICE
71

1.00

.60

1.00

.20

.10

2.00

1.10

.90

UNITS LF

UNIT PRICE
12.00
7.00
10.00
18.00
12.00
5.00
8.00
100.00
8.00
7.50
40.00
20.00
20.00
28.10
10.00
10.00
5.50
3.00

UNITS CY

UNIT PRICE
12.00

TOTAL AMOUNT

2,485.00

9,000.00

9,000.00

5,440.00

5,200.00

5.00

2,000.00
16,500.00
11,700.00

TOTAL AMOUNT
1,620.00
3,500.00
2,250.00

360.00
8,400.00
25,000.00
2,000.00
3,400.00
1,760.00
1,500.00
2,800.00
700.00
15,000.00
13,825.20
1,950.00
2,500.00
2,750.00
5,865.00

TOTAL AMOUNT
254,400.00

AWARDED DATE
09/22/2006
10/17/2006
04/20/2007
05/24/2007
05/24/2007
06/18/2007
06/18/2007
06/18/2007
06/18/2007

AWARDED DATE
07/19/2006
07/24/2006
07/26/2006
07/28/2006
08/24/2006
09/25/2006
11/20/2006
11/28/2006
01/24/2007
02/20/2007
03/05/2007
03/06/2007
03/22/2007
04/18/2007
04/20/2007
04/26/2007
06/25/2007
06/26/2007

AWARDED DATE
07/19/2006



ITEM

STATE HIGHWAY ADMINISTRATION OF MARYLAND
07/01/2007

DESCRIPTION— CLASS 1 EXCAVATION

CONTRACT
MO3545174
AL3195130
FR5035181
WI7205130
WA4365181
MO3705176
BA4155180
HO3205176
TA4265187R
PG6065187
AA3495174
FR4955187
C05685180
HA2835180
PG3515173
AA4195174
FR5635180
FR3805180
M06235187
CL3245180
WA1425176
HO3215176
PG6495176
FR4735177
FR5745180
PG6845176
AT1785180
HO3115170
MO3775180R
BA6885184
CA3255170
CH3295180R
FR5295181

Price Index
201030 UNITS CY

QUANTITY UNIT PRICE
1,750 20.00
50 21.00
541 40.00
860 61.50
220 12.00
1,100 34.00
2,100 24.15
1,200 35.00
3,000 33.25
562 40.00
10,464 21.00
11,100 22.00
10,600 7.80
170 27.00
298,500 8.50
1,985 12.00
81 64.00
5,449 13.00
1,900 40.00
135 60.00
4,760 20.00
1,350 28.00
1,700 42.00
300 50.00
320 2.00
687 30.00
1,000 40.00
242,639 4.50
200 100.19
600 35.00
47,549 5.00
20 120.00
1,200 28.00

TOTAL AMOUNT
35,000.00
1,050.00
21,640.00
52,890.00
2,640.00
37,400.00
50,715.00
42,000.00
99,750.00
22,480.00
219,744.00
244,200.00
82,680.00
4,590.00
2,537,250.00
23,820.00
5,184.00
70,837.00
76,000.00
8,100.00
95,200.00
37,800.00
71,400.00
15,000.00
640.00
20,610.00
40,000.00
1,091,875.50
20,038.00
21,000.00
237,745.00
2,400.00
33,600.00
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AWARDED DATE
07/19/2006
07/26/2006
07/26/2006
08/10/2006
08/17/2006
08/28/2006
11/09/2006
11/14/2006
11/28/2006
12/12/2006
01/24/2007
01/30/2007
02/08/2007
02/23/2007
02/23/2007
02/26/2007
03/05/2007
03/07/2007
03/15/2007
04/20/2007
04/20/2007
04/26/2007
04/30/2007
05/14/2007
05/22/2007
05/22/2007
05/24/2007
06/05/2007
06/11/2007
06/13/2007
06/18/2007
06/25/2007
06/27/2007
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ITEM 201031 UNITS CY

DESCRIPTION—- CLASS 1-A EXCAVATION

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE
HA3015175 200 16.00 3,200.00 07/19/2006
MO3545174 150 20.00 3,000.00 07/19/2006
AL3195130 50 22.00 1,100.00 07/26/2006
FR5035181 150 40.00 6,000.00 07/26/2006
FR4835130 200 40.00 8,000.00 07/27/2006
MO3045177 25 30.00 750.00 07/28/2006
WI7205130 50 70.35 3,517.50 08/10/2006
QA2525176 150 50.00 7,500.00 08/17/2006
SM7115176R 500 10.00 5,000.00 08/23/2006
BA4295125 100 30.00 3,000.00 08/24/2006
PG6605177 10 60.00 600.00 08/24/2006
MO3705176 50 40.00 2,000.00 08/28/2006
PG6025176 750 28.00 21,000.00 08/31/2006
MO3885187 50 50.00 2,500.00 09/01/2006
MO3335184 100 40.00 4,000.00 09/13/2006
AA3585184 200 110.00 22,000.00 09/22/2006
BA7715187 50 67.13 3,356.50 10/17/2006
BA4155180 50 33.00 1,650.00 11/09/2006
HO3205176 100 35.00 3,500.00 11/14/2006
QA2765177 55 20.00 1,100.00 11/14/2006
TA4265187R 200 50.00 10,000.00 11/28/2006
AL8815184 250 24.00 6,000.00 01/04/2007
DO05815184 4,000 .01 40.00 01/17/2007
FR4955187 350 22.00 7,700.00 01/30/2007
HA2835180 50 18.00 900.00 02/23/2007
AA4495177 10 150.00 1,500.00 02/26/2007
FR5635180 40 45.00 1,800.00 03/05/2007
AA4485177 10 75.00 750.00 03/06/2007
FR3805180 500 24.00 12,000.00 03/07/2007
HO3495187 25 35.00 875.00 03/14/2007
M0O6235187 50 40.00 2,000.00 03/15/2007
BA3965177 150 43.71 6,556.50 04/18/2007
BA6835184 500 45.00 22,500.00 04/18/2007
WA1425176 1,000 15.50 15,500.00 04/20/2007
HO3215176 50 40.00 2,000.00 04/26/2007
PG6495176 200 30.00 6,000.00 04/30/2007
FR4735177 114 32.50 3,705.00 05/14/2007



ITEM

DESCRIPTION— CLASS 1-A EXCAVATION

CONTRACT
HO3115170
MO3775180R
BA6885184
CA3255170
CH3295180R
FR5295181

ITEM

DESCRIPTION—

CONTRACT
AL3195130
AT9125185
FR4835130
CE3145180
QA2525176
SM7115176R
BA4295125
PG6605177
AT9335185
PG6025176
MO3885187
MO3335184
AA3585184
415D71408R
BA7715187
4151631408
XX6155179R
4151531408
AT9575179
0T2007
AT9255185
AT9365185
CA4815184
AL8815184
AX1785133
AX1425185

STATE HIGHWAY ADMINISTRATION OF MARYLAND
07/01/2007

Price Index
201031 UNITS CY
QUANTITY UNIT PRICE
6,965 7.00
20 100.00
1,500 28.00
200 10.00
10 42.00
200 30.00
201032 UNITS CY
CLASS 2 EXCAVATION
QUANTITY UNIT PRICE
75 37.00
10 150.00
822 40.00
550 40.00
2,200 14.00
3,580 48.00
527 40.00
845 45.00
10 1.00
3,479 28.00
610 65.00
500 80.00
5,800 46.00
1,000 50.00
3,000 67.13
20 55.00
500 25.00
20 55.00
100 25.00
5 1,000.00
20 10.00
20 75.00
5,850 25.00
6,200 19.00
100 35.00
10 1.00

TOTAL AMOUNT
48,755.00
2,000.00
42,000.00
2,000.00
420.00
6,000.00

TOTAL AMOUNT
2,775.00
1,500.00

32,880.00
22,000.00
30,800.00
171,840.00
21,080.00
38,025.00
10.00
97,412.00
39,650.00
40,000.00
266,800.00
50,000.00
201,390.00
1,100.00
12,500.00
1,100.00
2,500.00
5,000.00
200.00
1,500.00
146,250.00
117,800.00
3,500.00
10.00
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AWARDED DATE
06/05/2007
06/11/2007
06/13/2007
06/18/2007
06/25/2007
06/27/2007

AWARDED DATE
07/26/2006
07/27/2006
07/27/2006
08/01/2006
08/17/2006
08/23/2006
08/24/2006
08/24/2006
08/28/2006
08/31/2006
09/01/2006
09/13/2006
09/22/2006
09/25/2006
10/17/2006
10/26/2006
10/26/2006
11/20/2006
11/20/2006
11/28/2006
11/29/2006
11/29/2006
12/06/2006
01/04/2007
01/16/2007
01/17/2007



ITEM

STATE HIGHWAY ADMINISTRATION OF MARYLAND
07/01/2007

DESCRIPTION— CLASS 2 EXCAVATION

CONTRACT
DO05815184
HO3125177
PG6665126
AT9145185
AX1795133
GA3135188
WA1815174
AA4495177
KE4085776
MO5595177
AL3345180
PG1115384
HO3495187
AT9135185
M06235187
AL4005177R
XX5015179
415D11409
GA6645180
BA3965177
BA6835184
FR3975177
MO3795176
FR4735177
AT1785180
XX8165177
AX1695124SBR
BA6885184
MO4045130
XX8155177
XX8155277
XX8165277
FR5295181

Price Index
201032 UNITS CY

QUANTITY UNIT PRICE
18,500 22.50
60 63.00
10 50.00
25 200.00
100 25.00
775 19.50
1,000 20.00
350 69.00
45 35.00
5 75.00
561 75.00
210 32.00
1,180 35.00
25 50.00
20 40.00
285 34.50
200 25.00
500 40.00
296 30.00
1,300 46.43
3,550 37.00
15 54.75
120 60.00
20 50.00
250 45.00
250 32.50
726 27.00
10,200 28.00
273 35.00
100 25.00
100 42.20
250 22.00
100 30.00

TOTAL AMOUNT
416,250.00
3,780.00
500.00
5,000.00
2,500.00
15,112.50
20,000.00
24,150.00
1,575.00
375.00
42,075.00
6,720.00
41,300.00
1,250.00
800.00
9,832.50
5,000.00
20,000.00
8,880.00
60,359.00
131,350.00
821.25
7,200.00
1,000.00
11,250.00
8,125.00
19,602.00
285,600.00
9,555.00
2,500.00
4,220.00
5,500.00
3,000.00
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AWARDED DATE
01/17/2007
01/17/2007
01/22/2007
01/23/2007
01/31/2007
02/08/2007
02/16/2007
02/26/2007
03/05/2007
03/06/2007
03/07/2007
03/13/2007
03/14/2007
03/15/2007
03/15/2007
03/20/2007
03/22/2007
04/06/2007
04/11/2007
04/18/2007
04/18/2007
04/26/2007
04/30/2007
05/14/2007
05/24/2007
05/24/2007
06/13/2007
06/13/2007
06/18/2007
06/18/2007
06/18/2007
06/18/2007
06/27/2007



ITEM

STATE HIGHWAY ADMINISTRATION OF MARYLAND
07/01/2007

DESCRIPTION— CLASS 5 EXCAVATION

CONTRACT
AL8815184
AA3495174
PG3515173

ITEM

Price Index
201035 UNITS CY
QUANTITY UNIT PRICE
150 19.00
355 44.00
30,500 16.00

201040

UNITS CY

TOTAL AMOUNT
2,850.00
15,620.00
488,000.00

Page 66

AWARDED DATE
01/04/2007
01/24/2007
02/23/2007

DESCRIPTION— GEOSYNTHETIC STABILIZED SUBGRADE USING GRADED AGGREGATE BASE

CONTRACT
MO3545174
FR5035181
FR4835130
MO3045177
QA2525176
SM7115176R
MO3705176
PG6025176
MO3885187
MO3335184
AA3585184
HO3205176
AL8815184
FR4955187
FR5635180
FR3805180
HO3495187
MO6235187
BA6835184
WA1425176
HO3215176
PG6495176
FR4735177
HO3115170
BA6885184
CA3255170
FR5295181

QUANTITY
150
150
225

25
150
500

50
825

50
100
200
100

2,000
200

40
500
320

50
700

1,000

50
200

50

3,250
1,500
200
200

UNIT PRICE

32.00
65.00
45.00
60.00
55.00
50.00
60.00
45.00
50.00
50.00
55.00
28.00
48.00
50.00
66.10
45.00
50.00
60.00
50.00
38.50
40.00
28.00
48.00
35.00
60.00
35.00
90.00

TOTAL AMOUNT
4,800.00
9,750.00

10,125.00
1,500.00
8,250.00

25,000.00
3,000.00

37,125.00
2,500.00
5,000.00

11,000.00
2,800.00

96,000.00

10,000.00
2,644.00

22,500.00

16,000.00
3,000.00

35,000.00

38,500.00
2,000.00
5,600.00
2,400.00

113,750.00

90,000.00
7,000.00

18,000.00

AWARDED DATE
07/19/2006
07/26/2006
07/27/2006
07/28/2006
08/17/2006
08/23/2006
08/28/2006
08/31/2006
09/01/2006
09/13/2006
09/22/2006
11/14/2006
01/04/2007
01/30/2007
03/05/2007
03/07/2007
03/14/2007
03/15/2007
04/18/2007
04/20/2007
04/26/2007
04/30/2007
05/14/2007
06/05/2007
06/13/2007
06/18/2007
06/27/2007
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ITEM 201060 UNITS TON
DESCRIPTION— DISPOSAL OF PETROLEUM CONTAMINATED MATERIAL

CONTRACT
DO05815184
BA6835184

ITEM

QUANTITY
500
100

202050

DESCRIPTION—- SELECT BORROW

CONTRACT
AA4475177
QA2525176
BA4155180
QA2765177
TA4265187R
CA4815184
DO5815184
MO3265180
AA3495174
FR4955187
C05685180
AA4495177
FR3975177
FR4735177
BA6885184
CA3255170
CH3295180R

ITEM

QUANTITY

500
3,490
50

55
250
500
50

35
803
100
8,300
400
30

20
1,000
2,900
15

202055

DESCRIPTION— CAPPING BORROW

CONTRACT
WI7205130
DO05815184
CA3255170
CH3295180R

QUANTITY
80

2,100

7,680

20

UNIT PRICE
100.00
150.00

UNITS CY

UNIT PRICE
63.75
17.00
46.50
20.00
50.00
35.00

100.00
75.00
36.00
50.00
14.50
55.00
41.10
69.00
28.00
25.00
70.00

UNITS CY

UNIT PRICE
40.90
52.00
20.00
50.00

TOTAL AMOUNT
50,000.00
15,000.00

TOTAL AMOUNT
31,875.00
59,330.00

2,325.00
1,100.00
12,500.00
17,500.00
5,000.00
2,625.00
28,908.00
5,000.00
120,350.00
22,000.00
1,233.00
1,380.00
28,000.00
72,500.00
1,050.00

TOTAL AMOUNT
3,272.00
109,200.00
153,600.00
1,000.00

AWARDED DATE
01/17/2007
04/18/2007

AWARDED DATE
07/28/2006
08/17/2006
11/09/2006
11/14/2006
11/28/2006
12/06/2006
01/17/2007
01/17/2007
01/24/2007
01/30/2007
02/08/2007
02/26/2007
04/26/2007
05/14/2007
06/13/2007
06/18/2007
06/25/2007

AWARDED DATE
08/10/2006
01/17/2007
06/18/2007
06/25/2007



ITEM

STATE HIGHWAY ADMINISTRATION OF MARYLAND
07/01/2007

DESCRIPTION— MODIFIED BORROW

CONTRACT
AL3195130
AL8815184
GA3135188
FR5745180

ITEM

DESCRIPTION- COMMON BORROW

CONTRACT
FR5035181
FR4835130
WI7205130
QA2525176
SM7115176R
BA4295125
PG6605177
MO3705176
MO3885187
MO3335184
AA3585184
WA9945129
4151631408
XX6155179R
BA4155180
HO3205176
4151531408
AT9575179
CA4815184
PG6065187
AL8815184
AX1785133
DO5815184
FR4955187
AX1795133
GA3135188
WA1815174
GAB565177

Price Index
202060 UNITS CY
QUANTITY UNIT PRICE
200 60.00
6,900 14.50
100 39.10
200 30.50
202065 UNITS CY
QUANTITY UNIT PRICE
35 20.00
357 20.00
830 31.90
500 .01
400 40.00
430 41.00
188 25.00
262 10.00
596 50.00
350 44.00
20,000 21.00
1,100 5.46
100 55.00
500 30.00
300 42.65
300 18.00
100 55.00
100 15.00
1,200 16.00
30 40.00
3,200 28.00
150 35.00
1,200 .01
3,550 15.00
150 30.00
240 36.50
300 19.00
45 28.00

TOTAL AMOUNT
12,000.00
100,050.00
3,910.00
6,100.00

TOTAL AMOUNT
700.00
7,140.00
26,477.00
5.00
16,000.00
17,630.00
4,700.00
2,620.00
29,800.00
15,400.00
420,000.00
6,006.00
5,500.00
15,000.00
12,795.00
5,400.00
5,500.00
1,500.00
19,200.00
1,200.00
89,600.00
5,250.00
12.00
53,250.00
4,500.00
8,760.00
5,700.00
1,260.00

Page 68

AWARDED DATE
07/26/2006
01/04/2007
02/08/2007
05/22/2007

AWARDED DATE
07/26/2006
07/27/2006
08/10/2006
08/17/2006
08/23/2006
08/24/2006
08/24/2006
08/28/2006
09/01/2006
09/13/2006
09/22/2006
09/26/2006
10/26/2006
10/26/2006
11/09/2006
11/14/2006
11/20/2006
11/20/2006
12/06/2006
12/12/2006
01/04/2007
01/16/2007
01/17/2007
01/30/2007
01/31/2007
02/08/2007
02/16/2007
02/20/2007
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ITEM 202065 UNITS CY
DESCRIPTION- COMMON BORROW
CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE
HA2835180 10 16.00 160.00 02/23/2007
AA4195174 907 25.00 22,675.00 02/26/2007
FR5635180 10 83.20 832.00 03/05/2007
KE4085776 20 25.00 500.00 03/05/2007
AA4485177 150 50.00 7,500.00 03/06/2007
FR3805180 500 20.00 10,000.00 03/07/2007
PG1115384 50 35.00 1,750.00 03/13/2007
HO3495187 25 45.00 1,125.00 03/14/2007
M0O6235187 1,200 15.00 18,000.00 03/15/2007
AL4005177R 100 46.00 4,600.00 03/20/2007
XX5015179 400 25.00 10,000.00 03/22/2007
415D11409 500 30.00 15,000.00 04/06/2007
BA6835184 1,250 40.00 50,000.00 04/18/2007
HO3215176 25 30.00 750.00 04/26/2007
AX1113170 450 15.00 6,750.00 04/30/2007
BA5325177 185 41.00 7,585.00 05/08/2007
PG6845176 17 35.00 595.00 05/22/2007
HO3115170 165,936 8.00 1,327,488.00 06/05/2007
MO3775180R 20 200.00 4,000.00 06/11/2007
MO4045130 96 30.00 2,880.00 06/18/2007
ITEM 203030 UNITS CY
DESCRIPTION—- TEST PIT EXCAVATION
CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE
HA3015175 20 50.00 1,000.00 07/19/2006
MO3545174 10 50.00 500.00 07/19/2006
AL3265177 5 75.00 375.00 07/24/2006
FR5035181 17 20.00 340.00 07/26/2006
AT9125185 60 65.00 3,900.00 07/27/2006
AA4475177 10 203.50 2,035.00 07/28/2006
CE3145180 2 250.00 500.00 08/01/2006
XX3075177 200 25.00 5,000.00 08/01/2006
WI7205130 50 76.40 3,820.00 08/10/2006
QA2525176 50 .01 0.50 08/17/2006
WA4365181 20 200.00 4,000.00 08/17/2006
SM7115176R 60 10.00 600.00 08/23/2006



STATE HIGHWAY ADMINISTRATION OF MARYLAND
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ITEM 203030 UNITS CY

DESCRIPTION—- TEST PIT EXCAVATION

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE
BA4295125 5 80.00 400.00 08/24/2006
PG6605177 3 150.00 450.00 08/24/2006
AT9335185 50 40.00 2,000.00 08/28/2006
MO3705176 100 20.00 2,000.00 08/28/2006
PG6025176 3 200.00 600.00 08/31/2006
MO3885187 2 150.00 300.00 09/01/2006
MO3335184 200 10.00 2,000.00 09/13/2006
M0O4245185 27 875.00 23,625.00 09/18/2006
BA7715187 24 150.00 3,600.00 10/17/2006
XX6155179R 50 50.00 2,500.00 10/26/2006
BA4155180 10 56.00 560.00 11/09/2006
HO3205176 10 65.00 650.00 11/14/2006
AL3125177 5 85.00 425.00 11/20/2006
AT9575179 25 50.00 1,250.00 11/20/2006
0T2007 30 55.00 1,650.00 11/28/2006
TA4265187R 23 200.00 4,600.00 11/28/2006
AT9255185 100 10.00 1,000.00 11/29/2006
AT9365185 100 1.00 100.00 11/29/2006
CA4815184 54 100.00 5,400.00 12/06/2006
PG6065187 3 100.00 300.00 12/12/2006
AL8815184 12 125.00 1,500.00 01/04/2007
AX1425185 60 1.00 60.00 01/17/2007
DO05815184 150 100.00 15,000.00 01/17/2007
PG6665126 15 270.00 4,050.00 01/22/2007
AT9145185 100 50.00 5,000.00 01/23/2007
AA3495174 4 250.00 1,000.00 01/24/2007
FR4955187 1 200.00 200.00 01/30/2007
WA1815174 10 65.00 650.00 02/16/2007
GA6565177 10 1.00 10.00 02/20/2007
HA2835180 2 195.00 390.00 02/23/2007
HO3035132 27 50.00 1,350.00 02/23/2007
PG3515173 200 50.00 10,000.00 02/23/2007
AA4495177 5 150.00 750.00 02/26/2007
AT9925132 55 150.00 8,250.00 03/05/2007
KE4085776 20 75.00 1,500.00 03/05/2007
AA4485177 30 150.00 4,500.00 03/06/2007
FR3805180 50 150.00 7,500.00 03/07/2007
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ITEM 203030 UNITS CY

DESCRIPTION—- TEST PIT EXCAVATION

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE
FR4155176 1 100.00 100.00 03/08/2007
PG1115384 100 90.00 9,000.00 03/13/2007
HO3495187 25 100.00 2,500.00 03/14/2007
AT9135185 100 100.00 10,000.00 03/15/2007
M06235187 30 150.00 4,500.00 03/15/2007
AL4005177R 10 395.00 3,950.00 03/20/2007
AL3115177 20 105.00 2,100.00 03/22/2007
XX5015179 20 100.00 2,000.00 03/22/2007
415D11409 10 170.00 1,700.00 04/06/2007
BA3965177 29 127.51 3,697.79 04/18/2007
BA6835184 120 100.00 12,000.00 04/18/2007
CL3245180 3 140.00 420.00 04/20/2007
WA1425176 10 82.00 820.00 04/20/2007
AL3275177 5 65.00 325.00 04/26/2007
FR3975177 5 82.05 410.25 04/26/2007
HO3215176 75 50.00 3,750.00 04/26/2007
MO5665177 240 1.00 240.00 04/26/2007
MO3795176 8 1.00 8.00 04/30/2007
PG6495176 20 75.00 1,500.00 04/30/2007
BA5325177 10 73.00 730.00 05/08/2007
HO3115170 56 50.00 2,800.00 06/05/2007
MO3775180R 10 200.00 2,000.00 06/11/2007
BA6885184 500 50.00 25,000.00 06/13/2007
CA3255170 6 100.00 600.00 06/18/2007
FR5515132 75 220.00 16,500.00 06/18/2007
MO4045130 5 50.00 250.00 06/18/2007
AL3145177 5 85.00 425.00 06/25/2007
CH3295180R 4 180.00 720.00 06/25/2007
WA3085177 5 50.00 250.00 06/26/2007
ITEM 210010 UNITS LF

DESCRIPTION—- REMOVAL OF EXISTING CURB (ANY TYPE)

CONTRACT
XX6155179R
AT9575179
415D11409

QUANTITY
4,000

200

4,000

UNIT PRICE

.50
5.00
1.50

TOTAL AMOUNT
2,000.00
1,000.00
6,000.00

AWARDED DATE
10/26/2006
11/20/2006
04/06/2007
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ITEM

210011

UNITS LF

DESCRIPTION— REMOVAL OF EXISTING COMBINATION CURB & GUTTER

CONTRACT
PG6025176
AA3585184
415D71408R
XX6155179R
AT9575179
CA4815184
AL8815184
FR3975177
MO5665177

ITEM

QUANTITY
46

250

2,500
4,000

200

6,802

400

200

40

210019

DESCRIPTION—- SAW CUTS

CONTRACT
415D71408R
C05685180
AA4485177
AL3345180
GA6645180
FR3975177
CA3255170

ITEM

QUANTITY
500

150

925

3,000
2,000

360

6,650

210025

UNIT PRICE
20.00

6.00

5.00

.50

6.00

4.00

13.00

6.80

16.00

UNITS LF

UNIT PRICE
5.00

10.00

5.00

1.00

1.00

2.50

2.25

UNITS CY

DESCRIPTION— REMOVAL OF EXISTING PAVEMENT

CONTRACT
QA2525176
SM7115176R
PG6605177
PG6025176
MO3335184
AA3585184
XX6155179R
AT9575179
CA4815184
AL8815184
DO05815184
C05685180

QUANTITY
190
139

71

3

185
3,386
200
50

20

10
915
700

UNIT PRICE
25.00
40.00
50.00

100.00
80.00
85.00
60.00
45.00
50.00
65.00
35.00
20.00

TOTAL AMOUNT

920.00

1,500.00
12,500.00
2,000.00

1,200.00
27,208.00
5,200.00

1,360.00

640.00

TOTAL AMOUNT

2,500.00

1,500.00

4,625.00

3,000.00

2,000.00

900.00

14,962.50

TOTAL AMOUNT
4,750.00
5,560.00
3,550.00

300.00
14,800.00
287,810.00
12,000.00
2,250.00
1,000.00
650.00
32,025.00
14,000.00

AWARDED DATE
08/31/2006
09/22/2006
09/25/2006
10/26/2006
11/20/2006
12/06/2006
01/04/2007
04/26/2007
04/26/2007

AWARDED DATE
09/25/2006
02/08/2007
03/06/2007
03/07/2007
04/11/2007
04/26/2007
06/18/2007

AWARDED DATE
08/17/2006
08/23/2006
08/24/2006
08/31/2006
09/13/2006
09/22/2006
10/26/2006
11/20/2006
12/06/2006
01/04/2007
01/17/2007
02/08/2007
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ITEM 210025 UNITS CY
DESCRIPTION- REMOVAL OF EXISTING PAVEMENT
CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE
AL4005177R 28 25.00 700.00 03/20/2007
PG6495176 1,070 42.00 44,940.00 04/30/2007
HO3115170 1,405 10.00 14,050.00 06/05/2007
CA3255170 656 30.00 19,680.00 06/18/2007
ITEM 210026 UNITS CY
DESCRIPTION—- REMOVAL OF EXISTING SIDEWALK
CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE
MO3545174 10 35.00 350.00 07/19/2006
PG6605177 2 60.00 120.00 08/24/2006
PG6025176 3 100.00 300.00 08/31/2006
415D71408R 250 100.00 25,000.00 09/25/2006
XX6155179R 500 20.00 10,000.00 10/26/2006
AT9575179 100 35.00 3,500.00 11/20/2006
CA4815184 20 35.00 700.00 12/06/2006
AL8815184 10 65.00 650.00 01/04/2007
PG6665126 8 95.00 760.00 01/22/2007
PG1115384 24 40.00 960.00 03/13/2007
AL4005177R 5 72.00 360.00 03/20/2007
MO5665177 1 175.00 175.00 04/26/2007
ITEM 210027 UNITS CY
DESCRIPTION- REMOVAL OF EXISTING PAVED DITCHES
CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE
PG6605177 102 50.00 5,100.00 08/24/2006
BA4155180 10 165.00 1,650.00 11/09/2006
AL8815184 40 80.00 3,200.00 01/04/2007
ITEM 210030 UNITS CY
DESCRIPTION- REMOVAL OF EXISTING MASONRY
CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE
MO3545174 1 35.00 35.00 07/19/2006
CE3145180 2 280.00 560.00 08/01/2006
WI7205130 10 126.50 1,265.00 08/10/2006
BA7715187 6 219.00 1,314.00 10/17/2006
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ITEM 210030 UNITS CY
DESCRIPTION— REMOVAL OF EXISTING MASONRY

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE
CA4815184 17 40.00 680.00 12/06/2006
AL8815184 40 190.00 7,600.00 01/04/2007
DO0O5815184 20 100.00 2,000.00 01/17/2007
AA4195174 8 400.00 3,200.00 02/26/2007
PG1115384 40 40.00 1,600.00 03/13/2007
BA3965177 10 405.96 4,059.60 04/18/2007
BA6835184 28 200.00 5,600.00 04/18/2007
BA6885184 22 75.00 1,650.00 06/13/2007
FR5295181 2 235.00 470.00 06/27/2007
ITEM 210031 UNITS LS

DESCRIPTION— REMOVAL OF EXISTING MASONRY

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE
MO3335184 1 1,800.00 1,800.00 09/13/2006
FR5515132 1 1,650.00 1,650.00 06/18/2007
ITEM 301006 UNITS TON

DESCRIPTION— STABILIZED CONSTRUCTION ENTRANCE

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE
HA3015175 180 28.00 5,040.00 07/19/2006
MO3545174 120 16.50 1,980.00 07/19/2006
AL3265177 50 27.50 1,375.00 07/24/2006
AL3195130 40 24.00 960.00 07/26/2006
FR5035181 25 30.00 750.00 07/26/2006
FR4835130 175 20.00 3,500.00 07/27/2006
CE3145180 20 46.00 920.00 08/01/2006
WI7205130 140 46.15 6,461.00 08/10/2006
QA2525176 40 100.00 4,000.00 08/17/2006
WA4365181 70 25.00 1,750.00 08/17/2006
SM7115176R 70 40.00 2,800.00 08/23/2006
BA4295125 135 28.00 3,780.00 08/24/2006
MO3705176 60 30.00 1,800.00 08/28/2006
MO3885187 100 35.00 3,500.00 09/01/2006
AA3585184 20 30.00 600.00 09/22/2006
WA9945129 50 109.20 5,460.00 09/26/2006

BA7715187 90 34.00 3,060.00 10/17/2006
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ITEM 301006 UNITS TON

DESCRIPTION—- STABILIZED CONSTRUCTION ENTRANCE

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE
BA4155180 200 42.75 8,550.00 11/09/2006
HO3205176 55 16.00 880.00 11/14/2006
PG6065187 40 35.00 1,400.00 12/12/2006
AL8815184 400 25.00 10,000.00 01/04/2007
DO05815184 500 35.00 17,500.00 01/17/2007
PG6665126 200 51.00 10,200.00 01/22/2007
M0O5025180 490 50.00 24,500.00 01/23/2007
AA3495174 170 40.00 6,800.00 01/24/2007
FR4955187 510 25.00 12,750.00 01/30/2007
C05685180 120 50.00 6,000.00 02/08/2007
GA6565177 100 25.00 2,500.00 02/20/2007
PG3515173 60 35.00 2,100.00 02/23/2007
AA4195174 300 35.00 10,500.00 02/26/2007
KE4085776 40 30.00 1,200.00 03/05/2007
FR3805180 200 25.00 5,000.00 03/07/2007
FR4155176 50 35.00 1,750.00 03/08/2007
PG1115384 35 40.00 1,400.00 03/13/2007
HO3495187 100 30.00 3,000.00 03/14/2007
M0O6235187 120 25.00 3,000.00 03/15/2007
AL4005177R 50 15.00 750.00 03/20/2007
AL3115177 50 1.00 50.00 03/22/2007
GA6645180 460 25.00 11,500.00 04/11/2007
BA6835184 240 20.00 4,800.00 04/18/2007
CL3245180 60 50.00 3,000.00 04/20/2007
WA1425176 120 25.50 3,060.00 04/20/2007
HO3215176 25 35.00 875.00 04/26/2007
PG6495176 120 25.00 3,000.00 04/30/2007
BA5325177 60 23.00 1,380.00 05/08/2007
FR5745180 150 23.75 3,562.50 05/22/2007
AT1785180 120 30.00 3,600.00 05/24/2007
HO3115170 1,550 22.50 34,875.00 06/05/2007
MO3775180R 240 20.00 4,800.00 06/11/2007
BA6885184 480 25.00 12,000.00 06/13/2007
CA3255170 450 40.00 18,000.00 06/18/2007
AL3145177 50 32.00 1,600.00 06/25/2007
WA3085177 50 25.00 1,250.00 06/26/2007
FR5295181 50 34.00 1,700.00 06/27/2007
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ITEM 301007 UNITS TON
DESCRIPTION— REHABILITATE STABILIZED CONSTRUCTION ENTRANCE

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE
HA3015175 360 23.00 8,280.00 07/19/2006
MO3545174 240 16.50 3,960.00 07/19/2006
AL3265177 25 24.50 612.50 07/24/2006
AL3195130 20 22.00 440.00 07/26/2006
FR5035181 50 15.00 750.00 07/26/2006
FR4835130 88 15.00 1,320.00 07/27/2006
CE3145180 20 70.00 1,400.00 08/01/2006
WI7205130 70 30.15 2,110.50 08/10/2006
QA2525176 75 .01 0.75 08/17/2006
WA4365181 35 25.00 875.00 08/17/2006
SM7115176R 70 30.00 2,100.00 08/23/2006
BA4295125 65 22.00 1,430.00 08/24/2006
MO3705176 60 30.00 1,800.00 08/28/2006
MO3885187 50 35.00 1,750.00 09/01/2006
AA3585184 10 26.00 260.00 09/22/2006
WA9945129 50 109.20 5,460.00 09/26/2006
BA4155180 200 29.00 5,800.00 11/09/2006
HO3205176 50 16.00 800.00 11/14/2006
PG6065187 40 30.00 1,200.00 12/12/2006
AL8815184 80 20.00 1,600.00 01/04/2007
DO5815184 250 .01 2.50 01/17/2007
PG6665126 90 27.00 2,430.00 01/22/2007
AA3495174 80 20.00 1,600.00 01/24/2007
FR4955187 510 15.00 7,650.00 01/30/2007
C05685180 120 25.00 3,000.00 02/08/2007
GAB565177 50 20.00 1,000.00 02/20/2007
PG3515173 90 35.00 3,150.00 02/23/2007
AA4195174 135 35.00 4,725.00 02/26/2007
FR3805180 200 20.00 4,000.00 03/07/2007
FR4155176 50 35.00 1,750.00 03/08/2007
PG1115384 35 20.00 700.00 03/13/2007
HO3495187 100 15.00 1,500.00 03/14/2007
M06235187 120 15.00 1,800.00 03/15/2007
AL4005177R 25 15.00 375.00 03/20/2007
AL3115177 25 1.00 25.00 03/22/2007
BA6835184 300 35.00 10,500.00 04/18/2007

CL3245180 60 10.00 600.00 04/20/2007
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ITEM 301007 UNITS TON
DESCRIPTION— REHABILITATE STABILIZED CONSTRUCTION ENTRANCE

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE
WA1425176 60 19.00 1,140.00 04/20/2007
HO3215176 25 30.00 750.00 04/26/2007
PG6495176 120 20.00 2,400.00 04/30/2007
FR5745180 150 17.50 2,625.00 05/22/2007
HO3115170 200 22.50 4,500.00 06/05/2007
MO3775180R 120 10.00 1,200.00 06/11/2007
BA6885184 480 25.00 12,000.00 06/13/2007
CA3255170 675 20.00 13,500.00 06/18/2007
AL3145177 25 25.00 625.00 06/25/2007
WA3085177 25 20.00 500.00 06/26/2007
FR5295181 25 31.00 775.00 06/27/2007
ITEM 301010 UNITS CY

DESCRIPTION— CLASS 3 EXCAVATION FOR INCIDENTAL CONSTRUCTION

CONTRACT
MO3545174
AL3265177
QA2525176
SM7115176R
XX6155179R
AT9575179
AA4465129
DO5815184
FR4955187
GAB565177
AL4005177R
AL3115177
BA3965177
BA6835184
WA1425176
BA5325177
BA6885184
AL3145177
WA3085177

QUANTITY
5

5

25

100

50

25

500

10

2,652

10
30
20

500
10

UNIT PRICE
20.00
45.00
25.00
40.00
30.00
30.00

5.00
200.00
22.00
44.00
33.00
45.50
64.20
50.00
40.00
80.00
30.00
45.00
100.00

TOTAL AMOUNT

100.00
225.00
625.00
4,000.00
1,500.00
750.00
2,500.00
2,000.00
58,344.00
220.00
165.00
227.50
642.00
1,500.00
800.00
400.00
15,000.00
450.00
500.00

AWARDED DATE
07/19/2006
07/24/2006
08/17/2006
08/23/2006
10/26/2006
11/20/2006
12/21/2006
01/17/2007
01/30/2007
02/20/2007
03/20/2007
03/22/2007
04/18/2007
04/18/2007
04/20/2007
05/08/2007
06/13/2007
06/25/2007
06/26/2007
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ITEM

301110

UNITS CY

DESCRIPTION— SELECTED BACKEFILL USING AASHTO NO. 57 AGGREGATE

CONTRACT
MO3545174
AL3265177
CE3145180
QA2525176
SM7115176R
WA9945129
BA7715187
XX6155179R
AT9575179
TA4265187R
AA4465129
DO5815184
WA1815174
GAB565177
AL3345180
AL4005177R
AL3115177
BA3965177
BA6835184
WA1425176
BA5325177
FR4735177
BA6885184
AL3145177
WA3085177

ITEM

QUANTITY

23
5
525
25
100
300
11
50
25
200
500
10
300

20

18

30

10

64

13,000
10

301112

UNIT PRICE
32.00
33.00
43.00
50.00
45.00
45.36
50.18
45.00
40.00
60.00
30.00

200.00
40.00
55.00

110.00
64.00
41.50
28.89
70.00
52.00

110.00
45.00
33.00
35.00

100.00

UNITS CY

DESCRIPTION— FLOWABLE BACKFILL FOR UTILITY CUTS

CONTRACT
MO3545174
AA3585184

BA6835184

HO3215176
MO5665177
HO3115170

QUANTITY
5

130

30

15

75

22

UNIT PRICE
130.00
250.00
180.00
175.00
225.00
150.00

TOTAL AMOUNT
736.00
165.00

22,575.00
1,250.00
4,500.00

13,608.00

551.98
2,250.00
1,000.00

12,000.00

15,000.00
2,000.00

12,000.00

275.00
2,200.00
320.00
207.50
520.02
2,100.00
520.00
550.00
2,880.00
429,000.00
350.00
500.00

TOTAL AMOUNT
650.00
32,500.00
5,400.00
2,625.00
16,875.00
3,300.00

AWARDED DATE
07/19/2006
07/24/2006
08/01/2006
08/17/2006
08/23/2006
09/26/2006
10/17/2006
10/26/2006
11/20/2006
11/28/2006
12/21/2006
01/17/2007
02/16/2007
02/20/2007
03/07/2007
03/20/2007
03/22/2007
04/18/2007
04/18/2007
04/20/2007
05/08/2007
05/14/2007
06/13/2007
06/25/2007
06/26/2007

AWARDED DATE
07/19/2006
09/22/2006
04/18/2007
04/26/2007
04/26/2007
06/05/2007
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ITEM 301120 UNITS CY
DESCRIPTION— SELECTED BACKFILL USING CRUSHER RUN AGGREGATE CR-6

CONTRACT
AL8815184
XX5015179

ITEM

DESCRIPTION— REMOVAL OF EXISTING PIPE

CONTRACT
MO3545174
MO3045177
SM7115176R
BA4295125
MO3335184
415D71408R
BA7715187
HO3205176
TA4265187R
AL8815184
DO05815184
AA3495174
C05685180
HO3035132
PG3515173
KE4085776
PG1115384
HO3495187
BA6835184
WA1425176
BA6885184

ITEM

QUANTITY
7,600
100

301210

QUANTITY

25

85
294
51

21
500
126
65
1,956
70
1,000
75

66

95
70
30
34
450
88
300

301311

UNIT PRICE
17.50
44.00

UNITS LF

UNIT PRICE
20.00
40.00
20.00
14.00
65.00
50.00
30.00
15.00
10.00
32.50
10.00

6.00
10.00
500.00
20.00
8.00
15.00
40.00
40.00
27.00
50.00

UNITS CY

TOTAL AMOUNT
133,000.00
4,400.00

TOTAL AMOUNT

500.00
3,400.00
5,880.00
714.00
1,365.00
25,000.00
3,780.00
975.00
19,560.00
2,275.00
10,000.00
450.00
660.00
500.00
1,900.00
560.00
450.00
1,360.00
18,000.00
2,376.00
15,000.00

DESCRIPTION— MIX 2 CONCRETE FOR MISCELLANEOUS STRUCTURES

CONTRACT
MO3545174
AL3265177
MO3045177
WI17205130
MO3705176

QUANTITY

2
5
5
5
3

UNIT PRICE
135.00
650.00
900.00
345.00
800.00

TOTAL AMOUNT
270.00
3,250.00
4,500.00
1,725.00
2,400.00

AWARDED DATE
01/04/2007
03/22/2007

AWARDED DATE
07/19/2006
07/28/2006
08/23/2006
08/24/2006
09/13/2006
09/25/2006
10/17/2006
11/14/2006
11/28/2006
01/04/2007
01/17/2007
01/24/2007
02/08/2007
02/23/2007
02/23/2007
03/05/2007
03/13/2007
03/14/2007
04/18/2007
04/20/2007
06/13/2007

AWARDED DATE
07/19/2006
07/24/2006
07/28/2006
08/10/2006
08/28/2006
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ITEM 301311 UNITS CY
DESCRIPTION— MIX 2 CONCRETE FOR MISCELLANEOUS STRUCTURES

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE
XX6155179R 10 700.00 7,000.00 10/26/2006
AT9575179 10 700.00 7,000.00 11/20/2006
DO0O5815184 5 1,000.00 5,000.00 01/17/2007
FR4955187 7 450.00 3,150.00 01/30/2007
GA6565177 5 660.00 3,300.00 02/20/2007
AL4005177R 10 475.00 4,750.00 03/20/2007
AL3115177 5 770.00 3,850.00 03/22/2007
XX5015179 40 500.00 20,000.00 03/22/2007
415D11409 40 400.00 16,000.00 04/06/2007
BA3965177 3 802.50 2,407.50 04/18/2007
BA6835184 20 550.00 11,000.00 04/18/2007
FR4735177 5 750.00 3,750.00 05/14/2007
HO3115170 8 275.00 2,200.00 06/05/2007
BA6885184 25 250.00 6,250.00 06/13/2007
CA3255170 28 300.00 8,400.00 06/18/2007
AL3145177 5 800.00 4,000.00 06/25/2007
WA3085177 5 1,000.00 5,000.00 06/26/2007
ITEM 301312 UNITS CY

DESCRIPTION- BRICK MASONRY FOR MISCELLANEOUS STRUCTURES

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE
MO3545174 2 130.00 260.00 07/19/2006
MO3045177 5 650.00 3,250.00 07/28/2006
AAA4545177 3 1,225.00 3,675.00 08/01/2006
AA3585184 10 2,100.00 21,000.00 09/22/2006
XX6155179R 25 750.00 18,750.00 10/26/2006
AT9575179 10 900.00 9,000.00 11/20/2006
D0O5815184 4 1,000.00 4,000.00 01/17/2007
AA4495177 2 1,500.00 3,000.00 02/26/2007
PG1115384 2 320.00 640.00 03/13/2007
WA1425176 1 820.00 820.00 04/20/2007
BA6885184 5 800.00 4,000.00 06/13/2007
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ITEM 301315 UNITS CY
DESCRIPTION— MIX 3 CONCRETE FOR MISCELLANEOUS STRUCTURES

CONTRACT
FR4835130
AA3585184
4151631408
4151531408
DO05815184
AA3495174
AA4495177
XX5015179
BA5325177
HO3115170
BA6885184

ITEM

QUANTITY
3
5
100
100

15

40

125
22

301318

UNIT PRICE
1,000.00
750.00
450.00
450.00
1,000.00
400.00
2,000.00
500.00
480.00
275.00
250.00

UNITS CY

TOTAL AMOUNT
3,000.00
3,750.00

45,000.00
45,000.00
2,000.00
6,000.00
12,000.00
20,000.00
2,400.00
34,375.00
5,500.00

DESCRIPTION— MIX 6 CONCRETE FOR MISCELLANEOUS STRUCTURES

CONTRACT
FR4955187
PG1115384
BA6835184

ITEM

QUANTITY
10

16

5

301320

UNIT PRICE
2,150.00
375.00
750.00

UNITS LF

DESCRIPTION— CLEAN EXISTING PIPE ANY SIZE

CONTRACT
HA3015175
AL3195130
FR4835130
MO3045177
WI17205130
PG6605177
MO3335184
AA3585184
BA7715187
HO3205176
TA4265187R
AL8815184
DO05815184
AA4495177

QUANTITY

88

32

77

70
288
2,000
3,670
480
908
100
4,834
532
600
650

UNIT PRICE
10.00
17.00
15.00
60.00
10.70

9.00
12.00
14.00

9.94
10.00

9.00
13.00
10.00
20.00

TOTAL AMOUNT
21,500.00
6,000.00
3,750.00

TOTAL AMOUNT
880.00
544.00

1,155.00
4,200.00
3,081.60
18,000.00
44,040.00
6,720.00
9,025.52
1,000.00
43,506.00
6,916.00
6,000.00
13,000.00

AWARDED DATE
07/27/2006
09/22/2006
10/26/2006
11/20/2006
01/17/2007
01/24/2007
02/26/2007
03/22/2007
05/08/2007
06/05/2007
06/13/2007

AWARDED DATE
01/30/2007
03/13/2007
04/18/2007

AWARDED DATE
07/19/2006
07/26/2006
07/27/2006
07/28/2006
08/10/2006
08/24/2006
09/13/2006
09/22/2006
10/17/2006
11/14/2006
11/28/2006
01/04/2007
01/17/2007
02/26/2007
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ITEM 301320 UNITS LF
DESCRIPTION—- CLEAN EXISTING PIPE ANY SIZE
CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE
FR4155176 10 225.00 2,250.00 03/08/2007
AL4005177R 45 16.00 720.00 03/20/2007
XX5015179 200 20.00 4,000.00 03/22/2007
BA3965177 1,150 12.84 14,766.00 04/18/2007
BA6835184 500 20.00 10,000.00 04/18/2007
WA1425176 200 5.90 1,180.00 04/20/2007
FR3975177 80 54.10 4,328.00 04/26/2007
MO5665177 9,000 9.25 83,250.00 04/26/2007
PG6495176 372 10.00 3,720.00 04/30/2007
BA5325177 1,000 13.50 13,500.00 05/08/2007
FR4735177 95 12.00 1,140.00 05/14/2007
HO3115170 500 15.00 7,500.00 06/05/2007
MO3775180R 35 50.00 1,750.00 06/11/2007
BA6885184 280 30.00 8,400.00 06/13/2007
CA3255170 250 10.00 2,500.00 06/18/2007
MO4045130 58 45.00 2,610.00 06/18/2007
ITEM 301322 UNITS EA
DESCRIPTION— CLEAN EXISTING INLETS
CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE
MO3045177 1 925.00 925.00 07/28/2006
PG6605177 10 350.00 3,500.00 08/24/2006
MO3335184 32 360.00 11,520.00 09/13/2006
AA3585184 10 200.00 2,000.00 09/22/2006
415D71408R 50 10.00 500.00 09/25/2006
BA7715187 7 150.00 1,050.00 10/17/2006
AT9575179 10 150.00 1,500.00 11/20/2006
AL8815184 10 165.00 1,650.00 01/04/2007
HO3125177 61 215.00 13,115.00 01/17/2007
AA4495177 33 400.00 13,200.00 02/26/2007
MO5595177 39 400.00 15,600.00 03/06/2007
FR4155176 1 550.00 550.00 03/08/2007
AL3115177 6 650.00 3,900.00 03/22/2007
XX5015179 40 300.00 12,000.00 03/22/2007
BA3965177 7 267.50 1,872.50 04/18/2007
BA6835184 10 450.00 4,500.00 04/18/2007
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ITEM 301322 UNITS EA

DESCRIPTION— CLEAN EXISTING INLETS

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE
FR3975177 8 432.00 3,456.00 04/26/2007
MO5665177 77 395.00 30,415.00 04/26/2007
PG6495176 4 300.00 1,200.00 04/30/2007
BA5325177 10 335.00 3,350.00 05/08/2007
MO4045130 3 650.00 1,950.00 06/18/2007
ITEM 302412 UNITS LF

DESCRIPTION- 12 INCH REINFORCED CONCRETE PIPE, CLASS IV

CONTRACT
MO3545174
WI7205130
CA4815184
AA3495174
BA6835184

ITEM

CONTRACT
HA3015175
FR5035181
CE3145180
WI17205130
SM7115176R
MO3335184
AA3585184
TA4265187R
CA4815184
AL8815184
DO05815184
C05685180
WA1815174
GA6565177
AA4195174
KE4085776
PG1115384
BA3965177

QUANTITY
25

253

16

204

66

302415

QUANTITY
80

10

40

74

139

164

831
568
362
1,270
25
193
90
73
144
24
22

UNIT PRICE
50.00

38.60

75.00

25.00
140.00

UNITS LF
DESCRIPTION- 15 INCH REINFORCED CONCRETE PIPE, CLASS IV

UNIT PRICE
30.00
150.00
76.00
54.60
65.00
100.00
100.00
68.00
75.00
78.00
68.00
110.00
90.00
110.00
63.00
36.00
65.00
104.22

TOTAL AMOUNT
1,250.00
9,765.80
1,200.00
5,100.00
9,240.00

TOTAL AMOUNT
2,400.00
1,500.00
3,040.00
4,040.40
9,035.00

16,400.00
900.00
56,508.00
42,600.00
28,236.00
86,360.00
2,750.00
17,370.00
9,900.00
4,599.00
5,184.00
1,560.00
2,292.84

AWARDED DATE
07/19/2006
08/10/2006
12/06/2006
01/24/2007
04/18/2007

AWARDED DATE
07/19/2006
07/26/2006
08/01/2006
08/10/2006
08/23/2006
09/13/2006
09/22/2006
11/28/2006
12/06/2006
01/04/2007
01/17/2007
02/08/2007
02/16/2007
02/20/2007
02/26/2007
03/05/2007
03/13/2007
04/18/2007
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ITEM 302415 UNITS LF
DESCRIPTION- 15 INCH REINFORCED CONCRETE PIPE, CLASS IV

CONTRACT
BA6835184
BA5325177
BA6885184

ITEM

DESCRIPTION- 18 INCH REINFORCED CONCRETE PIPE, CLASS IV

CONTRACT
MO3545174
FR4835130
MO3045177
WI7205130
BA4295125
MO3335184
AA3585184
XX6155179R
AT9575179
TA4265187R
CA4815184
AL8815184
DO5815184
C05685180
WA1815174
AA4495177
PG1115384
XX5015179
BA6835184
WA1425176
HO3215176
PG6495176
BA5325177
HO3115170
BA6885184
FR5295181

QUANTITY
3
210
1,920

302418

QUANTITY
9

122
85
68
13
166
639
100
50
1,909
51
1,732
1,680
90
649

460
40
2,466
585
23
30
142
578
6,869
90

UNIT PRICE
200.00
87.00
105.00

UNITS LF

UNIT PRICE
60.00
66.00

110.00
63.00
50.00

130.00
95.00

100.00
65.00
80.00
85.00
66.50
70.00

115.00
95.00

600.00
72.00

100.00

135.00

267.00

150.00

115.00

190.00
50.00

120.00
45.00

TOTAL AMOUNT
600.00
18,270.00
201,600.00

TOTAL AMOUNT
540.00
8,052.00
9,350.00
4,284.00
650.00
21,580.00
60,705.00
10,000.00
3,250.00
152,720.00
4,335.00
115,178.00
117,600.00
10,350.00
61,655.00
2,400.00
33,120.00
4,000.00
332,910.00
156,195.00
3,450.00
3,450.00
26,980.00
28,900.00
824,280.00
4,050.00

AWARDED DATE
04/18/2007
05/08/2007
06/13/2007

AWARDED DATE
07/19/2006
07/27/2006
07/28/2006
08/10/2006
08/24/2006
09/13/2006
09/22/2006
10/26/2006
11/20/2006
11/28/2006
12/06/2006
01/04/2007
01/17/2007
02/08/2007
02/16/2007
02/26/2007
03/13/2007
03/22/2007
04/18/2007
04/20/2007
04/26/2007
04/30/2007
05/08/2007
06/05/2007
06/13/2007
06/27/2007
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ITEM 302421 UNITS LF
DESCRIPTION- 21 INCH REINFORCED CONCRETE PIPE, CLASS IV

CONTRACT
AA3585184
PG6065187
DO05815184

ITEM

DESCRIPTION- 24 INCH REINFORCED CONCRETE PIPE, CLASS IV

CONTRACT
HA3015175
MO3545174
FR4835130
CE3145180
WI7205130
SM7115176R
BA4295125
MO3705176
PG6025176
MO3335184
AA3585184
XX6155179R
TA4265187R
CA4815184
AL8815184
DO05815184
AA3495174
WA1815174
415D11409
BA6835184
HO3115170
BA6885184
CA3255170

ITEM

DESCRIPTION- 27 INCH REINFORCED CONCRETE PIPE, CLASS IV

CONTRACT
CA3255170

QUANTITY
111
8
270

302424

QUANTITY
88

22

18

30

45

249

13

50

57

64
100
236
54
1,671
190
212
32

90
1,080
1,242
3,200
16

302427

QUANTITY
8

UNIT PRICE
108.00
300.00

88.00

UNITS LF

UNIT PRICE
40.00
80.00
77.00
81.00

115.00
125.00
60.00
135.00
200.00
150.00
130.00
120.00
115.00
90.00
84.50
90.00
49.00
113.00
120.00
155.00
66.80
140.00
80.00

UNITS LF

UNIT PRICE
150.00

TOTAL AMOUNT
11,988.00
2,400.00
23,760.00

TOTAL AMOUNT
3,520.00
1,760.00
1,386.00
2,430.00
5,175.00

31,125.00
780.00
6,750.00
1,000.00
8,550.00
8,320.00
12,000.00
27,140.00
4,860.00
141,199.50
17,100.00
10,388.00
3,616.00
10,800.00
167,400.00
82,965.60
448,000.00
1,280.00

TOTAL AMOUNT
1,200.00

AWARDED DATE
09/22/2006
12/12/2006
01/17/2007

AWARDED DATE
07/19/2006
07/19/2006
07/27/2006
08/01/2006
08/10/2006
08/23/2006
08/24/2006
08/28/2006
08/31/2006
09/13/2006
09/22/2006
10/26/2006
11/28/2006
12/06/2006
01/04/2007
01/17/2007
01/24/2007
02/16/2007
04/06/2007
04/18/2007
06/05/2007
06/13/2007
06/18/2007

AWARDED DATE
06/18/2007
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ITEM 302430 UNITS LF
DESCRIPTION— 30 INCH REINFORCED CONCRETE PIPE, CLASS IV

CONTRACT
TA4265187R
AL8815184
DO0O5815184
PG1115384
HO3115170
BA6885184

ITEM

DESCRIPTION- 36 INCH REINFORCED CONCRETE PIPE, CLASS IV

CONTRACT
BA4295125
AA3585184
AL8815184
HO3495187
BA6835184
BA6885184

ITEM

DESCRIPTION—- 42 INCH REINFORCED CONCRETE PIPE, CLASS IV

CONTRACT
AL8815184

ITEM

CONTRACT
AL8815184
HO3115170

ITEM

DESCRIPTION- 54 INCH REINFORCED CONCRETE PIPE, CLASS IV

CONTRACT
AL8815184

QUANTITY UNIT PRICE
403 131.00
1,098 98.25
100 100.00
24 125.00
539 88.50
32 160.00
302436 UNITS LF

QUANTITY UNIT PRICE
10 104.00

33 193.00

1,321 112.50

32 181.00

91 270.00

56 190.00

302442 UNITS LF

QUANTITY
471

302448

UNIT PRICE
132.50

UNITS LF
DESCRIPTION- 48 INCH REINFORCED CONCRETE PIPE, CLASS IV

QUANTITY UNIT PRICE
193 161.50
155 185.00
302454 UNITS LF

QUANTITY
967

UNIT PRICE
188.00

TOTAL AMOUNT
52,793.00
107,878.50
10,000.00
3,000.00
47,701.50
5,120.00

TOTAL AMOUNT
1,040.00
6,369.00
148,612.50
5,792.00
24,570.00
10,640.00

TOTAL AMOUNT
62,407.50

TOTAL AMOUNT
31,169.50
28,675.00

TOTAL AMOUNT
181,796.00

AWARDED DATE
11/28/2006
01/04/2007
01/17/2007
03/13/2007
06/05/2007
06/13/2007

AWARDED DATE
08/24/2006
09/22/2006
01/04/2007
03/14/2007
04/18/2007
06/13/2007

AWARDED DATE
01/04/2007

AWARDED DATE
01/04/2007
06/05/2007

AWARDED DATE
01/04/2007
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ITEM 302460 UNITS LF
DESCRIPTION- 60 INCH REINFORCED CONCRETE PIPE, CLASS IV

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE
AL8815184 1,036 206.00 213,416.00 01/04/2007
ITEM 302518 UNITS LF

DESCRIPTION- 18 INCH REINFORCED CONCRETE PIPE, CLASS V

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE
AA3585184 48 96.00 4,608.00 09/22/2006
C05685180 62 150.00 9,300.00 02/08/2007
ITEM 302521 UNITS LF

DESCRIPTION- 21 INCH REINFORCED CONCRETE PIPE, CLASS V

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE
AA3585184 131 110.00 14,410.00 09/22/2006
ITEM 302524 UNITS LF

DESCRIPTION- 24 INCH REINFORCED CONCRETE PIPE, CLASS V

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE
HO3115170 254 70.50 17,907.00 06/05/2007
ITEM 302536 UNITS LF

DESCRIPTION- 36 INCH REINFORCED CONCRETE PIPE, CLASS V

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE
AA3585184 47 220.00 10,340.00 09/22/2006
HO3115170 99 125.85 12,459.15 06/05/2007
ITEM 302548 UNITS LF

DESCRIPTION- 48 INCH REINFORCED CONCRETE PIPE, CLASS V

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE
HO3115170 262 188.50 49,387.00 06/05/2007
ITEM 304112 UNITS LF

DESCRIPTION- 12 INCH CORRUGATED STEEL PIPE, 16 GAUGE

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE
AL8815184 106 36.50 3,869.00 01/04/2007



ITEM

CONTRACT
HO3125177
PG1115384

ITEM

DESCRIPTION- 15 INCH CORRUGATED STEEL PIPE, 16 GAUGE

CONTRACT
AL8815184
FR5515132
WA3085177

ITEM

DESCRIPTION- 18 INCH CORRUGATED STEEL PIPE, 16 GAUGE

CONTRACT
415D71408R
AL4005177R
WA1425176
AL3145177
WA3085177

ITEM

DESCRIPTION- 24 INCH CORRUGATED STEEL PIPE, 16 GAUGE

CONTRACT
PG6605177
415D71408R
CA4815184
HO3125177
BA6835184
WA3085177

ITEM

DESCRIPTION- 54 INCH CORRUGATED STEEL PIPE, 14 GAUGE

CONTRACT
PG6025176

STATE HIGHWAY ADMINISTRATION OF MARYLAND
07/01/2007

Price Index

304112

UNITS LF
DESCRIPTION- 12 INCH CORRUGATED STEEL PIPE, 16 GAUGE

QUANTITY UNIT PRICE
12 107.75
62 48.00
304115 UNITS LF

QUANTITY UNIT PRICE
16 36.50
100 50.00
10 100.00
304118 UNITS LF

QUANTITY UNIT PRICE
120 100.00
80 175.00
20 96.00
20 120.00
240 85.00
304124 UNITS LF

QUANTITY UNIT PRICE
27 157.00
120 100.00
24 100.00
12 130.25
4 200.00
180 94.00
304254 UNITS LF

QUANTITY
295

UNIT PRICE
199.00

TOTAL AMOUNT
1,293.00
2,976.00

TOTAL AMOUNT
584.00
5,000.00
1,000.00

TOTAL AMOUNT
12,000.00
14,000.00

1,920.00
2,400.00
20,400.00

TOTAL AMOUNT
4,239.00
12,000.00
2,400.00

1,563.00

800.00

16,920.00

TOTAL AMOUNT
58,705.00
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AWARDED DATE
01/17/2007
03/13/2007

AWARDED DATE
01/04/2007
06/18/2007
06/26/2007

AWARDED DATE
09/25/2006
03/20/2007
04/20/2007
06/25/2007
06/26/2007

AWARDED DATE
08/24/2006
09/25/2006
12/06/2006
01/17/2007
04/18/2007
06/26/2007

AWARDED DATE
08/31/2006



ITEM

DESCRIPTION—

CONTRACT
FR4735177

ITEM

CONTRACT
AA3495174

ITEM

CONTRACT
C05685180
CH3295180R

ITEM

STATE HIGHWAY ADMINISTRATION OF MARYLAND

Price Index 07/01/2007

305115 UNITS LF
15 INCH CORRUGATED ALUMINUM PIPE, 16 GAUGE

QUANTITY
50

305124

QUANTITY
156

305218

QUANTITY
20
45

312414

UNIT PRICE
180.00

UNITS LF
DESCRIPTION- 24 INCH CORRUGATED ALUMINUM PIPE, 16 GAUGE

UNIT PRICE
58.00

UNITS LF
DESCRIPTION— 18 INCH CORRUGATED ALUMINUM PIPE, 14 GAUGE

UNIT PRICE
150.00
130.00

UNITS LF

TOTAL AMOUNT
9,000.00

TOTAL AMOUNT
9,048.00

TOTAL AMOUNT
3,000.00
5,850.00
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AWARDED DATE
05/14/2007

AWARDED DATE
01/24/2007

AWARDED DATE
02/08/2007
06/25/2007

DESCRIPTION— 14 INCH X 23 INCH HORIZONTAL ELLIPTICAL REINFORCEDCONCRETE PIPE, CLASS HE IV

CONTRACT
AA3585184
HO3205176
DO5815184
WA1815174
BA3965177
BA6835184

ITEM

QUANTITY
20
88
1,570
106
123
458

312419

UNIT PRICE
107.00

90.00

75.00

200.00
135.65
160.00

UNITS LF

TOTAL AMOUNT
2,140.00
7,920.00
117,750.00
21,200.00
16,684.95
73,280.00

AWARDED DATE
09/22/2006
11/14/2006
01/17/2007
02/16/2007
04/18/2007
04/18/2007

DESCRIPTION— 19 INCH X 30 INCH HORIZONTAL ELLIPTICAL REINFORCEDCONCRETE PIPE, CLASS HE IV

CONTRACT
SM7115176R
BA7715187
DO5815184
WA1815174
BA3965177
BA6835184
HO3115170

QUANTITY

238

500

30

60

36

1,485

69

UNIT PRICE
110.00
157.61
260.00
220.00
369.21
175.00

95.00

TOTAL AMOUNT
26,180.00
78,805.00

7,800.00
13,200.00
13,291.56

259,875.00
6,555.00

AWARDED DATE
08/23/2006
10/17/2006
01/17/2007
02/16/2007
04/18/2007
04/18/2007
06/05/2007



ITEM

STATE HIGHWAY ADMINISTRATION OF MARYLAND

Price Index 07/01/2007

312422

UNITS LF

Page 90

DESCRIPTION— 22 INCH X 34 INCH HORIZONTAL ELLIPTICAL REINFORCEDCONCRETE PIPE, CLASS HE IV

CONTRACT
DO05815184

ITEM

QUANTITY
30

312427

UNIT PRICE
180.00

UNITS LF

TOTAL AMOUNT
5,400.00

AWARDED DATE
01/17/2007

DESCRIPTION— 27 INCH X 42 INCH HORIZONTAL ELLIPTICAL REINFORCEDCONCRETE PIPE, CLASS HE IV

CONTRACT
DO5815184

ITEM

QUANTITY
10

312429

UNIT PRICE
370.00

UNITS LF

TOTAL AMOUNT
3,700.00

AWARDED DATE
01/17/2007

DESCRIPTION— 29 INCH X 45 INCH HORIZONTAL ELLIPTICAL REINFORCEDCONCRETE PIPE, CLASS HE IV

CONTRACT
BA3965177
BA6835184

ITEM

QUANTITY
36
16

314117

UNIT PRICE
439.82
250.00

UNITS LF

TOTAL AMOUNT
15,833.52
4,000.00

DESCRIPTION— 17 INCH X 13 INCH CORRUGATED STEEL PIPE ARCH, 16 GAUGE

CONTRACT
415D71408R
AL4005177R
WA1425176
AL3145177
WA3085177

ITEM

QUANTITY
120
58
870
75
215

314121

UNIT PRICE
100.00
166.00

83.00
85.00
96.00

UNITS LF

TOTAL AMOUNT
12,000.00
9,628.00
72,210.00
6,375.00
20,640.00

DESCRIPTION- 21 INCH X 15 INCH CORRUGATED STEEL PIPE ARCH, 16 GAUGE

CONTRACT
WA1425176
BA5325177
AL3145177
WA3085177

ITEM

QUANTITY
247

420

145

50

314124

UNIT PRICE
94.00

100.00
50.00
107.00

UNITS LF

TOTAL AMOUNT
23,218.00
42,000.00

7,250.00
5,350.00

DESCRIPTION- 24 INCH X 18 INCH CORRUGATED STEEL PIPE ARCH, 16 GAUGE

CONTRACT
415D71408R

QUANTITY
120

UNIT PRICE
100.00

TOTAL AMOUNT
12,000.00

AWARDED DATE
04/18/2007
04/18/2007

AWARDED DATE
09/25/2006
03/20/2007
04/20/2007
06/25/2007
06/26/2007

AWARDED DATE
04/20/2007
05/08/2007
06/25/2007
06/26/2007

AWARDED DATE
09/25/2006
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Price Index

ITEM 314128 UNITS LF

07/01/2007

DESCRIPTION— 28 INCH X 20 INCH CORRUGATED STEEL PIPE ARCH, 16 GAUGE

CONTRACT QUANTITY UNIT PRICE
FR4735177 4 140.00
ITEM 314371 UNITS LF

TOTAL AMOUNT
560.00

DESCRIPTION- 71 INCH X 47 INCH CORRUGATED STEEL PIPE ARCH, 12 GAUGE

CONTRACT QUANTITY UNIT PRICE
QA2525176 26 300.00
ITEM 320415 UNITS EA

DESCRIPTION— 15 INCH CONCRETE PIPE CONNECTION

CONTRACT QUANTITY UNIT PRICE
CA4815184 1 900.00
BA6835184 1 1,500.00
ITEM 320418 UNITS EA

DESCRIPTION— 18 INCH CONCRETE PIPE CONNECTION

CONTRACT QUANTITY UNIT PRICE
MO3545174 2 1,500.00
BA6835184 2 1,500.00
BA6885184 2 1,500.00
ITEM 320421 UNITS EA

DESCRIPTION- 21 INCH CONCRETE PIPE CONNECTION

CONTRACT QUANTITY UNIT PRICE
PG6065187 1 1,200.00
ITEM 320424 UNITS EA

DESCRIPTION— 24 INCH CONCRETE PIPE CONNECTION

CONTRACT QUANTITY UNIT PRICE
MO3545174 1 1,500.00

BA6885184 2 1,500.00

TOTAL AMOUNT
7,800.00

TOTAL AMOUNT
900.00
1,500.00

TOTAL AMOUNT
3,000.00
3,000.00
3,000.00

TOTAL AMOUNT
1,200.00

TOTAL AMOUNT
1,500.00
3,000.00
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AWARDED DATE
05/14/2007

AWARDED DATE
08/17/2006

AWARDED DATE
12/06/2006
04/18/2007

AWARDED DATE
07/19/2006
04/18/2007
06/13/2007

AWARDED DATE
12/12/2006

AWARDED DATE
07/19/2006
06/13/2007



ITEM
DESCRIPTION—

CONTRACT
BA6835184

ITEM
DESCRIPTION—-

CONTRACT
FR5515132

ITEM
DESCRIPTION—

CONTRACT
WA1425176

ITEM
DESCRIPTION—-

CONTRACT
BA6835184
WA3085177

ITEM
DESCRIPTION—-

CONTRACT
WA1425176

ITEM
DESCRIPTION—

CONTRACT
DO05815184
BA6885184

ITEM

DESCRIPTION—

CONTRACT
DO5815184

STATE HIGHWAY ADMINISTRATION OF MARYLAND

Price Index 07/01/2007
320436 UNITS EA
36 INCH CONCRETE PIPE CONNECTION
QUANTITY UNIT PRICE
1 2,500.00

321115 UNITS EA
15 INCH CORRUGATED STEEL PIPE CONNECTION

QUANTITY UNIT PRICE
2 1,760.00
321118 UNITS EA

18 INCH CORRUGATED STEEL PIPE CONNECTION

QUANTITY UNIT PRICE
2 215.00
321124 UNITS EA

24 INCH CORRUGATED STEEL PIPE CONNECTION

QUANTITY UNIT PRICE
1 2,000.00
1 150.00
328121 UNITS EA

TOTAL AMOUNT
2,500.00

TOTAL AMOUNT
3,520.00

TOTAL AMOUNT
430.00

TOTAL AMOUNT
2,000.00
150.00

21 INCH X 15 INCH CORRUGATED STEEL PIPE ARCH CONNECTION

QUANTITY UNIT PRICE
7 215.00
330418 UNITS EA

18 INCH CONCRETE PIPE ELBOW (ANY ANGLE)

QUANTITY UNIT PRICE
1 1,200.00
1 1,200.00
330424 UNITS EA

24 INCH CONCRETE PIPE ELBOW (ANY ANGLE)

QUANTITY UNIT PRICE

2 1,500.00

TOTAL AMOUNT
1,505.00

TOTAL AMOUNT
1,200.00
1,200.00

TOTAL AMOUNT
3,000.00
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AWARDED DATE
04/18/2007

AWARDED DATE
06/18/2007

AWARDED DATE
04/20/2007

AWARDED DATE
04/18/2007
06/26/2007

AWARDED DATE
04/20/2007

AWARDED DATE
01/17/2007
06/13/2007

AWARDED DATE
01/17/2007



STATE HIGHWAY ADMINISTRATION OF MARYLAND
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ITEM 331112 UNITS EA
DESCRIPTION—- 12 INCH CORRUGATED STEEL PIPE ELBOW (ANY ANGLE)

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE
AL8815184 2 125.00 250.00 01/04/2007
ITEM 331115 UNITS EA

DESCRIPTION—- 15 INCH CORRUGATED STEEL PIPE ELBOW (ANY ANGLE)

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE
AL8815184 1 165.00 165.00 01/04/2007
ITEM 332124 UNITS EA

DESCRIPTION—- 24 INCH CORRUGATED ALUMINUM PIPE ELBOW (ANY ANGLE)

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE
AA3495174 2 1,000.00 2,000.00 01/24/2007
ITEM 333112 UNITS EA

DESCRIPTION- 12 INCH POLYVINYL CHLORIDE PIPE ELBOW (ANY ANGLE)

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE
BA6885184 1 500.00 500.00 06/13/2007
ITEM 338121 UNITS EA

DESCRIPTION—- 21 INCH X 15 INCH CORRUGATED STEEL PIPE ARCH ELBOW(ANY ANGLE

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE
BA5325177 9 300.00 2,700.00 05/08/2007
ITEM 340012 UNITS LF

DESCRIPTION- 12 INCH CORRUGATED POLYETHYLENE PIPE, TYPE S

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE
MO3545174 87 6.00 522.00 07/19/2006
415D71408R 120 100.00 12,000.00 09/25/2006
BA5325177 21 35.00 735.00 05/08/2007
ITEM 340018 UNITS LF

DESCRIPTION- 18 INCH CORRUGATED POLYETHYLENE PIPE, TYPE S

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE
PG3515173 35 25.00 875.00 02/23/2007



ITEM

DESCRIPTION— 18 INCH CORRUGATED POLYETHYLENE PIPE, TYPE S

CONTRACT
HO3115170

ITEM

DESCRIPTION- 24 INCH CORRUGATED POLYETHYLENE PIPE, TYPE S

CONTRACT
415D71408R
PG3515173
HO3115170

ITEM

DESCRIPTION— 30 INCH CORRUGATED POLYETHYLENE PIPE, TYPE S

CONTRACT
HO3115170

ITEM

DESCRIPTION- 36 INCH CORRUGATED POLYETHYLENE PIPE, TYPE S

CONTRACT
PG3515173

ITEM

DESCRIPTION— 12 INCH POLYVINYL CHLORIDE PROFILE WALL PIPE

CONTRACT
CA3255170

ITEM

DESCRIPTION- 18 INCH POLYVINYL CHLORIDE PROFILE WALL PIPE

CONTRACT
CA3255170

ITEM

DESCRIPTION— 24 INCH POLYVINYL CHLORIDE PROFILE WALL PIPE

CONTRACT
CA3255170

STATE HIGHWAY ADMINISTRATION OF MARYLAND

Price Index

340018

QUANTITY
1,001

340024

QUANTITY
120
178
813

340030

QUANTITY
195

340036

QUANTITY
97

340512

QUANTITY
167

340518

QUANTITY
1,343

340524

QUANTITY
1,449

UNITS LF

UNIT PRICE
25.20

UNITS LF

UNIT PRICE
100.00
35.00

35.00

UNITS LF

UNIT PRICE
45.00

UNITS LF

UNIT PRICE
65.00

UNITS LF

UNIT PRICE
20.00

UNITS LF

UNIT PRICE
32.00

UNITS LF

UNIT PRICE
45.00

07/01/2007

TOTAL AMOUNT
25,225.20

TOTAL AMOUNT
12,000.00
6,230.00
28,455.00

TOTAL AMOUNT
8,775.00

TOTAL AMOUNT
6,305.00

TOTAL AMOUNT
3,340.00

TOTAL AMOUNT
42,976.00

TOTAL AMOUNT
65,205.00
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AWARDED DATE
06/05/2007

AWARDED DATE
09/25/2006
02/23/2007
06/05/2007

AWARDED DATE
06/05/2007

AWARDED DATE
02/23/2007

AWARDED DATE
06/18/2007

AWARDED DATE
06/18/2007

AWARDED DATE
06/18/2007



ITEM

DESCRIPTION— 30 INCH POLYVINYL CHLORIDE PROFILE WALL PIPE

CONTRACT
CA3255170

ITEM

DESCRIPTION— STANDARD END SUPPORT WALL FOR 15 INCH PIPE

CONTRACT
FR4735177

ITEM

DESCRIPTION— STANDARD END SUPPORT WALL FOR 18 INCH PIPE

CONTRACT
AA3585184
FR4735177

ITEM

DESCRIPTION— STANDARD END SUPPORT WALL FOR 24 INCH PIPE

CONTRACT
FR4735177

ITEM

DESCRIPTION—-

CONTRACT
HO3115170

ITEM

DESCRIPTION— STANDARD TYPE C ENDWALL FOR 12 INCH PIPE

CONTRACT
WI7205130
CA3255170

ITEM

DESCRIPTION— STANDARD TYPE C ENDWALL FOR 15 INCH PIPE

CONTRACT
SM7115176R

STATE HIGHWAY ADMINISTRATION OF MARYLAND

Price Index

340530 UNITS LF

QUANTITY UNIT PRICE

166 65.00

350015 UNITS EA

QUANTITY UNIT PRICE
1 1,000.00
350018 UNITS EA

QUANTITY UNIT PRICE
2 660.00
1 1,025.00
350024 UNITS EA

QUANTITY UNIT PRICE
2 1,475.00
352048 UNITS EA
STANDARD B-48 HEADWALL
QUANTITY UNIT PRICE
2 6,300.00
354412 UNITS EA

QUANTITY UNIT PRICE
1 4,500.00
2 1,900.00
354415 UNITS EA

QUANTITY UNIT PRICE

3 2,500.00

07/01/2007

TOTAL AMOUNT
10,790.00

TOTAL AMOUNT
1,000.00

TOTAL AMOUNT
1,320.00
1,025.00

TOTAL AMOUNT
2,950.00

TOTAL AMOUNT
12,600.00

TOTAL AMOUNT
4,500.00
3,800.00

TOTAL AMOUNT
7,500.00
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AWARDED DATE
06/18/2007

AWARDED DATE
05/14/2007

AWARDED DATE
09/22/2006
05/14/2007

AWARDED DATE
05/14/2007

AWARDED DATE
06/05/2007

AWARDED DATE
08/10/2006
06/18/2007

AWARDED DATE
08/23/2006



ITEM

DESCRIPTION—

CONTRACT
AA3585184
BA3965177

ITEM

DESCRIPTION—

CONTRACT
MO3045177
AA3585184
FR4735177
HO3115170
CA3255170

ITEM

DESCRIPTION—-

CONTRACT
SM7115176R
AA3585184
CA4815184
AL8815184
BA3965177
HO3115170
BA6885184
CA3255170

ITEM

DESCRIPTION—-

CONTRACT
AL8815184
HO3115170

ITEM

DESCRIPTION—-

CONTRACT
AA3585184

STATE HIGHWAY ADMINISTRATION OF MARYLAND
07/01/2007

Price Index

354415 UNITS EA
STANDARD TYPE C ENDWALL FOR 15 INCH PIPE

QUANTITY UNIT PRICE
1 1,200.00
1 2,426.76
354418 UNITS EA

STANDARD TYPE C ENDWALL FOR 18 INCH PIPE

QUANTITY UNIT PRICE
1,650.00
1,400.00
1,675.00
1,700.00

1,900.00

R N P N W

354424 UNITS EA
STANDARD TYPE C ENDWALL FOR 24 INCH PIPE

QUANTITY UNIT PRICE
3,500.00
1,800.00
2,000.00
1,850.00
3,159.71

20 2,233.00

3,100.00

4 2,000.00

S e L)

354430 UNITS EA
STANDARD TYPE C ENDWALL FOR 30 INCH PIPE

QUANTITY UNIT PRICE
2 2,400.00
13 2,608.00
354436 UNITS EA

STANDARD TYPE C ENDWALL FOR 36 INCH PIPE

QUANTITY UNIT PRICE

2 3,600.00

TOTAL AMOUNT
1,200.00
2,426.76

TOTAL AMOUNT
4,950.00
2,800.00
1,675.00
3,400.00
1,900.00

TOTAL AMOUNT
7,000.00
1,800.00
2,000.00
1,850.00
3,159.71
44,660.00
3,100.00
8,000.00

TOTAL AMOUNT
4,800.00
33,904.00

TOTAL AMOUNT
7,200.00
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AWARDED DATE
09/22/2006
04/18/2007

AWARDED DATE
07/28/2006
09/22/2006
05/14/2007
06/05/2007
06/18/2007

AWARDED DATE
08/23/2006
09/22/2006
12/06/2006
01/04/2007
04/18/2007
06/05/2007
06/13/2007
06/18/2007

AWARDED DATE
01/04/2007
06/05/2007

AWARDED DATE
09/22/2006
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ITEM 354436 UNITS EA
DESCRIPTION— STANDARD TYPE C ENDWALL FOR 36 INCH PIPE

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE
AL8815184 1 3,850.00 3,850.00 01/04/2007
FR4955187 1 4,600.00 4,600.00 01/30/2007
BA3965177 2 3,799.57 7,599.14 04/18/2007
HO3115170 2 3,447.00 6,894.00 06/05/2007
ITEM 354448 UNITS EA

DESCRIPTION— STANDARD TYPE C ENDWALL FOR 48 INCH PIPE

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE
HO3115170 1 6,784.00 6,784.00 06/05/2007
ITEM 354454 UNITS EA

DESCRIPTION— STANDARD TYPE C ENDWALL FOR 54 INCH PIPE

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE
AL8815184 1 5,400.00 5,400.00 01/04/2007
ITEM 354460 UNITS EA

DESCRIPTION— STANDARD TYPE C ENDWALL FOR 60 INCH PIPE

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE
AL8815184 1 4,800.00 4,800.00 01/04/2007
ITEM 355511 UNITS EA

DESCRIPTION— STANDARD TYPE C ENDWALL FOR 17 INCH X 13 INCH PIPE ARCH

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE
SM7115176R 2 2,000.00 4,000.00 08/23/2006
ITEM 355513 UNITS EA

DESCRIPTION— STANDARD TYPE C ENDWALL FOR 21 INCH X 15 INCH PIPE ARCH

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE
BA5325177 3 1,700.00 5,100.00 05/08/2007



STATE HIGHWAY ADMINISTRATION OF MARYLAND
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ITEM 356615 UNITS EA
DESCRIPTION— STANDARD TYPE E ENDWALL FOR 15 INCH PIPE

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE
CA4815184 1 1,500.00 1,500.00 12/06/2006
D0O5815184 1 1,000.00 1,000.00 01/17/2007
ITEM 356618 UNITS EA

DESCRIPTION— STANDARD TYPE E ENDWALL FOR 18 INCH PIPE

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE
MO3045177 2 2,250.00 4,500.00 07/28/2006
C05685180 1 1,600.00 1,600.00 02/08/2007
ITEM 356621 UNITS EA

DESCRIPTION— STANDARD TYPE E ENDWALL FOR 21 INCH PIPE

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE
AA3585184 1 1,800.00 1,800.00 09/22/2006
ITEM 356624 UNITS EA

DESCRIPTION— STANDARD TYPE E ENDWALL FOR 24 INCH PIPE

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE
PG3515173 1 5,000.00 5,000.00 02/23/2007
HO3115170 3 2,676.00 8,028.00 06/05/2007
ITEM 358830 UNITS EA

DESCRIPTION— STANDARD TYPE F ENDWALL FOR 30 INCH PIPE

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE
PG6605177 1 3,900.00 3,900.00 08/24/2006
ITEM 358836 UNITS EA

DESCRIPTION— STANDARD TYPE F ENDWALL FOR 36 INCH PIPE

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE
HO3495187 1 5,000.00 5,000.00 03/14/2007



STATE HIGHWAY ADMINISTRATION OF MARYLAND

Price Index

ITEM 360021 UNITS EA
DESCRIPTION— STANDARD TYPE G ENDWALL FOR 21 INCH PIPE

CONTRACT QUANTITY UNIT PRICE
AA3585184 1 1,400.00
ITEM 360024 UNITS EA

DESCRIPTION— STANDARD TYPE G ENDWALL FOR 24 INCH PIPE

CONTRACT QUANTITY UNIT PRICE
PG6605177 1 2,100.00
ITEM 360027 UNITS EA

DESCRIPTION— STANDARD TYPE G ENDWALL FOR 27 INCH PIPE

CONTRACT QUANTITY UNIT PRICE
AA3585184 1 2,400.00
ITEM 362218 UNITS EA

DESCRIPTION— STANDARD TYPE H ENDWALL FOR 18 INCH PIPE

CONTRACT QUANTITY UNIT PRICE
C05685180 1 1,800.00
ITEM 362224 UNITS EA

DESCRIPTION— STANDARD TYPE H ENDWALL FOR 24 INCH PIPE

CONTRACT QUANTITY UNIT PRICE
AA3495174 1 850.00
ITEM 363114 UNITS EA

07/01/2007

TOTAL AMOUNT
1,400.00

TOTAL AMOUNT
2,100.00

TOTAL AMOUNT
2,400.00

TOTAL AMOUNT
1,800.00

TOTAL AMOUNT
850.00
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AWARDED DATE
09/22/2006

AWARDED DATE
08/24/2006

AWARDED DATE
09/22/2006

AWARDED DATE
02/08/2007

AWARDED DATE
01/24/2007

DESCRIPTION— STANDARD TYPE C ENDWALL FOR HORIZONTAL ELLIPTICAL 14 INCH X 23 INCH

CONCRETE PIPE

CONTRACT QUANTITY UNIT PRICE
AA3585184 2 1,700.00
BA3965177 2 1.00
ITEM 363119 UNITS EA

TOTAL AMOUNT
3,400.00
2.00

AWARDED DATE
09/22/2006
04/18/2007

DESCRIPTION— STANDARD TYPE C ENDWALL FOR HORIZONTAL ELLIPTICAL 19 INCH X 30 INCH

CONCRETE PIPE

CONTRACT QUANTITY UNIT PRICE
BA3965177 4 988.48
HO3115170 1 1,888.00

TOTAL AMOUNT
3,953.92
1,888.00

AWARDED DATE
04/18/2007
06/05/2007



STATE HIGHWAY ADMINISTRATION OF MARYLAND

Price Index 07/01/2007

ITEM 363127 UNITS EA

Page 100

DESCRIPTION— STANDARD TYPE C ENDWALL FOR HORIZONTAL ELLIPTICAL 27 INCH X 42 INCH

CONCRETE PIPE

CONTRACT QUANTITY UNIT PRICE
DO05815184 1 1,800.00
ITEM 363129 UNITS EA

TOTAL AMOUNT
1,800.00

AWARDED DATE
01/17/2007

DESCRIPTION— STANDARD TYPE C ENDWALL FOR HORIZONTAL ELLIPTICAL 29 INCH X 45 INCH

CONCRETE PIPE

CONTRACT QUANTITY UNIT PRICE
AA3585184 1 2,600.00
BA3965177 2 1,843.61
ITEM 363214 UNITS EA

TOTAL AMOUNT
2,600.00
3,687.22

AWARDED DATE
09/22/2006
04/18/2007

DESCRIPTION— STANDARD END SUPPORT WALL FOR HORIZONTAL ELLIPTICAL 14 INCH X 23 INCH

CONCRETE PIPE

CONTRACT QUANTITY UNIT PRICE
AA3585184 1 660.00
ITEM 368812 UNITS EA

DESCRIPTION— 12 INCH STANDARD CONCRETE END SECTION

CONTRACT QUANTITY UNIT PRICE
MO3545174 2 1,000.00
WI7205130 1 700.00
AA3495174 5 640.00
CA3255170 1 1,200.00
ITEM 368815 UNITS EA

DESCRIPTION- 15 INCH STANDARD CONCRETE END SECTION

CONTRACT QUANTITY UNIT PRICE
FR5035181 1 900.00
WI7205130 1 845.00
CA4815184 2 900.00
D0O5815184 9 500.00
AA3495174 24 700.00
C05685180 2 500.00
GA6565177 2 880.00
AA4195174 2 800.00
KE4085776 1 480.00
BA3965177 1 706.20

TOTAL AMOUNT
660.00

TOTAL AMOUNT
2,000.00
700.00
3,200.00
1,200.00

TOTAL AMOUNT
900.00
845.00

1,800.00
4,500.00
16,800.00
1,000.00
1,760.00
1,600.00
480.00
706.20

AWARDED DATE
09/22/2006

AWARDED DATE
07/19/2006
08/10/2006
01/24/2007
06/18/2007

AWARDED DATE
07/26/2006
08/10/2006
12/06/2006
01/17/2007
01/24/2007
02/08/2007
02/20/2007
02/26/2007
03/05/2007
04/18/2007



ITEM

STATE HIGHWAY ADMINISTRATION OF MARYLAND

Price Index

368815

07/01/2007

UNITS EA

DESCRIPTION—- 15 INCH STANDARD CONCRETE END SECTION

CONTRACT
WA1425176
CA3255170

ITEM

QUANTITY UNIT PRICE
1 840.00
4 1,000.00
368818 UNITS EA

DESCRIPTION— 18 INCH STANDARD CONCRETE END SECTION

CONTRACT
FR4835130
AA3585184
TA4265187R
AL8815184
DO0O5815184
C05685180
BA3965177
BA6835184
WA1425176
BA5325177
HO3115170
CA3255170
FR5295181

ITEM

QUANTITY

A P O P N O~ OO B N P P B

368821

UNIT PRICE

825.00
1,300.00
1,000.00

905.00

600.00

625.00

1.07
1,000.00

930.00

600.00

827.00
1,500.00
1,000.00

UNITS EA

DESCRIPTION- 21 INCH STANDARD CONCRETE END SECTION

CONTRACT
D0O5815184

ITEM

QUANTITY
1

368824

UNIT PRICE

700.00

UNITS EA

DESCRIPTION— 24 INCH STANDARD CONCRETE END SECTION

CONTRACT
FR4835130
WI7205130
AA3585184
D0O5815184
AA3495174
415D11409
BA6835184

QUANTITY

B N W N PR

UNIT PRICE

950.00
1,460.00
1,300.00

750.00
1,225.00
1,200.00
1,100.00

TOTAL AMOUNT

840.00
4,000.00

TOTAL AMOUNT

3,300.00
1,300.00
1,000.00
1,810.00
2,400.00
3,125.00
4.28
5,000.00
1,860.00
600.00
4,962.00
1,500.00
4,000.00

TOTAL AMOUNT

700.00

TOTAL AMOUNT

950.00
1,460.00
1,300.00
1,500.00
3,675.00
2,400.00
1,100.00
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AWARDED DATE
04/20/2007
06/18/2007

AWARDED DATE
07/27/2006
09/22/2006
11/28/2006
01/04/2007
01/17/2007
02/08/2007
04/18/2007
04/18/2007
04/20/2007
05/08/2007
06/05/2007
06/18/2007
06/27/2007

AWARDED DATE
01/17/2007

AWARDED DATE
07/27/2006
08/10/2006
09/22/2006
01/17/2007
01/24/2007
04/06/2007
04/18/2007



ITEM

DESCRIPTION— 24 INCH STANDARD CONCRETE END SECTION

CONTRACT
HO3115170

ITEM

DESCRIPTION— 30 INCH STANDARD CONCRETE END SECTION

CONTRACT
DO5815184
HO3115170
AL3145177

ITEM

DESCRIPTION—

CONTRACT
SM7115176R
FR4955187

ITEM

DESCRIPTION—

CONTRACT
FR4735177
FR5515132
WA3085177

ITEM

DESCRIPTION—-

CONTRACT
C05685180
AL4005177R
WA1425176
AL3145177
CH3295180R
WA3085177

STATE HIGHWAY ADMINISTRATION OF MARYLAND
07/01/2007

Price Index

368824 UNITS EA

QUANTITY UNIT PRICE
3 1,085.00
368830 UNITS EA

QUANTITY UNIT PRICE
1 1,000.00
1 1,324.00
1 1,900.00
370012 UNITS EA

12 INCH STANDARD METAL END SECTION

QUANTITY UNIT PRICE
1 750.00
2 1,400.00
370015 UNITS EA

15 INCH STANDARD METAL END SECTION

QUANTITY UNIT PRICE
4 575.00
2 880.00
2 125.00
370018 UNITS EA

18 INCH STANDARD METAL END SECTION

QUANTITY UNIT PRICE
1 800.00
1 275.00
3 385.00
2 90.00
1 650.00
8

125.00

TOTAL AMOUNT
3,255.00

TOTAL AMOUNT
1,000.00
1,324.00
1,900.00

TOTAL AMOUNT
750.00
2,800.00

TOTAL AMOUNT
2,300.00
1,760.00
250.00

TOTAL AMOUNT
800.00
275.00
1,155.00
180.00
650.00
1,000.00
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AWARDED DATE
06/05/2007

AWARDED DATE
01/17/2007
06/05/2007
06/25/2007

AWARDED DATE
08/23/2006
01/30/2007

AWARDED DATE
05/14/2007
06/18/2007
06/26/2007

AWARDED DATE
02/08/2007
03/20/2007
04/20/2007
06/25/2007
06/25/2007
06/26/2007



ITEM

CONTRACT
AA3495174

STATE HIGHWAY ADMINISTRATION OF MARYLAND
07/01/2007

Price Index
370024 UNITS EA
DESCRIPTION- 24 INCH STANDARD METAL END SECTION
QUANTITY UNIT PRICE
1 750.00
5 150.00

WA3085177

ITEM

DESCRIPTION— 17 INCH X 13 INCH STANDARD METAL END SECTION

CONTRACT
HO3035132
WA1425176
WA3085177

ITEM

DESCRIPTION- 21INCH X 15 INCH STANDARD METAL END SECTION

CONTRACT
SM7115176R
WA1425176
AL3145177
WA3085177

ITEM

DESCRIPTION- 28 INCH X 20 INCH STANDARD METAL END SECTION

CONTRACT
FR4735177

ITEM

371011 UNITS EA

QUANTITY UNIT PRICE
1 500.00
51 360.00
11 150.00
371013 UNITS EA

QUANTITY UNIT PRICE
2 1,250.00
11 385.00
2 85.00
1 175.00
371018 UNITS EA

QUANTITY UNIT PRICE
1 825.00
372120 UNITS EA

DESCRIPTION— SINGLE WR INLET-MINIMUM DEPTH

CONTRACT
SM7115176R
BA7715187
AL8815184
AL4005177R
BA6835184
WA3085177

QUANTITY UNIT PRICE
3,000.00
4,254.91
2,900.00
4,450.00
3,500.00

4,000.00

[ T = T

TOTAL AMOUNT
750.00
750.00

TOTAL AMOUNT
500.00
18,360.00
1,650.00

TOTAL AMOUNT
2,500.00
4,235.00
170.00
175.00

TOTAL AMOUNT
825.00

TOTAL AMOUNT
3,000.00
4,254.91
2,900.00
4,450.00
7,000.00
4,000.00
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AWARDED DATE
01/24/2007
06/26/2007

AWARDED DATE
02/23/2007
04/20/2007
06/26/2007

AWARDED DATE
08/23/2006
04/20/2007
06/25/2007
06/26/2007

AWARDED DATE
05/14/2007

AWARDED DATE
08/23/2006
10/17/2006
01/04/2007
03/20/2007
04/18/2007
06/26/2007



ITEM

DESCRIPTION—

CONTRACT
SM7115176R
AL4005177R
BA6835184
WA3085177

ITEM

DESCRIPTION—

CONTRACT
PG6605177
BA7715187
AL8815184
AL4005177R
AL3115177
BA6885184
AL3145177

ITEM

DESCRIPTION—-

CONTRACT
PG6605177
AL8815184
AL4005177R
AL3115177
BA6885184
AL3145177

ITEM

DESCRIPTION—-

CONTRACT
WI7205130
PG6605177
AA3585184

STATE HIGHWAY ADMINISTRATION OF MARYLAND
07/01/2007

Price Index
372121 UNITS LF
SINGLE WR INLET-VERTICAL DEPTH
QUANTITY UNIT PRICE
1 500.00
1 350.00
2 450.00
1 450.00
372122 UNITS EA
STANDARD WR INLET-MINIMUM DEPTH
QUANTITY UNIT PRICE
4 5,600.00
5 5,044.28
11 4,200.00
1 5,700.00
1 4,940.00
13 4,230.00
1 4,200.00
372123 UNITS LF
STANDARD WR INLET-VERTICAL DEPTH
QUANTITY UNIT PRICE
8 250.00
20 340.00
1 350.00
1 350.00
30 100.00
1 400.00
372132 UNITS EA
STANDARD NR INLET-MINIMUM DEPTH
QUANTITY UNIT PRICE
1 3,025.00
2 5,300.00
1 3,500.00

TOTAL AMOUNT
500.00
350.00
900.00
450.00

TOTAL AMOUNT
22,400.00
25,221.40
46,200.00

5,700.00
4,940.00
54,990.00
4,200.00

TOTAL AMOUNT
2,000.00
6,800.00
350.00
350.00
3,000.00
400.00

TOTAL AMOUNT
3,025.00
10,600.00
3,500.00
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AWARDED DATE
08/23/2006
03/20/2007
04/18/2007
06/26/2007

AWARDED DATE
08/24/2006
10/17/2006
01/04/2007
03/20/2007
03/22/2007
06/13/2007
06/25/2007

AWARDED DATE
08/24/2006
01/04/2007
03/20/2007
03/22/2007
06/13/2007
06/25/2007

AWARDED DATE
08/10/2006
08/24/2006
09/22/2006



ITEM

CONTRACT
PG6605177

ITEM

CONTRACT

STATE HIGHWAY ADMINISTRATION OF MARYLAND

Price Index

372133 UNITS LF

DESCRIPTION- STANDARD NR INLET-VERTICAL DEPTH
QUANTITY UNIT PRICE
1 300.00

372142 UNITS EA

DESCRIPTION— STANDARD NRM INLET-MINIMUM DEPTH
QUANTITY UNIT PRICE
1 4,400.00

AA3585184

ITEM

372145

UNITS EA

07/01/2007

TOTAL AMOUNT
300.00

TOTAL AMOUNT
4,400.00
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AWARDED DATE
08/24/2006

AWARDED DATE
09/22/2006

DESCRIPTION— ALTERNATE CURVED VANE GRATES FOR STANDARD NR AND NRM INLETS (NR/NRM-CV)

CONTRACT
TA4265187R

ITEM

QUANTITY
4

372152

UNIT PRICE
750.00

UNITS EA

DESCRIPTION— STANDARD WRM INLET-MINIMUM DEPTH

CONTRACT
AL8815184

HO3215176
MO5665177

ITEM

QUANTITY
3

1

a4

372153

UNIT PRICE
6,900.00
6,000.00
6,700.00

UNITS LF

DESCRIPTION— STANDARD WRM INLET-VERTICAL DEPTH

CONTRACT
AL8815184
MO5665177

ITEM

QUANTITY
15
80

372154

UNIT PRICE
690.00
1,100.00

UNITS EA

DESCRIPTION— TRIPLE WRM INLET-MINIMUM DEPTH

CONTRACT
HO3215176

QUANTITY
1

UNIT PRICE
8,500.00

TOTAL AMOUNT
3,000.00

TOTAL AMOUNT
20,700.00
6,000.00
294,800.00

TOTAL AMOUNT
10,350.00
88,000.00

TOTAL AMOUNT
8,500.00

AWARDED DATE
11/28/2006

AWARDED DATE
01/04/2007
04/26/2007
04/26/2007

AWARDED DATE
01/04/2007
04/26/2007

AWARDED DATE
04/26/2007
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ITEM 372155 UNITS LF
DESCRIPTION- TRIPLE WRM INLET-VERTICAL DEPTH
CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE
HO3215176 2 600.00 1,200.00 04/26/2007
ITEM 374005 UNITS EA
DESCRIPTION- STANDARD 5 FT COG INLET-MINIMUM DEPTH
CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE
WI7205130 1 3,582.00 3,582.00 08/10/2006
BA4295125 3 2,600.00 7,800.00 08/24/2006
MO3335184 2 5,200.00 10,400.00 09/13/2006
AA3585184 12 2,600.00 31,200.00 09/22/2006
XX5015179 8 3,500.00 28,000.00 03/22/2007
BA6835184 3 3,000.00 9,000.00 04/18/2007
BA5325177 5 4,000.00 20,000.00 05/08/2007
HO3115170 4 3,310.00 13,240.00 06/05/2007
BA6885184 2 3,500.00 7,000.00 06/13/2007
CA3255170 2 3,500.00 7,000.00 06/18/2007
ITEM 374011 UNITS EA
DESCRIPTION- SHALLOW 5 FT COG INLET-MINIMUM DEPTH
CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE
CE3145180 5 2,500.00 12,500.00 08/01/2006
AA3585184 5 2,400.00 12,000.00 09/22/2006
KE4085776 1 2,625.00 2,625.00 03/05/2007
ITEM 374015 UNITS EA

DESCRIPTION— STANDARD 10 FT COG INLET-MINIMUM DEPTH

CONTRACT
WI7205130
SM7115176R
MO3335184
AA3585184
BA7715187
XX6155179R
AT9575179
TA4265187R
AL8815184

QUANTITY UNIT PRICE
4,310.00
4,500.00
6,900.00
3,500.00
7,200.00
5,000.00
5,500.00
4,900.00

4,600.00

N B O NN P

=
w

TOTAL AMOUNT
4,310.00
4,500.00
13,800.00
7,000.00
7,200.00
25,000.00
5,500.00
9,800.00
59,800.00

AWARDED DATE
08/10/2006
08/23/2006
09/13/2006
09/22/2006
10/17/2006
10/26/2006
11/20/2006
11/28/2006
01/04/2007



ITEM

DESCRIPTION— STANDARD 10 FT COG INLET-MINIMUM DEPTH

CONTRACT
WA1815174
XX5015179
BA6835184
MO3775180R
BA6885184
CA3255170

ITEM

DESCRIPTION—

CONTRACT
AA3585184
KE4085776

ITEM

DESCRIPTION— STANDARD 15 FT COG INLET-MINIMUM DEPTH

CONTRACT
WI7205130
MO3335184
PG6065187
AL8815184
BA6835184
BA6885184
CA3255170

ITEM

DESCRIPTION— STANDARD 20 FT COG INLET-MINIMUM DEPTH

CONTRACT
XX6155179R
AL8815184
BA6835184
WA1425176
BA6885184

STATE HIGHWAY ADMINISTRATION OF MARYLAND
07/01/2007

Price Index

374015 UNITS EA

QUANTITY UNIT PRICE
2 3,500.00

8 4,700.00

16 4,900.00

2 5,100.00

26 4,800.00

5 4,500.00

374021 UNITS EA

SHALLOW 10 FT COG INLET-MINIMUM DEPTH

QUANTITY UNIT PRICE
5 3,400.00
1 3,465.00
374025 UNITS EA

QUANTITY UNIT PRICE
5,210.00
8,100.00
3,900.00
5,100.00
6,200.00

25 5,300.00

4 4,700.00

A W P PN

374035 UNITS EA

QUANTITY UNIT PRICE
5 7,500.00

15 5,800.00

1 6,000.00

1 5,500.00

12 6,800.00

TOTAL AMOUNT
7,000.00
37,600.00
78,400.00
10,200.00
124,800.00
22,500.00

TOTAL AMOUNT
17,000.00
3,465.00

TOTAL AMOUNT

10,420.00
8,100.00

3,900.00
15,300.00
24,800.00
132,500.00
18,800.00

TOTAL AMOUNT
37,500.00
87,000.00

6,000.00
5,500.00
81,600.00
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AWARDED DATE
02/16/2007
03/22/2007
04/18/2007
06/11/2007
06/13/2007
06/18/2007

AWARDED DATE
09/22/2006
03/05/2007

AWARDED DATE
08/10/2006
09/13/2006
12/12/2006
01/04/2007
04/18/2007
06/13/2007
06/18/2007

AWARDED DATE
10/26/2006
01/04/2007
04/18/2007
04/20/2007
06/13/2007
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ITEM 374045 UNITS LF
DESCRIPTION— STANDARD COG INLET-VERTICAL DEPTH
CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE
BA4295125 15 400.00 6,000.00 08/24/2006
MO3335184 6 650.00 3,900.00 09/13/2006
XX6155179R 10 600.00 6,000.00 10/26/2006
TA4265187R 1 100.00 100.00 11/28/2006
AL8815184 61 325.00 19,825.00 01/04/2007
XX5015179 20 25.00 500.00 03/22/2007
BA6835184 5 450.00 2,250.00 04/18/2007
HO3115170 26 100.00 2,600.00 06/05/2007
MO3775180R 6 80.00 480.00 06/11/2007
BA6885184 84 125.00 10,500.00 06/13/2007
CA3255170 16 300.00 4,800.00 06/18/2007
ITEM 374100 UNITS EA
DESCRIPTION- 5 FOOT COG/COS OPENING
CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE
FR4835130 1 4,800.00 4,800.00 07/27/2006
WI7205130 2 2,720.00 5,440.00 08/10/2006
M0O6235187 1 3,500.00 3,500.00 03/15/2007
XX5015179 8 2,300.00 18,400.00 03/22/2007
BA5325177 26 2,770.00 72,020.00 05/08/2007
ITEM 374110 UNITS EA
DESCRIPTION- 10 FOOT COG/COS OPENING
CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE
MO3545174 1 7,500.00 7,500.00 07/19/2006
BA4155180 3 2,175.00 6,525.00 11/09/2006
AT9575179 1 3,500.00 3,500.00 11/20/2006
TA4265187R 3 4,750.00 14,250.00 11/28/2006
XX5015179 8 3,350.00 26,800.00 03/22/2007
BA6835184 7 6,050.00 42,350.00 04/18/2007
ITEM 374205 UNITS EA

DESCRIPTION— STANDARD 5 FT COS INLET-MININUM DEPTH

CONTRACT
WI7205130

QUANTITY
5

UNIT PRICE
3,205.00

TOTAL AMOUNT
16,025.00

AWARDED DATE
08/10/2006



ITEM

DESCRIPTION—

CONTRACT
PG1115384
BA6835184
WA1425176
BA5325177
CA3255170

ITEM

DESCRIPTION—-

CONTRACT
BA3965177

ITEM

DESCRIPTION—

CONTRACT
AA3585184
BA6835184
BA6885184
CA3255170

ITEM

DESCRIPTION—

CONTRACT
BA3965177

ITEM

DESCRIPTION—-

CONTRACT
MO3335184
BA6885184

ITEM

DESCRIPTION—-

CONTRACT
BA6885184

STATE HIGHWAY ADMINISTRATION OF MARYLAND
07/01/2007

Price Index

374205 UNITS EA
STANDARD 5 FT COS INLET-MININUM DEPTH

QUANTITY UNIT PRICE
2,550.00
4,500.00
2,910.00
4,000.00

3,200.00

N N N b

374211 UNITS EA
SHALLOW 5 FT COS INLET-MINIMUM DEPTH

QUANTITY UNIT PRICE
1 4,084.19
374221 UNITS EA

STANDARD 10 FT COS INLET-MINIMUM DEPTH

QUANTITY UNIT PRICE
3,990.00
5,500.00
5,725.00

4,000.00

N PR e

374222 UNITS EA
SHALLOW 10 FT COS INLET-MINIMUM DEPTH

QUANTITY UNIT PRICE
1 4,917.72
374225 UNITS EA

STANDARD 15 FT COS INLET-MINIMUM DEPTH

QUANTITY UNIT PRICE
1 9,700.00
1 6,925.00
374235 UNITS EA

STANDARD 20 FT COS INLET-MINIMUM DEPTH

QUANTITY UNIT PRICE

2 8,225.00

TOTAL AMOUNT
10,200.00
4,500.00
5,820.00
8,000.00
6,400.00

TOTAL AMOUNT
4,084.19

TOTAL AMOUNT
3,990.00
5,500.00
5,725.00
8,000.00

TOTAL AMOUNT
4,917.72

TOTAL AMOUNT
9,700.00
6,925.00

TOTAL AMOUNT
16,450.00
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AWARDED DATE
03/13/2007
04/18/2007
04/20/2007
05/08/2007
06/18/2007

AWARDED DATE
04/18/2007

AWARDED DATE
09/22/2006
04/18/2007
06/13/2007
06/18/2007

AWARDED DATE
04/18/2007

AWARDED DATE
09/13/2006
06/13/2007

AWARDED DATE
06/13/2007
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ITEM 374242 UNITS LF
DESCRIPTION— STANDARD COS INLET-VERTICAL DEPTH

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE
AA3585184 2 400.00 800.00 09/22/2006
BA6885184 4 125.00 500.00 06/13/2007
CA3255170 1 350.00 350.00 06/18/2007
ITEM 376101 UNITS EA

DESCRIPTION— STANDARD TYPE E COMBINATION INLET-MINIMUM DEPTH

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE
AL3115177 1 4,330.00 4,330.00 03/22/2007
ITEM 376102 UNITS LF

DESCRIPTION— STANDARD TYPE E COMBINATION INLET-VERTICAL DEPTH

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE
AL3115177 1 315.00 315.00 03/22/2007
ITEM 376110 UNITS EA

DESCRIPTION— STANDARD TYPE H COMBINATION INLET-MINIMUM DEPTH

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE
AL3115177 1 4,665.00 4,665.00 03/22/2007
ITEM 376111 UNITS LF

DESCRIPTION— STANDARD TYPE H COMBINATION INLET-VERTICAL DEPTH

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE
AL3115177 1 530.00 530.00 03/22/2007
ITEM 378164 UNITS EA

DESCRIPTION— STANDARD SINGLE OPENING TYPE K INLET OPEN END GRATE NONTRAFFIC
AREAS-MINIMUM DEPTH

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE
FR5035181 1 4,000.00 4,000.00 07/26/2006
PG6605177 1 5,000.00 5,000.00 08/24/2006
AL8815184 1 2,700.00 2,700.00 01/04/2007
DO0O5815184 4 1,600.00 6,400.00 01/17/2007
AA3495174 1 1,500.00 1,500.00 01/24/2007
BA6885184 1 2,725.00 2,725.00 06/13/2007
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ITEM 378165 UNITS LF

DESCRIPTION— STANDARD SINGLE OPENING TYPE K INLET OPEN END GRATE NONTRAFFIC
AREAS-VERTICAL DEPTH

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE
PG6605177 5 250.00 1,250.00 08/24/2006
BA6885184 1 125.00 125.00 06/13/2007
ITEM 378167 UNITS EA

DESCRIPTION— STANDARD DOUBLE OPENING TYPE K INLET OPEN END GRATE NONTRAFFIC
AREAS-MINIMUM DEPTH

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE
PG6605177 1 5,000.00 5,000.00 08/24/2006
CA3255170 2 2,500.00 5,000.00 06/18/2007
ITEM 378168 UNITS LF

DESCRIPTION— STANDARD DOUBLE OPENING TYPE K INLET OPEN END GRATE NONTRAFFIC
AREAS-VERTICAL DEPTH

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE
CA3255170 4 300.00 1,200.00 06/18/2007
ITEM 378169 UNITS EA

DESCRIPTION— STANDARD TYPE K INLET SINGLE OPENING REPLACEMENT GRATE

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE
PG6605177 1 1,500.00 1,500.00 08/24/2006
AL3115177 2 575.00 1,150.00 03/22/2007
ITEM 378172 UNITS EA

DESCRIPTION— STANDARD TYPE K INLET DOUBLE OPENING REPLACEMENT GRATE

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE
PG6605177 1 1,500.00 1,500.00 08/24/2006
MO5595177 1 825.00 825.00 03/06/2007
AL3115177 1 575.00 575.00 03/22/2007
BA3965177 1 845.30 845.30 04/18/2007
AL3145177 1 815.00 815.00 06/25/2007
ITEM 378175 UNITS EA

DESCRIPTION— STANDARD SINGLE OPENING TYPE K INLET OPEN END GRATE-MINIMUM DEPTH

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE
AL3265177 1 4,050.00 4,050.00 07/24/2006
SM7115176R 1 3,000.00 3,000.00 08/23/2006
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ITEM 378175 UNITS EA
DESCRIPTION— STANDARD SINGLE OPENING TYPE K INLET OPEN END GRATE-MINIMUM DEPTH

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE
AA3585184 2 2,400.00 4,800.00 09/22/2006
HO3205176 1 8,000.00 8,000.00 11/14/2006
TA4265187R 1 2,200.00 2,200.00 11/28/2006
CA4815184 1 2,800.00 2,800.00 12/06/2006
AL8815184 5 2,750.00 13,750.00 01/04/2007
WA1425176 8 2,900.00 23,200.00 04/20/2007
PG6495176 1 3,200.00 3,200.00 04/30/2007
HO3115170 2 2,157.00 4,314.00 06/05/2007
CA3255170 4 2,900.00 11,600.00 06/18/2007
ITEM 378178 UNITS LF

DESCRIPTION— STANDARD SINGLE OPENING TYPE K INLET OPEN END GRATE-VERTICAL DEPTH

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE
AL3265177 2 200.00 400.00 07/24/2006
SM7115176R 1 750.00 750.00 08/23/2006
AL8815184 3 305.00 915.00 01/04/2007
AA3495174 4 450.00 1,800.00 01/24/2007
WA1425176 9 370.00 3,330.00 04/20/2007
HO3115170 10 135.00 1,350.00 06/05/2007
CA3255170 3 300.00 900.00 06/18/2007
ITEM 378190 UNITS EA

DESCRIPTION— STANDARD DOUBLE OPENING TYPE K INLET OPEN END GRATE-MINIMUM DEPTH

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE
AA3585184 2 2,400.00 4,800.00 09/22/2006
CA4815184 1 4,000.00 4,000.00 12/06/2006
AA3495174 1 2,000.00 2,000.00 01/24/2007
WA1425176 6 2,740.00 16,440.00 04/20/2007
HO3115170 10 2,157.00 21,570.00 06/05/2007
CA3255170 2 3,000.00 6,000.00 06/18/2007

WA3085177 5 4,000.00 20,000.00 06/26/2007
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ITEM

378191 UNITS LF

DESCRIPTION— STANDARD DOUBLE OPENING TYPE K INLET OPEN END GRATE-VERTICAL DEPTH

CONTRACT
AA3495174
WA1425176
HO3115170
CA3255170
WA3085177

ITEM

QUANTITY UNIT PRICE
5 625.00
6 345.00
23 135.00
2 300.00
5 500.00
379110 UNITS EA

TOTAL AMOUNT
3,125.00
2,070.00
3,105.00
600.00
2,500.00

DESCRIPTION— STANDARD TYPE S INLET, SINGLE GRATE - MINIMUM DEPTH

CONTRACT
AA3585184
CA4815184
WA1815174
HO3115170

ITEM

QUANTITY UNIT PRICE
1 2,400.00
10 2,900.00
4 4,000.00
5 2,000.00
379111 UNITS LF

TOTAL AMOUNT
2,400.00
29,000.00
16,000.00
10,000.00

DESCRIPTION— STANDARD TYPE S INLET, SINGLE GRATE - VERTICAL DEPTH

CONTRACT
AA3585184
CA4815184
WA1815174
HO3115170

ITEM

QUANTITY UNIT PRICE
2 400.00
2 350.00
2 4,000.00
24 150.00
379120 UNITS EA

TOTAL AMOUNT
800.00
700.00
8,000.00
3,600.00

DESCRIPTION— STANDARD TYPE S INLET, DOUBLE GRATE TANDEM - MINIMUM DEPTH

CONTRACT
SM7115176R
TA4265187R
AL8815184
MO5595177
PG1115384
CA3255170

QUANTITY UNIT PRICE
2 6,500.00

4 3,500.00

1 4,200.00

1 4,325.00

18 2,120.00

7 2,900.00

TOTAL AMOUNT
13,000.00
14,000.00

4,200.00
4,325.00
38,160.00
20,300.00

AWARDED DATE
01/24/2007
04/20/2007
06/05/2007
06/18/2007
06/26/2007

AWARDED DATE
09/22/2006
12/06/2006
02/16/2007
06/05/2007

AWARDED DATE
09/22/2006
12/06/2006
02/16/2007
06/05/2007

AWARDED DATE
08/23/2006
11/28/2006
01/04/2007
03/06/2007
03/13/2007
06/18/2007



ITEM

DESCRIPTION— STANDARD TYPE S INLET, DOUBLE GRATE TANDEM - VERTICAL DEPTH

CONTRACT
TA4265187R
AL8815184
PG1115384
CA3255170

ITEM

STATE HIGHWAY ADMINISTRATION OF MARYLAND

Price Index 07/01/2007

379122

QUANTITY
4
3
12
14

379125

UNITS LF

UNIT PRICE
225.00
330.00
265.00
300.00

UNITS EA

TOTAL AMOUNT
900.00
990.00
3,180.00
4,200.00
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AWARDED DATE
11/28/2006
01/04/2007
03/13/2007
06/18/2007

DESCRIPTION— STANDARD TYPE S COMBINATION INLET, DOUBLE GRATE TANDEM - MINIMUM DEPTH

CONTRACT
MO3335184
AA4495177

ITEM

QUANTITY
9
2

379126

UNIT PRICE
7,540.00
6,500.00

UNITS LF

TOTAL AMOUNT
67,860.00
13,000.00

AWARDED DATE
09/13/2006
02/26/2007

DESCRIPTION— STANDARD TYPE S COMBINATION INLET, DOUBLE GRATE TANDEM -VERTICAL DEPTH

CONTRACT
MO3335184

ITEM

QUANTITY
18

379127

UNIT PRICE
600.00

UNITS EA

TOTAL AMOUNT
10,800.00

AWARDED DATE
09/13/2006

DESCRIPTION— ALTERNATE DOUBLE TYPE S INLET FRAME WITH CURVE VANE GRATE (S2-CV)

CONTRACT
CA3255170

ITEM

QUANTITY
7

380110

UNIT PRICE
3,500.00

UNITS EA

TOTAL AMOUNT
24,500.00

DESCRIPTION— STANDARD TYPE HS COMBINATION INLET - MINIMUM DEPTH

CONTRACT
MO3335184

ITEM

QUANTITY
7

380112

UNIT PRICE
9,600.00

UNITS LF

TOTAL AMOUNT
67,200.00

DESCRIPTION— STANDARD TYPE HS COMBINATION INLET - VERTICAL DEPTH

CONTRACT
MO3335184

QUANTITY
20

UNIT PRICE

650.00

TOTAL AMOUNT

13,000.00

AWARDED DATE
06/18/2007

AWARDED DATE
09/13/2006

AWARDED DATE
09/13/2006
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ITEM 380120 UNITS EA

DESCRIPTION— STANDARD YARD INLET - MINIMUM DEPTH

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE
MO3545174 2 4,500.00 9,000.00 07/19/2006
AL8815184 7 1,800.00 12,600.00 01/04/2007
XX5015179 4 1,200.00 4,800.00 03/22/2007
BA5325177 4 1,500.00 6,000.00 05/08/2007
ITEM 380122 UNITS LF

DESCRIPTION— STANDARD YARD INLET - VERTICAL DEPTH

CONTRACT
AL8815184
XX5015179

ITEM

CONTRACT
XX8035177
XX8035177
XX8125277
XX8125277
CA4815184
AT9925132
AL4005177R
XX5015179
BA6885184
XX8215177
XX8215177
XX8065177
XX8065177
XX8035277
XX8035277
XX8125177
XX8125177
XX9105177
XX9105177
XX9135177
XX9135177

QUANTITY UNIT PRICE
3 245.00

4 120.00

380201 UNITS EA
DESCRIPTION— ADJUST EXISTING INLET

QUANTITY UNIT PRICE
50 1.00

50 1.00

50 1.00

50 1.00

8 1,000.00

1 1,378.50

2 1,100.00

10 2,500.00

2 1,000.00

5 1,100.00

5 1,210.00

3 365.00

3 322.00

50 250.00

50 125.00

50 150.00

50 100.00

3 164.00

3 164.00

3 500.00

3 435.00

5 625.00

XX8165177

TOTAL AMOUNT
735.00
480.00

TOTAL AMOUNT
50.00
50.00
50.00
50.00

8,000.00
1,378.50
2,200.00
25,000.00
2,000.00
5,500.00
6,050.00
1,095.00
966.00
12,500.00
6,250.00
7,500.00
5,000.00
492.00
492.00
1,500.00
1,305.00
3,125.00

AWARDED DATE
01/04/2007
03/22/2007

AWARDED DATE
11/09/2006
11/09/2006
11/16/2006
11/16/2006
12/06/2006
03/05/2007
03/20/2007
03/22/2007
06/13/2007
10/26/2006
10/26/2006
11/29/2006
11/29/2006
03/27/2007
03/27/2007
03/30/2007
03/30/2007
05/11/2007
05/11/2007
05/14/2007
05/14/2007
05/24/2007
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ITEM 380201 UNITS EA
DESCRIPTION— ADJUST EXISTING INLET
CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE
XX8165177 5 515.00 2,575.00 05/24/2007
XX9065177 3 400.00 1,200.00 05/24/2007
XX9065177 3 300.00 900.00 05/24/2007
XX8155177 5 450.00 2,250.00 06/18/2007
XX8155177 5 550.00 2,750.00 06/18/2007
XX8155277 5 363.00 1,815.00 06/18/2007
XX8155277 5 435.00 2,175.00 06/18/2007
XX8165277 5 1,765.00 8,825.00 06/18/2007
XX8165277 5 2,470.00 12,350.00 06/18/2007
ITEM 380202 UNITS EA
DESCRIPTION— RECONSTRUCT EXISTING INLET
CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE
415D71408R 30 500.00 15,000.00 09/25/2006
415D71408R 50 500.00 25,000.00 09/25/2006
HO3125177 8 486.75 3,894.00 01/17/2007
GA6565177 1 2,200.00 2,200.00 02/20/2007
WA1425176 1 960.00 960.00 04/20/2007
AL3145177 6 1,685.00 10,110.00 06/25/2007
AL4005177R 3 1,100.00 3,300.00 03/20/2007
AL4005177R 2 1,350.00 2,700.00 03/20/2007
AL3115177 19 2,350.00 44,650.00 03/22/2007
AL3115177 7 2,375.00 16,625.00 03/22/2007
ITEM 380220 UNITS EA

DESCRIPTION— CONVERT EXISTING INLET TO MANHOLE NON-TRAFFIC AREAS

CONTRACT
MO3335184

ITEM

TOTAL AMOUNT
8,000.00

AWARDED DATE
09/13/2006

DESCRIPTION— STANDARD SHALLOW MANHOLE 4 FT SQUARE WITH TYPE A FRAMEAND COVER-MINIMUM

CONTRACT
WI7205130
AA3585184
AL8815184

QUANTITY UNIT PRICE
2 4,000.00
380500 UNITS EA
DEPTH
QUANTITY UNIT PRICE
1 3,620.00
3 3,000.00
1 3,100.00

TOTAL AMOUNT
3,620.00
9,000.00
3,100.00

AWARDED DATE
08/10/2006
09/22/2006
01/04/2007



ITEM
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DESCRIPTION— STANDARD SHALLOW MANHOLE 4 FT SQUARE WITH TYPE A FRAMEAND COVER-MINIMUM

CONTRACT
DO05815184
HO3215176

ITEM

Price Index 07/01/2007
380500 UNITS EA
DEPTH
QUANTITY UNIT PRICE
5 2,000.00
1 2,500.00
380520 UNITS LF

TOTAL AMOUNT
10,000.00
2,500.00

DESCRIPTION— STANDARD SHALLOW MANHOLE 4 FT SQUARE-VERTICAL DEPTH

CONTRACT
WI7205130

ITEM

QUANTITY UNIT PRICE
2 1,360.00
380600 UNITS EA

TOTAL AMOUNT
2,720.00

AWARDED DATE
01/17/2007
04/26/2007

AWARDED DATE
08/10/2006

DESCRIPTION—- 48 INCH DIAMETER MANHOLE FOR 12 INCH TO 24 INCH PIPES -MINIMUM DEPTH

CONTRACT
MO3545174
SM7115176R
BA4295125
MO3705176
MO3335184
AA3585184
CA4815184
AL8815184
AA3495174
WA1815174
PG1115384
BA6835184
WA1425176
PG6495176
HO3115170
BA6885184
CA3255170

ITEM

DESCRIPTION—

CONTRACT
SM7115176R
BA4295125
MO3705176

QUANTITY UNIT PRICE
5,500.00
3,000.00
1,800.00
3,900.00
8,000.00
2,300.00
3,500.00
3,500.00
1,100.00
3,200.00
1,210.00
3,460.00
3,100.00
5,200.00

1 2,000.00

34 4,389.00

1 3,500.00

N N A P W OO WL, N PP

w
= N 0

380605 UNITS LF
48 INCH DIAMETER MANHOLE - VERTICAL DEPTH

QUANTITY UNIT PRICE
2 500.00
7 350.00
1 200.00

TOTAL AMOUNT
5,500.00
3,000.00
3,600.00
3,900.00

24,000.00
11,500.00
10,500.00
3,500.00
4,400.00
6,400.00
2,420.00
131,480.00
6,200.00
5,200.00
2,000.00
149,226.00
3,500.00

TOTAL AMOUNT
1,000.00
2,450.00
200.00

AWARDED DATE
07/19/2006
08/23/2006
08/24/2006
08/28/2006
09/13/2006
09/22/2006
12/06/2006
01/04/2007
01/24/2007
02/16/2007
03/13/2007
04/18/2007
04/20/2007
04/30/2007
06/05/2007
06/13/2007
06/18/2007

AWARDED DATE
08/23/2006
08/24/2006
08/28/2006
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ITEM 380605 UNITS LF
DESCRIPTION— 48 INCH DIAMETER MANHOLE - VERTICAL DEPTH

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE
MO3335184 11 750.00 8,250.00 09/13/2006
CA4815184 10 350.00 3,500.00 12/06/2006
AL8815184 2 265.00 530.00 01/04/2007
AA3495174 35 300.00 10,500.00 01/24/2007
PG1115384 9 152.00 1,368.00 03/13/2007
BA6835184 2 300.00 600.00 04/18/2007
WA1425176 2 82.00 164.00 04/20/2007
HO3115170 1 125.00 125.00 06/05/2007
BA6885184 106 125.00 13,250.00 06/13/2007
ITEM 380610 UNITS EA

DESCRIPTION- 60 INCH DIAMETER MANHOLE FOR 27 INCH TO 36 INCH PIPES -MINIMUM DEPTH

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE
WI7205130 1 4,000.00 4,000.00 08/10/2006
MO3335184 3 10,000.00 30,000.00 09/13/2006
AL8815184 9 5,000.00 45,000.00 01/04/2007
WA1815174 2 4,500.00 9,000.00 02/16/2007
PG1115384 1 2,650.00 2,650.00 03/13/2007
HO3495187 1 3,500.00 3,500.00 03/14/2007
M0O6235187 1 5,300.00 5,300.00 03/15/2007
BA6835184 4 4,200.00 16,800.00 04/18/2007
HO3115170 1 3,643.00 3,643.00 06/05/2007
BA6885184 5 7,460.00 37,300.00 06/13/2007
CA3255170 1 6,500.00 6,500.00 06/18/2007
ITEM 380615 UNITS LF

DESCRIPTION— 60 INCH DIAMETER MANHOLE - VERTICAL DEPTH

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE
WI7205130 3 1,250.00 3,750.00 08/10/2006
MO3335184 12 800.00 9,600.00 09/13/2006
AL8815184 21 337.00 7,077.00 01/04/2007
PG1115384 7 185.00 1,295.00 03/13/2007
HO3495187 5 600.00 3,000.00 03/14/2007
M0O6235187 14 250.00 3,500.00 03/15/2007
HO3115170 5 150.00 750.00 06/05/2007

BA6885184 18 250.00 4,500.00 06/13/2007
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ITEM 380615 UNITS LF
DESCRIPTION— 60 INCH DIAMETER MANHOLE - VERTICAL DEPTH

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE
CA3255170 2 550.00 1,100.00 06/18/2007
ITEM 380620 UNITS EA

DESCRIPTION- 72 INCH DIAMETER MANHOLE FOR 42 INCH AND 48 INCH PIPES -MINIMUM DEPTH

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE
BA7715187 2 6,074.66 12,149.32 10/17/2006
AL8815184 4 6,200.00 24,800.00 01/04/2007
HO3115170 1 4,500.00 4,500.00 06/05/2007
CA3255170 1 8,500.00 8,500.00 06/18/2007
ITEM 380625 UNITS LF

DESCRIPTION- 72 INCH DIAMETER MANHOLE - VERTICAL DEPTH

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE
AL8815184 10 417.00 4,170.00 01/04/2007
HO3115170 1 250.00 250.00 06/05/2007
CA3255170 7 500.00 3,500.00 06/18/2007
ITEM 380630 UNITS EA

DESCRIPTION— 84 INCH DIAMETER MANHOLE FOR 54 INCH AND 60 INCH PIPES -MINIMUM DEPTH

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE
AL8815184 3 9,700.00 29,100.00 01/04/2007
ITEM 380635 UNITS LF

DESCRIPTION- 84 INCH DIAMETER MANHOLE - VERTICAL DEPTH

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE
AL8815184 9 622.00 5,598.00 01/04/2007
ITEM 380700 UNITS EA

DESCRIPTION— 48 INCH DIAMETER DROP MANHOLE - MINIMUM DEPTH

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE
HO3115170 2 2,924.00 5,848.00 06/05/2007
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ITEM 380705 UNITS LF
DESCRIPTION— 48 INCH DIAMETER DROP MANHOLE - VERTICAL DEPTH

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE
HO3115170 22 120.00 2,640.00 06/05/2007
ITEM 380850 UNITS EA

DESCRIPTION— ADJUST EXISTING MANHOLE

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE
WI7205130 1 610.00 610.00 08/10/2006
XX6155179R 15 500.00 7,500.00 10/26/2006
AL8815184 1 335.00 335.00 01/04/2007
XX5015179 8 350.00 2,800.00 03/22/2007
BA6885184 1 1,000.00 1,000.00 06/13/2007
ITEM 387001 UNITS LF

DESCRIPTION- SUBGRADE DRAINS

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE
406D31408 100 1.00 100.00 01/25/2007
ITEM 387106 UNITS LF

DESCRIPTION- 6 INCH PERFORATED CIRCULAR PIPE LONGITUDINAL UNDERDRAIN

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE
MO3545174 606 1.50 909.00 07/19/2006
FR5035181 232 14.00 3,248.00 07/26/2006
FR4835130 950 12.00 11,400.00 07/27/2006
QA2525176 1,020 13.50 13,770.00 08/17/2006
WA4365181 200 4.00 800.00 08/17/2006
SM7115176R 772 20.00 15,440.00 08/23/2006
MO3705176 820 12.00 9,840.00 08/28/2006
PG6025176 3,360 10.00 33,600.00 08/31/2006
MO3885187 350 18.00 6,300.00 09/01/2006
BA4155180 950 12.10 11,495.00 11/09/2006
HO3205176 800 3.00 2,400.00 11/14/2006
QA2765177 250 .01 2.50 11/14/2006
TA4265187R 3,503 20.20 70,760.60 11/28/2006
AL8815184 6,600 11.75 77,550.00 01/04/2007
FR4955187 3,550 11.00 39,050.00 01/30/2007

HO3495187 650 18.50 12,025.00 03/14/2007
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ITEM 387106 UNITS LF
DESCRIPTION— 6 INCH PERFORATED CIRCULAR PIPE LONGITUDINAL UNDERDRAIN

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE
M06235187 95 25.00 2,375.00 03/15/2007
BA6835184 21,000 14.00 294,000.00 04/18/2007
WA1425176 2,356 17.75 41,819.00 04/20/2007
HO3215176 601 17.00 10,217.00 04/26/2007
PG6495176 693 18.00 12,474.00 04/30/2007
PG6845176 325 20.00 6,500.00 05/22/2007
HO3115170 25,620 10.00 256,200.00 06/05/2007
CA3255170 9,500 12.00 114,000.00 06/18/2007
QA3445177 500 10.00 5,000.00 06/26/2007
ITEM 387107

DESCRIPTION- 6 INCH PERFORATED CIRCULAR PIPE UNDERDRAIN

CONTRACT
BA7715187
XX8035177
XX8125277
AA3495174
406D31408
AL4005177R
XX8035277
XX8125177
XX8165177
BA6885184
XX8155177
XX8155277
XX8165277

ITEM

DESCRIPTION— 6 INCH CIRCULAR PIPE UNDERDRAIN OUTLETS

CONTRACT
MO3545174
FR5035181
FR4835130
QA2525176
WA4365181
SM7115176R

QUANTITY
1,400
300
300
4

500
10
300
300
100
2,400
100
100
100

387109

QUANTITY
12
15
70
50
10
295

UNIT PRICE

18.00
9.00
9.00

14.00
1.00

42.00
9.00
9.00

20.00

10.00

19.00

28.00

35.30

UNIT PRICE

2.50
30.00
15.00
13.50

4.00
20.00

TOTAL AMOUNT
25,200.00
2,700.00
2,700.00
56.00
500.00
420.00
2,700.00
2,700.00
2,000.00
24,000.00
1,900.00
2,800.00
3,530.00

TOTAL AMOUNT
30.00
450.00
1,050.00
675.00
40.00
5,900.00

AWARDED DATE
10/17/2006
11/09/2006
11/16/2006
01/24/2007
01/25/2007
03/20/2007
03/27/2007
03/30/2007
05/24/2007
06/13/2007
06/18/2007
06/18/2007
06/18/2007

AWARDED DATE
07/19/2006
07/26/2006
07/27/2006
08/17/2006
08/17/2006
08/23/2006
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ITEM 387109 UNITS LF
DESCRIPTION— 6 INCH CIRCULAR PIPE UNDERDRAIN OUTLETS

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE
MO3885187 7 100.00 700.00 09/01/2006
BA4155180 90 17.35 1,561.50 11/09/2006
HO3205176 50 3.00 150.00 11/14/2006
QA2765177 50 .01 0.50 11/14/2006
TA4265187R 30 100.00 3,000.00 11/28/2006
AA3495174 40 18.00 720.00 01/24/2007
406D31408 100 1.00 100.00 01/25/2007
HO3495187 35 18.50 647.50 03/14/2007
M06235187 10 30.00 300.00 03/15/2007
XX5015179 100 20.00 2,000.00 03/22/2007
BA6835184 100 23.00 2,300.00 04/18/2007
HO3215176 10 30.00 300.00 04/26/2007
PG6845176 100 18.50 1,850.00 05/22/2007
XX8165177 50 17.50 875.00 05/24/2007
HO3115170 1,281 10.10 12,938.10 06/05/2007
BA6885184 600 20.00 12,000.00 06/13/2007
CA3255170 250 18.00 4,500.00 06/18/2007
XX8155177 100 17.50 1,750.00 06/18/2007
XX8155277 50 24.50 1,225.00 06/18/2007
XX8165277 100 35.30 3,530.00 06/18/2007
QA3445177 100 10.00 1,000.00 06/26/2007
ITEM 387112 UNITS LF

DESCRIPTION- 12 INCH PERFORATED CIRCULAR PIPE UNDERDRAIN

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE
BA5325177 559 78.00 43,602.00 05/08/2007
ITEM 387125 UNITS SY

DESCRIPTION— GEOTEXTILE FOR UNDERDRAIN

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE
BA6885184 1,000 2.00 2,000.00 06/13/2007



ITEM

CONTRACT
CA3255170

ITEM

CONTRACT
AA3495174
HO3215176
CA3255170

ITEM

CONTRACT
AL8815184
AA3495174
BA6835184
CA3255170

STATE HIGHWAY ADMINISTRATION OF MARYLAND
07/01/2007

Price Index
388042 UNITS LF
DESCRIPTION- 12 INCH PIPE SLOPE DRAIN
QUANTITY UNIT PRICE
62 20.00
388043 UNITS LF
DESCRIPTION- 18 INCH PIPE SLOPE DRAIN
QUANTITY UNIT PRICE
1,838 34.00
35 36.00
417 20.00
388045 UNITS LF
DESCRIPTION- 24 INCH PIPE SLOPE DRAIN
QUANTITY UNIT PRICE
244 18.00
100 48.00
26 58.00
1,002 25.00
388058 UNITS CY

ITEM

TOTAL AMOUNT
1,240.00

TOTAL AMOUNT
62,492.00
1,260.00
8,340.00

TOTAL AMOUNT
4,392.00
4,800.00
1,508.00
25,050.00

DESCRIPTION— EROSION AND SEDIMENT CONTROL ORIGINAL EXCAVATION

CONTRACT
FR4835130
AT9575179
FR5635180
M0O6235187
PG6495176
HO3115170
CA3255170

ITEM

QUANTITY
39
20
50
200
60
15,722
2,000

388059

UNIT PRICE
30.00

30.00

45.00

30.00

15.00

5.00

12.00

UNITS CY

TOTAL AMOUNT

1,170.00

600.00

2,250.00

6,000.00

900.00

78,610.00
24,000.00

DESCRIPTION— EROSION AND SEDIMENT CONTROL CLEANOUT EXCAVATION

CONTRACT
MO3545174
WI7205130
SM7115176R

QUANTITY
10

6

250

UNIT PRICE
50.00
76.50
60.00

TOTAL AMOUNT
500.00
478.13
15,000.00

Page 123

AWARDED DATE
06/18/2007

AWARDED DATE
01/24/2007
04/26/2007
06/18/2007

AWARDED DATE
01/04/2007
01/24/2007
04/18/2007
06/18/2007

AWARDED DATE
07/27/2006
11/20/2006
03/05/2007
03/15/2007
04/30/2007
06/05/2007
06/18/2007

AWARDED DATE
07/19/2006
08/10/2006
08/23/2006
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ITEM 388059 UNITS CY
DESCRIPTION— EROSION AND SEDIMENT CONTROL CLEANOUT EXCAVATION

CONTRACT
MO3705176
BA4155180
HO3205176
TA4265187R
DO05815184
PG6665126
AA3495174
PG3515173
AA4195174
FR5635180
FR3805180
M0O6235187
BA6835184
CL3245180
MO5665177
PG6495176
FR5745180
HO3115170
MO3775180R
CA3255170

ITEM

QUANTITY
10
35
20
26
2,000
40

540

25
200
90
125
10

25

25

20
3,767
70
2,510

388061

UNIT PRICE
16.00
40.50
35.00
50.00

.01
80.00
48.00
20.00
50.00
45.00
20.00

1.00
10.00
50.00
50.00
20.00
54.00
1.00
10.00
1.00

UNITS EA

DESCRIPTION— BULKHEAD EXISTING STORM DRAIN

CONTRACT
WI7205130

ITEM

DESCRIPTION—-

CONTRACT
FR4835130
GA3135188
PG3515173
AA4195174
FR3805180
PG6495176
HO3115170

QUANTITY
2

388062
EARTH DIKE

QUANTITY
500

60

585

407

38

66

973

UNIT PRICE
430.00

UNITS LF

UNIT PRICE
2.00

16.10

5.00

5.00

10.00

10.00

4.00

TOTAL AMOUNT
160.00
1,417.50
700.00
1,300.00
20.00
3,200.00
240.00
10,800.00
50.00
1,125.00
4,000.00
90.00
1,250.00
500.00
1,250.00
500.00
1,080.00
3,767.00
700.00
2,510.00

TOTAL AMOUNT
860.00

TOTAL AMOUNT
1,000.00
966.00
2,925.00
2,035.00
380.00
660.00
3,892.00

AWARDED DATE
08/28/2006
11/09/2006
11/14/2006
11/28/2006
01/17/2007
01/22/2007
01/24/2007
02/23/2007
02/26/2007
03/05/2007
03/07/2007
03/15/2007
04/18/2007
04/20/2007
04/26/2007
04/30/2007
05/22/2007
06/05/2007
06/11/2007
06/18/2007

AWARDED DATE
08/10/2006

AWARDED DATE
07/27/2006
02/08/2007
02/23/2007
02/26/2007
03/07/2007
04/30/2007
06/05/2007
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ITEM 388062 UNITS LF
DESCRIPTION—- EARTH DIKE
CONTRACT QUANTITY UNIT PRICE
MO3775180R 24 50.00
CA3255170 959 3.00
FR5295181 27 19.00
ITEM 388063 UNITS EA
DESCRIPTION- PORTABLE SEDIMENT TANK
CONTRACT QUANTITY UNIT PRICE
HA3015175 1 3,500.00
MO3545174 1 3,150.00
SM7115176R 1 1,000.00
PG6605177 1 1,000.00
MO3705176 1 1,000.00
MO3335184 1 1,000.00
AA3585184 2 1,200.00
WA9945129 1 5,400.00
BA7715187 2 1,250.00
HO3205176 2 3,800.00
TA4265187R 1 2,500.00
CA4815184 1 1.00
AL8815184 2 275.00
D0O5815184 12 .01
M0O3265180 1 1,500.00
AA3495174 1 2,300.00
C05685180 3 500.00
WA1815174 2 2,200.00
AA4195174 2 1,500.00
PG1115384 1 1,850.00
BA3965177 1 1,180.00
BA6835184 7 620.00
WA1425176 1 600.00
MO5665177 1 5,000.00
PG6495176 1 1,500.00
FR4735177 1 9,600.00
FR5745180 1 760.00
AT1785180 2 1,000.00
HO3115170 10 1.00

TOTAL AMOUNT
1,200.00
2,877.00
513.00

TOTAL AMOUNT
3,500.00
3,150.00
1,000.00
1,000.00
1,000.00
1,000.00
2,400.00
5,400.00
2,500.00
7,600.00
2,500.00

1.00
550.00
0.12
1,500.00
2,300.00
1,500.00
4,400.00
3,000.00
1,850.00
1,180.00
4,340.00
600.00
5,000.00
1,500.00
9,600.00
760.00
2,000.00
10.00
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AWARDED DATE
06/11/2007
06/18/2007
06/27/2007

AWARDED DATE
07/19/2006
07/19/2006
08/23/2006
08/24/2006
08/28/2006
09/13/2006
09/22/2006
09/26/2006
10/17/2006
11/14/2006
11/28/2006
12/06/2006
01/04/2007
01/17/2007
01/17/2007
01/24/2007
02/08/2007
02/16/2007
02/26/2007
03/13/2007
04/18/2007
04/18/2007
04/20/2007
04/26/2007
04/30/2007
05/14/2007
05/22/2007
05/24/2007
06/05/2007
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ITEM 388063 UNITS EA
DESCRIPTION— PORTABLE SEDIMENT TANK
CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE
MO3775180R 2 1,500.00 3,000.00 06/11/2007
BA6885184 1 1,000.00 1,000.00 06/13/2007
MO4045130 1 3,200.00 3,200.00 06/18/2007
ITEM 388064 UNITS LF
DESCRIPTION- PERIMETER DIKE/SWALE
CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE
FR4835130 359 2.00 718.00 07/27/2006
PG3515173 323 5.00 1,615.00 02/23/2007
HO3115170 150 5.00 750.00 06/05/2007
ITEM 388066 UNITS EA
DESCRIPTION- INLET PROTECTION
CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE
MO3545174 2 200.00 400.00 07/19/2006
FR5035181 1 400.00 400.00 07/26/2006
FR4835130 1 500.00 500.00 07/27/2006
WI7205130 11 155.25 1,707.75 08/10/2006
SM7115176R 4 250.00 1,000.00 08/23/2006
MO3705176 2 400.00 800.00 08/28/2006
PG6025176 4 350.00 1,400.00 08/31/2006
AA3585184 1 270.00 270.00 09/22/2006
WA9945129 1 900.00 900.00 09/26/2006
BA7715187 5 187.50 937.50 10/17/2006
HO3205176 1 300.00 300.00 11/14/2006
AT9575179 10 200.00 2,000.00 11/20/2006
TA4265187R 30 165.00 4,950.00 11/28/2006
PG6065187 1 500.00 500.00 12/12/2006
AL8815184 1 105.00 105.00 01/04/2007
DO5815184 60 150.00 9,000.00 01/17/2007
FR4955187 7 350.00 2,450.00 01/30/2007
GA6565177 4 440.00 1,760.00 02/20/2007
PG1115384 22 185.00 4,070.00 03/13/2007
HO3495187 1 230.00 230.00 03/14/2007
415D11409 25 200.00 5,000.00 04/06/2007
GA6645180 1 265.00 265.00 04/11/2007
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ITEM 388066 UNITS EA
DESCRIPTION- INLET PROTECTION
CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE
BA3965177 10 144.45 1,444.50 04/18/2007
BA6835184 7 150.00 1,050.00 04/18/2007
WA1425176 4 235.00 940.00 04/20/2007
HO3215176 2 210.00 420.00 04/26/2007
PG6495176 1 250.00 250.00 04/30/2007
HO3115170 5 215.00 1,075.00 06/05/2007
MO3775180R 2 600.00 1,200.00 06/11/2007
BA6885184 123 225.00 27,675.00 06/13/2007
CA3255170 30 225.00 6,750.00 06/18/2007
ITEM 388068 UNITS LF
DESCRIPTION—- TEMPORARY SWALE
CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE
FR4835130 98 2.00 196.00 07/27/2006
PG3515173 127 5.00 635.00 02/23/2007
BA6835184 240 9.00 2,160.00 04/18/2007
CL3245180 2 200.00 400.00 04/20/2007
AT1785180 120 10.00 1,200.00 05/24/2007
HO3115170 33 5.00 165.00 06/05/2007
ITEM 388070 UNITS LF
DESCRIPTION—- STRAW BALES
CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE
MO3885187 370 5.00 1,850.00 09/01/2006
HA2835180 30 7.10 213.00 02/23/2007
ITEM 388080 UNITS EA
DESCRIPTION- REMOVABLE PUMPING STATION
CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE
AA3585184 8 1,200.00 9,600.00 09/22/2006
AA3495174 3 1,400.00 4,200.00 01/24/2007
WA1815174 2 5,000.00 10,000.00 02/16/2007
AA4195174 5 2,500.00 12,500.00 02/26/2007
AT1785180 2 1,000.00 2,000.00 05/24/2007
HO3115170 13 1,750.00 22,750.00 06/05/2007



ITEM

CONTRACT
CA3255170

ITEM

DESCRIPTION—-

CONTRACT
HO3495187
PG6495176
FR4735177
MO4045130

STATE HIGHWAY ADMINISTRATION OF MARYLAND

Price Index 07/01/2007
388080 UNITS EA
DESCRIPTION- REMOVABLE PUMPING STATION
QUANTITY UNIT PRICE
3 1,000.00
388085 UNITS EA
SUMP PIT
QUANTITY UNIT PRICE
2 300.00
1 3,500.00
1 1,000.00
1 1,500.00
388120 UNITS EA

ITEM

TOTAL AMOUNT
3,000.00

TOTAL AMOUNT
600.00
3,500.00
1,000.00
1,500.00

DESCRIPTION— TEMPORARY RISER MODIFICATION FOR SEDIMENT BASINS

CONTRACT
HO3115170

ITEM

DESCRIPTION—

CONTRACT
AL3265177
SM7115176R
PG6605177
MO3705176
TA4265187R
HO3125177
GA3135188
AT9925132
MO5595177
HO3495187
FR3975177
AL3145177

QUANTITY UNIT PRICE
5 500.00
389105 UNITS SY
5 INCH CONCRETE DITCH
QUANTITY UNIT PRICE
35 87.00
2 125.00
6 70.00
7 90.00
3 300.00
383 58.75
8 130.00
18 145.00
20 90.00
5 150.00
40 97.20
45 125.00

TOTAL AMOUNT
2,500.00

TOTAL AMOUNT

3,045.00
250.00
420.00
630.00
900.00
22,501.25
1,040.00
2,610.00
1,800.00
750.00
3,888.00
5,625.00
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AWARDED DATE
06/18/2007

AWARDED DATE
03/14/2007
04/30/2007
05/14/2007
06/18/2007

AWARDED DATE
06/05/2007

AWARDED DATE
07/24/2006
08/23/2006
08/24/2006
08/28/2006
11/28/2006
01/17/2007
02/08/2007
03/05/2007
03/06/2007
03/14/2007
04/26/2007
06/25/2007



ITEM

CONTRACT
WA3085177

ITEM

DESCRIPTION—-

CONTRACT
415D71408R

ITEM

DESCRIPTION—

CONTRACT
MO3545174
BA6835184

HO3115170

ITEM

DESCRIPTION—-

CONTRACT
PG3515173

ITEM

DESCRIPTION—

CONTRACT
MO3545174
QA2525176
BA4155180
FR4955187
C05685180
PG1115384
BA6835184

STATE HIGHWAY ADMINISTRATION OF MARYLAND

Price Index 07/01/2007
389116 UNITS SY
DESCRIPTION= 5 INCH HOT MIX ASPHALT GUTTER
QUANTITY UNIT PRICE
88 60.00
389406 UNITS CY
6 INCH GABION
QUANTITY UNIT PRICE
200 50.00
389409 UNITS CY
9 INCH GABION
QUANTITY UNIT PRICE
1 35.00
5 200.00
203 150.00
389412 UNITS CY
12 INCH GABION
QUANTITY UNIT PRICE
133 180.00
389436 UNITS CY
36 INCH GABION
QUANTITY UNIT PRICE
2 70.56
2 310.00
6 176.00
32 200.00
15 600.00
5 220.00
12 350.00
25 150.00

BA6885184

TOTAL AMOUNT
5,280.00

TOTAL AMOUNT
10,000.00

TOTAL AMOUNT
35.00
1,000.00
30,450.00

TOTAL AMOUNT
23,940.00

TOTAL AMOUNT

141.12

620.00
1,056.00
6,400.00
9,000.00
1,100.00
4,200.00
3,750.00
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AWARDED DATE
06/26/2007

AWARDED DATE
09/25/2006

AWARDED DATE
07/19/2006
04/18/2007
06/05/2007

AWARDED DATE
02/23/2007

AWARDED DATE
07/19/2006
08/17/2006
11/09/2006
01/30/2007
02/08/2007
03/13/2007
04/18/2007
06/13/2007



STATE HIGHWAY ADMINISTRATION OF MARYLAND

Price Index 07/01/2007 Page 130
ITEM 390130 UNITS CY
DESCRIPTION—- CLAY BACKFILL FOR CORE TRENCH
CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE
SM7115176R 179 125.00 22,375.00 08/23/2006
AA3495174 930 45.00 41,850.00 01/24/2007
FR4955187 915 38.00 34,770.00 01/30/2007
HO3115170 5,098 25.00 127,450.00 06/05/2007
ITEM 390221 UNITS SY
DESCRIPTION—- CLASS | RIPRAP DITCH
CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE
MO3545174 174 26.00 4,524.00 07/19/2006
AL3265177 4,290 31.25 134,062.50 07/24/2006
FR4835130 26 70.00 1,820.00 07/27/2006
AA4545177 7 370.00 2,590.00 08/01/2006
SM7115176R 244 85.00 20,740.00 08/23/2006
BA4295125 28 120.00 3,360.00 08/24/2006
PG6605177 393 70.00 27,510.00 08/24/2006
MO3705176 32 60.00 1,920.00 08/28/2006
415D71408R 2,000 30.00 60,000.00 09/25/2006
XX6155179R 100 70.00 7,000.00 10/26/2006
BA4155180 36 53.00 1,908.00 11/09/2006
HO3205176 10 35.00 350.00 11/14/2006
AL3125177 100 40.00 4,000.00 11/20/2006
AT9575179 50 65.00 3,250.00 11/20/2006
TA4265187R 21 150.00 3,150.00 11/28/2006
D0O5815184 100 75.00 7,500.00 01/17/2007
AA3495174 1,398 8.00 11,184.00 01/24/2007
GA3135188 25 58.50 1,462.50 02/08/2007
GA6565177 4,100 29.25 119,925.00 02/20/2007
KE4085776 5 60.00 300.00 03/05/2007
AL4005177R 50 75.00 3,750.00 03/20/2007
XX5015179 100 120.00 12,000.00 03/22/2007
BA3965177 142 33.77 4,795.34 04/18/2007
WA1425176 434 33.50 14,539.00 04/20/2007
AL3275177 2,610 19.75 51,547.50 04/26/2007
BA5325177 337 52.00 17,524.00 05/08/2007
AL3145177 130 35.00 4,550.00 06/25/2007
WA3085177 200 24.00 4,800.00 06/26/2007



STATE HIGHWAY ADMINISTRATION OF MARYLAND
Price Index 07/01/2007 Page 131

ITEM 390221 UNITS SY
DESCRIPTION— CLASS | RIPRAP DITCH

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE
FR5295181 18 95.00 1,710.00 06/27/2007
ITEM 390245 UNITS CY

DESCRIPTION— GABION INFLOW PROTECTION

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE
PG6495176 4 250.00 1,000.00 04/30/2007
ITEM 390321 UNITS SY

DESCRIPTION— CLASS | RIPRAP FOR SLOPE AND CHANNEL PROTECTION

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE
HA3015175 127 30.00 3,810.00 07/19/2006
FR5035181 8 70.00 560.00 07/26/2006
CE3145180 13 140.00 1,820.00 08/01/2006
WI7205130 10 115.00 1,150.00 08/10/2006
QA2525176 16 100.00 1,600.00 08/17/2006
AA3585184 300 67.00 20,100.00 09/22/2006
CA4815184 10 70.00 700.00 12/06/2006
AL8815184 172 63.50 10,922.00 01/04/2007
AA3495174 810 8.00 6,480.00 01/24/2007
FR4955187 309 70.00 21,630.00 01/30/2007
C05685180 20 100.00 2,000.00 02/08/2007
WA1815174 375 70.00 26,250.00 02/16/2007
PG3515173 168 60.00 10,080.00 02/23/2007
AA4195174 140 65.00 9,100.00 02/26/2007
MO5595177 15 110.00 1,650.00 03/06/2007
FR3805180 60 80.00 4,800.00 03/07/2007
HO3495187 25 125.00 3,125.00 03/14/2007
M0O6235187 180 70.00 12,600.00 03/15/2007
BA6835184 114 86.00 9,804.00 04/18/2007
PG6495176 5 125.00 625.00 04/30/2007
FR4735177 80 110.00 8,800.00 05/14/2007
FR5745180 15 32.00 480.00 05/22/2007
AT1785180 12 100.00 1,200.00 05/24/2007
HO3115170 2,269 50.00 113,450.00 06/05/2007
BA6885184 10 100.00 1,000.00 06/13/2007

CA3255170 660 49.00 32,340.00 06/18/2007



ITEM

STATE HIGHWAY ADMINISTRATION OF MARYLAND
07/01/2007

Price Index

390321 UNITS SY

DESCRIPTION— CLASS | RIPRAP FOR SLOPE AND CHANNEL PROTECTION

CONTRACT
CH3295180R

ITEM

QUANTITY UNIT PRICE
2 260.00
390322 UNITS SY

TOTAL AMOUNT
520.00

DESCRIPTION— CLASS Il RIPRAP FOR SLOPE AND CHANNEL PROTECTION

CONTRACT
AL8815184
PG3515173
FR5635180
FR3805180
FR5745180

ITEM

DESCRIPTION—

CONTRACT
MO3545174
FR5035181
WA9945129
XX6155179R
HO3205176
AT9575179
DO05815184
PG3515173
FR3805180
BA6835184
CA3255170
FR5295181

ITEM

DESCRIPTION—

CONTRACT
WI7205130
CA3255170

QUANTITY UNIT PRICE
45 84.50
433 80.00
35 98.70
68 90.00
120 50.00
390330 UNITS TON
RIPRAP FOR SEDIMENT CONTROL
QUANTITY UNIT PRICE
10 30.00
10 60.00
5 35.62
30 100.00
45 23.00
10 30.00
10 100.00
12 60.00
75 50.00
4 60.00
159 49.00
5 65.00
390340 UNITS TON

NO. 57 STONE FOR SEDIMENT CONTROL

QUANTITY UNIT PRICE
10 68.25
30 35.00

TOTAL AMOUNT
3,802.50
34,640.00
3,454.50
6,120.00
6,000.00

TOTAL AMOUNT
300.00
600.00
178.10

3,000.00
1,035.00
300.00
1,000.00
720.00
3,750.00
240.00
7,791.00
325.00

TOTAL AMOUNT
682.50
1,050.00
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AWARDED DATE
06/25/2007

AWARDED DATE
01/04/2007
02/23/2007
03/05/2007
03/07/2007
05/22/2007

AWARDED DATE
07/19/2006
07/26/2006
09/26/2006
10/26/2006
11/14/2006
11/20/2006
01/17/2007
02/23/2007
03/07/2007
04/18/2007
06/18/2007
06/27/2007

AWARDED DATE
08/10/2006
06/18/2007



STATE HIGHWAY ADMINISTRATION OF MARYLAND
Price Index 07/01/2007 Page 133

ITEM 390345 UNITS TON
DESCRIPTION—- 3/4 INCH TO 1 1/2 INCH STONE FOR SEDIMENT CONTROL

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE
DO05815184 5 100.00 500.00 01/17/2007
M0O6235187 1 100.00 100.00 03/15/2007
ITEM 390350 UNITS TON

DESCRIPTION— 2 INCH TO 3 INCH STONE FOR SEDIMENT CONTROL

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE
HA3015175 12 40.00 480.00 07/19/2006
MO3545174 3 40.00 120.00 07/19/2006
FR4835130 12 60.00 720.00 07/27/2006
AA3585184 1 300.00 300.00 09/22/2006
BA7715187 2 62.50 125.00 10/17/2006
HO3205176 10 15.00 150.00 11/14/2006
TA4265187R 10 100.00 1,000.00 11/28/2006
D0O5815184 5 100.00 500.00 01/17/2007
FR4955187 6 50.00 300.00 01/30/2007
GA3135188 18 43.80 788.40 02/08/2007
PG3515173 12 35.00 420.00 02/23/2007
AA4195174 4 35.00 140.00 02/26/2007
FR3805180 5 50.00 250.00 03/07/2007
M0O6235187 6 100.00 600.00 03/15/2007
AL4005177R 5 41.00 205.00 03/20/2007
BA6835184 20 60.00 1,200.00 04/18/2007
WA1425176 5 60.00 300.00 04/20/2007
BA5325177 3 140.00 420.00 05/08/2007
FR4735177 23 50.00 1,150.00 05/14/2007
FR5745180 4 150.00 600.00 05/22/2007
HO3115170 125 25.00 3,125.00 06/05/2007
CA3255170 50 35.00 1,750.00 06/18/2007
ITEM 390355 UNITS TON

DESCRIPTION— 4 INCH TO 7 INCH STONE FOR SEDIMENT CONTROL

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE
415D71408R 500 30.00 15,000.00 09/25/2006
XX8215177 400 27.50 11,000.00 10/26/2006
BA4155180 100 36.60 3,660.00 11/09/2006

HO3205176 10 35.00 350.00 11/14/2006



ITEM

DESCRIPTION— 4 INCH TO 7 INCH STONE FOR SEDIMENT CONTROL

CONTRACT
XX8065177
D0O5815184
C05685180
M0O6235187
BA6835184
XX9105177
XX9135177
XX9065177
HO3115170

ITEM

STATE HIGHWAY ADMINISTRATION OF MARYLAND

Price Index 07/01/2007

390355

QUANTITY

500

5

3

18

17

200

200

500

33

390525

DESCRIPTION—- SILT FENCE

CONTRACT
MO3545174
AL3195130
FR4835130
AA4475177
AA4545177
CE3145180
WI7205130
QA2525176
WA4365181
SM7115176R
BA4295125
PG6025176
AA3585184
WA9945129
XX6155179R
BA4155180
HO3205176
AT9575179
TA4265187R
CA4815184
AL8815184
AX1785133
DO5815184

QUANTITY
713
875

1,174
1,000
100
1,025
290
600
700
1,115
100
3,805
1,863
25
1,000
900
331
200
546
500
4,482
500
18,700

UNITS TON

UNIT PRICE
24.40

100.00
100.00
60.00

70.00

15.50

19.00

20.00

25.00

UNITS LF

UNIT PRICE
.50
3.50
2.20
1.38
6.15
2.30
2.75
1.50
4.00
5.00
4.00
2.20
1.50
11.07
5.00
1.58
.50
3.00
3.00
5.00
3.10
2.22
1.25

TOTAL AMOUNT

12,200.00

500.00

300.00

1,080.00

1,190.00

3,100.00

3,800.00
10,000.00

825.00

TOTAL AMOUNT

356.50
3,062.50
2,582.80
1,380.00
615.00
2,357.50
797.50
900.00
2,800.00
5,575.00
400.00
8,371.00
2,794.50
276.75
5,000.00
1,422.00
165.50
600.00
1,638.00
2,500.00
13,894.20
1,110.00
23,375.00
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AWARDED DATE
11/29/2006
01/17/2007
02/08/2007
03/15/2007
04/18/2007
05/11/2007
05/14/2007
05/24/2007
06/05/2007

AWARDED DATE
07/19/2006
07/26/2006
07/27/2006
07/28/2006
08/01/2006
08/01/2006
08/10/2006
08/17/2006
08/17/2006
08/23/2006
08/24/2006
08/31/2006
09/22/2006
09/26/2006
10/26/2006
11/09/2006
11/14/2006
11/20/2006
11/28/2006
12/06/2006
01/04/2007
01/16/2007
01/17/2007



STATE HIGHWAY ADMINISTRATION OF MARYLAND
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ITEM 390525 UNITS LF

DESCRIPTION—- SILT FENCE

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE
MO3265180 150 3.30 495.00 01/17/2007
PG6665126 1,650 4.25 7,012.50 01/22/2007
AA3495174 575 3.00 1,725.00 01/24/2007
FR4955187 233 2.00 466.00 01/30/2007
AX1795133 500 5.00 2,500.00 01/31/2007
C05685180 1,783 1.50 2,674.50 02/08/2007
GA3135188 115 5.00 575.00 02/08/2007
HA2835180 300 2.90 870.00 02/23/2007
PG3515173 1,005 1.00 1,005.00 02/23/2007
AA4195174 277 4.00 1,108.00 02/26/2007
AA4495177 1,000 1.50 1,500.00 02/26/2007
AA4485177 525 5.00 2,625.00 03/06/2007
AL3345180 3,000 2.00 6,000.00 03/07/2007
M06235187 1,200 4.00 4,800.00 03/15/2007
AL4005177R 500 3.50 1,750.00 03/20/2007
XX5015179 200 3.00 600.00 03/22/2007
415D11409 1,900 3.50 6,650.00 04/06/2007
GA6645180 2,000 1.65 3,300.00 04/11/2007
BA6835184 3,261 1.40 4,565.40 04/18/2007
CL3245180 142 5.00 710.00 04/20/2007
WA1425176 1,370 2.55 3,493.50 04/20/2007
FR3975177 200 2.70 540.00 04/26/2007
HO3215176 370 3.60 1,332.00 04/26/2007
MO5665177 1,500 1.30 1,950.00 04/26/2007
PG6495176 120 3.00 360.00 04/30/2007
BA5325177 657 3.90 2,562.30 05/08/2007
FR4735177 50 1.25 62.50 05/14/2007
HO3115170 2,627 1.50 3,940.50 06/05/2007
MO3775180R 238 7.00 1,666.00 06/11/2007
BA6885184 350 3.00 1,050.00 06/13/2007
AL3145177 20 7.50 150.00 06/25/2007

WA3085177 20 4.50 90.00 06/26/2007



ITEM

CONTRACT
AL3195130
FR4835130
WI7205130
AA3585184
AX1785133
DO5815184
M03265180
AX1795133
PG3515173
M0O6235187
BA6835184
CL3245180
FR3975177
HO3115170

ITEM

STATE HIGHWAY ADMINISTRATION OF MARYLAND
07/01/2007

DESCRIPTION- SUPER SILT FENCE

CONTRACT
HA3015175
FR5035181
QA2525176
BA4295125
MO3885187
WA9945129
HO3205176
AL8815184
DO05815184
PG6665126
AA3495174
FR4955187
C05685180
PG3515173
AA4195174
FR5635180
FR3805180

Price Index
390527 UNITS LF
DESCRIPTION— REMOVE AND RESET SILT FENCE
QUANTITY UNIT PRICE
100 2.75
270 3.00
84 2.75
932 1.50
500 2.22
9,000 1.25
150 3.30
500 5.00
150 2.50
200 4.00
169 1.50
142 5.00
200 2.70
1,200 1.50
390535 UNITS LF
QUANTITY UNIT PRICE
2,060 10.00
860 10.00
2,150 7.75
47 12.00
200 8.25
275 8.70
124 5.00
706 11.00
2,000 7.00
1,550 9.40
65 10.00
711 9.00
201 8.00
7,497 6.00
88 15.00
200 11.50
1,923 8.00
560 11.00

PG1115384

TOTAL AMOUNT
275.00
810.00
231.00

1,398.00
1,110.00
11,250.00
495.00
2,500.00
375.00
800.00
253.50
710.00
540.00
1,800.00

TOTAL AMOUNT

20,600.00
8,600.00
16,662.50
564.00
1,650.00
2,392.50
620.00
7,766.00
14,000.00
14,570.00
650.00
6,399.00
1,608.00
44,982.00
1,320.00
2,300.00
15,384.00
6,160.00
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AWARDED DATE
07/26/2006
07/27/2006
08/10/2006
09/22/2006
01/16/2007
01/17/2007
01/17/2007
01/31/2007
02/23/2007
03/15/2007
04/18/2007
04/20/2007
04/26/2007
06/05/2007

AWARDED DATE
07/19/2006
07/26/2006
08/17/2006
08/24/2006
09/01/2006
09/26/2006
11/14/2006
01/04/2007
01/17/2007
01/22/2007
01/24/2007
01/30/2007
02/08/2007
02/23/2007
02/26/2007
03/05/2007
03/07/2007
03/13/2007



ITEM

STATE HIGHWAY ADMINISTRATION OF MARYLAND

Price Index 07/01/2007

390535

DESCRIPTION- SUPER SILT FENCE

CONTRACT
HO3495187
BA6835184
PG6495176
FR4735177
FR5745180
AT1785180
HO3115170
MO3775180R
CA3255170

ITEM

QUANTITY

868

352

580

80

230

1,155

1,108

305

1,898

390540

UNITS LF

UNIT PRICE
9.00

8.00

7.50

6.50

9.30

10.50

7.75

9.00

12.00

UNITS LF

DESCRIPTION— REMOVE AND RESET SUPER SILT FENCE

CONTRACT
PG3515173
AT1785180
HO3115170
CA3255170

ITEM

CONTRACT
FR5035181
CA3255170

ITEM

CONTRACT
MO3545174
SM7115176R
MO3705176
HO3205176
TA4265187R
AL8815184
DO5815184
PG3515173

QUANTITY
1,125

400

300

625

390600

QUANTITY
3
23

391001

QUANTITY
82

80

19

4

6

15

30

92

UNIT PRICE
10.00

10.50

7.75

1.00

UNITS CY
DESCRIPTION— MIX NO. 3 CONCRETE FOR STORMWATER MANAGEMENT STRUCTURES

UNIT PRICE
1,200.00
400.00

UNITS LF
DESCRIPTION— BOTTOM CUTOFF WALLS FOR CLASS | RIPRAP

UNIT PRICE
5.00

35.00

5.00

30.00

100.00

28.00

25.00

20.00

TOTAL AMOUNT

7,812.00

2,816.00

4,350.00

520.00

2,139.00
12,127.50
8,587.00

2,745.00
22,776.00

TOTAL AMOUNT
11,250.00
4,200.00
2,325.00
625.00

TOTAL AMOUNT
3,600.00
9,200.00

TOTAL AMOUNT

410.00

2,800.00

95.00

120.00

600.00

420.00

750.00

1,840.00
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AWARDED DATE
03/14/2007
04/18/2007
04/30/2007
05/14/2007
05/22/2007
05/24/2007
06/05/2007
06/11/2007
06/18/2007

AWARDED DATE
02/23/2007
05/24/2007
06/05/2007
06/18/2007

AWARDED DATE
07/26/2006
06/18/2007

AWARDED DATE
07/19/2006
08/23/2006
08/28/2006
11/14/2006
11/28/2006
01/04/2007
01/17/2007
02/23/2007



ITEM

DESCRIPTION—

CONTRACT
BA6835184
BA5325177
HO3115170
FR5295181

ITEM

DESCRIPTION—

CONTRACT
AL8815184
FR5635180
FR5745180

ITEM

DESCRIPTION—-

CONTRACT
FR5635180

ITEM

DESCRIPTION—

CONTRACT
AA3495174
C05685180
PG3515173
FR5635180
FR3805180
FR4735177
FR5745180
HO3115170
AL3145177
WA3085177

STATE HIGHWAY ADMINISTRATION OF MARYLAND

Price Index 07/01/2007

391001 UNITS LF
BOTTOM CUTOFF WALLS FOR CLASS | RIPRAP

QUANTITY UNIT PRICE
108 60.00
333 19.60
557 25.00
16 33.00
391002 UNITS LF

BOTTOM CUTOFF WALLS FOR CLASS Il RIPRAP

QUANTITY UNIT PRICE
3 65.00
46 47.30
11 135.00
391202 UNITS LF

SIDE CUTOFF WALLS FOR CLASS Il RIPRAP

QUANTITY UNIT PRICE

20 40.80

410005 UNITS LS
MAINTENANCE OF STREAM FLOW

QUANTITY UNIT PRICE
25,000.00
25,000.00

1,286,200.00
13,300.00

160,000.00
67,000.00
23,040.00
5,000.00
2,850.00

17,850.00

N T e i e

TOTAL AMOUNT
6,480.00
6,526.80
13,925.00
528.00

TOTAL AMOUNT
195.00
2,175.80
1,485.00

TOTAL AMOUNT
816.00

TOTAL AMOUNT
25,000.00
25,000.00

1,286,200.00
13,300.00
160,000.00
67,000.00
23,040.00
5,000.00
2,850.00
17,850.00
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AWARDED DATE
04/18/2007
05/08/2007
06/05/2007
06/27/2007

AWARDED DATE
01/04/2007
03/05/2007
05/22/2007

AWARDED DATE
03/05/2007

AWARDED DATE
01/24/2007
02/08/2007
02/23/2007
03/05/2007
03/07/2007
05/14/2007
05/22/2007
06/05/2007
06/25/2007
06/26/2007



ITEM

DESCRIPTION—

CONTRACT
M03265180

ITEM

DESCRIPTION—-

CONTRACT
M0O3265180

ITEM

DESCRIPTION— REMOVAL & DISPOSAL OF EXISTING WEARING SURFACE FROM BRIDGE

CONTRACT
AL3115177
AT1785180
XX8165177
FR5515132
XX8155177
XX8155277
XX8165277

ITEM

DESCRIPTION—-

CONTRACT
AT1785180

ITEM

DESCRIPTION—

CONTRACT
MO3775180R

ITEM

DESCRIPTION—-

CONTRACT
AA4485177

STATE HIGHWAY ADMINISTRATION OF MARYLAND

Price Index 07/01/2007

410010 UNITS EA
MAINTENANCE OF TRAFFIC FOR BRIDGE PATCHING OPERATION

QUANTITY UNIT PRICE TOTAL AMOUNT
15 3,300.00 49,500.00
410015 UNITS SF

PATCHING FOR MAINTENANCE OF EXISTING BRIDGE DECK

QUANTITY UNIT PRICE TOTAL AMOUNT
250 110.00 27,500.00
410105 UNITS SY

QUANTITY UNIT PRICE TOTAL AMOUNT
3,550 4.60 16,330.00
700 1.00 700.00
1,000 13.50 13,500.00
230 55.00 12,650.00
1,000 13.75 13,750.00
500 13.10 6,550.00
500 20.50 10,250.00
410145 UNITS LS

REMOVAL OF PORTIONS OF EXISTING BRIDGE SUPERSTRUCTURE

QUANTITY UNIT PRICE TOTAL AMOUNT
1 167,000.00 167,000.00
410150 UNITS LS

REMOVAL OF EXISTING BRIDGE SUPERSTRUCTURE

QUANTITY UNIT PRICE TOTAL AMOUNT
1 400,000.00 400,000.00
410200 UNITS CY

REMOVAL OF PORTIONS OF EXISTING STRUCTURE

QUANTITY UNIT PRICE TOTAL AMOUNT

1,580 6.00 9,480.00
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AWARDED DATE
01/17/2007

AWARDED DATE
01/17/2007

AWARDED DATE
03/22/2007
05/24/2007
05/24/2007
06/18/2007
06/18/2007
06/18/2007
06/18/2007

AWARDED DATE
05/24/2007

AWARDED DATE
06/11/2007

AWARDED DATE
03/06/2007



ITEM

CONTRACT
M03265180
HA2835180
CL3245180
MO3775180R
CH3295180R

ITEM

STATE HIGHWAY ADMINISTRATION OF MARYLAND

Price Index 07/01/2007

410205

QUANTITY

N N

410215

UNITS LS
DESCRIPTION— REMOVAL OF PORTIONS OF EXISTING STRUCTURE

UNIT PRICE
400,000.00
97,400.00
215,000.00
34,000.00
270,000.00

UNITS LS

DESCRIPTION— REMOVAL OF EXISTING STRUCTURE

CONTRACT
MO3545174
AL8815184
FR4735177

ITEM

QUANTITY
1
1
1

410220

UNIT PRICE
4,000.00
1,100.00

29,000.00

UNITS LS

DESCRIPTION— REMOVAL OF EXISTING BRIDGE

CONTRACT
BA4155180
C05685180
FR5635180
FR3805180
FR5745180

ITEM

DESCRIPTION—-

CONTRACT
C05685180

ITEM

DESCRIPTION—

CONTRACT
MO3545174
BA4155180
C05685180
FR5635180

QUANTITY

N

417100
TURBIDITY CURTAIN

QUANTITY
80

417105
CLASS 3 EXCAVATION

QUANTITY
260
700
186
210

UNIT PRICE
225,000.00
80,000.00
6,600.00
100,000.00
2,460.00

UNITS LF

UNIT PRICE
38.00

UNITS CY

UNIT PRICE
23.00

35.00
130.00
16.00

TOTAL AMOUNT
400,000.00
97,400.00
215,000.00
34,000.00
270,000.00

TOTAL AMOUNT
4,000.00
1,100.00
29,000.00

TOTAL AMOUNT
225,000.00
80,000.00
6,600.00
100,000.00
2,460.00

TOTAL AMOUNT
3,040.00

TOTAL AMOUNT
5,980.00
24,500.00
24,180.00
3,360.00
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AWARDED DATE
01/17/2007
02/23/2007
04/20/2007
06/11/2007
06/25/2007

AWARDED DATE
07/19/2006
01/04/2007
05/14/2007

AWARDED DATE
11/09/2006
02/08/2007
03/05/2007
03/07/2007
05/22/2007

AWARDED DATE
02/08/2007

AWARDED DATE
07/19/2006
11/09/2006
02/08/2007
03/05/2007



ITEM

DESCRIPTION—

CONTRACT
FR3805180
FR4735177
FR5745180
HO3115170

ITEM

CONTRACT
BA4155180
FR3805180
HO3115170

ITEM

CONTRACT
BA4155180
C05685180
FR4735177
HO3115170

ITEM

CONTRACT
BA4155180
C05685180

STATE HIGHWAY ADMINISTRATION OF MARYLAND
07/01/2007

Price Index
417105 UNITS CY
CLASS 3 EXCAVATION
QUANTITY UNIT PRICE
2,300 20.00
200 97.00
610 49.00
400 30.00
419105 UNITS LF
DESCRIPTION- SUBFOUNDATION INVESTIGATION
QUANTITY UNIT PRICE
120 29.35
260 30.00
150 100.00
421140 UNITS LF
DESCRIPTION—- STEEL HP 12 X 53 BEARING PILE
QUANTITY UNIT PRICE
1,900 36.75
4,212 44.00
210 120.00
4,350 43.00
421185 UNITS LF
DESCRIPTION—- STEEL HP 12 X 53 BEARING TEST PILE
QUANTITY UNIT PRICE
85 36.75
162 65.00
200 43.00

HO3115170

ITEM

DESCRIPTION— PILE POINT FOR 12 INCH STEEL HP BEARING PILE

CONTRACT
BA4155180
HO3115170

421225

QUANTITY
44
88

UNITS EA

UNIT PRICE
105.00
80.00

TOTAL AMOUNT
46,000.00
19,400.00
29,890.00
12,000.00

TOTAL AMOUNT
3,522.00
7,800.00
15,000.00

TOTAL AMOUNT
69,825.00
185,328.00
25,200.00
187,050.00

TOTAL AMOUNT
3,123.75
10,530.00
8,600.00

TOTAL AMOUNT
4,620.00
7,040.00
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AWARDED DATE
03/07/2007
05/14/2007
05/22/2007
06/05/2007

AWARDED DATE
11/09/2006
03/07/2007
06/05/2007

AWARDED DATE
11/09/2006
02/08/2007
05/14/2007
06/05/2007

AWARDED DATE
11/09/2006
02/08/2007
06/05/2007

AWARDED DATE
11/09/2006
06/05/2007



ITEM

CONTRACT
FR3805180

ITEM

DESCRIPTION—-

CONTRACT
CE3145180
C05685180

ITEM

CONTRACT
BA4155180
FR5635180
FR3805180

ITEM

DESCRIPTION—

CONTRACT
BA4155180
C05685180
FR5635180
FR3805180
HO3115170

ITEM

CONTRACT
BA4155180
M03265180
C05685180
HA2835180
FR5635180
FR3805180

STATE HIGHWAY ADMINISTRATION OF MARYLAND
07/01/2007

Price Index
423168 UNITS LS
DESCRIPTION- TEMPORARY SHEET PILING
QUANTITY UNIT PRICE
1 80,000.00
423180 UNITS SF
STEEL SHEET PILING
QUANTITY UNIT PRICE
23,000 29.00
6,344 25.00
424105 UNITS CY
DESCRIPTION- SUBFOUNDATION CONCRETE
QUANTITY UNIT PRICE
20 188.85
10 217.00
100 200.00
428105 UNITS CY
FOOTING CONCRETE
QUANTITY UNIT PRICE
160 433.00
99 600.00
17 1,060.00
315 451.00
220 387.00
431110 UNITS LS
DESCRIPTION- SUBSTRUCTURE CONCRETE FOR BRIDGE
QUANTITY UNIT PRICE
1 156,470.00
1 275,000.00
1 65,000.00
1 205,000.00
1 14,600.00
1 221,000.00
1 113,000.00

FR4735177

TOTAL AMOUNT
80,000.00

TOTAL AMOUNT
667,000.00
158,600.00

TOTAL AMOUNT
3,777.00
2,170.00
20,000.00

TOTAL AMOUNT
69,280.00
59,400.00
18,020.00

142,065.00
85,140.00

TOTAL AMOUNT
156,470.00
275,000.00

65,000.00
205,000.00
14,600.00
221,000.00
113,000.00
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AWARDED DATE
03/07/2007

AWARDED DATE
08/01/2006
02/08/2007

AWARDED DATE
11/09/2006
03/05/2007
03/07/2007

AWARDED DATE
11/09/2006
02/08/2007
03/05/2007
03/07/2007
06/05/2007

AWARDED DATE
11/09/2006
01/17/2007
02/08/2007
02/23/2007
03/05/2007
03/07/2007
05/14/2007



ITEM

STATE HIGHWAY ADMINISTRATION OF MARYLAND

Price Index

431110

07/01/2007

UNITS LS

DESCRIPTION— SUBSTRUCTURE CONCRETE FOR BRIDGE

CONTRACT
HO3115170
MO3775180R

ITEM

QUANTITY
1
1

433090

UNIT PRICE
262,753.00
100,000.00

UNITS LS

DESCRIPTION— PRESTRESSED CONCRETE BEAM

CONTRACT
C05685180

ITEM

QUANTITY
1

433095

UNIT PRICE
225,000.00

UNITS LS

DESCRIPTION— PRESTRESSED CONCRETE SLAB

CONTRACT
FR3805180
FR4735177

ITEM

QUANTITY
1
1

433155

UNIT PRICE
379,000.00
91,000.00

UNITS LS

DESCRIPTION-— SUPERSTRUCTURE CONCRETE FOR BRIDGE

CONTRACT
BA4155180
M03265180
C05685180
HA2835180
FR3805180
CL3245180
FR4735177
AT1785180
HO3115170
MO3775180R
CH3295180R

ITEM

DESCRIPTION—

CONTRACT
BA4155180
M0O3265180

QUANTITY

L N T = = = = T = T SN =

433157
CONCRETE PARAPET

QUANTITY
1
1

UNIT PRICE
182,465.00
400,000.00
100,000.00
197,000.00
124,000.00
157,203.00

63,000.00
204,000.00
215,000.00
385,000.00
310,000.00

UNITS LS

UNIT PRICE
121,200.00
160,000.00

TOTAL AMOUNT
262,753.00
100,000.00

TOTAL AMOUNT
225,000.00

TOTAL AMOUNT
379,000.00
91,000.00

TOTAL AMOUNT
182,465.00
400,000.00
100,000.00
197,000.00
124,000.00
157,203.00

63,000.00
204,000.00
215,000.00
385,000.00
310,000.00

TOTAL AMOUNT
121,200.00
160,000.00
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AWARDED DATE
06/05/2007
06/11/2007

AWARDED DATE
02/08/2007

AWARDED DATE
03/07/2007
05/14/2007

AWARDED DATE
11/09/2006
01/17/2007
02/08/2007
02/23/2007
03/07/2007
04/20/2007
05/14/2007
05/24/2007
06/05/2007
06/11/2007
06/25/2007

AWARDED DATE
11/09/2006
01/17/2007



STATE HIGHWAY ADMINISTRATION OF MARYLAND
Price Index 07/01/2007 Page 144

ITEM 433157 UNITS LS
DESCRIPTION— CONCRETE PARAPET

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE
C05685180 1 35,000.00 35,000.00 02/08/2007
HA2835180 1 53,900.00 53,900.00 02/23/2007
FR5635180 1 15,000.00 15,000.00 03/05/2007
HO3115170 1 165,000.00 165,000.00 06/05/2007
MO3775180R 1 75,000.00 75,000.00 06/11/2007
CH3295180R 1 92,000.00 92,000.00 06/25/2007
ITEM 433159 UNITS LS

DESCRIPTION— CONCRETE MEDIAN BARRIER FOR BRIDGE

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE
AL3115177 1 190,000.00 190,000.00 03/22/2007
ITEM 433290 UNITS EA

DESCRIPTION- TYPE | BRIDGE SCUPPER

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE
M0O3265180 1 9,000.00 9,000.00 01/17/2007
ITEM 433330 UNITS EA

DESCRIPTION- VOIDED SCUPPER

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE
AL3345180 1 1,500.00 1,500.00 03/07/2007
AL3345180 1 1,500.00 1,500.00 03/07/2007
GA6645180 1 1,500.00 1,500.00 04/11/2007
GA6645180 1 1,500.00 1,500.00 04/11/2007
ITEM 434000 UNITS EA

DESCRIPTION— DRAINAGE INLET AT END OF BRIDGE STRUCTURE

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE
C05685180 1 11,000.00 11,000.00 02/08/2007
CH3295180R 2 10,000.00 20,000.00 06/25/2007



STATE HIGHWAY ADMINISTRATION OF MARYLAND

Price Index 07/01/2007 Page 145
ITEM 434995 UNITS LF
DESCRIPTION—- EPOXY PRESSURE INJECTION
CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE
MO3265180 35 110.00 3,850.00 01/17/2007
AT1785180 100 70.00 7,000.00 05/24/2007
ITEM 435100 UNITS QT

DESCRIPTION— EPOXY USED FOR EPOXY PRESSURE INJECTION

CONTRACT
M03265180

ITEM

DESCRIPTION- TROWEL GRADE MORTAR REPAIRS FOR BRIDGE

CONTRACT
AL3345180
HA3255180
GA6645180
MO3775180R
GA6645180
GA6645180
GA6645180
GA6645180
GA6645180
AL3345180
AL3345180
AL3345180
AL3345180
AL3345180
AL3345180

ITEM

DESCRIPTION— PNEUMATICALLY APPLIED MORTAR

CONTRACT
M03265180
AL3345180
PG6385172
MO3775180R
AL3345180

QUANTITY UNIT PRICE
8 110.00
435125 UNITS CF

QUANTITY UNIT PRICE
15 245.00
100 400.00
10 340.00
20 300.00
10 340.00
14 300.00
68 300.00
24 340.00
23 340.00
7 245.00
23 245.00
10 245.00
14 245.00
17 245.00
10 245.00
438112 UNITS CF

QUANTITY
40
30
1,200
230
16

UNIT PRICE

330.00
285.00
200.00
250.00
375.00

TOTAL AMOUNT
880.00

TOTAL AMOUNT
3,675.00
40,000.00
3,400.00
6,000.00
3,400.00
4,200.00
20,400.00
8,160.00
7,820.00
1,715.00
5,635.00
2,450.00
3,430.00
4,165.00
2,450.00

TOTAL AMOUNT
13,200.00
8,550.00
240,000.00
57,500.00
6,000.00

AWARDED DATE
01/17/2007

AWARDED DATE
03/07/2007
03/29/2007
04/11/2007
06/11/2007
04/11/2007
04/11/2007
04/11/2007
04/11/2007
04/11/2007
03/07/2007
03/07/2007
03/07/2007
03/07/2007
03/07/2007
03/07/2007

AWARDED DATE
01/17/2007
03/07/2007
04/26/2007
06/11/2007
03/07/2007



STATE HIGHWAY ADMINISTRATION OF MARYLAND
Price Index 07/01/2007 Page 146

ITEM 438112 UNITS CF
DESCRIPTION— PNEUMATICALLY APPLIED MORTAR

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE
AL3345180 35 285.00 9,975.00 03/07/2007
AL3345180 6 900.00 5,400.00 03/07/2007
AL3345180 40 290.00 11,600.00 03/07/2007
AL3345180 4 900.00 3,600.00 03/07/2007
AL3345180 30 285.00 8,550.00 03/07/2007
GA6645180 12 740.00 8,880.00 04/11/2007
GA6645180 16 765.00 12,240.00 04/11/2007
GA6645180 16 815.00 13,040.00 04/11/2007
GA6645180 27 810.00 21,870.00 04/11/2007
GA6645180 4 2,140.00 8,560.00 04/11/2007
GA6645180 12 815.00 9,780.00 04/11/2007
GA6645180 2 1,010.00 2,020.00 04/11/2007
GA6645180 14 330.00 4,620.00 04/11/2007
GA6645180 40 260.00 10,400.00 04/11/2007
GA6645180 40 260.00 10,400.00 04/11/2007
GA6645180 2 1,010.00 2,020.00 04/11/2007
ITEM 440105 UNITS LS

DESCRIPTION— SINGLE REINFORCED CONCRETE BOX CULVERT

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE
FR5745180 1 155,920.00 155,920.00 05/22/2007
ITEM 445102 UNITS LS

DESCRIPTION— RETAINING WALL

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE
BA6885184 1 157,118.00 157,118.00 06/13/2007
BA6885184 1 111,196.00 111,196.00 06/13/2007
BA6885184 1 168,360.00 168,360.00 06/13/2007
ITEM 445308 UNITS SF

DESCRIPTION— NOISE BARRIER SYSTEM PANELS

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE
PG6665126 12,626 35.20 444,435.20 01/22/2007



STATE HIGHWAY ADMINISTRATION OF MARYLAND
Price Index 07/01/2007 Page 147

ITEM 449195 UNITS SY
DESCRIPTION— LINSEED OIL PROTECTIVE COATING BRIDGE NO.

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE
C05685180 378 4.00 1,512.00 02/08/2007
HO3115170 1,150 3.00 3,450.00 06/05/2007
ITEM 456122 UNITS LF

DESCRIPTION— DRILLED SHAFTS 36 INCH DIAMETER

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE
PG6665126 1,015 140.00 142,100.00 01/22/2007
ITEM 456130 UNITS LS

DESCRIPTION— EPOXY COATED REINFORCEMENT STEEL BARS IN SUPERSTRUCTURE

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE
BA4155180 1 54,700.00 54,700.00 11/09/2006
M03265180 1 177,000.00 177,000.00 01/17/2007
C05685180 1 40,000.00 40,000.00 02/08/2007
HA2835180 1 45,000.00 45,000.00 02/23/2007
CL3245180 1 126,000.00 126,000.00 04/20/2007
AT1785180 1 50,000.00 50,000.00 05/24/2007
HO3115170 1 115,250.00 115,250.00 06/05/2007
MO3775180R 1 121,000.00 121,000.00 06/11/2007
CH3295180R 1 84,000.00 84,000.00 06/25/2007
ITEM 456140 UNITS LF

DESCRIPTION— REPAIR BAR FOR DECK REINFORCEMENT

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE
HA3255180 100 20.00 2,000.00 03/29/2007
GA6645180 125 5.00 625.00 04/11/2007
GA6645180 125 5.00 625.00 04/11/2007
GA6645180 125 5.00 625.00 04/11/2007
GA6645180 125 5.00 625.00 04/11/2007
GA6645180 125 5.00 625.00 04/11/2007
GA6645180 125 5.00 625.00 04/11/2007
AL3345180 100 5.00 500.00 03/07/2007
AL3345180 100 5.00 500.00 03/07/2007
AL3345180 100 5.00 500.00 03/07/2007

AL3345180 100 5.00 500.00 03/07/2007



ITEM

STATE HIGHWAY ADMINISTRATION OF MARYLAND

Price Index 07/01/2007

456140

UNITS LF

DESCRIPTION— REPAIR BAR FOR DECK REINFORCEMENT

CONTRACT
AL3345180
AL3345180
AL3345180
AL3345180

ITEM

DESCRIPTION—

CONTRACT
AT1785180

ITEM

QUANTITY
100
100
100
100

459090
RIVET REPLACEMENT

QUANTITY
1,000

459110

UNIT PRICE
5.00
5.00
5.00
5.00

UNITS EA

UNIT PRICE
30.00

UNITS LS

DESCRIPTION- FABRICATED STRUCTURAL STEEL

CONTRACT
BA4155180
HA2835180
AT1785180
HO3115170

ITEM

QUANTITY

N

459305

UNIT PRICE
523,215.00
225,000.00
185,000.00
835,500.00

UNITS EA

DESCRIPTION— STEEL STUD SHEAR DEVELOPERS

CONTRACT
HA2835180

ITEM

QUANTITY
2,358

459310

UNIT PRICE
3.00

UNITS LS

DESCRIPTION— STEEL STUD SHEAR DEVELOPERS

CONTRACT
BA4155180
CL3245180
AT1785180
HO3115170
MO3775180R
CH3295180R

QUANTITY

[ N =

UNIT PRICE
5,045.00
4,000.00
12,700.00

8,500.00
15,000.00
12,000.00

TOTAL AMOUNT
500.00
500.00
500.00
500.00

TOTAL AMOUNT
30,000.00

TOTAL AMOUNT
523,215.00
225,000.00
185,000.00
835,500.00

TOTAL AMOUNT
7,074.00

TOTAL AMOUNT
5,045.00
4,000.00
12,700.00
8,500.00
15,000.00
12,000.00
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AWARDED DATE
03/07/2007
03/07/2007
03/07/2007
03/07/2007

AWARDED DATE
05/24/2007

AWARDED DATE
11/09/2006
02/23/2007
05/24/2007
06/05/2007

AWARDED DATE
02/23/2007

AWARDED DATE
11/09/2006
04/20/2007
05/24/2007
06/05/2007
06/11/2007
06/25/2007
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ITEM 463125 UNITS LF
DESCRIPTION— MODIFYING EXISTING BRIDGE ROADWAY JOINTS

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE
AL3345180 207 350.00 72,450.00 03/07/2007
AL3345180 94 350.00 32,900.00 03/07/2007
HA3255180 208 200.00 41,600.00 03/29/2007
AL3345180 106 350.00 37,100.00 03/07/2007
AL3345180 159 350.00 55,650.00 03/07/2007
AL3345180 207 350.00 72,450.00 03/07/2007
AL3345180 209 350.00 73,150.00 03/07/2007
AL3345180 79 350.00 27,650.00 03/07/2007
AL3345180 157 350.00 54,950.00 03/07/2007
GA6645180 160 350.00 56,000.00 04/11/2007
GA6645180 208 350.00 72,800.00 04/11/2007
GA6645180 80 350.00 28,000.00 04/11/2007
GA6645180 104 350.00 36,400.00 04/11/2007
GA6645180 104 350.00 36,400.00 04/11/2007
GA6645180 80 350.00 28,000.00 04/11/2007
ITEM 463132 UNITS LF

DESCRIPTION- BRIDGE ROADWAY SEAL REPLACEMENT

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE
BA6835184 353 78.00 27,534.00 04/18/2007
ITEM 463136 UNITS LF

DESCRIPTION— DRAINAGE TROUGH FOR EXISTING BRIDGE

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE
PG6385172 100 280.00 28,000.00 04/26/2007
CH3295180R 64 235.00 15,040.00 06/25/2007
ITEM 466112 UNITS SF

DESCRIPTION— EPOXY PROTECTIVE COATINGS ON ABUTMENTS

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE
M03265180 700 4.00 2,800.00 01/17/2007
HA2835180 474 4.00 1,896.00 02/23/2007

FR4735177 180 3.00 540.00 05/14/2007



STATE HIGHWAY ADMINISTRATION OF MARYLAND

Price Index

ITEM 466115 UNITS LS

DESCRIPTION— EPOXY PROTECTIVE COATINGS ON ABUTMENTS

CONTRACT QUANTITY UNIT PRICE
BA4155180 1 3,150.00
FR3805180 1 3,000.00
HO3115170 1 3,500.00
ITEM 466125 UNITS LS

07/01/2007

TOTAL AMOUNT
3,150.00
3,000.00
3,500.00

DESCRIPTION— EPOXY PROTECTIVE COATINGS ON ABUTMENTS AND PIERS

CONTRACT QUANTITY UNIT PRICE
CL3245180 1 7,500.00
MO3775180R 1 8,000.00
CH3295180R 1 5,400.00
ITEM 472130 UNITS LS
DESCRIPTION— METAL RAILING TWO STRAND

CONTRACT QUANTITY UNIT PRICE
FR3805180 1 40,000.00
CL3245180 1 35,000.00
AT1785180 1 76,500.00
ITEM 472145 UNITS LF

DESCRIPTION- TRAFFIC BARRIER W BEAM FOR BRIDGE

CONTRACT QUANTITY UNIT PRICE
FR4735177 40 131.00
ITEM 475105 UNITS LF

DESCRIPTION— CHAIN LINK SAFETY FENCE FOR BRIDGE-TYPE |

CONTRACT QUANTITY UNIT PRICE
M03265180 260 77.00
ITEM 475110 UNITS LS

DESCRIPTION— CHAIN LINK SAFETY FENCE FOR BRIDGE-TYPE |

CONTRACT QUANTITY UNIT PRICE

MO3775180R 1 45,000.00

TOTAL AMOUNT
7,500.00
8,000.00
5,400.00

TOTAL AMOUNT
40,000.00
35,000.00
76,500.00

TOTAL AMOUNT
5,240.00

TOTAL AMOUNT
20,020.00

TOTAL AMOUNT
45,000.00
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AWARDED DATE
11/09/2006
03/07/2007
06/05/2007

AWARDED DATE
04/20/2007
06/11/2007
06/25/2007

AWARDED DATE
03/07/2007
04/20/2007
05/24/2007

AWARDED DATE
05/14/2007

AWARDED DATE
01/17/2007

AWARDED DATE
06/11/2007



ITEM

STATE HIGHWAY ADMINISTRATION OF MARYLAND

Price Index

475115

07/01/2007

UNITS LF

DESCRIPTION— CHAIN LINK SAFETY FENCE FOR BRIDGE-TYPE |

CONTRACT
M03265180
HA2835180

ITEM

QUANTITY
300
192

475120

UNIT PRICE
64.00
45.00

UNITS LS

DESCRIPTION— CHAIN LINK SAFETY FENCE FOR BRIDGE-TYPE I

CONTRACT
BA4155180
HO3115170

ITEM

QUANTITY
1
1

475295

UNIT PRICE
24,968.00
30,000.00

UNITS EA

DESCRIPTION— CHAIN LINK SAFETY FENCE ANTI-CLIMB SHIELD

CONTRACT
BA4155180
M0O3265180
HA2835180
HO3115170
MO3775180R

ITEM

DESCRIPTION— CHAIN LINK FENCE - TYPE llI

CONTRACT
M0O3265180

ITEM

DESCRIPTION— CHAIN LINK FENCE - TYPE llI

CONTRACT
FR3805180

ITEM

DESCRIPTION—-

CONTRACT
BA4155180

M03265180
C05685180

QUANTITY

A A A b b

475300

QUANTITY
1,050

475305

QUANTITY
1

478153
FLOODLIGHTING

QUANTITY
3

15

2

UNIT PRICE
451.50
577.00
320.00
395.00
600.00

UNITS LF

UNIT PRICE
20.00

UNITS LS

UNIT PRICE
11,000.00

UNITS NU

UNIT PRICE
423.00
500.00
250.00

TOTAL AMOUNT
19,200.00
8,640.00

TOTAL AMOUNT
24,968.00
30,000.00

TOTAL AMOUNT
1,806.00
2,308.00
1,280.00
1,580.00
2,400.00

TOTAL AMOUNT
21,000.00

TOTAL AMOUNT
11,000.00

TOTAL AMOUNT
1,269.00
7,500.00
500.00

Page 151

AWARDED DATE
01/17/2007
02/23/2007

AWARDED DATE
11/09/2006
06/05/2007

AWARDED DATE
11/09/2006
01/17/2007
02/23/2007
06/05/2007
06/11/2007

AWARDED DATE

01/17/2007

AWARDED DATE
03/07/2007

AWARDED DATE
11/09/2006
01/17/2007
02/08/2007



STATE HIGHWAY ADMINISTRATION OF MARYLAND

Price Index 07/01/2007 Page 152
ITEM 478153 UNITS NU
DESCRIPTION— FLOODLIGHTING
CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE
HA2835180 4 320.00 1,280.00 02/23/2007
FR3805180 1 1.00 1.00 03/07/2007
HA3255180 3 100.00 300.00 03/29/2007
CL3245180 4 50.00 200.00 04/20/2007
MO3775180R 4 30.00 120.00 06/11/2007
FR5515132 30 50.00 1,500.00 06/18/2007
CH3295180R 30 105.00 3,150.00 06/25/2007
GA6645180 4 100.00 400.00 04/11/2007
GA6645180 4 100.00 400.00 04/11/2007
GA6645180 6 100.00 600.00 04/11/2007
GA6645180 4 100.00 400.00 04/11/2007
GA6645180 4 100.00 400.00 04/11/2007
GA6645180 6 100.00 600.00 04/11/2007
AL3345180 2 3,000.00 6,000.00 03/07/2007
AL3345180 2 3,000.00 6,000.00 03/07/2007
AL3345180 4 3,000.00 12,000.00 03/07/2007
AL3345180 2 3,000.00 6,000.00 03/07/2007
AL3345180 2 3,000.00 6,000.00 03/07/2007
AL3345180 4 3,000.00 12,000.00 03/07/2007
AL3345180 2 3,000.00 6,000.00 03/07/2007
AL3345180 2 3,000.00 6,000.00 03/07/2007
ITEM 486120 UNITS SF
DESCRIPTION- BRICK MASONRY FACING
CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE
AA4485177 1,580 20.00 31,600.00 03/06/2007
ITEM 488107 UNITS SY

DESCRIPTION— CONCRETE SLOPE PROTECTION FOR BRIDGE

CONTRACT
AL3345180
AL3345180

QUANTITY
60
15

UNIT PRICE
165.00
400.00

TOTAL AMOUNT
9,900.00
6,000.00

AWARDED DATE
03/07/2007
03/07/2007



STATE HIGHWAY ADMINISTRATION OF MARYLAND

Price Index 07/01/2007 Page 153
ITEM 490106 UNITS TON
DESCRIPTION— HOT MIX ASPHALT FOR BRIDGE DECK
CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE
AL3115177 325 120.00 39,000.00 03/22/2007
FR5515132 20 160.00 3,200.00 06/18/2007
ITEM 492031 UNITS CY

DESCRIPTION- GROUT/GROUT BAGS FOR SCOUR PROTECTION

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE
CL3245180 28 500.00 14,000.00 04/20/2007
ITEM 492035 UNITS TON

DESCRIPTION— CLASS Il RIPRAP FOR SCOUR PROTECTION

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE
FR3805180 1,325 61.00 80,825.00 03/07/2007
AT1785180 1,800 62.00 111,600.00 05/24/2007
ITEM 492045 UNITS SY

DESCRIPTION- RIPRAP SLOPE PROTECTION FOR BRIDGE

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE
BA4155180 380 55.65 21,147.00 11/09/2006
C05685180 157 115.00 18,055.00 02/08/2007
HA2835180 217 65.00 14,105.00 02/23/2007
HO3115170 1,133 30.00 33,990.00 06/05/2007
ITEM 492047 UNITS LF

DESCRIPTION— BOTTOM CUTOFF WALLS FOR RIPRAP SLOPE PROTECTION FOR BRIDGE

CONTRACT
BA4155180
C05685180
HA2835180
HO3115170

ITEM

QUANTITY UNIT PRICE
150 23.75
177 10.00
101 22.00
125 20.00
492049 UNITS LF

TOTAL AMOUNT
3,562.50
1,770.00
2,222.00
2,500.00

DESCRIPTION- SIDE CUTOFF WALLS FOR RIPRAP SLOPE PROTECTION FOR BRIDGE

CONTRACT
BA4155180

QUANTITY UNIT PRICE

190 27.00

TOTAL AMOUNT
5,130.00

AWARDED DATE
11/09/2006
02/08/2007
02/23/2007
06/05/2007

AWARDED DATE
11/09/2006



STATE HIGHWAY ADMINISTRATION OF MARYLAND
Price Index 07/01/2007 Page 154

ITEM 492049 UNITS LF
DESCRIPTION— SIDE CUTOFF WALLS FOR RIPRAP SLOPE PROTECTION FOR BRIDGE

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE
C05685180 34 10.00 340.00 02/08/2007
HA2835180 83 21.00 1,743.00 02/23/2007
HO3115170 360 20.00 7,200.00 06/05/2007
ITEM 492535 UNITS UW

DESCRIPTION— STORAGE OF EQUIPMENT AND MATERIALS

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE
AT9957114 104 10.00 1,040.00 11/16/2006
AT9957414 104 10.00 1,040.00 11/16/2006
AT9957514 104 10.00 1,040.00 11/16/2006
AT9957314 104 50.00 5,200.00 11/20/2006
AT9957614 104 10.00 1,040.00 12/22/2006
AT9957714 104 125.00 13,000.00 02/20/2007
AT9957214R 20 10.00 200.00 03/27/2007
ITEM 492537 UNITS MO

DESCRIPTION— STORAGE OF EQUIPMENT AND MATERIALS

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE
5280251409 24 .01 0.24 12/29/2006
ITEM 492585 UNITS LS

DESCRIPTION— CLEANING AND PAINTING BRIDGE NO.

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE
AA4565180 1 10,196,190.00 10,196,190.00 07/21/2006
BA5905180 1 260,000.00 260,000.00 08/10/2006
BA5905180 1 320,000.00 320,000.00 08/10/2006
M03265180 1 198,000.00 198,000.00 01/17/2007
MO5025180 1 4,180,000.00 4,180,000.00 01/23/2007
WA3045180 1 3,060,000.00 3,060,000.00 02/08/2007
CL3245180 1 25,000.00 25,000.00 04/20/2007
AT1785180 1 467,500.00 467,500.00 05/24/2007
MO3775180R 1 370,000.00 370,000.00 06/11/2007
CH3295180R 1 220,000.00 220,000.00 06/25/2007
BA5905180 1 350,000.00 350,000.00 08/10/2006
BA5905180 1 40,000.00 40,000.00 08/10/2006



STATE HIGHWAY ADMINISTRATION OF MARYLAND

Price Index 07/01/2007
ITEM 492585 UNITS LS
DESCRIPTION— CLEANING AND PAINTING BRIDGE NO.
CONTRACT QUANTITY UNIT PRICE
BA5905180 1 40,000.00
BA5905180 1 80,000.00
BA6285180 1 140,000.00
BA6285180 1 180,000.00
BA6285180 1 60,000.00
BA6285180 1 240,000.00
BA6285180 1 240,000.00
ITEM 492620 UNITS HR
DESCRIPTION- BRIDGE REPAIR FOREMAN
CONTRACT QUANTITY UNIT PRICE
4240051408 4,800 75.00
AT9957114 4,000 15.00
AT9957414 5,000 23.00
AT9957514 4,300 16.50
AT9957314 8,000 15.00
AT9957614 7,000 15.00
AX1006114 18,000 64.00
AX1016114 18,000 .01
AT9957714 5,760 50.00
AT9957214R 4,000 42.00
ITEM 492627 UNITS HR
DESCRIPTION— WELDER
CONTRACT QUANTITY UNIT PRICE
AX1006114 1,800 70.00
AX1016114 1,800 41.00
WD0251408R 3,000 65.17
WD15G31409SB 3,500 44.00
WD16M31409SB 3,500 37.00
WD15F31409SB 3,500 30.00
WD16L31409SB 3,500 25.00

TOTAL AMOUNT
40,000.00
80,000.00
140,000.00
180,000.00

60,000.00
240,000.00
240,000.00

TOTAL AMOUNT
360,000.00
60,000.00
115,000.00
70,950.00
120,000.00
105,000.00
1,152,000.00
180.00
288,000.00
168,000.00

TOTAL AMOUNT

126,000.00

73,800.00
195,510.00
154,000.00
129,500.00
105,000.00

87,500.00

Page 155

AWARDED DATE
08/10/2006
08/10/2006
04/26/2007
04/26/2007
04/26/2007
04/26/2007
04/26/2007

AWARDED DATE
08/11/2006
11/16/2006
11/16/2006
11/16/2006
11/20/2006
12/22/2006
12/22/2006
01/25/2007
02/20/2007
03/27/2007

AWARDED DATE
12/22/2006
01/25/2007
03/06/2007
05/11/2007
06/13/2007
06/18/2007
06/26/2007



ITEM

CONTRACT
5280251409

ITEM

STATE HIGHWAY ADMINISTRATION OF MARYLAND

DESCRIPTION— CONCRETE FINISHERS

CONTRACT
AT9957414

ITEM

DESCRIPTION—- SKILLED LABOR

CONTRACT
4240051408
AT9957114
AT9957414
AT9957514
AT9957314
AT9957614
AX1006114
AX1016114
AT9957714
4261071408
4261371408
4260671408
AT9957214R
XX1235177

ITEM

CONTRACT
4240051408
AT9957114
AT9957414
AT9957514
AT9957314

Price Index 07/01/2007
492630 UNITS HR
DESCRIPTION- WELDER - METAL WORKER
QUANTITY UNIT PRICE
200 .01
492645 UNITS HR
QUANTITY UNIT PRICE
500 13.00
492651 UNITS HR
QUANTITY UNIT PRICE
9,600 .01
4,500 32.00
15,000 14.00
8,600 15.00
16,000 12.00
29,000 17.50
79,000 25.00
79,000 41.00
28,800 10.00
3,000 21.20
3,000 15.00
3,000 15.00
25,000 18.00
16,000 30.00
492652 UNITS HR
DESCRIPTION- INTERMEDIATE SKILLED LABOR
QUANTITY UNIT PRICE
9,600 75.00
7,500 10.00
20,000 12.00
12,900 11.00
16,000 10.00
16,000 18.00

XX1235177

TOTAL AMOUNT
2.00

TOTAL AMOUNT
6,500.00

TOTAL AMOUNT
96.00
144,000.00
210,000.00
129,000.00
192,000.00
507,500.00
1,975,000.00
3,239,000.00
288,000.00
63,600.00
45,000.00
45,000.00
450,000.00
480,000.00

TOTAL AMOUNT
720,000.00
75,000.00
240,000.00
141,900.00
160,000.00
288,000.00
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AWARDED DATE
12/29/2006

AWARDED DATE
11/16/2006

AWARDED DATE
08/11/2006
11/16/2006
11/16/2006
11/16/2006
11/20/2006
12/22/2006
12/22/2006
01/25/2007
02/20/2007
03/23/2007
03/26/2007
03/27/2007
03/27/2007
06/27/2007

AWARDED DATE
08/11/2006
11/16/2006
11/16/2006
11/16/2006
11/20/2006
06/27/2007



STATE HIGHWAY ADMINISTRATION OF MARYLAND

Price Index 07/01/2007 Page 157
ITEM 492654 UNITS HR
DESCRIPTION— UNSKILLED LABOR
CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE
5491161408 38,000 9.73 369,740.00 10/26/2006
AT9957114 7,500 8.00 60,000.00 11/16/2006
AT9957414 4,000 19.00 76,000.00 11/16/2006
AT9957314 4,000 50.50 202,000.00 11/20/2006
XX1235177 16,000 18.00 288,000.00 06/27/2007
5490721409SB 9,000 10.65 95,850.00 02/26/2007
5490721409SB 9,000 10.65 95,850.00 02/26/2007
5492021409SB 9,000 10.35 93,150.00 04/18/2007
5492021409SB 9,000 10.35 93,150.00 04/18/2007
5491721409SB 9,000 10.95 98,550.00 02/20/2007
5491721409SB 9,000 10.95 98,550.00 02/20/2007
5492161408 35,000 11.18 391,300.00 02/20/2007
5492G51408SB 67,000 11.21 751,070.00 02/20/2007
5490521409SB 9,000 10.79 97,110.00 06/22/2007
5490521409SB 13,500 10.79 145,665.00 06/22/2007
5491421409SB 9,000 11.95 107,550.00 06/22/2007
5491421409SB 13,500 11.95 161,325.00 06/22/2007
ITEM 492655 UNITS HR
DESCRIPTION— LABORERS
CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE
5490161408 22,500 11.30 254,250.00 10/20/2006
5281241408 100 2.00 200.00 11/16/2006
WD0251408R 500 40.00 20,000.00 03/06/2007
ITEM 492661 UNITS HR
DESCRIPTION- DRAWBRIDGE OPERATION
CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE
527D41408SB 8,760 8.42 73,759.20 08/02/2006
5270051409SB 500 1.00 500.00 02/20/2007
5271721409SB 4,934 13.02 64,240.68 01/25/2007
5271721409SB 4,946 13.02 64,396.92 01/25/2007



STATE HIGHWAY ADMINISTRATION OF MARYLAND

Price Index 07/01/2007 Page 158
ITEM 492662 UNITS MO
DESCRIPTION- DRAWBRIDGE OPERATION
CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE
5272311410SB 36 6,863.50 247,086.00 06/11/2007
5270051409SB 24 3,650.00 87,600.00 02/20/2007
5270051409SB 12 2,800.00 33,600.00 02/20/2007
5270051409SB 24 8,300.00 199,200.00 02/20/2007
5270051409SB 24 8,300.00 199,200.00 02/20/2007
ITEM 492705 UNITS HR
DESCRIPTION- PICKUP TRUCK
CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE
4290721408R 3,500 7.80 27,300.00 07/14/2006
4240051408 4,800 .01 48.00 08/11/2006
AT9957114 4,500 7.00 31,500.00 11/16/2006
AT9957414 5,500 7.50 41,250.00 11/16/2006
AT9957514 4,800 7.00 33,600.00 11/16/2006
AT9957314 8,000 6.00 48,000.00 11/20/2006
AT9957614 7,000 6.50 45,500.00 12/22/2006
4290451408 3,500 6.98 24,430.00 12/27/2006
4290521408 2,200 7.00 15,400.00 01/29/2007
4292A51408SB 3,500 .10 350.00 02/20/2007
AT9957714 7,500 6.20 46,500.00 02/20/2007
AT9957214R 4,000 16.00 64,000.00 03/27/2007
XX1235177 9,000 8.00 72,000.00 06/27/2007
ITEM 492709 UNITS HR
DESCRIPTION—- FLATBED TRUCK 15 TON GVW OR OVER
CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE
AT9957514 460 120.00 55,200.00 11/16/2006
ITEM 492710 UNITS HR
DESCRIPTION- FLATBED TRUCK 2 TON
CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE
5280251409 1,800 .01 18.00 12/29/2006



ITEM

DESCRIPTION—

CONTRACT
AT9957614
AT9957214R

ITEM

DESCRIPTION—

CONTRACT
5280251409

ITEM

DESCRIPTION—-

CONTRACT
4240051408
AT9957114
AT9957414
AT9957514
AT9957314
AT9957614
AX1006114
AX1016114
AT9957714
AT9957214R
XX1235177

ITEM

DESCRIPTION—

CONTRACT
AT9957114
AT9957414
AT9957314
AT9957714
XX1235177

STATE HIGHWAY ADMINISTRATION OF MARYLAND
07/01/2007

Price Index
492711 UNITS HR
FLATBED TRUCK 15 TON GVW OR UNDER
QUANTITY UNIT PRICE
14,000 10.50
4,000 16.58
492715 UNITS HR
DUMP TRUCK SINGLE AXLE 2 1/2 TON
QUANTITY UNIT PRICE
160 .01

492716 UNITS HR
4-9 CUBIC YARD DUMP TRUCK, SINGLE AXLE

QUANTITY UNIT PRICE
4,800 .01

500 60.00

3,500 18.00

4,600 15.25

500 150.00

7,000 16.50

3,000 23.00

3,000 .01

6,000 16.05

4,000 48.00

8,000 16.05

492721 UNITS HR

10-18 CUBIC YARD TANDEM DUMP TRUCK

QUANTITY UNIT PRICE
300 20.00

500 20.00

200 10.00

50 18.05

1,000 35.00

TOTAL AMOUNT
147,000.00
66,320.00

TOTAL AMOUNT
1.60

TOTAL AMOUNT

48.00
30,000.00
63,000.00
70,150.00
75,000.00
115,500.00
69,000.00
30.00
96,300.00
192,000.00
128,400.00

TOTAL AMOUNT
6,000.00
10,000.00
2,000.00
902.50
35,000.00
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AWARDED DATE
12/22/2006
03/27/2007

AWARDED DATE
12/29/2006

AWARDED DATE
08/11/2006
11/16/2006
11/16/2006
11/16/2006
11/20/2006
12/22/2006
12/22/2006
01/25/2007
02/20/2007
03/27/2007
06/27/2007

AWARDED DATE
11/16/2006
11/16/2006
11/20/2006
02/20/2007
06/27/2007



ITEM

DESCRIPTION—

CONTRACT
4240051408
AT9957114
AT9957514
AT9957314
XX1235177

ITEM

DESCRIPTION—-

CONTRACT
4240051408
AT9957114
AT9957414
AT9957514
AT9957314
AT9957614
AT9957714
XX1235177

ITEM

DESCRIPTION—-

CONTRACT
4240051408
AT9957114
AT9957514
AT9957314
AT9957714
XX1235177

ITEM

DESCRIPTION—-

CONTRACT
AT9957314
XX1235177

STATE HIGHWAY ADMINISTRATION OF MARYLAND
Price Index 07/01/2007

492726 UNITS HR
LOADER CRAWLER FRONT END 2 1/2 CY OR UNDER

QUANTITY UNIT PRICE TOTAL AMOUNT
960 .01 9.60
150 20.00 3,000.00
320 12.00 3,840.00
200 10.00 2,000.00
200 45.00 9,000.00
492731 UNITS HR

HYDRAULIC EXCAVATOR 7/8 CUBIC YARD OR UNDER

QUANTITY UNIT PRICE TOTAL AMOUNT

960 .01 9.60

20 50.00 1,000.00
200 15.00 3,000.00
200 13.50 2,700.00
100 25.00 2,500.00
400 12.00 4,800.00

50 12.00 600.00
500 12.00 6,000.00

492732 UNITS HR

ARTICULATED WHEEL LOADER FRONT END, 3 CUBIC YARD OR UNDER

QUANTITY UNIT PRICE TOTAL AMOUNT

480 .01 4.80
150 12.00 1,800.00
400 10.36 4,144.00
100 10.00 1,000.00

25 10.60 265.00
500 10.90 5,450.00

492735 UNITS HR

LOADER WHEELED WITH BACKHOE ATTACHMENT 7/8 CUBIC YARD

QUANTITY UNIT PRICE TOTAL AMOUNT
500 20.00 10,000.00
500 75.00 37,500.00
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AWARDED DATE
08/11/2006
11/16/2006
11/16/2006
11/20/2006
06/27/2007

AWARDED DATE
08/11/2006
11/16/2006
11/16/2006
11/16/2006
11/20/2006
12/22/2006
02/20/2007
06/27/2007

AWARDED DATE
08/11/2006
11/16/2006
11/16/2006
11/20/2006
02/20/2007
06/27/2007

AWARDED DATE
11/20/2006
06/27/2007



STATE HIGHWAY ADMINISTRATION OF MARYLAND
Price Index 07/01/2007 Page 161

ITEM 492736 UNITS HR
DESCRIPTION—- TRACTOR LOADER BACKHOE, 1 1/4 CUBIC YARD OR UNDER

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE
AT9957114 25 25.00 625.00 11/16/2006
AT9957414 40 25.00 1,000.00 11/16/2006
AT9957314 200 10.00 2,000.00 11/20/2006
AT9957614 300 11.00 3,300.00 12/22/2006
AT9957714 75 5.75 431.25 02/20/2007
XX1235177 500 85.00 42,500.00 06/27/2007
ITEM 492741 UNITS HR

DESCRIPTION—- CRANE 35 TON OR UNDER (HYDRAULIC)BOOM RANGE 80 FEET OR UNDER

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE
AT9957114 50 30.00 1,500.00 11/16/2006
AT9957414 50 30.00 1,500.00 11/16/2006
AT9957514 160 26.00 4,160.00 11/16/2006
AT9957314 50 50.00 2,500.00 11/20/2006
AT9957214R 100 35.00 3,500.00 03/27/2007
ITEM 492742

DESCRIPTION— HYDRAULIC TRUCK MOUNTED CRANE 80 FOOT BOOM OR UNDER

CONTRACT
AT9957114
AT9957414
AT9957514
AT9957314
5281371409

ITEM

QUANTITY
20

20

80

20

400

492746

UNIT PRICE

90.00
31.00
28.00
90.00

2.00

TOTAL AMOUNT
1,800.00
620.00
2,240.00
1,800.00
800.00

DESCRIPTION- AIR COMPRESSOR 250 CFM OR UNDER WITH 200 FEET OF 3/4" HOSE

CONTRACT
4240051408
AT9957514
AT9957314
AT9957614
AT9957714
5281371409
AT9957214R

QUANTITY

2,000
4,800
2,000
5,000
4,500

100
3,000

UNIT PRICE

.01
12.00
3.00
32.00
6.90
.50
12.00

TOTAL AMOUNT
20.00
57,600.00
6,000.00
160,000.00
31,050.00
50.00
36,000.00

AWARDED DATE
11/16/2006
11/16/2006
11/16/2006
11/20/2006
03/23/2007

AWARDED DATE
08/11/2006
11/16/2006
11/20/2006
12/22/2006
02/20/2007
03/23/2007
03/27/2007



ITEM

STATE HIGHWAY ADMINISTRATION OF MARYLAND
07/01/2007

Price Index

492746 UNITS HR

DESCRIPTION- AIR COMPRESSOR 250 CFM OR UNDER WITH 200 FEET OF 3/4" HOSE

CONTRACT
XX1235177

ITEM

DESCRIPTION—-

CONTRACT
AT9957114
AT9957414
AT9957314
AT9957714

ITEM

DESCRIPTION—-

CONTRACT
AT9957214R
XX1235177

ITEM

DESCRIPTION—-

CONTRACT
AT9957314

ITEM

DESCRIPTION— 300 AMP PORTABLE DC WELDER INCLUDING WELDING RODS AND GAS

CONTRACT
AT9957114
AT9957414
AT9957514
AT9957314
AT9957714

ITEM

DESCRIPTION—-

CONTRACT
4240051408

QUANTITY UNIT PRICE

1,000 21.00

492747 UNITS HR
AIR COMPRESSOR 750 CFM OR UNDER

QUANTITY UNIT PRICE
700 8.00
2,000 10.00
2,000 7.00
50 17.40
492761 UNITS HR

ELECTRICAL GENERATOR, 10 KW OR UNDER

QUANTITY UNIT PRICE
3,000 1.42
1,000 2.50
492762 UNITS HR

ELECTRICAL GENERATOR, 20 KW OR UNDER

QUANTITY UNIT PRICE

4,000 6.00

492771 UNITS HR

QUANTITY UNIT PRICE
60 4.00
60 3.50
120 3.75
200 4.00
200 3.35
492776 UNITS HR

PORTABLE CONCRETE MIXER, 9 CUBIC FEET

QUANTITY UNIT PRICE

2,400 .01

TOTAL AMOUNT
21,000.00

TOTAL AMOUNT
5,600.00
20,000.00
14,000.00
870.00

TOTAL AMOUNT
4,260.00
2,500.00

TOTAL AMOUNT
24,000.00

TOTAL AMOUNT
240.00
210.00
450.00
800.00
670.00

TOTAL AMOUNT
24.00
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AWARDED DATE
06/27/2007

AWARDED DATE
11/16/2006
11/16/2006
11/20/2006
02/20/2007

AWARDED DATE
03/27/2007
06/27/2007

AWARDED DATE
11/20/2006

AWARDED DATE
11/16/2006
11/16/2006
11/16/2006
11/20/2006
02/20/2007

AWARDED DATE
08/11/2006



ITEM

STATE HIGHWAY ADMINISTRATION OF MARYLAND

Price Index 07/01/2007

492776

UNITS HR

DESCRIPTION— PORTABLE CONCRETE MIXER, 9 CUBIC FEET

CONTRACT
AT9957114
AT9957414
AT9957514
AT9957314
AT9957614
AT9957714
AT9957214R
XX1235177

ITEM

QUANTITY

3,500
3,500
4,800
3,000
3,500
4,500
1,000

500

492795

UNIT PRICE
5.00

1.05

1.00

1.00

1.05

1.05

1.75

25.00

UNITS HR

DESCRIPTION—- CONCRETE VIBRATOR, 1 3/8" HD OR UNDER

CONTRACT
AT9957114
AT9957414
AT9957514
AT9957314
AT9957714
XX1235177

ITEM

QUANTITY
100
500
160
3,000
50
500

492805

UNIT PRICE
.60

.60

.60

.50

.60

1.00

UNITS HR

TOTAL AMOUNT
17,500.00
3,675.00
4,800.00
3,000.00
3,675.00
4,725.00
1,750.00
12,500.00

TOTAL AMOUNT
60.00
300.00
96.00
1,500.00
30.00
500.00

DESCRIPTION— SANDBLASTER 300 POUND CAPACITY WITH 50 FOOT HOSE

CONTRACT
AT9957114
AT9957414
AT9957514
AT9957314
AT9957614
AT9957714
AT9957214R

ITEM

QUANTITY
400
100
160
100
1,500
100
100

492810

UNIT PRICE
.20

.20

.20

.20

.25

.20

1.00

UNITS HR

TOTAL AMOUNT
80.00
20.00
32.00
20.00
375.00
20.00
100.00

DESCRIPTION- AIR HAND HELD PAVEMENT BREAKER, 90 POUNDS OR UNDER

CONTRACT
4240051408
AT9957114

QUANTITY
2,400
1,000

UNIT PRICE
.01
.20

TOTAL AMOUNT
24.00
200.00
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AWARDED DATE
11/16/2006
11/16/2006
11/16/2006
11/20/2006
12/22/2006
02/20/2007
03/27/2007
06/27/2007

AWARDED DATE
11/16/2006
11/16/2006
11/16/2006
11/20/2006
02/20/2007
06/27/2007

AWARDED DATE
11/16/2006
11/16/2006
11/16/2006
11/20/2006
12/22/2006
02/20/2007
03/27/2007

AWARDED DATE
08/11/2006
11/16/2006
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ITEM 492810 UNITS HR
DESCRIPTION— AIR HAND HELD PAVEMENT BREAKER, 90 POUNDS OR UNDER

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE
AT9957414 500 .20 100.00 11/16/2006
AT9957514 3,000 5.00 15,000.00 11/16/2006
AT9957314 4,500 .20 900.00 11/20/2006
AT9957614 500 .25 125.00 12/22/2006
AX1006114 3,200 1.00 3,200.00 12/22/2006
AX1016114 3,200 .01 32.00 01/25/2007
AT9957714 1,000 .20 200.00 02/20/2007
AT9957214R 2,500 1.00 2,500.00 03/27/2007
XX1235177 500 1.00 500.00 06/27/2007
ITEM 492815

DESCRIPTION- AIR HAND HELD CHIPPING HAMMER, 25 POUNDS OR UNDER

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE
4240051408 480 .01 4.80 08/11/2006
AT9957114 3,000 .35 1,050.00 11/16/2006
AT9957414 5,500 .20 1,100.00 11/16/2006
AT9957514 9,600 .20 1,920.00 11/16/2006
AT9957314 4,500 .20 900.00 11/20/2006
AT9957614 10,000 .20 2,000.00 12/22/2006
AX1006114 3,600 1.00 3,600.00 12/22/2006
AX1016114 3,600 .01 36.00 01/25/2007
AT9957714 12,000 .20 2,400.00 02/20/2007
AT9957214R 4,000 1.00 4,000.00 03/27/2007
ITEM 496270 UNITS UD

DESCRIPTION- 6' X 6' HIGH SECTIONAL STEEL SCAFFOLDING SECTION WITHPLANKING

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE
AT9957114 150 .10 15.00 11/16/2006
AT9957414 500 .10 50.00 11/16/2006
AT9957514 200 .10 20.00 11/16/2006
AT9957314 200 .10 20.00 11/20/2006
AT9957614 2,000 .25 500.00 12/22/2006
AT9957214R 50 .10 5.00 03/27/2007



STATE HIGHWAY ADMINISTRATION OF MARYLAND

Price Index 07/01/2007 Page 165

ITEM 499000 UNITS EA
DESCRIPTION— PORTABLE LIGHT TREE 4 LAMP 25 FOOT MINIMUM RETAL/NIGHT

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE
4240051408 80 .01 0.80 08/11/2006
AT9957114 3,000 12.00 36,000.00 11/16/2006
AT9957414 175 12.00 2,100.00 11/16/2006
AT9957514 80 11.00 880.00 11/16/2006
AT9957314 2,000 10.00 20,000.00 11/20/2006
AT9957614 800 12.00 9,600.00 12/22/2006
AT9957714 200 12.00 2,400.00 02/20/2007
XX1235177 200 12.00 2,400.00 06/27/2007
ITEM 499005 UNITS HR

DESCRIPTION— CONCRETE VIBRATOR 8 HORSEPOWER 2-1/4 HEAD DIAMETER

CONTRACT
AT9957114
AT9957414
AT9957514
AT9957314
AT9957714
AT9957214R

ITEM

DESCRIPTION— CUT-OFF SAW 14 INCHES OR UNDER GAS POWER 5-6 CUBIC INCHENGINE

CONTRACT
AT9957114
AT9957514
AT9957314
AT9957614
AT9957714
AT9957214R
XX1235177

ITEM

DESCRIPTION— ELECTRIC GENERATOR 30 KILOWATT OR LESS

CONTRACT
4240051408
AT9957114

QUANTITY
100
400
500
500
50
400

499010

QUANTITY

2,000
2,000
2,000
4,500
3,500
1,000

500

499015

QUANTITY
80
500

UNIT PRICE
1.00

.90

.90

.90

.90

.60

UNITS HR

UNIT PRICE
.85

10.00

.75

.85

25.00

1.00

1.00

UNITS HR

UNIT PRICE
20.00
7.00

TOTAL AMOUNT
100.00
360.00
450.00
450.00
45.00
240.00

TOTAL AMOUNT

1,700.00
20,000.00
1,500.00

3,825.00
87,500.00
1,000.00

500.00

TOTAL AMOUNT
1,600.00
3,500.00

AWARDED DATE
11/16/2006
11/16/2006
11/16/2006
11/20/2006
02/20/2007
03/27/2007

AWARDED DATE
11/16/2006
11/16/2006
11/20/2006
12/22/2006
02/20/2007
03/27/2007
06/27/2007

AWARDED DATE
08/11/2006
11/16/2006



ITEM

DESCRIPTION— ELECTRIC GENERATOR 30 KILOWATT OR LESS

CONTRACT
AT9957414
AT9957514
AT9957314
AT9957614
AT9957714

ITEM

DESCRIPTION—-

CONTRACT
AT9957714

ITEM

DESCRIPTION—

CONTRACT
AT9957114
AT9957414
AT9957514
AT9957314
AT9957714

ITEM

DESCRIPTION—-

CONTRACT
AT9957514
AT9957314
AT9957614
AT9957714
XX1235177

ITEM

DESCRIPTION—

CONTRACT
AT9957114
AT9957414

STATE HIGHWAY ADMINISTRATION OF MARYLAND
07/01/2007

Price Index

499015 UNITS HR

QUANTITY UNIT PRICE
2,500 6.35
5,000 6.25
4,000 6.00
3,500 6.35
800 30.00
499020 UNITS HR
FORK LIFT 5000 POUNDS DIESEL
QUANTITY UNIT PRICE
2,000 30.00
499025 UNITS HR

GUNITE OPERATION WITH SUPPLY HOSE

QUANTITY UNIT PRICE
500 20.00
500 20.00
500 20.00
200 20.00
200 20.00
499030 UNITS HR

VIBRATORY PLATE TAMPER 5 HORSEPOWER

QUANTITY UNIT PRICE
400 .80
200 .80
200 .80
300 .80
200 1.00
499035 UNITS UD

LEAD PROTECTION FOR MINIMUM CREW

QUANTITY UNIT PRICE
10 50.00
10 50.00

TOTAL AMOUNT
15,875.00
31,250.00
24,000.00
22,225.00
24,000.00

TOTAL AMOUNT
60,000.00

TOTAL AMOUNT
10,000.00
10,000.00
10,000.00

4,000.00
4,000.00

TOTAL AMOUNT
320.00
160.00
160.00
240.00
200.00

TOTAL AMOUNT
500.00
500.00
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AWARDED DATE
11/16/2006
11/16/2006
11/20/2006
12/22/2006
02/20/2007

AWARDED DATE
02/20/2007

AWARDED DATE
11/16/2006
11/16/2006
11/16/2006
11/20/2006
02/20/2007

AWARDED DATE
11/16/2006
11/20/2006
12/22/2006
02/20/2007
06/27/2007

AWARDED DATE
11/16/2006
11/16/2006



ITEM

CONTRACT
AT9957714

STATE HIGHWAY ADMINISTRATION OF MARYLAND

Price Index 07/01/2007
499035 UNITS UD
DESCRIPTION- LEAD PROTECTION FOR MINIMUM CREW
QUANTITY UNIT PRICE TOTAL AMOUNT
10 50.00 500.00
10 50.00 500.00

AT9957214R

ITEM

499040

UNITS HR

DESCRIPTION— SELF-PROPELLED SCISSOR LIFT / GAS UP TO 40 FOOT LIFT

CONTRACT
AT9957114
AT9957314
AT9957614
AT9957714

ITEM

QUANTITY
1,000
2,000
300
240

499045

UNIT PRICE TOTAL AMOUNT
3.35 3,350.00
3.50 7,000.00
5.00 1,500.00
22.40 5,376.00
UNITS HR

DESCRIPTION— SELF-PROPELLED SCISSOR LIFT / GAS UP TO 21-30 FOOT LIFT

CONTRACT
AT9957414
AT9957514
AT9957314

ITEM

QUANTITY
500
320
2,000

499050

UNIT PRICE TOTAL AMOUNT
3.55 1,775.00
3.50 1,120.00
3.50 7,000.00
UNITS HR

DESCRIPTION—- SELF-PROPELLED TELE BOOM AERIAL OVER 40 FOOT GAS

CONTRACT
AT9957314
AT9957614

ITEM

QUANTITY
200
300

499055

UNIT PRICE TOTAL AMOUNT
4.50 900.00
4.15 1,245.00
UNITS HR

DESCRIPTION—- SELF-PROPELLED TELE BOOM AERIAL OVER 25 FOOT GAS

CONTRACT
AT9957114
AT9957414
AT9957514
AT9957314

QUANTITY
1,000

500

400

1,000

UNIT PRICE TOTAL AMOUNT
5.00 5,000.00
4.15 2,075.00
4.15 1,660.00
4.00 4,000.00
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AWARDED DATE
02/20/2007
03/27/2007

AWARDED DATE
11/16/2006
11/20/2006
12/22/2006
02/20/2007

AWARDED DATE
11/16/2006
11/16/2006
11/20/2006

AWARDED DATE
11/20/2006
12/22/2006

AWARDED DATE
11/16/2006
11/16/2006
11/16/2006
11/20/2006



ITEM

STATE HIGHWAY ADMINISTRATION OF MARYLAND

Price Index

499060

07/01/2007

UNITS HR

DESCRIPTION— CONCRETE SAW 18 HORSEPOWER GAS POWERED

CONTRACT
4240051408
AT9957114
AT9957414
AT9957514
AT9957314

ITEM

CONTRACT
AT9957514

QUANTITY UNIT PRICE
960 .01
200 2.40
5,000 4.00
5,000 3.50
200 3.00
499065 UNITS HR
DESCRIPTION- WORK BARGE 8 FOOT X 16 FOOT
QUANTITY UNIT PRICE
80 3.80
499075 UNITS HR

ITEM

DESCRIPTION— HAND HELD RAMMER UP TO 13 INCHES WIDE

CONTRACT
AT9957614
XX1235177

ITEM

CONTRACT
AT9957314

ITEM

DESCRIPTION—-

CONTRACT
5260851408SB
5260851408SB

QUANTITY UNIT PRICE
300 1.00
500 1.00
499080 UNITS HR
DESCRIPTION— NON-TILT DECK TRAILER 10 TON MINIMUM 24
QUANTITY UNIT PRICE
200 3.60
499085 UNITS HR
JANITORIAL SERVICES
QUANTITY UNIT PRICE
8,760 11.40
8,760 11.40
504014 UNITS TON

ITEM

DESCRIPTION— HOT MIX ASPHALT SUPERPAVE 4.75MM FOR SURFACE, PG64-22,LEVEL-2

CONTRACT
XX8215177
XX8035177
XX8125277

QUANTITY
300

2,000

2,000

UNIT PRICE
77.00
66.00
68.00

TOTAL AMOUNT
9.60
480.00
20,000.00
17,500.00
600.00

TOTAL AMOUNT
304.00

TOTAL AMOUNT
300.00
500.00

FOOT LONG

TOTAL AMOUNT
720.00

TOTAL AMOUNT
99,864.00
99,864.00

TOTAL AMOUNT
23,100.00
132,000.00
136,000.00
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AWARDED DATE
08/11/2006
11/16/2006
11/16/2006
11/16/2006
11/20/2006

AWARDED DATE
11/16/2006

AWARDED DATE
12/22/2006
06/27/2007

AWARDED DATE
11/20/2006

AWARDED DATE
02/20/2007
02/20/2007

AWARDED DATE
10/26/2006
11/09/2006
11/16/2006
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ITEM 504014 UNITS TON
DESCRIPTION— HOT MIX ASPHALT SUPERPAVE 4.75MM FOR SURFACE, PG64-22,LEVEL-2

CONTRACT
XX8065177
XX8035277
XX8125177
XX9105177
XX9135177
XX9065177

ITEM

DESCRIPTION— HOT MIX ASPHALT SUPERPAVE 4.75MM FOR SURFACE, PG70-22,LEVEL-3

CONTRACT
4151631408
4151531408

ITEM

QUANTITY UNIT PRICE
500 60.00

2,500 66.00

3,000 64.00

200 57.90

200 50.00

1,000 65.00

504028 UNITS TON

QUANTITY UNIT PRICE
200 75.00
200 75.00
504034 UNITS TON

TOTAL AMOUNT
30,000.00
165,000.00
192,000.00
11,580.00
10,000.00
65,000.00

TOTAL AMOUNT
15,000.00
15,000.00

AWARDED DATE
11/29/2006
03/27/2007
03/30/2007
05/11/2007
05/14/2007
05/24/2007

AWARDED DATE
10/26/2006
11/20/2006

DESCRIPTION— HOT MIX ASPHALT SUPERPAVE 4.75mm FOR WEDGE/LEVEL,PG70-22, LEVEL-3

CONTRACT
XX8165177
XX8155177
XX8155277
XX8165277

ITEM

DESCRIPTION— HOT MIX ASPHALT SUPERPAVE 9.5MM FOR SURFACE, PG64-22,LEVEL-1

CONTRACT
WA4365181
AA3585184
BA6885184
FR5295181

ITEM

DESCRIPTION— HOT MIX ASPHALT SUPERPAVE 9.5MM FOR SURFACE, PG64-22,LEVEL-2

CONTRACT
FR5035181
FR4835130

QUANTITY UNIT PRICE
500 98.00
1,300 82.50
500 58.60
250 56.75
504084 UNITS TON

QUANTITY UNIT PRICE
220 63.00
320 103.60
175 95.00
280 65.00
504086 UNITS TON

QUANTITY UNIT PRICE
220 88.00
940 75.00

TOTAL AMOUNT
49,000.00
107,250.00
29,300.00
14,187.50

TOTAL AMOUNT
13,860.00
33,152.00
16,625.00
18,200.00

TOTAL AMOUNT
19,360.00
70,500.00

AWARDED DATE
05/24/2007
06/18/2007
06/18/2007
06/18/2007

AWARDED DATE
08/17/2006
09/22/2006
06/13/2007
06/27/2007

AWARDED DATE
07/26/2006
07/27/2006



STATE HIGHWAY ADMINISTRATION OF MARYLAND
Price Index 07/01/2007 Page 170

ITEM 504086 UNITS TON
DESCRIPTION— HOT MIX ASPHALT SUPERPAVE 9.5MM FOR SURFACE, PG64-22,LEVEL-2

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE
CE3145180 40 180.00 7,200.00 08/01/2006
BA4295125 210 110.00 23,100.00 08/24/2006
WA9945129 135 504.00 68,040.00 09/26/2006
XX8215177 800 46.50 37,200.00 10/26/2006
BA4155180 500 76.76 38,380.00 11/09/2006
XX8035177 3,500 67.00 234,500.00 11/09/2006
XX8125277 6,500 67.00 435,500.00 11/16/2006
XX8065177 6,500 61.00 396,500.00 11/29/2006
AL8815184 5,800 64.00 371,200.00 01/04/2007
C05685180 1,060 75.00 79,500.00 02/08/2007
FR5635180 31 100.50 3,115.50 03/05/2007
FR3805180 255 88.00 22,440.00 03/07/2007
HO3495187 120 106.00 12,720.00 03/14/2007
XX5015179 40 100.00 4,000.00 03/22/2007
XX8035277 4,500 64.00 288,000.00 03/27/2007
HA3255180 60 250.00 15,000.00 03/29/2007
XX8125177 4,000 68.00 272,000.00 03/30/2007
CL3245180 50 150.00 7,500.00 04/20/2007
XX9105177 3,500 52.80 184,800.00 05/11/2007
XX9135177 5,000 46.00 230,000.00 05/14/2007
FR5745180 60 98.00 5,880.00 05/22/2007
AT1785180 340 99.00 33,660.00 05/24/2007
XX9065177 2,000 61.00 122,000.00 05/24/2007
HO3115170 3,775 70.15 264,816.25 06/05/2007
CA3255170 2,356 76.00 179,056.00 06/18/2007
CH3295180R 50 190.00 9,500.00 06/25/2007
AL3145177 4,300 62.75 269,825.00 06/25/2007
AL3145177 400 105.00 42,000.00 06/25/2007
ITEM 504088 UNITS TON

DESCRIPTION— HOT MIX ASPHALT SUPERPAVE 9.5MM FOR SURFACE, PG64-22,LEVEL-3

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE
SM7115176R 8,900 75.00 667,500.00 08/23/2006



ITEM

STATE HIGHWAY ADMINISTRATION OF MARYLAND

Price Index

504092

07/01/2007

UNITS TON

DESCRIPTION— HOT MIX ASPHALT SUPERPAVE 9.5MM FOR BASE, PG64-22,LEVEL-2

CONTRACT
MO3335184

ITEM

QUANTITY UNIT PRICE
2,771 85.85
504094 UNITS TON

TOTAL AMOUNT
237,890.35

DESCRIPTION— HOT MIX ASPHALT SUPERPAVE 9.5MM FOR BASE, PG64-22,LEVEL-3

CONTRACT
MO4335177

ITEM

QUANTITY UNIT PRICE
4,520 50.00
504096 UNITS TON

TOTAL AMOUNT
226,000.00

DESCRIPTION— HOT MIX ASPHALT SUPERPAVE 9.5MM FOR BASE, PG64-22,LEVEL-4

CONTRACT
GA6565177
AL4005177R
MO5665177
XX9105177

ITEM

QUANTITY UNIT PRICE
10,800 60.30
850 72.50
4,950 66.00
1,000 57.40
504100 UNITS TON

TOTAL AMOUNT
651,240.00
61,625.00
326,700.00
57,400.00

Page 171

AWARDED DATE
09/13/2006

AWARDED DATE
07/21/2006

AWARDED DATE
02/20/2007
03/20/2007
04/26/2007
05/11/2007

DESCRIPTION— HOT MIX ASPHALT SUPERPAVE 9.5MM FOR WEDGE/LEVEL,PG64-22, LEVEL-1

CONTRACT
WA3085177

ITEM

QUANTITY UNIT PRICE
1,700 63.00
504102 UNITS TON

TOTAL AMOUNT
107,100.00

AWARDED DATE
06/26/2007

DESCRIPTION— HOT MIX ASPHALT SUPERPAVE 9.5mm FOR WEDGE/LEVEL,PG64-22, LEVEL -2

CONTRACT
AL3195130
FR4835130
MO3335184
XX8215177
XX8035177
XX8125277
XX8065177
AL8815184
C05685180
FR5635180
FR3805180

QUANTITY
80

231
250
14,650
5,000
5,000
7,500
1,000
75

16

50

UNIT PRICE
66.00
90.00
89.25
62.50
68.00
68.00
54.00
63.50
75.00

108.50
88.00

TOTAL AMOUNT

5,280.00
20,790.00
22,312.50
915,625.00
340,000.00
340,000.00
405,000.00
63,500.00
5,625.00
1,736.00
4,400.00

AWARDED DATE
07/26/2006
07/27/2006
09/13/2006
10/26/2006
11/09/2006
11/16/2006
11/29/2006
01/04/2007
02/08/2007
03/05/2007
03/07/2007
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ITEM 504102 UNITS TON
DESCRIPTION—- HOT MIX ASPHALT SUPERPAVE 9.5mm FOR WEDGE/LEVEL,PG64-22, LEVEL -2

CONTRACT
XX8035277
XX8125177
BA3965177
WA1425176
HO3215176
XX9105177
FR4735177
XX9135177
FR5745180
XX9065177
BA6885184
CA3255170
AL3145177

ITEM

QUANTITY
6,000
5,000

82
4,000
35
8,000
950
8,000
10
6,000
50

75
1,000

504104

UNIT PRICE
61.00
62.00

112.86
64.80
90.00
47.40
53.25
46.00

185.00
52.00
95.00
76.00
65.00

UNITS TON

TOTAL AMOUNT
366,000.00
310,000.00

9,254.52
259,200.00
3,150.00
379,200.00
50,587.50
368,000.00
1,850.00
312,000.00
4,750.00
5,700.00
65,000.00

AWARDED DATE
03/27/2007
03/30/2007
04/18/2007
04/20/2007
04/26/2007
05/11/2007
05/14/2007
05/14/2007
05/22/2007
05/24/2007
06/13/2007
06/18/2007
06/25/2007

DESCRIPTION— HOT MIX ASPHALT SUPERPAVE 9.5mm FOR WEDGE/LEVEL,PG64-22, LEVEL-3

CONTRACT
MO4335177
AL3265177
SM7115176R
PG6025176

ITEM

QUANTITY
100

500

200

10

504106

UNIT PRICE
67.00

60.50

95.00
165.00

UNITS TON

TOTAL AMOUNT
6,700.00
30,250.00
19,000.00
1,650.00

AWARDED DATE
07/21/2006
07/24/2006
08/23/2006
08/31/2006

DESCRIPTION— HOT MIX ASPHALT SUPERPAVE 9.5mm FOR WEDGE/LEVEL,PG64-22, LEVEL-4

CONTRACT
AA4545177
BA7715187
HO3205176
QA2765177
AL3125177
HO3125177
GA6565177
PG1115384
AL4005177R
AL3275177
FR3975177

QUANTITY
100
20
50
100
1,000
350
500
50

35
500
100

UNIT PRICE
59.80
195.50
94.50
100.00
65.75
93.00
66.00
87.00
118.00
51.50
62.75

TOTAL AMOUNT
5,980.00
3,910.00
4,725.00

10,000.00
65,750.00
32,550.00
33,000.00
4,350.00
4,130.00
25,750.00
6,275.00

AWARDED DATE
08/01/2006
10/17/2006
11/14/2006
11/14/2006
11/20/2006
01/17/2007
02/20/2007
03/13/2007
03/20/2007
04/26/2007
04/26/2007



ITEM

STATE HIGHWAY ADMINISTRATION OF MARYLAND

Price Index 07/01/2007

504106 UNITS TON

Page 173

DESCRIPTION— HOT MIX ASPHALT SUPERPAVE 9.5mm FOR WEDGE/LEVEL,PG64-22, LEVEL-4

CONTRACT
MO5665177
QA3445177

ITEM

DESCRIPTION—

CONTRACT
DO05815184
M0O6235187

ITEM

DESCRIPTION—

CONTRACT
AA3585184

ITEM

DESCRIPTION—-

CONTRACT
AA4545177

ITEM

DESCRIPTION—

CONTRACT
CA4815184
MO3775180R

ITEM

DESCRIPTION—

CONTRACT
QA2525176
4151631408
4151531408
XX8165177
XX8155177
XX8155277

QUANTITY UNIT PRICE TOTAL AMOUNT
150 67.00 10,050.00
500 60.70 30,350.00
504110 UNITS TON

HOT MIX ASPHALT SUPERPAVE 9.5mm, PG64-22, 8PV, LEVEL-2

QUANTITY UNIT PRICE TOTAL AMOUNT
3,700 90.00 333,000.00
1,115 89.00 99,235.00
504112 UNITS TON

HOT MIX ASPHALT SUPERPAVE 9.5mm, PG64-22, 8PV, LEVEL-3

QUANTITY UNIT PRICE TOTAL AMOUNT
2,400 95.30 228,720.00
504114 UNITS TON

HOT MIX ASPHALT SUPERPAVE 9.5mm, PG64-22, 8PV, LEVEL-4

QUANTITY UNIT PRICE TOTAL AMOUNT
9,830 68.60 674,338.00
504118 UNITS TON

HOT MIX ASPHALT SUPERPAVE 9.5MM FOR SURFACE, PG70-22,LEVEL-2

QUANTITY UNIT PRICE TOTAL AMOUNT
4,362 79.00 344,598.00
200 130.00 26,000.00
504120 UNITS TON

HOT MIX ASPHALT SUPERPAVE 9.5MM FOR SURFACE, PG70-22,LEVEL-3

QUANTITY UNIT PRICE TOTAL AMOUNT
490 80.00 39,200.00

20 75.00 1,500.00

20 75.00 1,500.00

250 97.50 24,375.00

200 85.00 17,000.00

150 87.30 13,095.00

AWARDED DATE
04/26/2007
06/26/2007

AWARDED DATE
01/17/2007
03/15/2007

AWARDED DATE
09/22/2006

AWARDED DATE
08/01/2006

AWARDED DATE
12/06/2006
06/11/2007

AWARDED DATE
08/17/2006
10/26/2006
11/20/2006
05/24/2007
06/18/2007
06/18/2007



STATE HIGHWAY ADMINISTRATION OF MARYLAND

Price Index 07/01/2007

ITEM 504120 UNITS TON
DESCRIPTION— HOT MIX ASPHALT SUPERPAVE 9.5MM FOR SURFACE, PG70-22,LEVEL-3

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT
XX8165277 50 59.40 2,970.00
ITEM 504122 UNITS TON

DESCRIPTION— HOT MIX ASPHALT SUPERPAVE 9.5MM FOR BASE, PG70-22, LEVEL-2

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT
CA4815184 520 88.00 45,760.00
ITEM 504130 UNITS TON
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AWARDED DATE
06/18/2007

AWARDED DATE
12/06/2006

DESCRIPTION— HOT MIX ASPHALT SUPERPAVE 9.5mm FOR WEDGE/LEVEL,PG70-22, LEVEL-2

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT
WI7205130 480 87.00 41,760.00
MO3775180R 50 130.00 6,500.00
ITEM 504132 UNITS TON

AWARDED DATE
08/10/2006
06/11/2007

DESCRIPTION— HOT MIX ASPHALT SUPERPAVE 9.5mm FOR WEDGE/LEVEL,PG70-22, LEVEL-3

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT
QA2525176 100 80.00 8,000.00
SM7115176R 390 97.50 38,025.00
XX8165177 500 97.50 48,750.00
XX8155177 200 85.00 17,000.00
XX8155277 500 61.20 30,600.00
XX8165277 500 44.40 22,200.00
ITEM 504138 UNITS TON

DESCRIPTION— HOT MIX ASPHALT SUPERPAVE 9.5mm, PG70-22, 8PV, LEVEL-2

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT
WI7205130 230 103.00 23,690.00
ITEM 504140 UNITS TON

DESCRIPTION— HOT MIX ASPHALT SUPERPAVE 9.5mm, PG70-22, 8PV, LEVEL-3

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT
MO4335177 4,520 57.00 257,640.00
SM7115176R 900 97.50 87,750.00

AWARDED DATE
08/17/2006
08/23/2006
05/24/2007
06/18/2007
06/18/2007
06/18/2007

AWARDED DATE
08/10/2006

AWARDED DATE
07/21/2006
08/23/2006



ITEM

DESCRIPTION— HOT MIX ASPHALT SUPERPAVE 9.5MM FOR SURFACE, PG76-22, LEVEL-4

CONTRACT
TA4265187R

ITEM

STATE HIGHWAY ADMINISTRATION OF MARYLAND

Price Index 07/01/2007

504149

QUANTITY
6,000

504160

UNITS TON

UNIT PRICE
90.00

UNITS TON

TOTAL AMOUNT
540,000.00
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AWARDED DATE
11/28/2006

DESCRIPTION— HOT MIX ASPHALT SUPERPAVE 9.5mm FOR WEDGE/LEVEL,PG76-22, LEVEL-2

CONTRACT
AA4495177

ITEM

QUANTITY
300

504164

UNIT PRICE
93.00

UNITS TON

TOTAL AMOUNT
27,900.00

AWARDED DATE
02/26/2007

DESCRIPTION— HOT MIX ASPHALT SUPERPAVE 9.5mm FOR WEDGE/LEVEL,PG76-22, LEVEL-4

CONTRACT
FR4955187
AA4485177
MO4045130

ITEM

QUANTITY
50
10
10

504168

UNIT PRICE
83.00
95.00
95.00

UNITS TON

TOTAL AMOUNT
4,150.00
950.00
950.00

DESCRIPTION— HOT MIX ASPHALT SUPERPAVE 9.5mm, PG76-22, 8PV, LEVEL-2

CONTRACT
MO3045177
MO3335184
PG6065187
AA4495177
BA6835184

ITEM

QUANTITY
2,500
4,159
1,025
4,200
5,299

504170

UNIT PRICE
77.00
104.00

94.91

93.00
100.00

UNITS TON

TOTAL AMOUNT
192,500.00
432,536.00

97,282.75
390,600.00
529,900.00

DESCRIPTION— HOT MIX ASPHALT SUPERPAVE 9.5mm, PG76-22, 8PV, LEVEL-3

CONTRACT
MO3545174
PG6605177
MO3705176
PG6025176
MO3795176
XX8165177
XX8155177
XX8155277

QUANTITY
570
9,753
2,510
3,400
280
500
3,400
500

UNIT PRICE
95.00

90.00

82.50

88.00

121.00

85.00

76.50

78.60

TOTAL AMOUNT
54,150.00
877,770.00
207,075.00
299,200.00
33,880.00
42,500.00
260,100.00
39,300.00

AWARDED DATE
01/30/2007
03/06/2007
06/18/2007

AWARDED DATE
07/28/2006
09/13/2006
12/12/2006
02/26/2007
04/18/2007

AWARDED DATE
07/19/2006
08/24/2006
08/28/2006
08/31/2006
04/30/2007
05/24/2007
06/18/2007
06/18/2007
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ITEM 504170 UNITS TON
DESCRIPTION— HOT MIX ASPHALT SUPERPAVE 9.5mm, PG76-22, 8PV, LEVEL-3

CONTRACT
XX8165277

ITEM

QUANTITY UNIT PRICE
250 62.10
504172 UNITS TON

TOTAL AMOUNT
15,525.00

DESCRIPTION— HOT MIX ASPHALT SUPERPAVE 9.5mm, PG76-22, 8PV, LEVEL-4

CONTRACT
MO3885187
HO3205176
XX8065177
AT9825176
M0O3265180
PG1115384
AL3115177
MO5665177
PG6495176
XX9105177
XX9135177
PG6845176
MO4045130

ITEM

DESCRIPTION— HOT MIX ASPHALT SUPERPAVE 9.5MM, PG76-22, GAP GRADED,LEVEL-4

CONTRACT
AA4475177
HO3125177
FR4955187
FR3975177
BA5325177

ITEM

DESCRIPTION— HOT MIX ASPHALT SUPERPAVE 12.5mm FOR SURFACE, PG64-22,LEVEL-1

CONTRACT
XX6155179R

QUANTITY UNIT PRICE

817 104.00

450 110.25

1,000 70.00

15,300 93.25

75 218.00

975 114.20

4,456 87.00

9,900 76.50

1,880 93.50

1,000 68.95

4,000 57.00

210 120.00

684 90.00
504176 UNITS TON

QUANTITY UNIT PRICE
18,885 72.50
52,000 81.33
3,000 96.00
23,070 69.10
2,480 92.75
504204 UNITS TON

QUANTITY
750

UNIT PRICE
100.00

TOTAL AMOUNT
84,968.00
49,612.50
70,000.00

1,426,725.00
16,350.00
111,345.00
387,672.00
757,350.00
175,780.00
68,950.00
228,000.00
25,200.00
61,560.00

TOTAL AMOUNT
1,369,162.50
4,229,160.00

288,000.00
1,594,137.00
230,020.00

TOTAL AMOUNT
75,000.00

AWARDED DATE
06/18/2007

AWARDED DATE
09/01/2006
11/14/2006
11/29/2006
01/17/2007
01/17/2007
03/13/2007
03/22/2007
04/26/2007
04/30/2007
05/11/2007
05/14/2007
05/22/2007
06/18/2007

AWARDED DATE
07/28/2006
01/17/2007
01/30/2007
04/26/2007
05/08/2007

AWARDED DATE
10/26/2006
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ITEM 504206 UNITS TON
DESCRIPTION— HOT MIX ASPHALT SUPERPAVE 12.5MM FOR SURFACE, PG64-22,LEVEL-2

CONTRACT
HA3015175
AL3195130
XX8215177
XX8035177
XX8125277
XX8065177
HA2835180
KE4085776
XX5015179
XX8035277
XX8125177
XX9105177
FR4735177
XX9065177
WA1425176
WA1425176

ITEM

DESCRIPTION— HOT MIX ASPHALT SUPERPAVE 12.5MM FOR SURFACE, PG64-22, LEVEL-3

CONTRACT
AT9575179
AX1785133
AX1795133

ITEM

QUANTITY
220
350

26,000
12,000
16,000
6,000
400

12

200
12,000
12,000
2,000
3,960
3,000
786
8,910

504208

QUANTITY
50
80
80

504216

UNIT PRICE TOTAL AMOUNT
100.00 22,000.00
64.00 22,400.00
62.00 1,612,000.00
73.00 876,000.00
68.00 1,088,000.00
48.00 288,000.00
117.00 46,800.00
85.00 1,020.00
100.00 20,000.00
61.00 732,000.00
66.00 792,000.00
46.00 92,000.00
51.00 201,960.00
60.00 180,000.00
99.50 78,207.00
59.80 532,818.00
UNITS TON

UNIT PRICE TOTAL AMOUNT
120.00 6,000.00
100.00 8,000.00
90.00 7,200.00
UNITS TON

DESCRIPTION— HOT MIX ASPHALT SUPERPAVE 12.5MM FOR BASE, PG64-22,LEVEL-4

CONTRACT
HO3125177
PG1115384

ITEM

QUANTITY
76,000
1,325

504220

UNIT PRICE TOTAL AMOUNT
52.48 3,988,480.00
71.70 95,002.50
UNITS TON

DESCRIPTION— HOT MIX ASPHALT SUPERPAVE 12.5mm, PG64-22, 8PV, LEVEL-2

CONTRACT
WA3085177

QUANTITY
5,800

UNIT PRICE TOTAL AMOUNT

64.90 376,420.00

AWARDED DATE
07/19/2006
07/26/2006
10/26/2006
11/09/2006
11/16/2006
11/29/2006
02/23/2007
03/05/2007
03/22/2007
03/27/2007
03/30/2007
05/11/2007
05/14/2007
05/24/2007
04/20/2007
04/20/2007

AWARDED DATE
11/20/2006
01/16/2007
01/31/2007

AWARDED DATE
01/17/2007
03/13/2007

AWARDED DATE
06/26/2007



ITEM

DESCRIPTION— HOT MIX ASPHALT SUPERPAVE 12.5MM FOR SURFACE, PG70-22,LEVEL-3

CONTRACT
XX8165177
XX8155177
XX8155277
XX8165277

ITEM

STATE HIGHWAY ADMINISTRATION OF MARYLAND

Price Index 07/01/2007

504230

QUANTITY
100
8,250
5,000
12,500

504234

UNITS TON

UNIT PRICE
72.00
57.50
52.70
48.60

UNITS TON

TOTAL AMOUNT
7,200.00
474,375.00
263,500.00
607,500.00

DESCRIPTION— HOT MIX ASPHALT SUPERPAVE 12.5mm, PG70-22, 8PV, LEVEL-3

CONTRACT
XX8165177
XX8155177
XX8165277

ITEM

DESCRIPTION— HOT MIX ASPHALT SUPERPAVE 12.5MM FOR SURFACE, PG76-22,LEVEL-2

CONTRACT
BA6885184

ITEM

DESCRIPTION— HOT MIX ASPHALT SUPERPAVE 12.5MM FOR SURFACE, PG76-22, LEVEL-4

CONTRACT
BA7715187
BA3965177

ITEM

DESCRIPTION— HOT MIX ASPHALT SUPERPAVE 12.5MM FOR SURFACE, PG76-22,LEVEL-3

CONTRACT
XX8165177
XX8155177
XX8155277
XX8165277

QUANTITY
100
500
2,000

504250

QUANTITY
7,260

504251

QUANTITY
2,900
11,175

504252

QUANTITY
100
2,200
3,500
7,000

UNIT PRICE
79.50
72.50
55.75

UNITS TON

UNIT PRICE
78.00

UNITS TON

UNIT PRICE
110.40
65.72

UNITS TON

UNIT PRICE
85.00
69.50
58.90
62.60

TOTAL AMOUNT
7,950.00
36,250.00
111,500.00

TOTAL AMOUNT
566,280.00

TOTAL AMOUNT
320,160.00
734,421.00

TOTAL AMOUNT
8,500.00
152,900.00
206,150.00
438,200.00
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AWARDED DATE
05/24/2007
06/18/2007
06/18/2007
06/18/2007

AWARDED DATE
05/24/2007
06/18/2007
06/18/2007

AWARDED DATE
06/13/2007

AWARDED DATE
10/17/2006
04/18/2007

AWARDED DATE
05/24/2007
06/18/2007
06/18/2007
06/18/2007



ITEM

DESCRIPTION— HOT MIX ASPHALT SUPERPAVE 12.5MM FOR SURFACE, PG76-22,LEVEL-5

CONTRACT
XX8215177
XX8065177
XX9105177
XX9135177
XX9065177

ITEM

DESCRIPTION—-

CONTRACT
XX8165177
XX8155177
XX8155277
XX8165277

ITEM

DESCRIPTION—-

CONTRACT
HO3215176

ITEM

DESCRIPTION— HOT MIX ASPHALT SUPERPAVE 12.5MM, PG76-22, GAP GRADED,LEVEL-4

CONTRACT
AL3265177
QA2765177
AL3125177
AA4485177
MO5595177
AL3275177
BA5325177

ITEM

DESCRIPTION—-

CONTRACT
WA4365181

STATE HIGHWAY ADMINISTRATION OF MARYLAND

Price Index 07/01/2007

504253 UNITS TON

QUANTITY UNIT PRICE TOTAL AMOUNT
1,000 74.00 74,000.00
1,000 65.00 65,000.00
8,000 54.05 432,400.00
1,000 53.00 53,000.00
1,000 67.00 67,000.00
504256 UNITS TON

HOT MIX ASPHALT SUPERPAVE 12.5mm, PG76-22, 8PV, LEVEL-3

QUANTITY UNIT PRICE TOTAL AMOUNT
14,000 76.00 1,064,000.00
8,000 73.50 588,000.00
12,000 60.60 727,200.00
2,500 51.40 128,500.00
504258 UNITS TON

HOT MIX ASPHALT SUPERPAVE 12.5mm, PG76-22, 8PV, LEVEL-4

QUANTITY UNIT PRICE TOTAL AMOUNT
650 90.00 58,500.00
504262 UNITS TON

QUANTITY UNIT PRICE TOTAL AMOUNT

18,253 62.00 1,131,686.00

7,420 105.00 779,100.00
17,500 63.00 1,102,500.00
52,000 78.15 4,063,800.00
83,400 74.75 6,234,150.00
27,200 74.55 2,027,760.00
22,210 81.20 1,803,452.00

504296 UNITS TON

HOT MIX ASPHALT SUPERPAVE 19.0mm FOR BASE, PG64-22,LEVEL-1

QUANTITY UNIT PRICE TOTAL AMOUNT

300 59.00 17,700.00

Page 179

AWARDED DATE
10/26/2006
11/29/2006
05/11/2007
05/14/2007
05/24/2007

AWARDED DATE
05/24/2007
06/18/2007
06/18/2007
06/18/2007

AWARDED DATE
04/26/2007

AWARDED DATE
07/24/2006
11/14/2006
11/20/2006
03/06/2007
03/06/2007
04/26/2007
05/08/2007

AWARDED DATE
08/17/2006
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ITEM 504296 UNITS TON
DESCRIPTION— HOT MIX ASPHALT SUPERPAVE 19.0mm FOR BASE, PG64-22,LEVEL-1

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE
AA3585184 550 76.50 42,075.00 09/22/2006
XX6155179R 500 140.00 70,000.00 10/26/2006
BA6885184 285 80.00 22,800.00 06/13/2007
FR5295181 420 60.00 25,200.00 06/27/2007
ITEM 504298 UNITS TON

DESCRIPTION— HOT MIX ASPHALT SUPERPAVE 19.0mm FOR BASE, PG64-22,LEVEL-2

CONTRACT
HA3015175
FR5035181
FR4835130
WI7205130
SM7115176R
MO3885187
AA3585184
WA9945129
XX8215177
BA4155180
XX8065177
CA4815184
PG6065187
AL8815184
DO05815184
C05685180
HA2835180
FR5635180
KE4085776
FR3805180
HO3495187
M0O6235187
XX5015179
BA6835184
CL3245180
WA1425176
HO3215176
XX9105177

QUANTITY
180
550
312
560
805
452

1,700
110
500

1,500
500

25

130
4,200
10,000

4,190
150

52
12

1,350
350
655
100
950

90

1,441
250
200

UNIT PRICE

100.00
75.00
117.00
77.25
95.00
82.00
78.00
504.00
60.00
65.10
60.00
300.00
130.00
76.00
80.00
66.00
103.00
93.60
83.00
64.00
106.00
78.00
100.00
103.00
120.00
67.25
90.00
55.35

TOTAL AMOUNT

18,000.00
41,250.00
36,504.00
43,260.00
76,475.00
37,064.00
132,600.00
55,440.00
30,000.00
97,650.00
30,000.00
7,500.00
16,900.00
319,200.00
800,000.00
276,540.00
15,450.00
4,867.20
996.00
86,400.00
37,100.00
51,090.00
10,000.00
97,850.00
10,800.00
96,907.25
22,500.00
11,070.00

AWARDED DATE
07/19/2006
07/26/2006
07/27/2006
08/10/2006
08/23/2006
09/01/2006
09/22/2006
09/26/2006
10/26/2006
11/09/2006
11/29/2006
12/06/2006
12/12/2006
01/04/2007
01/17/2007
02/08/2007
02/23/2007
03/05/2007
03/05/2007
03/07/2007
03/14/2007
03/15/2007
03/22/2007
04/18/2007
04/20/2007
04/20/2007
04/26/2007
05/11/2007



ITEM
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504298 UNITS TON

DESCRIPTION— HOT MIX ASPHALT SUPERPAVE 19.0mm FOR BASE, PG64-22,LEVEL-2

CONTRACT
XX9135177
AT1785180
XX9065177
HO3115170
MO3775180R
BA6885184
CA3255170
CH3295180R

ITEM

QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE
200 45.00 9,000.00 05/14/2007
700 79.00 55,300.00 05/24/2007
500 56.00 28,000.00 05/24/2007
24,555 57.00 1,399,635.00 06/05/2007
200 180.00 36,000.00 06/11/2007
5,900 80.00 472,000.00 06/13/2007
9,542 64.00 610,688.00 06/18/2007
30 190.00 5,700.00 06/25/2007
504300 UNITS TON

DESCRIPTION— HOT MIX ASPHALT SUPERPAVE 19.0mm FOR BASE, PG64-22,LEVEL-3

CONTRACT
MO3545174
QA2525176
MO3795176
XX8165177
XX8155177
XX8155277
XX8165277

ITEM

QUANTITY

530

1,800

90

250

250

250

250

504302

UNIT PRICE

94.00
70.00
165.00
80.00
70.00
73.40
45.35

UNITS TON

TOTAL AMOUNT
49,820.00
126,000.00
14,850.00
20,000.00
17,500.00
18,350.00
11,337.50

DESCRIPTION— HOT MIX ASPHALT SUPERPAVE 19.0mm FOR BASE, PG64-22,LEVEL-4

CONTRACT
BA7715187
HO3205176
TA4265187R
FR4955187
AL4005177R
GA6645180
BA3965177

ITEM

QUANTITY
1,700

600

2,310

5,470

90

360

110

504306

UNIT PRICE

96.28
86.10
100.00
54.50
98.50
95.00
113.68

UNITS TON

TOTAL AMOUNT

163,676.00
51,660.00
231,000.00
298,115.00
8,865.00
34,200.00
12,504.80

AWARDED DATE
07/19/2006
08/17/2006
04/30/2007
05/24/2007
06/18/2007
06/18/2007
06/18/2007

AWARDED DATE
10/17/2006
11/14/2006
11/28/2006
01/30/2007
03/20/2007
04/11/2007
04/18/2007

DESCRIPTION— HOT MIX ASPHALT SUPERPAVE 19.0MM FOR WEDGE/LEVEL, PG64-22,LEVEL-2

CONTRACT
AL3195130

QUANTITY
100

UNIT PRICE

69.00

TOTAL AMOUNT
6,900.00

AWARDED DATE
07/26/2006
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STATE HIGHWAY ADMINISTRATION OF MARYLAND
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Price Index

504306

UNITS TON
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DESCRIPTION—- HOT MIX ASPHALT SUPERPAVE 19.0MM FOR WEDGE/LEVEL, PG64-22,LEVEL-2

CONTRACT
SM7115176R
MO3885187
CA4815184
C05685180
WA1425176
HO3115170

ITEM

QUANTITY UNIT PRICE
390 95.00
120 121.00
2,426 76.00
75 66.00
1,000 59.50
75 100.00
504308 UNITS TON

TOTAL AMOUNT
37,050.00
14,520.00

184,376.00
4,950.00
59,500.00
7,500.00

AWARDED DATE
08/23/2006
09/01/2006
12/06/2006
02/08/2007
04/20/2007
06/05/2007

DESCRIPTION— HOT MIX ASPHALT SUPERPAVE 19.0MM FOR WEDGE/LEVEL, PG64-22,LEVEL-3

CONTRACT
QA2525176
TA4265187R

ITEM

QUANTITY UNIT PRICE
60 70.00
250 100.00
504310 UNITS TON

TOTAL AMOUNT
4,200.00
25,000.00

AWARDED DATE
08/17/2006
11/28/2006

DESCRIPTION— HOT MIX ASPHALT SUPERPAVE 19.0MM FOR WEDGE/LEVEL, PG64-22,LEVEL-4

CONTRACT
BA7715187
QA2765177

ITEM

QUANTITY UNIT PRICE
10 88.57
100 100.00
504312 UNITS TON

TOTAL AMOUNT
885.70
10,000.00

AWARDED DATE
10/17/2006
11/14/2006

DESCRIPTION— HOT MIX ASPHALT SUPERPAVE 19.0mm FOR FULL DEPTH PATCH,PG64-22, LEVEL-2

CONTRACT
SM7115176R
BA4295125
AA3585184
BA4155180
CA4815184
AL8815184
WA1815174
AA4495177
WA1425176
HO3215176
QA3445177

QUANTITY
150
35
700
50
475
60
540
150
800
25
250

UNIT PRICE

230.00
115.00
300.00
561.75
225.00
111.00

92.00
330.00

85.00
100.00
100.00

TOTAL AMOUNT

34,500.00
4,025.00
210,000.00
28,087.50
106,875.00
6,660.00
49,680.00
49,500.00
68,000.00
2,500.00
25,000.00

AWARDED DATE
08/23/2006
08/24/2006
09/22/2006
11/09/2006
12/06/2006
01/04/2007
02/16/2007
02/26/2007
04/20/2007
04/26/2007
06/26/2007



ITEM

STATE HIGHWAY ADMINISTRATION OF MARYLAND
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Price Index

504314

UNITS TON
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DESCRIPTION— HOT MIX ASPHALT SUPERPAVE 19.0mm FOR FULL DEPTH PATCH,PG64-22, LEVEL-3

CONTRACT
MO4335177
AL3265177
AA4475177
AT9575179
HO3125177
GA6565177
XX8165177
XX8155177
XX8155277
XX8165277

ITEM

QUANTITY UNIT PRICE

200 120.00

750 62.00

200 146.50

50 120.00

1,265 197.00

630 88.00

8,500 115.00

4,000 100.00

4,000 80.60

3,000 218.00
504316 UNITS TON

TOTAL AMOUNT
24,000.00
46,500.00
29,300.00

6,000.00
249,205.00
55,440.00
977,500.00
400,000.00
322,400.00
654,000.00

AWARDED DATE
07/21/2006
07/24/2006
07/28/2006
11/20/2006
01/17/2007
02/20/2007
05/24/2007
06/18/2007
06/18/2007
06/18/2007

DESCRIPTION— HOT MIX ASPHALT SUPERPAVE 19.0mm FOR FULL DEPTH PATCH,PG64-22, LEVEL-4

CONTRACT
AAA4545177
HO3205176
AL3125177
AA4485177
AL4005177R
AL3275177

ITEM

QUANTITY UNIT PRICE
105 280.00

30 60.00

865 73.75

100 250.00

110 155.00

800 69.60

504318 UNITS SY

TOTAL AMOUNT
29,400.00
1,800.00
63,793.75
25,000.00
17,050.00
55,680.00

AWARDED DATE
08/01/2006
11/14/2006
11/20/2006
03/06/2007
03/20/2007
04/26/2007

DESCRIPTION— HOT MIX ASPHALT SUPERPAVE 19.0mm FOR FULL DEPTH PATCH,PG64-22, LEVEL-2

CONTRACT
HO3115170
BA6885184

ITEM

QUANTITY UNIT PRICE
850 65.00
50 96.00
504322 UNITS SY

TOTAL AMOUNT
55,250.00
4,800.00

AWARDED DATE
06/05/2007
06/13/2007

DESCRIPTION— HOT MIX ASPHALT SUPERPAVE 19.0mm FOR FULL DEPTH PATCH,PG64-22, LEVEL-4

CONTRACT
BA7715187
BA3965177

QUANTITY
385
1,000

UNIT PRICE
96.58
87.84

TOTAL AMOUNT
37,183.30
87,840.00

AWARDED DATE
10/17/2006
04/18/2007
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DESCRIPTION— HOT MIX ASPHALT SUPERPAVE 19.0mm FOR PARTIAL DEPTH PATCH,PG64-22, LEVEL-2

CONTRACT
SM7115176R
MO3885187
AA3585184
XX6155179R
PG6065187
AL8815184
AA4495177
FR3805180
BA6835184
WA1425176
AL3145177
QA3445177

ITEM

QUANTITY UNIT PRICE

100 230.00

50 200.00

225 250.00

250 175.00

40 250.00

220 91.00

400 250.00

100 167.00

1,200 150.00

400 85.00

500 100.00

2,080 100.00
504326 UNITS TON

TOTAL AMOUNT
23,000.00
10,000.00
56,250.00
43,750.00
10,000.00
20,020.00

100,000.00
16,700.00
180,000.00
34,000.00
50,000.00
208,000.00

AWARDED DATE
08/23/2006
09/01/2006
09/22/2006
10/26/2006
12/12/2006
01/04/2007
02/26/2007
03/07/2007
04/18/2007
04/20/2007
06/25/2007
06/26/2007

DESCRIPTION— HOT MIX ASPHALT SUPERPAVE 19.0mm FOR PARTIAL DEPTH PATCH,PG64-22, LEVEL-3

CONTRACT
MO3545174
MO4335177
AL3265177
AA4475177
HO3125177
GA6565177
MO3795176

ITEM

QUANTITY UNIT PRICE
50 94.00
200 120.00
250 71.00
50 173.50
1,825 171.00
380 93.00
50 1.60
504328 UNITS TON

TOTAL AMOUNT
4,700.00
24,000.00
17,750.00
8,675.00
312,075.00
35,340.00
80.00

AWARDED DATE
07/19/2006
07/21/2006
07/24/2006
07/28/2006
01/17/2007
02/20/2007
04/30/2007

DESCRIPTION— HOT MIX ASPHALT SUPERPAVE 19.0mm FOR PARTIAL DEPTH PATCH,PG64-22, LEVEL-4

CONTRACT
AA4545177
QA2765177
AA4485177
AL4005177R
AL3115177
AL3275177

QUANTITY
800

1,220

150

200

500

1,500

UNIT PRICE

250.00
100.00
190.00
165.00
124.00

64.20

TOTAL AMOUNT
200,000.00
122,000.00

28,500.00
33,000.00
62,000.00
96,300.00

AWARDED DATE
08/01/2006
11/14/2006
03/06/2007
03/20/2007
03/22/2007
04/26/2007
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DESCRIPTION— HOT MIX ASPHALT SUPERPAVE 19.0mm FOR PARTIAL DEPTH PATCH,PG64-22, LEVEL-2

CONTRACT
HO3115170
BA6885184

ITEM

QUANTITY UNIT PRICE
500 65.00
320 75.00
504334 UNITS SY

TOTAL AMOUNT
32,500.00
24,000.00

AWARDED DATE
06/05/2007
06/13/2007

DESCRIPTION— HOT MIX ASPHALT SUPERPAVE 19.0mm FOR PARTIAL DEPTH PATCH,PG64-22, LEVEL-4

CONTRACT
BA7715187
TA4265187R
BA3965177
FR3975177

ITEM

QUANTITY UNIT PRICE
1,740 82.69
6,340 35.00
1,650 60.87
120 42.95
504364 UNITS TON

TOTAL AMOUNT
143,880.60
221,900.00
100,435.50

5,154.00

AWARDED DATE
10/17/2006
11/28/2006
04/18/2007
04/26/2007

DESCRIPTION— HOT MIX ASPHALT SUPERPAVE 19.0mm FOR FULL DEPTH PATCH,PG70-22, LEVEL-4

CONTRACT
XX9135177

ITEM

QUANTITY UNIT PRICE
1,000 65.00
504372 UNITS TON

TOTAL AMOUNT
65,000.00

AWARDED DATE
05/14/2007

DESCRIPTION— HOT MIX ASPHALT SUPERPAVE 19.0mm FOR PARTIAL DEPTH PATCH,PG70-22, LEVEL-2

CONTRACT
AL3195130

ITEM

QUANTITY UNIT PRICE
10 129.00
504382 UNITS SY

TOTAL AMOUNT
1,290.00

AWARDED DATE
07/26/2006

DESCRIPTION— HOT MIX ASPHALT SUPERPAVE 19.0mm FOR PARTIAL DEPTH PATCH,PG70-22, LEVEL-4

CONTRACT
FR4955187

ITEM

QUANTITY UNIT PRICE
100 99.00
504410 UNITS TON

TOTAL AMOUNT
9,900.00

DESCRIPTION— HOT MIX ASPHALT SUPERPAVE 19.0mm, PG76-22, 8PV, LEVEL-4

CONTRACT
WI3305177

QUANTITY
9,800

UNIT PRICE
93.80

TOTAL AMOUNT
919,240.00

AWARDED DATE
01/30/2007

AWARDED DATE
08/02/2006
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ITEM 504422 UNITS TON
DESCRIPTION— HOT MIX ASPHALT SUPERPAVE 25.0mm FOR BASE, PG64-22,LEVEL-2

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE
MO3335184 1,019 118.15 120,394.85 09/13/2006
XX8035177 750 60.00 45,000.00 11/09/2006
XX8125277 750 60.00 45,000.00 11/16/2006
XX8035277 750 56.00 42,000.00 03/27/2007
XX8125177 750 55.00 41,250.00 03/30/2007
FR4735177 200 85.00 17,000.00 05/14/2007
FR5745180 145 64.00 9,280.00 05/22/2007
PG6845176 440 90.00 39,600.00 05/22/2007
ITEM 504424 UNITS TON

DESCRIPTION— HOT MIX ASPHALT SUPERPAVE 25.0mm FOR BASE, PG64-22,LEVEL-3

CONTRACT
PG6605177
MO3705176
PG6025176
PG6495176

ITEM

QUANTITY
565
1,045
1,066
1,820

504426

UNIT PRICE

77.00
71.50
77.00
61.60

UNITS TON

TOTAL AMOUNT
43,505.00
74,717.50
82,082.00

112,112.00

DESCRIPTION— HOT MIX ASPHALT SUPERPAVE 25.0mm FOR BASE, PG64-22,LEVEL-4

CONTRACT
M03265180

ITEM

QUANTITY
40

504428

UNIT PRICE

200.00

UNITS TON

TOTAL AMOUNT
8,000.00

AWARDED DATE
08/24/2006
08/28/2006
08/31/2006
04/30/2007

AWARDED DATE
01/17/2007

DESCRIPTION— HOT MIX ASPHALT SUPERPAVE 25.0mm FOR FULL DEPTH PATCH,PG64-22, LEVEL-2

CONTRACT
MO3045177
MO3335184
AT9825176
FR4735177
XX8165177
XX8155177
XX8155277
XX8165277
WA3085177

QUANTITY
200

1,750

1,250

105

100

1,000

1,000

100

165

UNIT PRICE

220.00
210.00
285.00
185.00
175.00
120.00

79.20
294.00

88.00

TOTAL AMOUNT
44,000.00
367,500.00
356,250.00
19,425.00
17,500.00
120,000.00
79,200.00
29,400.00
14,520.00

AWARDED DATE
07/28/2006
09/13/2006
01/17/2007
05/14/2007
05/24/2007
06/18/2007
06/18/2007
06/18/2007
06/26/2007
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DESCRIPTION— HOT MIX ASPHALT SUPERPAVE 25.0mm FOR FULL DEPTH PATCH,PG64-22, LEVEL-3

CONTRACT
PG6605177
MO3705176
PG6495176

ITEM

QUANTITY
61
44
50

504432

UNIT PRICE
306.00
193.00
180.00

UNITS TON

TOTAL AMOUNT
18,666.00
8,492.00
9,000.00

AWARDED DATE
08/24/2006
08/28/2006
04/30/2007

DESCRIPTION— HOT MIX ASPHALT SUPERPAVE 25.0mm FOR FULL DEPTH PATCH,PG64-22, LEVEL-4

CONTRACT
M0O3265180
PG1115384

MO5665177

ITEM

QUANTITY
50

270

1,025

504434

UNIT PRICE
250.00
115.00
155.00

UNITS SY

TOTAL AMOUNT
12,500.00
31,050.00

158,875.00

AWARDED DATE
01/17/2007
03/13/2007
04/26/2007

DESCRIPTION— HOT MIX ASPHALT SUPERPAVE 25.0mm FOR FULL DEPTH PATCH,PG64-22, LEVEL-2

CONTRACT
DO05815184

ITEM

QUANTITY
60

504440

UNIT PRICE
100.00

UNITS TON

TOTAL AMOUNT
6,000.00

AWARDED DATE
01/17/2007

DESCRIPTION— HOT MIX ASPHALT SUPERPAVE 25.0mm FOR PARTIAL DEPTH PATCH,PG64-22, LEVEL-2

CONTRACT
FR4735177
PG6845176
MO4045130

ITEM

QUANTITY
860

20

40

504442

UNIT PRICE
115.00
135.00
170.00

UNITS TON

TOTAL AMOUNT
98,900.00
2,700.00
6,800.00

AWARDED DATE
05/14/2007
05/22/2007
06/18/2007

DESCRIPTION— HOT MIX ASPHALT SUPERPAVE 25.0mm FOR PARTIAL DEPTH PATCH,PG64-22, LEVEL-3

CONTRACT
MO3045177
PG6605177
MO3705176
PG6025176
PG6495176

QUANTITY
100
100
55
200
50

UNIT PRICE
165.00
242.00
160.00
248.00
150.00

TOTAL AMOUNT
16,500.00
24,200.00

8,800.00
49,600.00
7,500.00

AWARDED DATE
07/28/2006
08/24/2006
08/28/2006
08/31/2006
04/30/2007
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ITEM

504444

UNITS TON

DESCRIPTION— HOT MIX ASPHALT SUPERPAVE 25.0mm FOR PARTIAL DEPTH PATCH,PG64-22, LEVEL-4

CONTRACT
MO5595177

ITEM

QUANTITY UNIT PRICE
80 245.00
520109 UNITS SY

DESCRIPTION- 3 INCH GRADED AGGREGATE BASE COURSE

CONTRACT
AT9575179
AL8815184
AX1785133
DO05815184
AX1795133
PG6845176
HO3115170
BA6885184

ITEM

QUANTITY UNIT PRICE
50 10.00
400 8.25
50 10.00
380 15.00
50 20.00
290 5.00
1,083 4.50
120 7.00
520111 UNITS SY

DESCRIPTION- 4 INCH GRADED AGGREGATE BASE COURSE

CONTRACT
FR5035181
SM7115176R
AL8815184
FR5635180
PG1115384
BA6885184
CA3255170

ITEM

QUANTITY UNIT PRICE
1,825 9.00
590 10.00
2,000 9.85
230 25.00
427 7.30
1,790 7.00
22,409 5.00
520112 UNITS SY

DESCRIPTION- 5 INCH GRADED AGGREGATE BASE COURSE

CONTRACT
AA3585184
BA4155180
TA4265187R
CA4815184

QUANTITY
5,700
8,550
4,620
100

UNIT PRICE
6.85

7.35

18.15

23.00

TOTAL AMOUNT
19,600.00

TOTAL AMOUNT
500.00
3,300.00
500.00
5,700.00
1,000.00
1,450.00
4,873.50
840.00

TOTAL AMOUNT

16,425.00
5,900.00
19,700.00
5,750.00

3,117.10
12,530.00
112,045.00

TOTAL AMOUNT
39,045.00
62,842.50
83,853.00

2,300.00

AWARDED DATE
03/06/2007

AWARDED DATE
11/20/2006
01/04/2007
01/16/2007
01/17/2007
01/31/2007
05/22/2007
06/05/2007
06/13/2007

AWARDED DATE
07/26/2006
08/23/2006
01/04/2007
03/05/2007
03/13/2007
06/13/2007
06/18/2007

AWARDED DATE
09/22/2006
11/09/2006
11/28/2006
12/06/2006



STATE HIGHWAY ADMINISTRATION OF MARYLAND
Price Index 07/01/2007 Page 189

ITEM 520113 UNITS SY
DESCRIPTION- 6 INCH GRADED AGGREGATE BASE COURSE

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE
HA3015175 950 9.00 8,550.00 07/19/2006
MO3545174 2,550 5.00 12,750.00 07/19/2006
FR4835130 1,756 11.50 20,194.00 07/27/2006
AA44T75177 50 42.75 2,137.50 07/28/2006
CE3145180 220 24.00 5,280.00 08/01/2006
QA2525176 7,655 8.75 66,981.25 08/17/2006
WA4365181 1,600 7.20 11,520.00 08/17/2006
SM7115176R 5,900 12.75 75,225.00 08/23/2006
PG6605177 1,667 12.00 20,004.00 08/24/2006
MO3705176 2,211 12.00 26,532.00 08/28/2006
PG6025176 5,400 13.00 70,200.00 08/31/2006
MO3885187 2,832 10.00 28,320.00 09/01/2006
MO3335184 4,450 9.00 40,050.00 09/13/2006
WA9945129 525 10.13 5,318.25 09/26/2006
BA7715187 7,700 7.98 61,446.00 10/17/2006
BA4155180 20 36.75 735.00 11/09/2006
HO3205176 3,300 4.70 15,510.00 11/14/2006
PG6065187 1,000 9.00 9,000.00 12/12/2006
AL8815184 6,400 9.65 61,760.00 01/04/2007
D0O5815184 25,000 11.00 275,000.00 01/17/2007
M03265180 70 15.00 1,050.00 01/17/2007
FR4955187 12,385 8.00 99,080.00 01/30/2007
C05685180 20,500 8.40 172,200.00 02/08/2007
WA1815174 800 10.00 8,000.00 02/16/2007
HA2835180 700 19.55 13,685.00 02/23/2007
KE4085776 25 10.00 250.00 03/05/2007
AL3345180 1,448 20.00 28,960.00 03/07/2007
FR3805180 2,400 12.00 28,800.00 03/07/2007
PG1115384 348 11.00 3,828.00 03/13/2007
HO3495187 1,910 10.00 19,100.00 03/14/2007
M06235187 2,965 10.00 29,650.00 03/15/2007
AL4005177R 608 16.50 10,032.00 03/20/2007
XX5015179 100 15.00 1,500.00 03/22/2007
GA6645180 872 25.00 21,800.00 04/11/2007
BA3965177 700 11.40 7,980.00 04/18/2007
BA6835184 9,945 10.00 99,450.00 04/18/2007

CL3245180 325 40.00 13,000.00 04/20/2007
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ITEM 520113 UNITS SY
DESCRIPTION- 6 INCH GRADED AGGREGATE BASE COURSE

CONTRACT
WA1425176
HO3215176
MO3795176
PG6495176
FR4735177
FR5745180
PG6845176
AT1785180
HO3115170
MO3775180R
BA6885184
MO4045130
FR5295181

ITEM

QUANTITY UNIT PRICE

9,158 9.80

1,600 9.00

420 11.00

6,400 9.00

453 17.00

900 11.00

680 8.00

3,500 12.00

110,915 5.95

520 40.00

30,750 9.00

151 10.00

2,850 7.50
520280 UNITS TON

TOTAL AMOUNT
89,748.40
14,400.00

4,620.00
57,600.00
7,701.00
9,900.00
5,440.00
42,000.00
659,944.25
20,800.00
276,750.00
1,510.00
21,375.00

AWARDED DATE
04/20/2007
04/26/2007
04/30/2007
04/30/2007
05/14/2007
05/22/2007
05/22/2007
05/24/2007
06/05/2007
06/11/2007
06/13/2007
06/18/2007
06/27/2007

DESCRIPTION— CALCIUM OR MAGNESIUM CHLORIDE FOR 6 INCH GRADEDAGGREGATE BASE COURSE

CONTRACT
BA6835184

ITEM

DESCRIPTION—

CONTRACT
HO3115170

ITEM

QUANTITY UNIT PRICE
5 1,000.00
524106 UNITS SY

6 INCH SOIL CEMENT BASE COURSE

QUANTITY
36,902

524286

UNIT PRICE

4.50

UNITS TON

TOTAL AMOUNT
5,000.00

TOTAL AMOUNT
166,059.00

DESCRIPTION— PORTLAND CEMENT FOR SOIL CEMENT BASE COURSE

CONTRACT
HO3115170

ITEM

QUANTITY UNIT PRICE
1,000 145.00
524510 UNITS SY

DESCRIPTION— 4 INCH CRUSHER RUN AGGREGATE CR-6

CONTRACT
AL8815184
PG3515173

QUANTITY UNIT PRICE
2,500 4.65
5,120 5.75

TOTAL AMOUNT
145,000.00

TOTAL AMOUNT
11,625.00
29,440.00

AWARDED DATE
04/18/2007

AWARDED DATE
06/05/2007

AWARDED DATE
06/05/2007

AWARDED DATE
01/04/2007
02/23/2007



ITEM

CONTRACT
HO3115170

ITEM

CONTRACT
4151631408
4151531408
PG1115384
415D11409
XX8165177
XX8155177
XX8155277

STATE HIGHWAY ADMINISTRATION OF MARYLAND

Price Index 07/01/2007
524520 UNITS SY
DESCRIPTION- 6 INCH CRUSHER RUN AGGREGATE CR-6
QUANTITY UNIT PRICE
175 6.50
524525 UNITS TON
DESCRIPTION- CRUSHER RUN AGGREGATE CR-6
QUANTITY UNIT PRICE
50 30.00
50 30.00
80 25.00
500 38.00
175 37.50
175 35.00
175 33.00
175 32.80

XX8165277

ITEM

530100 UNITS SY

TOTAL AMOUNT
1,137.50

TOTAL AMOUNT
1,500.00
1,500.00
2,000.00
19,000.00
6,562.50
6,125.00
5,775.00
5,740.00

DESCRIPTION— GRINDING HOT MIX ASPHALT PAVEMENT O INCH TO 2 INCH

CONTRACT
HA3015175
MO3545174
MO4335177
AL3265177
FR4835130
AA4475177
MO3045177
QA2525176
WA4365181
SM7115176R
PG6605177
MO3705176
PG6025176
MO3885187
MO3335184
AA3585184
WA9945129
BA7715187
BA4155180

QUANTITY UNIT PRICE
1,370 5.50
5,000 3.70

25,000 1.65
8,485 1.00
3,309 3.40
1,000 18.00

26,000 2.75
1,560 3.20

200 14.00
102,000 2.00

48,788 3.25

19,355 2.70

31,901 2.70
5,828 7.00

20,171 3.90

25,300 4.00

635 11.52
22,258 3.45
700 9.45

TOTAL AMOUNT

7,535.00
18,500.00
41,250.00
8,485.00
11,250.60
18,000.00
71,500.00
4,992.00
2,800.00
204,000.00
158,561.00
52,258.50
86,132.70
40,796.00
78,666.90
101,200.00
7,315.20
76,790.10
6,615.00
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AWARDED DATE
06/05/2007

AWARDED DATE
10/26/2006
11/20/2006
03/13/2007
04/06/2007
05/24/2007
06/18/2007
06/18/2007
06/18/2007

AWARDED DATE
07/19/2006
07/19/2006
07/21/2006
07/24/2006
07/27/2006
07/28/2006
07/28/2006
08/17/2006
08/17/2006
08/23/2006
08/24/2006
08/28/2006
08/31/2006
09/01/2006
09/13/2006
09/22/2006
09/26/2006
10/17/2006
11/09/2006



STATE HIGHWAY ADMINISTRATION OF MARYLAND
Price Index 07/01/2007 Page 192

ITEM 530100 UNITS SY
DESCRIPTION— GRINDING HOT MIX ASPHALT PAVEMENT 0 INCH TO 2 INCH

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE
XX8035177 60,000 1.80 108,000.00 11/09/2006
HO3205176 2,110 4.50 9,495.00 11/14/2006
QA2765177 152,000 1.00 152,000.00 11/14/2006
XX8125277 60,000 1.60 96,000.00 11/16/2006
AL3125177 149,700 1.05 157,185.00 11/20/2006
TA4265187R 67,400 1.60 107,840.00 11/28/2006
XX8065177 1,000 5.00 5,000.00 11/29/2006
CA4815184 2,600 15.00 39,000.00 12/06/2006
PG6065187 8,234 4.00 32,936.00 12/12/2006
AT9825176 128,000 2.50 320,000.00 01/17/2007
DO05815184 540 10.00 5,400.00 01/17/2007
MO3265180 950 17.00 16,150.00 01/17/2007
FR4955187 15,000 2.75 41,250.00 01/30/2007
C05685180 1,000 5.00 5,000.00 02/08/2007
HA2835180 3,200 3.75 12,000.00 02/23/2007
AA4495177 47,000 3.00 141,000.00 02/26/2007
AA4485177 442,200 1.35 596,970.00 03/06/2007
FR3805180 600 16.00 9,600.00 03/07/2007
FR4155176 7,966 3.25 25,889.50 03/08/2007
PG1115384 19,800 3.75 74,250.00 03/13/2007
M06235187 6,870 5.30 36,411.00 03/15/2007
AL4005177R 14,453 2.25 32,519.25 03/20/2007
AL3115177 49,000 2.20 107,800.00 03/22/2007
XX8035277 60,000 1.55 93,000.00 03/27/2007
HA3255180 500 12.00 6,000.00 03/29/2007
XX8125177 60,000 1.40 84,000.00 03/30/2007
BA3965177 91,000 1.95 177,450.00 04/18/2007
BA6835184 61,445 3.20 196,624.00 04/18/2007
CL3245180 250 30.00 7,500.00 04/20/2007
WA1425176 7,070 2.70 19,089.00 04/20/2007
AL3275177 225,000 1.04 234,000.00 04/26/2007
FR3975177 256,350 1.45 371,707.50 04/26/2007
HO3215176 4,500 3.00 13,500.00 04/26/2007
MO5665177 83,600 2.00 167,200.00 04/26/2007
MO3795176 2,170 5.00 10,850.00 04/30/2007
PG6495176 12,130 4.00 48,520.00 04/30/2007
BA5325177 20,060 1.42 28,485.20 05/08/2007
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ITEM 530100 UNITS SY
DESCRIPTION— GRINDING HOT MIX ASPHALT PAVEMENT 0 INCH TO 2 INCH

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE
XX9105177 1,000 7.75 7,750.00 05/11/2007
FR4735177 34,000 2.15 73,100.00 05/14/2007
XX9135177 1,000 8.75 8,750.00 05/14/2007
FR5745180 150 19.50 2,925.00 05/22/2007
PG6845176 1,135 7.00 7,945.00 05/22/2007
AT1785180 1,850 5.50 10,175.00 05/24/2007
XX8165177 150,000 2.25 337,500.00 05/24/2007
XX9065177 1,000 5.00 5,000.00 05/24/2007
HO3115170 9,045 3.15 28,491.75 06/05/2007
MO3775180R 1,000 6.00 6,000.00 06/11/2007
BA6885184 41,450 2.25 93,262.50 06/13/2007
MO4045130 5,437 4.00 21,748.00 06/18/2007
XX8155177 120,000 2.15 258,000.00 06/18/2007
XX8155277 150,000 2.50 375,000.00 06/18/2007
XX8165277 200,000 1.90 380,000.00 06/18/2007
AL3145177 53,800 1.35 72,630.00 06/25/2007
CH3295180R 400 13.00 5,200.00 06/25/2007
WA3085177 50,000 1.45 72,500.00 06/26/2007
ITEM 530110

DESCRIPTION— GRINDING HOT MIX ASPHALT PAVEMENT 2 INCH TO 4 INCH

CONTRACT
AL3195130
MO3335184
AL8815184
MO5595177
BA5325177

ITEM

QUANTITY
2,955
28,148
38,000
719,000
144,140

530160

UNIT PRICE

3.75
5.10
1.95
1.90
1.34

TOTAL AMOUNT
11,081.25
143,554.80
74,100.00
1,366,100.00
193,147.60

DESCRIPTION— MILLING HOT MIX ASPHALT PAVEMENT 0 INCH TO 2 INCH

CONTRACT
CE3145180
WI7205130
BA4295125
XX8065177
XX9105177

QUANTITY
180

8,717

1,835

7,000
60,000

UNIT PRICE

28.00
3.30
7.20
5.75
2.75

TOTAL AMOUNT
5,040.00
28,766.10
13,212.00
40,250.00
165,000.00

AWARDED DATE
07/26/2006
09/13/2006
01/04/2007
03/06/2007
05/08/2007

AWARDED DATE
08/01/2006
08/10/2006
08/24/2006
11/29/2006
05/11/2007
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ITEM 530160 UNITS SY

07/01/2007

DESCRIPTION— MILLING HOT MIX ASPHALT PAVEMENT 0 INCH TO 2 INCH

CONTRACT QUANTITY UNIT PRICE
XX9135177 100,000 1.40
XX9065177 6,000 3.00
ITEM 530200 UNITS SY

DESCRIPTION— HAULING HOT MIX ASPHALT GRINDINGS

CONTRACT QUANTITY UNIT PRICE
TA4265187R 67,400 45
ITEM 556320 UNITS SY

DESCRIPTION— SLURRY SEAL USING TYPE Il MIX (ONE COAT)

CONTRACT QUANTITY UNIT PRICE
XX1105677 120,000 1.53
ITEM 556322 UNITS SY

DESCRIPTION- SLURRY SEAL USING TYPE Il MIX (ONE COAT)

CONTRACT QUANTITY UNIT PRICE
XX1105677 150,000 1.62
ITEM 556324 UNITS SY

TOTAL AMOUNT
140,000.00
18,000.00

TOTAL AMOUNT
30,330.00

TOTAL AMOUNT
183,600.00

TOTAL AMOUNT
243,000.00

DESCRIPTION- LATEX MODIFIED SLURRY SEAL USING TYPE Il MIX (ONE COAT)

CONTRACT QUANTITY UNIT PRICE
XX1105677 120,000 1.78
ITEM 556326 UNITS SY

TOTAL AMOUNT
213,600.00

DESCRIPTION- LATEX MODIFIED SLURRY SEAL USING TYPE Ill MIX (ONE COAT)

CONTRACT QUANTITY UNIT PRICE
AT9825176 168,000 4.45
XX1105677 150,000 1.89
ITEM 556328 UNITS SY

TOTAL AMOUNT
747,600.00
283,500.00

DESCRIPTION- LATEX MODIFIED SLURRY SEAL USING TYPE Il MIX (FIRST COAT)

CONTRACT QUANTITY UNIT PRICE

XX8065177 50,000 2.30

TOTAL AMOUNT
115,000.00
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AWARDED DATE
05/14/2007
05/24/2007

AWARDED DATE
11/28/2006

AWARDED DATE
06/27/2007

AWARDED DATE
06/27/2007

AWARDED DATE
06/27/2007

AWARDED DATE
01/17/2007
06/27/2007

AWARDED DATE
11/29/2006



ITEM

DESCRIPTION—

CONTRACT
XX9065177

ITEM

DESCRIPTION—-

CONTRACT
XX1105677

ITEM

DESCRIPTION—

CONTRACT
TA4265187R

ITEM

DESCRIPTION—-

CONTRACT
MO3545174
AA4495177

ITEM

DESCRIPTION—-

CONTRACT
HO3115170

ITEM

DESCRIPTION— 6 INCH PORTLAND CEMENT CONCRETE PAVEMENT FOR DRIVEWAY MIX 6

CONTRACT
AL8815184
415D11409
WA1425176

STATE HIGHWAY ADMINISTRATION OF MARYLAND

Price Index 07/01/2007

556328 UNITS SY
LATEX MODIFIED SLURRY SEAL USING TYPE Il MIX (FIRST COAT)

QUANTITY UNIT PRICE TOTAL AMOUNT

60,000 2.96 177,600.00

556330 UNITS SY
LATEX MODIFIED SLURRY SEAL USING TYPE Il MIX (SECOND COAT)

QUANTITY UNIT PRICE TOTAL AMOUNT

150,000 1.77 265,500.00
560107 UNITS SY
7 INCH PLAIN PORTLAND CEMENT CONCRETE PAVEMENT MIX 7

QUANTITY UNIT PRICE TOTAL AMOUNT

60 90.00 5,400.00

560108 UNITS SY
8 INCH PLAIN PORTLAND CEMENT CONCRETE PAVEMENT MIX 7

QUANTITY UNIT PRICE TOTAL AMOUNT
50 45.00 2,250.00
300 108.00 32,400.00
560109 UNITS SY

9 INCH PLAIN PORTLAND CEMENT CONCRETE PAVEMENT MIX 7

QUANTITY UNIT PRICE TOTAL AMOUNT

986 75.00 73,950.00

561114 UNITS SY

QUANTITY UNIT PRICE TOTAL AMOUNT
50 128.00 6,400.00

1,000 65.00 65,000.00

115 78.00 8,970.00
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AWARDED DATE
05/24/2007

AWARDED DATE
06/27/2007

AWARDED DATE
11/28/2006

AWARDED DATE
07/19/2006
02/26/2007

AWARDED DATE
06/05/2007

AWARDED DATE
01/04/2007
04/06/2007
04/20/2007
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ITEM 561115 UNITS SY
DESCRIPTION— 7 INCH PORTLAND CEMENT CONCRETE PAVEMENT FOR DRIVEWAY MIX 6

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE
WI7205130 80 85.15 6,812.00 08/10/2006
ITEM 561116 UNITS SY

DESCRIPTION- 8 INCH PORTLAND CEMENT CONCRETE PAVEMENT FOR DRIVEWAY MIX 6

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE
4151631408 1,000 65.00 65,000.00 10/26/2006
XX6155179R 150 80.00 12,000.00 10/26/2006
4151531408 1,000 65.00 65,000.00 11/20/2006
AT9575179 50 70.00 3,500.00 11/20/2006
TA4265187R 450 100.00 45,000.00 11/28/2006
AL8815184 750 88.00 66,000.00 01/04/2007
AX1785133 1,500 70.00 105,000.00 01/16/2007
AX1795133 1,500 80.00 120,000.00 01/31/2007
PG1115384 720 72.00 51,840.00 03/13/2007
XX5015179 400 75.00 30,000.00 03/22/2007
415D11409 1,500 75.00 112,500.00 04/06/2007
BA6835184 2,432 62.00 150,784.00 04/18/2007
ITEM 562209 UNITS SY

DESCRIPTION— 9 INCH CONTINUOUSLY REINFORCED PORTLAND CEMENT CONCRETE PAVEMENT MIX 7

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE
CA3255170 575 75.00 43,125.00 06/18/2007
ITEM 562505 UNITS LF

DESCRIPTION— REPLACING TERMINAL JOINT

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE
406D31408 50 1,000.00 50,000.00 01/25/2007
ITEM 571015 UNITS SY

DESCRIPTION— PLAIN PORTLAND CEMENT CONCRETE PAVEMENT TYPE | REPAIRS

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE
QA2765177 160 340.00 54,400.00 11/14/2006
406D31408 500 150.00 75,000.00 01/25/2007
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ITEM 571020 UNITS SY
DESCRIPTION— PLAIN PORTLAND CEMENT CONCRETE PAVEMENT TYPE Il REPAIRS

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

406D31408 200 1.00 200.00 01/25/2007

ITEM 571025 UNITS SY

DESCRIPTION— CONVENTIONALLY REINFORCED PORTLAND CEMENT CONCRETEPAVEMENT TYPE |
REPAIRS

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

406D31408 500 150.00 75,000.00 01/25/2007

ITEM 571030 UNITS SY

DESCRIPTION— CONVENTIONALLY REINFORCED PORTLAND CEMENT CONCRETEPAVEMENT TYPE Il
REPAIRS

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

406D31408 200 250.00 50,000.00 01/25/2007

ITEM 571035 UNITS SY

DESCRIPTION— CONTINUOUSLY REINFORCED PORTLAND CEMENT CONCRETEPAVEMENT TYPE |
REPAIRS

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

AA44T75177 250 230.50 57,625.00 07/28/2006

406D31408 500 170.00 85,000.00 01/25/2007

ITEM 571040 UNITS SY

DESCRIPTION— CONTINUOUSLY REINFORCED PORTLAND CEMENT CONCRETEPAVEMENT TYPE Il
REPAIRS

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

406D31408 200 395.00 79,000.00 01/25/2007

ITEM 571050 UNITS SY

DESCRIPTION— PORTLAND CEMENT CONCRETE PAVEMENT REPAIRS TYPE I(12 HOURS)

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE
MO5665177 300 225.00 67,500.00 04/26/2007
ITEM 571070 UNITS BAG

DESCRIPTION— RAPID HARDENING CEMENTITIOUS MATERIALS FOR SPALL REPAIRS

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE
406D31408 10 300.00 3,000.00 01/25/2007
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ITEM 571200 UNITS LF

DESCRIPTION— SAW CUTTING

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE
MO3045177 48 3.50 168.00 07/28/2006
415D11409 7,000 1.50 10,500.00 04/06/2007
FR4735177 120 2.00 240.00 05/14/2007
XX8165177 500 2.00 1,000.00 05/24/2007
XX8155177 250 2.00 500.00 06/18/2007
XX8155277 250 5.60 1,400.00 06/18/2007
XX8165277 250 2.45 612.50 06/18/2007
ITEM 571205 UNITS CY

DESCRIPTION— REMOVAL OF UNSUITABLE MATERIAL AND REFILL

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE
MO4335177 30 92.30 2,769.00 07/21/2006
AL3265177 15 135.00 2,025.00 07/24/2006
AA44T75177 40 103.50 4,140.00 07/28/2006
AL3125177 100 135.00 13,500.00 11/20/2006
AL8815184 10 50.00 500.00 01/04/2007
M03265180 3 200.00 600.00 01/17/2007
406D31408 100 60.00 6,000.00 01/25/2007
AA4495177 30 150.00 4,500.00 02/26/2007
AA4485177 10 150.00 1,500.00 03/06/2007
PG1115384 50 49.00 2,450.00 03/13/2007
AL4005177R 100 64.00 6,400.00 03/20/2007
BA3965177 160 71.06 11,369.60 04/18/2007
WA1425176 375 74.00 27,750.00 04/20/2007
AL3275177 45 72.60 3,267.00 04/26/2007
FR4735177 15 50.00 750.00 05/14/2007
HO3115170 250 30.00 7,500.00 06/05/2007
MO3775180R 15 50.00 750.00 06/11/2007
QA3445177 190 35.00 6,650.00 06/26/2007
WA3085177 375 33.50 12,562.50 06/26/2007
ITEM 575188 UNITS TON

DESCRIPTION— CALCIUM OR MAGNESIUM CHLORIDE

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE
FR4735177 1 500.00 500.00 05/14/2007



STATE HIGHWAY ADMINISTRATION OF MARYLAND
Price Index 07/01/2007 Page 199

ITEM 585340 UNITS EA
DESCRIPTION— SNOWPLOWABLE RAISED PAVEMENT MARKERS

CONTRACT
AA4475177
MO3045177
AAA4545177
SM7115176R
PG6605177
MO3335184
XX8035177
HO3205176
QA2765177
XX8125277
TA4265187R
XX8065177
AT9825176
HO3125177
FR4955187
C05685180
AA4485177
MO5595177
FR4155176
M0O6235187
XX8035277
XX8125177
BA3965177
BA6835184
FR3975177
MO5665177
BA5325177
XX9105177
XX9135177
XX8165177
XX9065177
CA3255170
XX8155177
XX8155277
XX8165277
QA3445177

QUANTITY UNIT PRICE
138 24.25
100 32.00
830 26.00
270 30.00
300 25.00
220 29.00
550 32.00

16 105.00
342 21.00
550 28.00
355 23.00

50 32.00
750 25.00

3,200 20.50
320 25.00
60 35.00
3,000 21.00
3,390 19.50

54 47.50

15 110.00
550 22.00
550 22.00
930 19.26
309 21.40

1,980 18.90
440 29.00
1,500 22.30

50 30.00
700 20.00
300 36.00

50 80.00

62 50.00
100 42.50
100 34.70
300 47.00
800 .01

TOTAL AMOUNT
3,346.50
3,200.00

21,580.00
8,100.00
7,500.00
6,380.00

17,600.00
1,680.00
7,182.00

15,400.00
8,165.00
1,600.00

18,750.00

65,600.00
8,000.00
2,100.00

63,000.00

66,105.00
2,565.00
1,650.00

12,100.00

12,100.00

17,911.80
6,612.60

37,422.00

12,760.00

33,450.00
1,500.00

14,000.00

10,800.00
4,000.00
3,100.00
4,250.00
3,470.00

14,100.00

8.00

AWARDED DATE
07/28/2006
07/28/2006
08/01/2006
08/23/2006
08/24/2006
09/13/2006
11/09/2006
11/14/2006
11/14/2006
11/16/2006
11/28/2006
11/29/2006
01/17/2007
01/17/2007
01/30/2007
02/08/2007
03/06/2007
03/06/2007
03/08/2007
03/15/2007
03/27/2007
03/30/2007
04/18/2007
04/18/2007
04/26/2007
04/26/2007
05/08/2007
05/11/2007
05/14/2007
05/24/2007
05/24/2007
06/18/2007
06/18/2007
06/18/2007
06/18/2007
06/26/2007



ITEM

STATE HIGHWAY ADMINISTRATION OF MARYLAND

Price Index 07/01/2007

585342

UNITS EA

DESCRIPTION— REMOVAL OF PLOWABLE RAISED PAVEMENT MARKERS

CONTRACT
MO5595177
FR4155176

ITEM

DESCRIPTION—

CONTRACT
AL3195130
QA2765177
GA6645180
479061409

ITEM

QUANTITY
3,390
26

585360
RUMBLE STRIPS

QUANTITY
730
55,000
3,600
5,000

585405

UNIT PRICE
1.10
11.00

UNITS LF

UNIT PRICE
5.00

.15

1.05

2.20

UNITS LF

TOTAL AMOUNT
3,729.00
286.00

TOTAL AMOUNT
3,650.00
8,250.00
3,780.00
11,000.00
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AWARDED DATE
03/06/2007
03/08/2007

AWARDED DATE
07/26/2006
11/14/2006
04/11/2007
06/11/2007

DESCRIPTION- 5 INCH WHITE LEAD FREE REFLECTIVE THERMOPLASTIC PAVEMENTMARKINGS

CONTRACT
HA3015175
MO3545174
MO04335177
FR5035181
FR4835130
AA4475177
MO3045177
AA4545177
CE3145180
QA2525176
SM7115176R
BA4295125
PG6605177
AT9335185
MO3705176
PG6025176
MO3885187
AA3585184
BA4155180
HO3205176
AT9575179
0T2007

QUANTITY
587
2,300
31,000
1,350
3,700
15,444
16,000
30,000
900
2,340
23,460
1,500
18,500
1,000
6,240
11,700
2,551
14,830
2,650
2,100
300
50

UNIT PRICE
10.00
.90
.40
1.50
.60
.45
45
.60
3.30
.65
.60
9.20
.50
2.50
.75
.50
1.10
.66
2.10
.59
1.00
4.00

TOTAL AMOUNT
5,870.00
2,070.00

12,400.00
2,025.00
2,220.00
6,949.80
7,200.00

18,000.00
2,970.00
1,521.00

14,076.00

13,800.00
9,250.00
2,500.00
4,680.00
5,850.00
2,806.10
9,787.80
5,565.00
1,239.00

300.00
200.00

AWARDED DATE
07/19/2006
07/19/2006
07/21/2006
07/26/2006
07/27/2006
07/28/2006
07/28/2006
08/01/2006
08/01/2006
08/17/2006
08/23/2006
08/24/2006
08/24/2006
08/28/2006
08/28/2006
08/31/2006
09/01/2006
09/22/2006
11/09/2006
11/14/2006
11/20/2006
11/28/2006
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ITEM 585405 UNITS LF
DESCRIPTION— 5 INCH WHITE LEAD FREE REFLECTIVE THERMOPLASTIC PAVEMENTMARKINGS

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE
AT9255185 2,000 3.00 6,000.00 11/29/2006
AT9365185 2,000 3.00 6,000.00 11/29/2006
XX8065177 16,000 .45 7,200.00 11/29/2006
CA4815184 19,010 .50 9,505.00 12/06/2006
PG6065187 1,950 .84 1,638.00 12/12/2006
AX1785133 500 1.67 835.00 01/16/2007
AT9825176 57,000 .60 34,200.00 01/17/2007
AX1795133 500 5.00 2,500.00 01/31/2007
WA1815174 400 1.00 400.00 02/16/2007
AA4495177 6,000 .50 3,000.00 02/26/2007
MO5595177 13,760 .55 7,568.00 03/06/2007
FR3805180 1,720 .60 1,032.00 03/07/2007
FR4155176 3,120 .60 1,872.00 03/08/2007
PG1115384 2,900 75 2,175.00 03/13/2007
HO3495187 1,200 1.75 2,100.00 03/14/2007
M0O6235187 2,400 .85 2,040.00 03/15/2007
BA3965177 52,000 45 23,400.00 04/18/2007
BA6835184 37,075 .45 16,683.75 04/18/2007
HO3215176 1,925 75 1,443.75 04/26/2007
MO5665177 10,750 .50 5,375.00 04/26/2007
MO3795176 1,600 .90 1,440.00 04/30/2007
PG6495176 3,950 .80 3,160.00 04/30/2007
XX9105177 50,000 .37 18,500.00 05/11/2007
FR4735177 22,000 42 9,240.00 05/14/2007
XX9135177 40,000 .50 20,000.00 05/14/2007
FR5745180 400 4.60 1,840.00 05/22/2007
PG6845176 260 1.75 455.00 05/22/2007
XX9065177 50,000 .55 27,500.00 05/24/2007
HO3115170 15,150 .60 9,090.00 06/05/2007
MO3775180R 950 1.20 1,140.00 06/11/2007
BA6885184 22,500 .55 12,375.00 06/13/2007
CA3255170 7,050 1.00 7,050.00 06/18/2007
MO4045130 2,080 .67 1,393.60 06/18/2007

FR5295181 1,250 75 937.50 06/27/2007
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ITEM 585407 UNITS LF
DESCRIPTION— 5 INCH YELLOW LEAD FREE REFLECTIVE THERMOPLASTIC PAVEMENTMARKINGS

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE
HA3015175 417 10.00 4,170.00 07/19/2006
MO3545174 1,400 .90 1,260.00 07/19/2006
MO4335177 31,000 .40 12,400.00 07/21/2006
FR4835130 4,600 .60 2,760.00 07/27/2006
AA4475177 13,728 .45 6,177.60 07/28/2006
MO3045177 16,000 .45 7,200.00 07/28/2006
AAA4545177 30,000 .60 18,000.00 08/01/2006
CE3145180 400 3.30 1,320.00 08/01/2006
QA2525176 315 .65 204.75 08/17/2006
SM7115176R 15,100 .60 9,060.00 08/23/2006
PG6605177 15,500 .50 7,750.00 08/24/2006
AT9335185 500 2.50 1,250.00 08/28/2006
MO3705176 3,415 .75 2,561.25 08/28/2006
PG6025176 6,600 .50 3,300.00 08/31/2006
MO3885187 1,250 1.10 1,375.00 09/01/2006
AA3585184 15,350 .66 10,131.00 09/22/2006
BA4155180 1,900 2.10 3,990.00 11/09/2006
HO3205176 1,500 .59 885.00 11/14/2006
0T2007 100 4.00 400.00 11/28/2006
AT9255185 1,000 10 100.00 11/29/2006
AT9365185 1,000 3.00 3,000.00 11/29/2006
XX8065177 38,000 45 17,100.00 11/29/2006
CA4815184 19,415 .50 9,707.50 12/06/2006
PG6065187 1,570 .84 1,318.80 12/12/2006
AT9825176 83,500 .60 50,100.00 01/17/2007
WA1815174 100 1.00 100.00 02/16/2007
AA4495177 20,000 .50 10,000.00 02/26/2007
MO5595177 11,650 .55 6,407.50 03/06/2007
FR3805180 1,720 .60 1,032.00 03/07/2007
FR4155176 3,999 .60 2,399.40 03/08/2007
PG1115384 2,200 .75 1,650.00 03/13/2007
HO3495187 1,000 1.73 1,730.00 03/14/2007
M06235187 1,750 .85 1,487.50 03/15/2007
BA3965177 40,000 .45 18,000.00 04/18/2007
BA6835184 19,200 45 8,640.00 04/18/2007
HO3215176 2,800 75 2,100.00 04/26/2007

MO5665177 18,900 .50 9,450.00 04/26/2007
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ITEM

585407

UNITS LF

DESCRIPTION— 5 INCH YELLOW LEAD FREE REFLECTIVE THERMOPLASTIC PAVEMENTMARKINGS

CONTRACT
MO3795176
PG6495176
XX9105177
FR4735177
XX9135177
FR5745180
PG6845176
XX9065177
HO3115170
MO3775180R
BA6885184
CA3255170
MO4045130

ITEM

QUANTITY
2,200
2,300

70,000
22,000
50,000
400
520
40,000
14,900
1,350
30,400
2,550
710

585408

UNIT PRICE

UNITS LF

.90
.80
.37
42
.50
4.60
1.75
.55
.60
1.20
.55
1.00
.67

TOTAL AMOUNT

1,980.00
1,840.00
25,900.00
9,240.00
25,000.00
1,840.00
910.00
22,000.00
8,940.00
1,620.00
16,720.00
2,550.00
475.70

AWARDED DATE

04/30/2007
04/30/2007
05/11/2007
05/14/2007
05/14/2007
05/22/2007
05/22/2007
05/24/2007
06/05/2007
06/11/2007
06/13/2007
06/18/2007
06/18/2007

DESCRIPTION—- 10 INCH WHITE LEAD FREE REFLECTIVE THERMOPLASTIC PAVEMENT MARKINGS

CONTRACT
AA4475177
AAA4545177
WI7205130
QA2525176
SM7115176R
MO3705176
PG6025176
MO3885187
AA3585184
4791531408SB
XX8065177
PG6065187
AT9825176
MO5595177
FR4155176
M06235187
MO5665177
PG6495176
XX9105177

QUANTITY
400
2,000
110
920
350
465
1,225
83

180
20,000
32,000
340
6,000
1,450
355
350
1,050
610
45,000

UNIT PRICE

.83
1.25
9.85
1.35
1.25
1.50

.85
3.00
1.10

.70

.75
1.11
1.25
1.50
1.25
2.00
1.00
1.35

.75

TOTAL AMOUNT

332.00
2,500.00
1,083.50
1,242.00

437.50

697.50
1,041.25

249.00

198.00

14,000.00
24,000.00

377.40
7,500.00
2,175.00

443.75

700.00
1,050.00

823.50

33,750.00

AWARDED DATE

07/28/2006
08/01/2006
08/10/2006
08/17/2006
08/23/2006
08/28/2006
08/31/2006
09/01/2006
09/22/2006
10/27/2006
11/29/2006
12/12/2006
01/17/2007
03/06/2007
03/08/2007
03/15/2007
04/26/2007
04/30/2007
05/11/2007



ITEM

STATE HIGHWAY ADMINISTRATION OF MARYLAND
07/01/2007

Price Index

585408 UNITS LF
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DESCRIPTION— 10 INCH WHITE LEAD FREE REFLECTIVE THERMOPLASTIC PAVEMENT MARKINGS

CONTRACT
XX9135177
PG6845176
XX9065177
CA3255170

ITEM

QUANTITY
38,000
400
2,000
2,775

585410 UNITS LF

UNIT PRICE

1.00
3.50
1.10
2.00

TOTAL AMOUNT

38,000.00
1,400.00
2,200.00
5,550.00

AWARDED DATE
05/14/2007
05/22/2007
05/24/2007
06/18/2007

DESCRIPTION— 10 INCH YELLOW LEAD FREE REFLECTIVE THERMOPLASTIC PAVEMENT MARKINGS

CONTRACT
FR4835130
SM7115176R
PG6025176
CA4815184
FR4155176
MO3795176
PG6495176
MO3775180R

ITEM

QUANTITY

280

1,800

250

125

197

90

450

50

585412 UNITS LF

UNIT PRICE

1.10
1.25

.85
1.10
1.25
2.20
1.35
3.00

TOTAL AMOUNT

308.00
2,250.00
212.50
137.50
246.25
198.00
607.50
150.00

AWARDED DATE
07/27/2006
08/23/2006
08/31/2006
12/06/2006
03/08/2007
04/30/2007
04/30/2007
06/11/2007

DESCRIPTION— 12 INCH WHITE LEAD FREE REFLECTIVE THERMOPLASTIC PAVEMENT MARKINGS

CONTRACT
MO4335177
WI7205130
SM7115176R
PG6605177
AT9335185
MO3885187
4791531408SB
AT9575179
AT9255185
AT9365185
XX8065177
AX1785133
AX1795133
AA4495177
MO5665177
XX9105177

QUANTITY
150
400
100

1,548
6,000
300
10,000
100
8,000
8,000
200
800
800
1,560
5,000
200

UNIT PRICE

4.10
9.85
6.00
3.50
5.99
3.85
3.00
7.00
8.00
8.00
3.00
4.44
15.00
3.30
2.75
3.00

TOTAL AMOUNT

615.00
3,940.00
600.00
5,418.00
35,940.00
1,155.00
30,000.00
700.00
64,000.00
64,000.00
600.00
3,552.00
12,000.00
5,148.00
13,750.00
600.00

AWARDED DATE
07/21/2006
08/10/2006
08/23/2006
08/24/2006
08/28/2006
09/01/2006
10/27/2006
11/20/2006
11/29/2006
11/29/2006
11/29/2006
01/16/2007
01/31/2007
02/26/2007
04/26/2007
05/11/2007
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ITEM 585412 UNITS LF
DESCRIPTION— 12 INCH WHITE LEAD FREE REFLECTIVE THERMOPLASTIC PAVEMENT MARKINGS

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE
XX9135177 1,500 4.00 6,000.00 05/14/2007
XX9065177 200 5.25 1,050.00 05/24/2007
CA3255170 45 10.00 450.00 06/18/2007
MO4045130 1,970 3.33 6,560.10 06/18/2007
ITEM 585414 UNITS LF

DESCRIPTION— 12 INCH YELLOW LEAD FREE REFLECTIVE THERMOPLASTIC PAVEMENT MARKINGS

CONTRACT
SM7115176R
XX8065177
FR4155176
XX9105177
XX9135177
XX9065177
HO3115170
CA3255170
MO4045130

ITEM

QUANTITY UNIT PRICE
250 6.00
200 3.00
54 3.50
200 3.00
1,000 4.00
200 5.25
160 3.40
360 10.00
40 5.00
585416 UNITS LF

TOTAL AMOUNT
1,500.00
600.00
189.00
600.00
4,000.00
1,050.00
544.00
3,600.00
200.00

AWARDED DATE
08/23/2006
11/29/2006
03/08/2007
05/11/2007
05/14/2007
05/24/2007
06/05/2007
06/18/2007
06/18/2007

DESCRIPTION—- 16 INCH WHITE LEAD FREE REFLECTIVE THERMOPLASTIC PAVEMENT MARKINGS

CONTRACT
PG6025176
4791531408SB
XX8065177
MO5595177
XX9105177
XX9135177
XX9065177

ITEM

QUANTITY UNIT PRICE
50 4.00
5,000 3.50
100 4.00
1,900 4.50
200 4.50
100 5.50
100 7.35
585424 UNITS LF

TOTAL AMOUNT

200.00

17,500.00

400.00

8,550.00

900.00

550.00

735.00

AWARDED DATE
08/31/2006
10/27/2006
11/29/2006
03/06/2007
05/11/2007
05/14/2007
05/24/2007

DESCRIPTION— 24 INCH WHITE LEAD FREE REFLECTIVE THERMOPLASTIC PAVEMENT MARKINGS

CONTRACT
MO3045177
PG6605177
AT9335185

QUANTITY
24
242
2,000

UNIT PRICE
6.00

6.00

11.99

TOTAL AMOUNT
144.00
1,452.00
23,980.00

AWARDED DATE
07/28/2006
08/24/2006
08/28/2006



ITEM

STATE HIGHWAY ADMINISTRATION OF MARYLAND
07/01/2007

Price Index

585424

UNITS LF
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DESCRIPTION— 24 INCH WHITE LEAD FREE REFLECTIVE THERMOPLASTIC PAVEMENT MARKINGS

CONTRACT
MO3885187
4791531408SB
0T2007
AT9255185
AT9365185
XX8065177
HA2835180
AA4495177
AA4485177
MO5665177
PG6495176
XX9105177
FR4735177
XX9135177
AT1785180
XX9065177
HO3115170
FR5295181

ITEM

DESCRIPTION— LEAD FREE REFLECTIVE THERMOPLASTIC PAVEMENT MARKING LETTER

CONTRACT
PG6605177
4791531408SB

ITEM

DESCRIPTION— LEAD FREE REFLECTIVE THERMOPLASTIC PAVEMENT MARKING SYMBOL

CONTRACT
WI7205130
4791531408SB
QA2765177
QA3445177

QUANTITY UNIT PRICE
137 7.50
1,000 5.00
5,000 17.50
2,500 10.00
2,500 15.00
200 5.00
30 70
860 4.40
320 18.00
1,200 5.25
110 5.50
800 4.65
96 4.10
1,400 7.00
60 17.00
200 10.50
12 6.00
45 6.50
585426 UNITS EA

QUANTITY UNIT PRICE
8 25.00
100 20.00
585427 UNITS EA

QUANTITY
20
100
355
265

UNIT PRICE
65.75

100.00

90.00

.01

TOTAL AMOUNT
1,027.50
5,000.00

87,500.00
25,000.00
37,500.00
1,000.00
21.00
3,784.00
5,760.00
6,300.00
605.00
3,720.00
393.60
9,800.00
1,020.00
2,100.00
72.00
292.50

TOTAL AMOUNT
200.00
2,000.00

TOTAL AMOUNT
1,315.00
10,000.00
31,950.00
2.65

AWARDED DATE
09/01/2006
10/27/2006
11/28/2006
11/29/2006
11/29/2006
11/29/2006
02/23/2007
02/26/2007
03/06/2007
04/26/2007
04/30/2007
05/11/2007
05/14/2007
05/14/2007
05/24/2007
05/24/2007
06/05/2007
06/27/2007

AWARDED DATE
08/24/2006
10/27/2006

AWARDED DATE
08/10/2006
10/27/2006
11/14/2006
06/26/2007
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ITEM 585428 UNITS EA
DESCRIPTION— LEAD FREE REFLECTIVE THERMOPLASTIC PAVEMENT MARKING ARROW

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE
PG6605177 6 60.00 360.00 08/24/2006
4791531408SB 100 70.00 7,000.00 10/27/2006
ITEM 585429 UNITS EA

DESCRIPTION— LEAD FREE REFLECTIVE THERMOPLASTIC PAVEMENT MARKING NUMBER

CONTRACT
4791531408SB

ITEM

DESCRIPTION— 5 INCH YELLOW PAVEMENT MARKING PAINT LINES

CONTRACT
AL8815184
FR5635180
CL3245180
WA1425176
XX9105177
XX9135177
XX9065177
492D4148ASB
479D61409
AL3145177
WA3085177

ITEM

DESCRIPTION- 5 INCH WHITE PAVEMENT MARKING PAINT LINES

CONTRACT
AL8815184
FR5635180
CL3245180
WA1425176
XX9105177
XX9135177
XX9065177
492D4148ASB
AL3145177

QUANTITY
100

585431

QUANTITY
39,245
165

354
65,100
98,000
125,000
2,000
180,000
15,000
47,300
67,200

585433

QUANTITY
33,255
165
270
84,500
85,000
90,000
2,000
180,000
47,600

UNIT PRICE

UNITS LF

5.00

UNIT PRICE

UNITS LF

.10
2.50
1.00

.16

15

.20

42

.10

.22

A1

14

UNIT PRICE

.10
2.50
1.00

.16

15

.20

42

A2

A1

TOTAL AMOUNT
500.00

TOTAL AMOUNT

3,924.50
412.50
354.00
10,416.00
14,700.00
25,000.00
840.00
18,000.00
3,300.00
5,203.00
9,408.00

TOTAL AMOUNT

3,325.50

412.50

270.00

13,520.00
12,750.00
18,000.00

840.00

21,600.00
5,236.00

AWARDED DATE
10/27/2006

AWARDED DATE
01/04/2007
03/05/2007
04/20/2007
04/20/2007
05/11/2007
05/14/2007
05/24/2007
05/29/2007
06/11/2007
06/25/2007
06/26/2007

AWARDED DATE
01/04/2007
03/05/2007
04/20/2007
04/20/2007
05/11/2007
05/14/2007
05/24/2007
05/29/2007
06/25/2007



ITEM 585433

DESCRIPTION- 5 INCH WHITE PAVEMENT MARKING PAINT LINES

CONTRACT
WA3085177

ITEM 585435

DESCRIPTION—- 10 INCH WHITE PAVEMENT MARKING PAINT LINES

CONTRACT
AL8815184
XX9105177
XX9135177
XX9065177
492D4148ASB
AL3145177

ITEM 585437

DESCRIPTION— 10 INCH YELLOW PAVEMENT MARKING PAINT LINES

CONTRACT
WA1425176

ITEM 585600

Price Index

QUANTITY
68,000

QUANTITY
1,190
30,000
75,000
3,000
60,000

450

QUANTITY
300

UNITS LF

UNIT PRICE
.14

UNITS LF

UNIT PRICE
.20
.20
.30
.84
.22
.25

UNITS LF

UNIT PRICE
.35

UNITS LF

STATE HIGHWAY ADMINISTRATION OF MARYLAND
07/01/2007

TOTAL AMOUNT
9,520.00

TOTAL AMOUNT
238.00
6,000.00
22,500.00
2,520.00
13,200.00
112.50

TOTAL AMOUNT
105.00
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AWARDED DATE
06/26/2007

AWARDED DATE
01/04/2007
05/11/2007
05/14/2007
05/24/2007
05/29/2007
06/25/2007

AWARDED DATE
04/20/2007

DESCRIPTION- 5 INCH WHITE PERMANENT PREFORMED PATTERNED REFLECTIVE PAVEMENT MARKINGS

CONTRACT
AL3265177
AA4475177
AAA4545177
SM7115176R
MO3335184
BA7715187
QA2765177
AL3125177
TA4265187R
XX8065177
HO3125177
FR4955187
GA6565177
HA2835180
AA4485177

QUANTITY
40,820
2,750
13,300
5,300
15,168
5,850
38,800
39,320
23,090
3,000
135,000
5,300
51,825
600
125,000

UNIT PRICE
2.70
3.30
4.20
4.20
3.00
2.88
2.70
2.85
2.85
3.50
2.75
2.90
2.80

.65
3.05

TOTAL AMOUNT
110,214.00
9,075.00
55,860.00
22,260.00
45,504.00
16,848.00
104,760.00
112,062.00
65,806.50
10,500.00
371,250.00
15,370.00
145,110.00
390.00
381,250.00

AWARDED DATE
07/24/2006
07/28/2006
08/01/2006
08/23/2006
09/13/2006
10/17/2006
11/14/2006
11/20/2006
11/28/2006
11/29/2006
01/17/2007
01/30/2007
02/20/2007
02/23/2007
03/06/2007
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ITEM 585600 UNITS LF
DESCRIPTION- 5 INCH WHITE PERMANENT PREFORMED PATTERNED REFLECTIVE PAVEMENT MARKINGS

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE
MO5595177 119,400 2.80 334,320.00 03/06/2007
AL3345180 4,000 491 19,640.00 03/07/2007
M06235187 850 3.00 2,550.00 03/15/2007
AL3115177 16,330 3.20 52,256.00 03/22/2007
HA3255180 200 4.00 800.00 03/29/2007
GA6645180 3,750 491 18,412.50 04/11/2007
CL3245180 266 4.50 1,197.00 04/20/2007
AL3275177 64,850 2.80 181,580.00 04/26/2007
FR3975177 86,930 2.80 243,404.00 04/26/2007
BA5325177 48,700 2.90 141,230.00 05/08/2007
AT1785180 2,180 3.85 8,393.00 05/24/2007
HO3115170 15,300 2.75 42,075.00 06/05/2007
QA3445177 50,500 2.75 138,875.00 06/26/2007
ITEM 585601 UNITS LF

DESCRIPTION—- 5 INCH WHITE PERMANENT PREFORMED PATTERNED REFLECTIVE CONTRAST PAVEMENT
MARKINGS (PPPRCP)

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE
BA4155180 410 8.40 3,444.00 11/09/2006
AL3125177 120 7.40 888.00 11/20/2006
HO3125177 5,200 5.60 29,120.00 01/17/2007
M03265180 900 6.60 5,940.00 01/17/2007
HA2835180 200 .65 130.00 02/23/2007
MO5595177 1,925 4.40 8,470.00 03/06/2007
AL3345180 2,030 6.91 14,027.30 03/07/2007
FR3805180 240 11.00 2,640.00 03/07/2007
HA3255180 672 4.00 2,688.00 03/29/2007
GA6645180 1,675 6.91 11,574.25 04/11/2007
AL3275177 570 6.05 3,448.50 04/26/2007
FR3975177 660 4.85 3,201.00 04/26/2007
BA5325177 1,500 4.60 6,900.00 05/08/2007
FR5745180 45 15.75 708.75 05/22/2007
AT1785180 400 6.20 2,480.00 05/24/2007
HO3115170 600 4.20 2,520.00 06/05/2007
MO3775180R 600 6.00 3,600.00 06/11/2007

CH3295180R 580 7.00 4,060.00 06/25/2007
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ITEM 585602 UNITS LF
DESCRIPTION- 10 INCH WHITE PERMANENT PREFORMED PATTERNED REFLECTIVE PAVEMENT

CONTRACT
AL3265177
BA7715187
AL3125177
TA4265187R
HO3125177
FR4955187
GA6565177
AA4485177
MO5595177
M0O6235187
AL3115177
AL3275177
FR3975177
BA5325177
HO3115170

ITEM

MARKINGS
QUANTITY

4,400

120

4,500

2,340
23,500
1,300

2,600
21,330
47,700

150

2,425

7,200
16,500
6,500

2,355

585603

UNIT PRICE

UNITS LF

5.25
5.06
5.70
5.50
5.25
5.50
5.50
5.90
4.75
6.00
6.40
5.34
4.55
4.90
5.10

TOTAL AMOUNT

23,100.00
607.20
25,650.00
12,870.00
123,375.00
7,150.00
14,300.00
125,847.00
226,575.00
900.00
15,520.00
38,448.00
75,075.00
31,850.00
12,010.50

AWARDED DATE

07/24/2006
10/17/2006
11/20/2006
11/28/2006
01/17/2007
01/30/2007
02/20/2007
03/06/2007
03/06/2007
03/15/2007
03/22/2007
04/26/2007
04/26/2007
05/08/2007
06/05/2007

DESCRIPTION—- 5 INCH YELLOW PERMANENT PREFORMED PATTERNED REFLECTIVE CONTRAST
PAVEMENT MARKINGS (PPPRCP)

CONTRACT
M0O3265180
MO5595177
HA3255180
BA5325177
MO3775180R
CH3295180R

ITEM

QUANTITY
900

965

672

1,330

600

580

585604

UNIT PRICE

UNITS LF

6.60
4.40
4.00
4.60
6.00
7.00

TOTAL AMOUNT

5,940.00
4,246.00
2,688.00
6,118.00
3,600.00
4,060.00

AWARDED DATE

01/17/2007
03/06/2007
03/29/2007
05/08/2007
06/11/2007
06/25/2007

DESCRIPTION—- 5 INCH YELLOW PERMANENT PREFORMED PATTERNED REFLECTIVE PAVEMENT

CONTRACT
AL3265177
MO3335184
BA7715187
BA4155180
QA2765177
AL3125177
TA4265187R

MARKINGS
QUANTITY

31,820

8,295

3,900

410

27,050

29,770

10,980

UNIT PRICE

2.70
3.00
2.82
8.40
2.70
2.85
2.85

TOTAL AMOUNT

85,914.00
24,885.00
10,998.00

3,444.00
73,035.00
84,844.50
31,293.00

AWARDED DATE

07/24/2006
09/13/2006
10/17/2006
11/09/2006
11/14/2006
11/20/2006
11/28/2006



ITEM

DESCRIPTION—

CONTRACT
HO3125177
FR4955187
GA6565177
HA2835180
AA4485177
MO5595177
AL3345180
FR3805180
AL3115177
HA3255180
GA6645180
CL3245180
AL3275177
FR3975177
BA5325177
FR5745180
AT1785180
HO3115170
QA3445177

ITEM

DESCRIPTION—-

CONTRACT
CA3255170

ITEM

DESCRIPTION—

CONTRACT
BA7715187
4791531408SB
XX9105177
XX9135177
XX9065177
WA3085177

STATE HIGHWAY ADMINISTRATION OF MARYLAND

Price Index 07/01/2007

585604 UNITS LF

5 INCH YELLOW PERMANENT PREFORMED PATTERNED REFLECTIVE PAVEMENT
MARKINGS

QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE
90,000 2.60 234,000.00 01/17/2007
4,500 2.90 13,050.00 01/30/2007
39,050 2.80 109,340.00 02/20/2007
110 .70 77.00 02/23/2007
93,100 3.05 283,955.00 03/06/2007
87,000 2.80 243,600.00 03/06/2007
4,060 4.91 19,934.60 03/07/2007
240 11.00 2,640.00 03/07/2007
11,000 3.20 35,200.00 03/22/2007
200 4.00 800.00 03/29/2007
4,535 491 22,266.85 04/11/2007
266 4.50 1,197.00 04/20/2007
53,250 2.80 149,100.00 04/26/2007
61,350 2.60 159,510.00 04/26/2007
29,670 2.90 86,043.00 05/08/2007
45 15.75 708.75 05/22/2007
2,180 3.85 8,393.00 05/24/2007
13,900 2.75 38,225.00 06/05/2007
41,750 3.00 125,250.00 06/26/2007
585606 UNITS LF

10 INCH YELLOW PERMANENT PREFORMED PATTERNED REFLECTIVE PAVEMENT
MARKINGS

QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

2,630 2.00 5,260.00 06/18/2007

585608 UNITS EA
PERMANENT PREFORMED PATTERNED REFLECTIVE PAVEMENT MARKING LETTERS

QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE
8 115.00 920.00 10/17/2006

100 50.00 5,000.00 10/27/2006

10 52.50 525.00 05/11/2007

80 120.00 9,600.00 05/14/2007

10 158.00 1,580.00 05/24/2007

2 120.00 240.00 06/26/2007
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ITEM

STATE HIGHWAY ADMINISTRATION OF MARYLAND

Price Index 07/01/2007

585610

UNITS EA
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DESCRIPTION— PERMANENT PREFORMED PATTERNED REFLECTIVE PAVEMENT MARKING SYMBOLS

CONTRACT
MO3335184
4791531408SB
MO5595177

ITEM

QUANTITY
21
100
54

585612

UNIT PRICE
165.00
50.00
265.00

UNITS EA

TOTAL AMOUNT
3,465.00
5,000.00
14,310.00

AWARDED DATE
09/13/2006
10/27/2006
03/06/2007

DESCRIPTION—- PERMANENT PREFORMED PATTERNED REFLECTIVE PAVEMENT MARKING ARROWS

CONTRACT
MO3335184
BA7715187
4791531408SB
XX9105177
XX9135177
XX9065177

ITEM

QUANTITY
11

6

100

10

50

10

585614

UNIT PRICE
198.00
244.95

80.00
112.50
250.00
470.00

UNITS EA

TOTAL AMOUNT
2,178.00
1,469.70
8,000.00
1,125.00
12,500.00
4,700.00

AWARDED DATE
09/13/2006
10/17/2006
10/27/2006
05/11/2007
05/14/2007
05/24/2007

DESCRIPTION- PERMANENT PREFORMED PATTERNED REFLECTIVE PAVEMENT MARKING NUMBERS

CONTRACT
4791531408SB

ITEM

QUANTITY
100

585619

UNIT PRICE
10.00

UNITS LF

TOTAL AMOUNT
1,000.00

AWARDED DATE
10/27/2006

DESCRIPTION- 5 INCH YELLOW PREFORMED THERMOPLASTIC PAVEMENT MARKING LINES

CONTRACT
BA3965177

ITEM

QUANTITY
100

585621

UNIT PRICE
3.75

UNITS LF

TOTAL AMOUNT
375.00

AWARDED DATE
04/18/2007

DESCRIPTION—- 12 INCH WHITE PREFORMED THERMOPLASTIC PAVEMENT MARKING LINES

CONTRACT
AL8815184
BA3965177
BA6835184
FR3975177
HO3215176
BA5325177

QUANTITY
645

420

9,090

1,500

1,225

320

UNIT PRICE
6.50
7.49
7.49
7.00
7.00
8.40

TOTAL AMOUNT
4,192.50
3,145.80
68,084.10
10,500.00
8,575.00
2,688.00

AWARDED DATE
01/04/2007
04/18/2007
04/18/2007
04/26/2007
04/26/2007
05/08/2007
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ITEM 585625 UNITS LF
DESCRIPTION— 24 INCH WHITE PREFORMED THERMOPLASTIC PAVEMENT MARKING LINES

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE
AL8815184 510 13.00 6,630.00 01/04/2007
FR4155176 7 13.75 1,058.75 03/08/2007
BA3965177 260 12.31 3,200.60 04/18/2007
BA6835184 460 11.24 5,170.40 04/18/2007
WA1425176 263 14.00 3,682.00 04/20/2007
FR3975177 165 11.90 1,963.50 04/26/2007
HO3215176 100 12.00 1,200.00 04/26/2007
BA5325177 50 13.00 650.00 05/08/2007
CA3255170 60 10.00 600.00 06/18/2007
MO4045130 149 13.32 1,984.68 06/18/2007
AL3145177 210 11.25 2,362.50 06/25/2007
CH3295180R 30 13.00 390.00 06/25/2007
QA3445177 180 10.50 1,890.00 06/26/2007
ITEM 585627 UNITS SF

DESCRIPTION— WHITE PREFORMED THERMOPLASTIC PAVEMENT MARKING LEGENDS AND SYMBOLS

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE
AL8815184 1,191 12.50 14,887.50 01/04/2007
AA4485177 236 22.00 5,192.00 03/06/2007
FR4155176 64 175.00 11,200.00 03/08/2007
HO3495187 93 15.00 1,395.00 03/14/2007
BA3965177 115 16.05 1,845.75 04/18/2007
BA6835184 945 8.56 8,089.20 04/18/2007
HO3215176 140 21.00 2,940.00 04/26/2007
MO5665177 20 25.00 500.00 04/26/2007
PG6845176 32 20.00 640.00 05/22/2007
CA3255170 243 15.00 3,645.00 06/18/2007
MO4045130 8 166.50 1,332.00 06/18/2007
QA3445177 310 .01 3.10 06/26/2007
FR5295181 44 33.00 1,452.00 06/27/2007
AL3145177 30 11.25 337.50 06/25/2007

AL3145177 21 13.25 278.25 06/25/2007
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STATE HIGHWAY ADMINISTRATION OF MARYLAND

Price Index 07/01/2007

599022

UNITS TON
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DESCRIPTION— HOT MIX ASPHALT SUPERPAVE 9.5mm FOR BRIDGE APPROACHES,PG70-22, LEVEL-3

CONTRACT
XX8165177
XX8155177
XX8155277
XX8165277

ITEM

QUANTITY
500
100
300
500

599040

UNIT PRICE
225.00
225.00
145.50

56.35

UNITS TON

TOTAL AMOUNT
112,500.00
22,500.00
43,650.00
28,175.00

AWARDED DATE
05/24/2007
06/18/2007
06/18/2007
06/18/2007

DESCRIPTION— HOT MIX ASPHALT SUPERPAVE 12.5mm FOR BRIDGE APPROACHES,PG64-22, LEVEL-2

CONTRACT
XX8215177
XX8035177
XX8125277
XX8065177
XX8035277
XX8125177

ITEM

QUANTITY
1,000
200
200
500
200
200

599044

UNIT PRICE
120.00
250.00
220.00
125.00
250.00
240.00

UNITS TON

TOTAL AMOUNT
120,000.00
50,000.00
44,000.00
62,500.00
50,000.00
48,000.00

AWARDED DATE
10/26/2006
11/09/2006
11/16/2006
11/29/2006
03/27/2007
03/30/2007

DESCRIPTION— HOT MIX ASPHALT SUPERPAVE 12.5mm FOR BRIDGE APPROACHES,PG64-22, LEVEL-4

CONTRACT
XX9105177
XX9135177
XX9065177

ITEM

QUANTITY
800
1,000
800

599080

UNIT PRICE
111.10
110.00
105.00

UNITS TON

TOTAL AMOUNT
88,880.00
110,000.00
84,000.00

AWARDED DATE
05/11/2007
05/14/2007
05/24/2007

DESCRIPTION— HOT MIX ASPHALT SUPERPAVE 19.0mm FOR BRIDGE APPROACHES,PG64-22, LEVEL-2

CONTRACT
XX9135177

ITEM

QUANTITY
10,000

599115

UNIT PRICE
65.00

UNITS TON

TOTAL AMOUNT
650,000.00

AWARDED DATE
05/14/2007

DESCRIPTION— HOT MIX ASPHALT SUPERPAVE 12.5mm, PG64-22, FOR PATCHINGUP TO 3 INCHES

CONTRACT
XX8215177
XX8035177
XX8125277
XX8065177

QUANTITY
4,000
3,000
5,000
10,000

UNIT PRICE
83.00
95.00
97.00
82.00

TOTAL AMOUNT
332,000.00
285,000.00
485,000.00
820,000.00

AWARDED DATE
10/26/2006
11/09/2006
11/16/2006
11/29/2006
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ITEM 599115 UNITS TON
DESCRIPTION— HOT MIX ASPHALT SUPERPAVE 12.5mm, PG64-22, FOR PATCHINGUP TO 3 INCHES

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE
XX8035277 3,000 88.00 264,000.00 03/27/2007
XX8125177 3,000 93.00 279,000.00 03/30/2007
XX9105177 17,000 64.95 1,104,150.00 05/11/2007
XX9065177 4,500 82.00 369,000.00 05/24/2007
ITEM 599120 UNITS TON

DESCRIPTION— HOT MIX ASPHALT SUPERPAVE 12.5mm, PG70-22, FOR PATCHINGUP TO 3 INCHES

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE
XX8165177 300 150.00 45,000.00 05/24/2007
XX8155177 1,000 100.00 100,000.00 06/18/2007
XX8155277 50 82.70 4,135.00 06/18/2007
XX8165277 50 294.00 14,700.00 06/18/2007
ITEM 599125 UNITS TON

DESCRIPTION— HOT MIX ASPHALT SUPERPAVE 19.0mm, PG64-22, FOR PATCHINGOVER 3 INCHES

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE
XX8215177 1,000 79.00 79,000.00 10/26/2006
XX8035177 2,500 85.00 212,500.00 11/09/2006
XX8035177 3,500 90.00 315,000.00 11/09/2006
XX8125277 2,500 90.00 225,000.00 11/16/2006
XX8125277 3,500 95.00 332,500.00 11/16/2006
XX8065177 1,000 83.00 83,000.00 11/29/2006
XX9105177 5,000 66.25 331,250.00 05/11/2007
XX9135177 2,000 65.00 130,000.00 05/14/2007
XX8165177 50 250.00 12,500.00 05/24/2007
XX9065177 4,500 80.00 360,000.00 05/24/2007
XX8155177 50 175.00 8,750.00 06/18/2007
XX8155277 50 80.60 4,030.00 06/18/2007
XX8165277 50 294.00 14,700.00 06/18/2007
XX8035277 3,500 84.00 294,000.00 03/27/2007
XX8035277 2,500 75.00 187,500.00 03/27/2007
XX8125177 3,500 91.00 318,500.00 03/30/2007

XX8125177 2,500 80.00 200,000.00 03/30/2007
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599130 UNITS TON

DESCRIPTION— HOT MIX ASPHALT SUPERPAVE 25.0mm, PG70-22, FOR PATCHINGOVER 3 INCHES

CONTRACT
XX8065177
XX9105177
XX9135177
XX9065177

ITEM

DESCRIPTION— VARIABLE DEPTH PATCHING USING GRADED AGGREGATE BASECOURSE

CONTRACT
XX8215177
XX8035177
XX8125277
XX8065177
XX8035277
XX8125177
XX9105177
XX9135177
XX8165177
XX9065177
XX8155177
XX8155277
XX8165277

ITEM

DESCRIPTION— MILLING EXISTING PAVEMENT

CONTRACT
XX8095177
XX8215177
XX8035177
XX8125277
XX9225177
XX9195177
XX8035277
XX9095177
XX9235177
XX8125177

QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE
300 76.00 22,800.00 11/29/2006
2,000 80.10 160,200.00 05/11/2007
400 72.00 28,800.00 05/14/2007
3,000 81.00 243,000.00 05/24/2007
599150 UNITS TON

QUANTITY
200
1,500
1,500
200
1,500
1,500
200
300
250
200
250
100
250

599200

QUANTITY
228,520
45,000
90,000
90,000
125,000
75,000
90,000
65,000
10,000
90,000

UNIT PRICE

27.50
10.00
10.00
32.00
15.00
10.00
17.90
29.00
45.00
28.00
40.00
46.80
58.85

UNIT PRICE

1.80
2.40
1.75
1.55

.01

.01
1.50
1.60
161
1.35

TOTAL AMOUNT
5,500.00
15,000.00
15,000.00
6,400.00
22,500.00
15,000.00
3,580.00
8,700.00
11,250.00
5,600.00
10,000.00
4,680.00
14,712.50

TOTAL AMOUNT
411,336.00
108,000.00
157,500.00
139,500.00

1,250.00
750.00
135,000.00
104,000.00
16,100.00
121,500.00

AWARDED DATE
10/26/2006
11/09/2006
11/16/2006
11/29/2006
03/27/2007
03/30/2007
05/11/2007
05/14/2007
05/24/2007
05/24/2007
06/18/2007
06/18/2007
06/18/2007

AWARDED DATE
10/23/2006
10/26/2006
11/09/2006
11/16/2006
02/23/2007
02/26/2007
03/27/2007
03/29/2007
03/29/2007
03/30/2007



ITEM

CONTRACT
407D31408

407D31409

4070051408
4070051408
4070251409
4070251409

STATE HIGHWAY ADMINISTRATION OF MARYLAND
07/01/2007

Price Index
599250 UNITS LB
DESCRIPTION— JOINT AND CRACK SEALING MATERIAL

QUANTITY UNIT PRICE

200,000 1.59

400,000 1.59

46,750 1.78

135,000 1.73

50,000 1.64

145,000 1.64

ITEM

599300

UNITS LF

DESCRIPTION—- 5 INCH WHITE THERMOPLASTIC (THIN LINE)

CONTRACT
492D31408
492D51408

ITEM

QUANTITY
3,000,000
500,000

599305

UNIT PRICE
.16
.15
UNITS LF

DESCRIPTION—- 5 INCH YELLOW THERMOPLASTIC (THIN LINE)

CONTRACT
492D31408
492D51408

ITEM

QUANTITY
3,000,000
400,000

599310

UNIT PRICE
.16
.15
UNITS LF

DESCRIPTION—- 10 INCH WHITE THERMOPLASTIC (THIN LINE)

CONTRACT
492D31408
492D51408

ITEM

DESCRIPTION—

CONTRACT
MO4335177
BA3965177
WA1425176
AT1785180

QUANTITY
750,000
100,000

615581
HOT MIX ASPHALT CURB

QUANTITY
1,380
200
1,700
410

UNIT PRICE
.22
21

UNITS LF

UNIT PRICE
10.80
10.76
23.75
30.00

TOTAL AMOUNT
318,000.00
636,000.00

83,215.00
233,550.00
82,000.00
237,800.00

TOTAL AMOUNT
465,000.00
76,500.00

TOTAL AMOUNT
465,000.00
61,200.00

TOTAL AMOUNT
165,000.00
21,200.00

TOTAL AMOUNT
14,904.00
2,152.00
40,375.00
12,300.00
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AWARDED DATE
07/14/2006
05/16/2007
11/20/2006
11/20/2006
06/25/2007
06/25/2007

AWARDED DATE
07/27/2006
02/20/2007

AWARDED DATE
07/27/2006
02/20/2007

AWARDED DATE
07/27/2006
02/20/2007

AWARDED DATE
07/21/2006
04/18/2007
04/20/2007
05/24/2007
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ITEM

616250 UNITS TON

DESCRIPTION— CRUSHER RUN AGGREGATE CR-6 FOR SHOULDER EDGE DROPOFF

CONTRACT
AL3265177
XX8215177
XX8035177
XX8125277
AL3125177
XX8065177
HO3125177
GA6565177
AL4005177R
AL3115177
XX8035277
XX8125177
WA1425176
AL3275177
XX9105177
FR4735177
XX9135177
XX8165177
XX9065177
XX8155177
XX8155277
XX8165277
AL3145177
WA3085177

ITEM

DESCRIPTION— SELECT BORROW FOR SHOULDER EDGE DROPOFF

CONTRACT
BA5325177

ITEM

DESCRIPTION—-

CONTRACT
MO3885187
XX8165177
XX8155177

QUANTITY UNIT PRICE
1,350 23.00
12,000 21.25
2,500 24.00
2,500 23.00
1,500 16.25
1,200 26.00
5,700 22.25
2,200 16.00
100 45.00
250 37.20
2,500 23.00
2,500 23.00
1,010 21.50
2,310 17.25
2,500 18.80
455 28.00
1,500 26.00
250 37.50
1,200 24.00
250 30.00
250 26.70
250 34.20
560 24.50
950 14.75
616301 UNITS SY

QUANTITY UNIT PRICE
325 13.70
616500 UNITS TON

TOPSOIL FOR SHOULDER EDGE DROPOFF

QUANTITY UNIT PRICE
12 110.00

125 75.00

125 75.00

TOTAL AMOUNT

31,050.00
255,000.00
60,000.00
57,500.00
24,375.00
31,200.00
126,825.00
35,200.00
4,500.00
9,300.00
57,500.00
57,500.00
21,715.00
39,847.50
47,000.00
12,740.00
39,000.00
9,375.00
28,800.00
7,500.00
6,675.00
8,550.00
13,720.00
14,012.50

TOTAL AMOUNT
4,452.50

TOTAL AMOUNT
1,320.00
9,375.00
9,375.00

AWARDED DATE
07/24/2006
10/26/2006
11/09/2006
11/16/2006
11/20/2006
11/29/2006
01/17/2007
02/20/2007
03/20/2007
03/22/2007
03/27/2007
03/30/2007
04/20/2007
04/26/2007
05/11/2007
05/14/2007
05/14/2007
05/24/2007
05/24/2007
06/18/2007
06/18/2007
06/18/2007
06/25/2007
06/26/2007

AWARDED DATE
05/08/2007

AWARDED DATE
09/01/2006
05/24/2007
06/18/2007
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ITEM

616500

UNITS TON

DESCRIPTION— TOPSOIL FOR SHOULDER EDGE DROPOFF

CONTRACT
XX8155277
XX8165277

ITEM

QUANTITY
125
250

616501

UNITS SY

UNIT PRICE

42.30
36.50

DESCRIPTION— TOPSOIL FOR SHOULDER EDGE DROPOFF

CONTRACT
AA4475177
SM7115176R
415D71408R
XX8215177
XX8035177
XX8125277
XX8065177
HO3125177
AA4485177
XX8035277
XX8125177
XX9105177
XX9135177
XX9065177

ITEM

QUANTITY UNIT PRICE
32,593 2.50
4,500 6.50

3,000 2.00
14,000 4.45
6,000 6.00

6,000 6.00

3,500 6.85

9,700 3.50

2,570 7.50

6,000 6.50

6,000 5.50
14,000 4.90
3,500 9.00

5,000 4.90

616600 UNITS TON

TOTAL AMOUNT
5,287.50
9,125.00

TOTAL AMOUNT
81,482.50
29,250.00

6,000.00
62,300.00
36,000.00
36,000.00
23,975.00
33,950.00
19,275.00
39,000.00
33,000.00
68,600.00
31,500.00
24,500.00

AWARDED DATE
06/18/2007
06/18/2007

AWARDED DATE
07/28/2006
08/23/2006
09/25/2006
10/26/2006
11/09/2006
11/16/2006
11/29/2006
01/17/2007
03/06/2007
03/27/2007
03/30/2007
05/11/2007
05/14/2007
05/24/2007

DESCRIPTION— HOT MIX ASPHALT MILLINGS OR GRINDINGS FOR SHOULDER EDGE DROP OFF

CONTRACT
QA2765177
XX8165177
XX8155177
XX8155277
XX8165277
QA3445177

ITEM

QUANTITY
1,135
500
200
500
300
653

616601

UNITS SY

UNIT PRICE

.01
47.50
45.00
23.00
21.00
34.56

TOTAL AMOUNT
11.35
23,750.00
9,000.00
11,500.00
6,300.00
22,567.68

AWARDED DATE
11/14/2006
05/24/2007
06/18/2007
06/18/2007
06/18/2007
06/26/2007

DESCRIPTION— HOT MIX ASPHALT MILLINGS OR GRINDINGS FOR SHOULDER EDGE DROP OFF

CONTRACT
AT9925132

QUANTITY
8

UNIT PRICE
200.00

TOTAL AMOUNT
1,600.00

AWARDED DATE
03/05/2007
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ITEM 616700 UNITS LF
DESCRIPTION— SHOULDER RUMBLE STRIPS

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE
AL3265177 48,600 .20 9,720.00 07/24/2006
AA44T75177 22,000 14 3,080.00 07/28/2006
SM7115176R 17,500 .50 8,750.00 08/23/2006
AL3125177 52,300 A2 6,276.00 11/20/2006
HO3125177 144,000 .07 10,080.00 01/17/2007
FR4955187 11,000 .50 5,500.00 01/30/2007
GA6565177 74,250 .26 19,305.00 02/20/2007
AA4485177 113,500 .10 11,350.00 03/06/2007
AL3345180 2,500 1.50 3,750.00 03/07/2007
FR4155176 558 6.75 3,766.50 03/08/2007
AL3275177 84,700 .18 15,246.00 04/26/2007
QA3445177 55,000 .61 33,550.00 06/26/2007
ITEM 620060 UNITS LS

DESCRIPTION— CONCRETE TRAFFIC BARRIER SINGLE FACE AT BRIDGE PIER

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE
HO3125177 1 16,400.00 16,400.00 01/17/2007
HO3125177 1 16,400.00 16,400.00 01/17/2007
HO3125177 1 13,000.00 13,000.00 01/17/2007
HO3125177 1 16,400.00 16,400.00 01/17/2007
HO3125177 1 21,650.00 21,650.00 01/17/2007
HO3125177 1 23,375.00 23,375.00 01/17/2007
HO3125177 1 24,100.00 24,100.00 01/17/2007
HO3125177 1 12,775.00 12,775.00 01/17/2007
ITEM 620079 UNITS EA

DESCRIPTION— CONCRETE TRAFFIC BARRIER REFLECTIVE DELINEATORS

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE
M06235187 10 11.00 110.00 03/15/2007
BA3965177 200 35.31 7,062.00 04/18/2007

HO3115170 12 30.00 360.00 06/05/2007
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ITEM

620142

UNITS LF

DESCRIPTION— 42 INCH F SHAPE CONCRETE MEDIAN TRAFFIC BARRIER BIFURCATEDFROM 0 INCHTO 1

CONTRACT
M06235187

ITEM

FOOT 6 INCHES
QUANTITY

264

620152

UNIT PRICE
209.00

UNITS LF

TOTAL AMOUNT
55,176.00

DESCRIPTION- 34 INCH F SHAPE CONCRETE TRAFFIC BARRIER SINGLE FACETYPE 3

CONTRACT
HO3115170

ITEM

QUANTITY
675

620160

UNIT PRICE
200.00

UNITS LF

TOTAL AMOUNT
135,000.00

DESCRIPTION— 42 INCH F SHAPE CONCRETE TRAFFIC BARRIER SINGLE FACETYPE 2

CONTRACT
AL3195130

ITEM

QUANTITY
720

634100

UNIT PRICE
155.00

UNITS LF

DESCRIPTION— STANDARD TYPE A CURB 8 INCH X 16 INCH

CONTRACT
AA4495177
MO5665177
BA5325177
MO4045130

ITEM

QUANTITY
60

400

809

62

634105

UNIT PRICE
42.50
23.25
30.70
30.00

UNITS LF

DESCRIPTION— STANDARD TYPE A CURB 8 INCH X 17 INCH

CONTRACT
WI7205130
HO3115170
CA3255170

ITEM

QUANTITY
157
605
700

634110

UNIT PRICE
28.50
15.50
13.00

UNITS LF

DESCRIPTION— STANDARD TYPE A CURB 8 INCH X 18 INCH

CONTRACT
WA1815174
BA6835184

QUANTITY
236
67

UNIT PRICE
19.00
30.40

TOTAL AMOUNT
111,600.00

TOTAL AMOUNT
2,550.00
9,300.00
24,836.30
1,860.00

TOTAL AMOUNT
4,474.50
9,377.50
9,100.00

TOTAL AMOUNT
4,484.00
2,036.80

AWARDED DATE
03/15/2007

AWARDED DATE
06/05/2007

AWARDED DATE
07/26/2006

AWARDED DATE
02/26/2007
04/26/2007
05/08/2007
06/18/2007

AWARDED DATE
08/10/2006
06/05/2007
06/18/2007

AWARDED DATE
02/16/2007
04/18/2007



ITEM

STATE HIGHWAY ADMINISTRATION OF MARYLAND

Price Index

634130

07/01/2007

UNITS LF

DESCRIPTION— STANDARD TYPE C CURB 8 INCH X 11 INCH

CONTRACT
TA4265187R
AL8815184

ITEM

QUANTITY
454
120

634145

UNIT PRICE
35.00
44.00

UNITS LF

DESCRIPTION— STANDARD TYPE D CURB 8 INCH X 14 INCH

CONTRACT
WA9945129
AL8815184
AL3145177

ITEM

QUANTITY
180
450
175

634155

UNIT PRICE
56.29
26.25
61.00

UNITS LF

DESCRIPTION— STANDARD TYPE D CURB 8 INCH X 16 INCH

CONTRACT
BA6835184

ITEM

QUANTITY
561

634200

UNIT PRICE
34.75

UNITS LF

DESCRIPTION— REPLACE STANDARD TYPE A CURB

CONTRACT
4151631408
4151531408
WA1815174
BA3965177

ITEM

QUANTITY
500
500
10
12

634203

UNIT PRICE
26.00
28.00
35.00
37.45

UNITS LF

DESCRIPTION— REPLACE TYPE A MODIFIED CURB

CONTRACT
4151631408
4151531408

ITEM

QUANTITY
500
500

634205

UNIT PRICE
26.00
28.00

UNITS LF

DESCRIPTION— REPLACE STANDARD TYPE B CURB

CONTRACT
4151631408
4151531408

QUANTITY
500
500

UNIT PRICE
26.00
28.00

TOTAL AMOUNT
15,890.00
5,280.00

TOTAL AMOUNT
10,132.20
11,812.50
10,675.00

TOTAL AMOUNT
19,494.75

TOTAL AMOUNT
13,000.00
14,000.00

350.00
449.40

TOTAL AMOUNT
13,000.00
14,000.00

TOTAL AMOUNT
13,000.00
14,000.00
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AWARDED DATE
11/28/2006
01/04/2007

AWARDED DATE
09/26/2006
01/04/2007
06/25/2007

AWARDED DATE
04/18/2007

AWARDED DATE
10/26/2006
11/20/2006
02/16/2007
04/18/2007

AWARDED DATE
10/26/2006
11/20/2006

AWARDED DATE
10/26/2006
11/20/2006
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ITEM 634210 UNITS LF
DESCRIPTION—- REPLACE STANDARD TYPE C CURB
CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE
4151631408 100 26.00 2,600.00 10/26/2006
4151531408 100 28.00 2,800.00 11/20/2006
ITEM 634300 UNITS LF

DESCRIPTION— STANDARD TYPE A COMBINATION CURB AND GUTTER 12 INCHGUTTER PAN 8 INCH DEPTH

CONTRACT
AT9125185
AA4545177
CE3145180
PG6605177
AT9335185
MO3705176
MO3885187
4151631408
XX6155179R
BA4155180
4151531408
AT9575179
0T2007
AT9255185
AT9365185
CA4815184
AL8815184
AX1785133
AX1425185
HO3125177
AT9145185
AX1795133
GA3135188
MO5595177
AT9135185
M0O6235187
AL4005177R
AL3115177
XX5015179
WA1425176

QUANTITY UNIT PRICE
2,000 24.35
100 69.50
890 24.00
515 40.00
200 24.00
154 40.00
405 30.00
2,000 26.00
4,000 43.00
600 18.90
2,000 28.00
1,500 25.00
100 78.00
4,000 32.00
4,000 32.00
2,605 14.00
13,600 31.10
1,000 25.00
800 32.00
5,800 24.50
500 32.00
1,000 25.00
85 48.40
315 37.50
500 30.00
1,500 21.00
205 98.50
344 45.00
4,500 30.00
561 26.50

TOTAL AMOUNT

48,700.00
6,950.00
21,360.00
20,600.00
4,800.00
6,160.00
12,150.00
52,000.00
172,000.00
11,340.00
56,000.00
37,500.00
7,800.00
128,000.00
128,000.00
36,470.00
422,960.00
25,000.00
25,600.00
142,100.00
16,000.00
25,000.00
4,114.00
11,812.50
15,000.00
31,500.00
20,192.50
15,480.00
135,000.00
14,866.50

AWARDED DATE
07/27/2006
08/01/2006
08/01/2006
08/24/2006
08/28/2006
08/28/2006
09/01/2006
10/26/2006
10/26/2006
11/09/2006
11/20/2006
11/20/2006
11/28/2006
11/29/2006
11/29/2006
12/06/2006
01/04/2007
01/16/2007
01/17/2007
01/17/2007
01/23/2007
01/31/2007
02/08/2007
03/06/2007
03/15/2007
03/15/2007
03/20/2007
03/22/2007
03/22/2007
04/20/2007
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ITEM 634300 UNITS LF
DESCRIPTION— STANDARD TYPE A COMBINATION CURB AND GUTTER 12 INCHGUTTER PAN 8 INCH DEPTH

CONTRACT
HO3215176
FR4735177
AL3145177

ITEM

QUANTITY
752
136
10

634305

UNIT PRICE
17.00

47.00
115.00

UNITS LF

TOTAL AMOUNT
12,784.00
6,392.00
1,150.00

AWARDED DATE
04/26/2007
05/14/2007
06/25/2007

DESCRIPTION— STANDARD TYPE A COMBINATION CURB AND GUTTER 12 INCHGUTTER PAN 9 INCH DEPTH

CONTRACT
MO3545174
BA4295125
MO3335184
415D71408R
PG6065187
M03265180
BA3965177
MO5665177
HO3115170
MO4045130

ITEM

QUANTITY
825
1,226
7,219
4,000
905
500
495
1,000
3,888
656

634310

UNIT PRICE
15.00
32.50
25.00
30.00
22.00
21.00
16.05
26.50
15.50
30.00

UNITS LF

TOTAL AMOUNT
12,375.00
39,845.00

180,475.00
120,000.00
19,910.00
10,500.00
7,944.75
26,500.00
60,264.00
19,680.00

AWARDED DATE
07/19/2006
08/24/2006
09/13/2006
09/25/2006
12/12/2006
01/17/2007
04/18/2007
04/26/2007
06/05/2007
06/18/2007

DESCRIPTION— STANDARD TYPE A COMBINATION CURB AND GUTTER 12 INCHGUTTER PAN 10 INCH

CONTRACT
MO3045177
WI7205130
MO3705176
BA7715187
TA4265187R
AA4495177
BA6835184
MO3795176
BA5325177
PG6845176
BA6885184
CA3255170

DEPTH
QUANTITY

2,265

884

156

4,491

8,730

3,800
13,183

275

444

833

24,770
3,513

UNIT PRICE
35.00
29.30
31.00
33.30
41.00
42.70
23.85
25.00
32.00
18.00
21.00
13.00

TOTAL AMOUNT
79,275.00
25,901.20

4,836.00
149,550.30
357,930.00
162,260.00
314,414.55

6,875.00

14,208.00
14,994.00
520,170.00
45,669.00

AWARDED DATE
07/28/2006
08/10/2006
08/28/2006
10/17/2006
11/28/2006
02/26/2007
04/18/2007
04/30/2007
05/08/2007
05/22/2007
06/13/2007
06/18/2007
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ITEM 634315 UNITS LF
DESCRIPTION— STANDARD TYPE B COMBINATION CURB AND GUTTER 12 INCHGUTTER PAN 8 INCH DEPTH

CONTRACT
FR4835130
PG6025176
4151631408
4151531408

ITEM

QUANTITY
596
400
500
500

634330

UNITS LF

UNIT PRICE

17.00
32.00
26.00
28.00

TOTAL AMOUNT
10,132.00
12,800.00
13,000.00
14,000.00

AWARDED DATE
07/27/2006
08/31/2006
10/26/2006
11/20/2006

DESCRIPTION— STANDARD TYPE C COMBINATION CURB AND GUTTER 12 INCHGUTTER PAN 8 INCH

CONTRACT
4151631408
BA4155180
4151531408
AL8815184
DO5815184
PG1115384

ITEM

DEPTH
QUANTITY

500

40

500

3,600

460

251

634335

UNITS LF

UNIT PRICE

26.00
18.90
28.00
33.25
31.00
20.00

TOTAL AMOUNT
13,000.00
756.00
14,000.00
119,700.00
14,260.00
5,020.00

AWARDED DATE
10/26/2006
11/09/2006
11/20/2006
01/04/2007
01/17/2007
03/13/2007

DESCRIPTION— STANDARD TYPE C COMBINATION CURB AND GUTTER 12 INCHGUTTER PAN 9 INCH

CONTRACT
HO3115170

ITEM

DEPTH
QUANTITY

863

634340

UNITS LF

UNIT PRICE

15.50

TOTAL AMOUNT
13,376.50

AWARDED DATE
06/05/2007

DESCRIPTION— STANDARD TYPE C COMBINATION CURB AND GUTTER 12 INCHGUTTER PAN 10 INCH

CONTRACT
AA4545177
WI7205130
SM7115176R
CA3255170

ITEM

DEPTH
QUANTITY

450
235
900
1,550

634341 UNITS LF

UNIT PRICE

37.50
28.90
30.00
13.00

TOTAL AMOUNT
16,875.00
6,791.50
27,000.00
20,150.00

AWARDED DATE
08/01/2006
08/10/2006
08/23/2006
06/18/2007

DESCRIPTION— STANDARD TYPE D COMBINATION CURB AND GUTTER 12 INCHGUTTER PAN 8 INCH

CONTRACT
4151631408
4151531408
CA4815184

DEPTH
QUANTITY

100
100
10,900

UNIT PRICE

26.00
28.00
14.00

TOTAL AMOUNT
2,600.00
2,800.00
152,600.00

AWARDED DATE
10/26/2006
11/20/2006
12/06/2006
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ITEM 634341 UNITS LF
DESCRIPTION- STANDARD TYPE D COMBINATION CURB AND GUTTER 12 INCHGUTTER PAN 8 INCH
DEPTH
CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE
AL8815184 900 41.85 37,665.00 01/04/2007
KE4085776 400 23.00 9,200.00 03/05/2007
PG1115384 5,229 19.00 99,351.00 03/13/2007
PG6495176 110 25.00 2,750.00 04/30/2007
ITEM 634343 UNITS LF
DESCRIPTION- STANDARD TYPE D COMBINATION CURB AND GUTTER 12 INCH GUTTER PAN 10 INCH
DEPTH
CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE
SM7115176R 2,450 30.00 73,500.00 08/23/2006
AA3585184 14,350 29.00 416,150.00 09/22/2006
XX5015179 600 32.00 19,200.00 03/22/2007
BA6835184 11,968 23.85 285,436.80 04/18/2007
ITEM 634345 UNITS EA

DESCRIPTION— STANDARD CONCRETE CURB OPENING

CONTRACT
4151631408
4151531408
XX5015179

ITEM

QUANTITY
10
10
8

634350

UNIT PRICE
150.00
150.00

1,300.00

UNITS EA

TOTAL AMOUNT
1,500.00
1,500.00
10,400.00

AWARDED DATE
10/26/2006
11/20/2006
03/22/2007

DESCRIPTION— STANDARD CURB OPENING FOR COMBINATION CONCRETE CURBAND GUTTER

CONTRACT
4151631408
4151531408
CA4815184

ITEM

QUANTITY
20

20

2

634400

UNIT PRICE
250.00
250.00

1,000.00

UNITS LF

TOTAL AMOUNT
5,000.00
5,000.00
2,000.00

DESCRIPTION— REPLACE STANDARD TYPE A COMBINATION CURB AND GUTTER

CONTRACT
4151631408
4151531408
PG6665126

QUANTITY
4,000
4,000
56

UNIT PRICE
26.00

28.00
122.00

TOTAL AMOUNT
104,000.00
112,000.00

6,832.00

AWARDED DATE
10/26/2006
11/20/2006
12/06/2006

AWARDED DATE
10/26/2006
11/20/2006
01/22/2007
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Price Index

634405

UNITS LF

07/01/2007

DESCRIPTION— REPLACE STANDARD TYPE B COMBINATION CURB AND GUTTER

CONTRACT
4151631408
4151531408

ITEM

QUANTITY
1,000
1,000

634410

UNIT PRICE
26.00
28.00

UNITS LF

TOTAL AMOUNT
26,000.00
28,000.00

DESCRIPTION— REPLACE STANDARD TYPE C COMBINATION CURB AND GUTTER

CONTRACT
4151631408
4151531408

ITEM

DESCRIPTION—

CONTRACT
WA4365181
BA6835184
CA3255170

ITEM

QUANTITY
100
100

634415
WHEEL STOPS

QUANTITY
50
9
8

634420

UNIT PRICE
26.00
28.00

UNITS EA

UNIT PRICE
50.00

77.00
100.00

UNITS LF

TOTAL AMOUNT
2,600.00
2,800.00

TOTAL AMOUNT
2,500.00
693.00
800.00

DESCRIPTION— REPLACE STANDARD TYPE D COMBINATION CURB AND GUTTER

CONTRACT
4151631408
4151531408

ITEM

QUANTITY
100
100

648120

UNIT PRICE
26.00
28.00

UNITS LF

TOTAL AMOUNT
2,600.00
2,800.00

DESCRIPTION— MONOLITHIC CONCRETE MEDIAN 3 FEET O INCH WIDE TYPE A-1

CONTRACT
MO5665177

ITEM

QUANTITY
10

648140

UNIT PRICE
125.00

UNITS LF

TOTAL AMOUNT
1,250.00

DESCRIPTION— MONOLITHIC CONCRETE MEDIAN 4 FEET 0 INCH WIDE TYPE A-1

CONTRACT
AT9145185
AT9135185
BA6885184
MO4045130

QUANTITY
20
20
15
289

UNIT PRICE
60.00

75.00
150.00
87.00

TOTAL AMOUNT
1,200.00
1,500.00
2,250.00
25,143.00
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AWARDED DATE
10/26/2006
11/20/2006

AWARDED DATE
10/26/2006
11/20/2006

AWARDED DATE
08/17/2006
04/18/2007
06/18/2007

AWARDED DATE
10/26/2006
11/20/2006

AWARDED DATE
04/26/2007

AWARDED DATE
01/23/2007
03/15/2007
06/13/2007
06/18/2007
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ITEM 648160 UNITS LF
DESCRIPTION— MONOLITHIC CONCRETE MEDIAN 6 FEET 0 INCH WIDE TYPE A-1

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE
BA3965177 322 69.55 22,395.10 04/18/2007
ITEM 648170 UNITS LF

DESCRIPTION— MONOLITHIC CONCRETE MEDIAN 6 FEET 0 INCH WIDE TYPE A-3

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE
BA3965177 30 85.60 2,568.00 04/18/2007
MO3795176 520 1.00 520.00 04/30/2007
ITEM 648310 UNITS LF

DESCRIPTION— MONOLITHIC CONCRETE MEDIAN 2 FEET 0 INCH WIDE TYPE C-3

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE
MO3795176 110 38.00 4,180.00 04/30/2007
ITEM 648350 UNITS LF

DESCRIPTION— MONOLITHIC CONCRETE MEDIAN 4 FEET 0 INCH WIDE TYPE C-3

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE
TA4265187R 615 65.00 39,975.00 11/28/2006
ITEM 648360 UNITS LF

DESCRIPTION— MONOLITHIC CONCRETE MEDIAN 6 FEET 0 INCH WIDE TYPE C-1

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

DO05815184 215 95.00 20,425.00 01/17/2007

ITEM 648500 UNITS LF

DESCRIPTION- MONOLITHIC CONCRETE MEDIAN VARIABLE WIDTH TYPE A-1, 2 FEET 0 INCH TO 6 FEET 0
INCH

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

4151631408 1,000 45.00 45,000.00 10/26/2006

4151531408 1,000 47.00 47,000.00 11/20/2006

ITEM 648515 UNITS LF

DESCRIPTION- MONOLITHIC CONCRETE MEDIAN VARIABLE WIDTH TYPE A-4, 2 FEET 0 INCH TO 6 FEET 0
INCH

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

4151631408 1,000 62.00 62,000.00 10/26/2006
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DESCRIPTION— MONOLITHIC CONCRETE MEDIAN VARIABLE WIDTH TYPE A-4, 2 FEET O INCH TO 6 FEET O

CONTRACT
4151531408

ITEM

TOTAL AMOUNT
62,000.00

AWARDED DATE
11/20/2006

DESCRIPTION— MONOLITHIC CONCRETE MEDIAN VARIABLE WIDTH TYPE A-3, 4 FEET O INCH TO 6 FEET 0

CONTRACT
BA7715187

ITEM

TOTAL AMOUNT
14,656.32

AWARDED DATE
10/17/2006

DESCRIPTION— MONOLITHIC CONCRETE MEDIAN VARIABLE WIDTH TYPE C-1, 2 FEET O INCH TO 6 FEET O

CONTRACT
4151631408
4151531408

ITEM

TOTAL AMOUNT
45,000.00
47,000.00

AWARDED DATE
10/26/2006
11/20/2006

DESCRIPTION— MONOLITHIC CONCRETE MEDIAN VARIABLE WIDTH TYPE C-4, 2 FEET O INCH TO 6 FEET O

CONTRACT
4151631408
4151531408

ITEM

TOTAL AMOUNT
60,000.00
62,000.00

AWARDED DATE
10/26/2006
11/20/2006

DESCRIPTION— MONOLITHIC CONCRETE MEDIAN VARIABLE WIDTH TYPE C-1, 4 FEET O INCH TO 6 FEET O

CONTRACT
WI7205130

ITEM

DESCRIPTION—-

CONTRACT
AT9125185
WI3305177
AT9335185
AT9115185
AT9085185
0T2007
AT9255185

Price Index 07/01/2007
648515 UNITS LF
INCH
QUANTITY UNIT PRICE
1,000 62.00
648550 UNITS LF
INCH
QUANTITY UNIT PRICE
144 101.78
648620 UNITS LF
INCH
QUANTITY UNIT PRICE
1,000 45.00
1,000 47.00
648635 UNITS LF
INCH
QUANTITY UNIT PRICE
1,000 60.00
1,000 62.00
648660 UNITS LF
INCH
QUANTITY UNIT PRICE
470 205.25
655104 UNITS SF
4 INCH CONCRETE SIDEWALK
QUANTITY UNIT PRICE
8,000 8.00
240 17.20
3,500 10.00
120 60.00
120 10.00
500 13.00
7,000 10.00

TOTAL AMOUNT
96,467.50

TOTAL AMOUNT
64,000.00
4,128.00
35,000.00
7,200.00
1,200.00
6,500.00
70,000.00

AWARDED DATE
08/10/2006

AWARDED DATE
07/27/2006
08/02/2006
08/28/2006
09/29/2006
11/28/2006
11/28/2006
11/29/2006
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ITEM 655104 UNITS SF

DESCRIPTION—- 4 INCH CONCRETE SIDEWALK

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE
AT9365185 7,000 8.00 56,000.00 11/29/2006
CA4815184 43,350 3.75 162,562.50 12/06/2006
AL8815184 1,500 7.55 11,325.00 01/04/2007
AX1425185 5,000 8.95 44,750.00 01/17/2007
MO3265180 2,250 4.00 9,000.00 01/17/2007
AT9145185 5,000 10.00 50,000.00 01/23/2007
AT9135185 5,000 10.00 50,000.00 03/15/2007
ITEM 655105 UNITS SF

DESCRIPTION—- 5 INCH CONCRETE SIDEWALK

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE
MO3545174 6,300 3.50 22,050.00 07/19/2006
AA4545177 100 28.00 2,800.00 08/01/2006
CE3145180 4,450 5.20 23,140.00 08/01/2006
WI7205130 3,785 6.85 25,927.25 08/10/2006
PG6605177 2,076 6.00 12,456.00 08/24/2006
MO3705176 100 12.00 1,200.00 08/28/2006
PG6025176 928 7.00 6,496.00 08/31/2006
MO3335184 39,623 4.50 178,303.50 09/13/2006
AA3585184 23,482 5.00 117,410.00 09/22/2006
415D71408R 4,000 10.00 40,000.00 09/25/2006
BA7715187 13,775 5.18 71,354.50 10/17/2006
4151631408 4,000 7.00 28,000.00 10/26/2006
4151631408 1,500 7.00 10,500.00 10/26/2006
XX6155179R 15,000 11.50 172,500.00 10/26/2006
4151531408 1,500 7.00 10,500.00 11/20/2006
4151531408 4,000 7.00 28,000.00 11/20/2006
AT9575179 150,000 5.00 750,000.00 11/20/2006
AL8815184 60,000 6.25 375,000.00 01/04/2007
AX1785133 175,000 4.50 787,500.00 01/16/2007
DO05815184 500 8.50 4,250.00 01/17/2007
PG6665126 755 7.00 5,285.00 01/22/2007
AX1795133 175,000 6.00 1,050,000.00 01/31/2007
GA3135188 5,105 7.60 38,798.00 02/08/2007
AA4495177 13,500 5.35 72,225.00 02/26/2007
KE4085776 1,830 9.00 16,470.00 03/05/2007
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ITEM 655105 UNITS SF

DESCRIPTION—- 5 INCH CONCRETE SIDEWALK

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE
MO5595177 850 6.50 5,525.00 03/06/2007
PG1115384 3,609 5.10 18,405.90 03/13/2007
M06235187 2,625 4.50 11,812.50 03/15/2007
AL4005177R 930 23.00 21,390.00 03/20/2007
AL3115177 2,393 11.50 27,519.50 03/22/2007
XX5015179 100,000 4.50 450,000.00 03/22/2007
415D11409 55,000 6.00 330,000.00 04/06/2007
BA3965177 10,850 3.00 32,550.00 04/18/2007
BA6835184 112,072 5.07 568,205.04 04/18/2007
WA1425176 115 10.75 1,236.25 04/20/2007
HO3215176 4,260 3.60 15,336.00 04/26/2007
MO5665177 7,000 5.35 37,450.00 04/26/2007
BA5325177 694 10.00 6,940.00 05/08/2007
PG6845176 2,420 5.00 12,100.00 05/22/2007
HO3115170 4,951 4.25 21,041.75 06/05/2007
MO3775180R 1,900 5.00 9,500.00 06/11/2007
BA6885184 89,550 4.00 358,200.00 06/13/2007
MO4045130 5,963 6.00 35,778.00 06/18/2007
ITEM 655115 UNITS SF

DESCRIPTION- 5 INCH REINFORCED CONCRETE SIDEWALK

CONTRACT
4151631408
4151531408
PG6065187

ITEM

DESCRIPTION— DETECTABLE WARNING SURFACE FOR CURB RAMPS

CONTRACT
MO3545174
AAA4545177
CE3145180
WI17205130
PG6605177
MO3705176
PG6025176

QUANTITY
500
500
690

655120

QUANTITY
150

100

57

94

397

30

230

UNIT PRICE
8.00
8.00
6.00

UNITS SF

UNIT PRICE
20.00

103.00

47.00

85.50

93.00

55.00

60.00

TOTAL AMOUNT
4,000.00
4,000.00
4,140.00

TOTAL AMOUNT
3,000.00
10,300.00
2,679.00
8,037.00
36,921.00
1,650.00
13,800.00

AWARDED DATE
10/26/2006
11/20/2006
12/12/2006

AWARDED DATE
07/19/2006
08/01/2006
08/01/2006
08/10/2006
08/24/2006
08/28/2006
08/31/2006
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ITEM 655120 UNITS SF
DESCRIPTION— DETECTABLE WARNING SURFACE FOR CURB RAMPS

CONTRACT
MO3335184
AA3585184
4151631408
XX6155179R
4151531408
AT9575179
CA4815184
PG6065187
AL8815184
AX1785133
AX1425185
D0O5815184
PG6665126
AT9145185
AX1795133
GA3135188
AA4495177
KE4085776
MO5595177
PG1115384
AT9135185
M0O6235187
AL4005177R
AL3115177
415D11409
BA3965177
HO3215176
MO5665177
PG6845176
MO3775180R
BA6885184
MO4045130

QUANTITY UNIT PRICE
1,434 28.00
290 35.00
200 20.00
500 45.00
200 20.00
3,000 23.00
770 36.00
75 30.00
800 35.00
3,000 35.00
400 35.00
350 47.00
30 55.00
400 35.00
3,000 32.00
80 36.70
850 30.00
30 45.00

80 37.50
425 28.00
500 40.00
60 82.00
320 52.00
302 43.00
2,000 25.00
344 53.50
40 25.00
650 27.50
272 10.00
100 25.00
590 23.00
167 45.00

TOTAL AMOUNT
40,152.00
10,150.00

4,000.00
22,500.00
4,000.00
69,000.00
27,720.00
2,250.00
28,000.00
105,000.00
14,000.00
16,450.00
1,650.00
14,000.00
96,000.00
2,936.00
25,500.00
1,350.00
3,000.00
11,900.00
20,000.00
4,920.00
16,640.00
12,986.00
50,000.00
18,404.00
1,000.00
17,875.00
2,720.00
2,500.00
13,570.00
7,515.00

AWARDED DATE
09/13/2006
09/22/2006
10/26/2006
10/26/2006
11/20/2006
11/20/2006
12/06/2006
12/12/2006
01/04/2007
01/16/2007
01/17/2007
01/17/2007
01/22/2007
01/23/2007
01/31/2007
02/08/2007
02/26/2007
03/05/2007
03/06/2007
03/13/2007
03/15/2007
03/15/2007
03/20/2007
03/22/2007
04/06/2007
04/18/2007
04/26/2007
04/26/2007
05/22/2007
06/11/2007
06/13/2007
06/18/2007
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DESCRIPTION- BRICK SIDEWALKS

CONTRACT
DO05815184
415D11409

MO5665177

ITEM

CONTRACT
415D11409

ITEM

CONTRACT
415D11409

ITEM

DESCRIPTION—- METAL HANDRAIL

CONTRACT
AL8815184
GA3135188

Price Index
655383 UNITS SF
QUANTITY UNIT PRICE
49,100 8.85
1,000 8.50
310 20.00
655385 UNITS SF
DESCRIPTION- 5 INCH STAMPED SIDEWALK
QUANTITY UNIT PRICE
1,000 7.50
656490 UNITS TON
DESCRIPTION- HOT MIX ASPHALT SIDEWALK
QUANTITY UNIT PRICE
100 120.00
657182 UNITS LF
QUANTITY UNIT PRICE
50 62.00
50 134.50
660482 UNITS LF

ITEM

DESCRIPTION— TRAFFIC BARRIER W BEAM USING 6 FOOT POST

CONTRACT
4771161408
AL3265177
AT9125185
FR4835130
4772161408
4772161408
XX3075177
477001108
QA2525176
SM7115176R
PG6605177

QUANTITY
4,000
788
750
126
1,000
4,000
15,000
1,000
1,150
11,250
3,025

UNIT PRICE
8.25
16.00
21.15
22.00
8.50
8.50
17.25
20.00
15.75
19.00
20.00

TOTAL AMOUNT
434,535.00
8,500.00
6,200.00

TOTAL AMOUNT
7,500.00

TOTAL AMOUNT
12,000.00

TOTAL AMOUNT
3,100.00
6,725.00

TOTAL AMOUNT
33,000.00
12,608.00
15,862.50

2,772.00
8,500.00
34,000.00
258,750.00
20,000.00
18,112.50
213,750.00
60,500.00
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AWARDED DATE
01/17/2007
04/06/2007
04/26/2007

AWARDED DATE
04/06/2007

AWARDED DATE
04/06/2007

AWARDED DATE
01/04/2007
02/08/2007

AWARDED DATE
07/14/2006
07/24/2006
07/27/2006
07/27/2006
07/28/2006
07/28/2006
08/01/2006
08/11/2006
08/17/2006
08/23/2006
08/24/2006
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ITEM 660482 UNITS LF
DESCRIPTION— TRAFFIC BARRIER W BEAM USING 6 FOOT POST

CONTRACT
XX6155179R
4771631408
QA2765177
AX1425185
HO3125177
AT9145185
AA3495174
FR4955187
C05685180
GA3135188
GA6565177
HA2835180
HO3035132
FR5635180
FR4155176
HO3495187
AT9135185
M0O6235187
AL4005177R
GA6645180
BA6835184
WA1425176
PG6495176
BA5325177
FR4735177
4770051409
4770251409
HO3115170
BA6885184
CA3255170
FR5515132
4771531408R
AL3145177
CH3295180R
QA3445177
WA3085177
4770161409R

QUANTITY UNIT PRICE
250 22.00
40,000 12.00
175 20.00
1,350 23.90
33,000 16.05
200 30.00

90 28.00
1,160 21.00
400 20.00
135 31.70
1,000 17.60
300 25.60
2,900 14.70
138 21.00
373 21.00
213 22.00
200 30.00

88 28.00

240 20.00
180 25.75
550 21.00
508 23.25
747 21.00
1,000 20.65
390 23.00
18,900 11.00
44,100 12.00
7,699 18.25
587 25.00
2,160 19.00
500 16.00
40,000 12.00
25 21.25

450 21.00
300 20.50
160 23.00
1,000 15.00

TOTAL AMOUNT
5,500.00
480,000.00
3,500.00
32,265.00
529,650.00
6,000.00
2,520.00
24,360.00
8,000.00
4,279.50
17,600.00
7,680.00
42,630.00
2,898.00
7,833.00
4,686.00
6,000.00
2,464.00
4,800.00
4,635.00
11,550.00
11,811.00
15,687.00
20,650.00
8,970.00
207,900.00
529,200.00
140,506.75
14,675.00
41,040.00
8,000.00
480,000.00
531.25
9,450.00
6,150.00
3,680.00
15,000.00

AWARDED DATE
10/26/2006
10/27/2006
11/14/2006
01/17/2007
01/17/2007
01/23/2007
01/24/2007
01/30/2007
02/08/2007
02/08/2007
02/20/2007
02/23/2007
02/23/2007
03/05/2007
03/08/2007
03/14/2007
03/15/2007
03/15/2007
03/20/2007
04/11/2007
04/18/2007
04/20/2007
04/30/2007
05/08/2007
05/14/2007
05/29/2007
05/29/2007
06/05/2007
06/13/2007
06/18/2007
06/18/2007
06/22/2007
06/25/2007
06/25/2007
06/26/2007
06/26/2007
03/26/2007
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ITEM 660482 UNITS LF
DESCRIPTION— TRAFFIC BARRIER W BEAM USING 6 FOOT POST

CONTRACT
4770161409R
AL3115177
AL3115177
AL3115177

ITEM

CONTRACT
XX3075177
XX8215177
4771631408
HO3125177
AA3495174
GA6565177
HO3035132
AT9925132
AL3115177
4770161409R
4770051409
4770251409
FR5515132
4771531408R
AL3145177

ITEM

QUANTITY
2,500
1,593
188
150

660483

QUANTITY
100
10
400
15
15
16
16
42

400
700
480
20
400
64

660484

UNIT PRICE

15.00
19.50
19.50
19.50

UNITS EA
DESCRIPTION— TRAFFIC BARRIER W BEAM 6 FOOT POST

UNIT PRICE

UNITS LF

55.00
66.00
100.00
64.25
62.00
82.50
55.00
55.00
81.00
50.00
85.00
95.00
60.00
70.00
69.00

TOTAL AMOUNT
37,500.00
31,063.50

3,666.00
2,925.00

TOTAL AMOUNT

5,500.00
660.00
40,000.00
963.75
930.00
1,320.00
880.00
2,310.00
324.00
20,000.00
59,500.00
45,600.00
1,200.00
28,000.00
4,416.00

AWARDED DATE
03/26/2007
03/22/2007
03/22/2007
03/22/2007

AWARDED DATE
08/01/2006
10/26/2006
10/27/2006
01/17/2007
01/24/2007
02/20/2007
02/23/2007
03/05/2007
03/22/2007
03/26/2007
05/29/2007
05/29/2007
06/18/2007
06/22/2007
06/25/2007

DESCRIPTION— BROWN POLYESTER COATED TRAFFIC BARRIER W BEAM USING 6 FOOT POST

CONTRACT
XX3075177
4771631408
AA4485177
MO5595177
4771531408R

QUANTITY
200

1,000
21,000
5,646

1,000

UNIT PRICE

25.00
22.00
24.00
23.50
23.00

TOTAL AMOUNT
5,000.00
22,000.00
504,000.00
132,681.00
23,000.00

AWARDED DATE
08/01/2006
10/27/2006
03/06/2007
03/06/2007
06/22/2007
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ITEM 660485 UNITS EA
DESCRIPTION— BROWN POLYESTER COATED TRAFFIC BARRIER W BEAM 6 FOOT POST

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE
4771631408 100 70.00 7,000.00 10/27/2006
4771531408R 100 95.00 9,500.00 06/22/2007
ITEM 660650 UNITS LF

DESCRIPTION— TRAFFIC BARRIER W BEAM USING 8 FOOT POST

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE
4771161408 1,000 9.00 9,000.00 07/14/2006
HA3015175 425 21.50 9,137.50 07/19/2006
MO4335177 250 25.40 6,350.00 07/21/2006
FR4835130 439 21.00 9,219.00 07/27/2006
4772161408 1,000 9.00 9,000.00 07/28/2006
XX3075177 1,000 20.50 20,500.00 08/01/2006
SM7115176R 750 21.00 15,750.00 08/23/2006
BA4295125 1,500 24.00 36,000.00 08/24/2006
4771631408 1,000 17.00 17,000.00 10/27/2006
BA4155180 1,025 21.95 22,498.75 11/09/2006
HO3205176 330 23.10 7,623.00 11/14/2006
CA4815184 1,910 23.00 43,930.00 12/06/2006
HO3125177 1,200 22.00 26,400.00 01/17/2007
FR4955187 50 34.00 1,700.00 01/30/2007
GA6565177 600 20.90 12,540.00 02/20/2007
FR3805180 710 25.00 17,750.00 03/07/2007
FR4155176 1,056 25.00 26,400.00 03/08/2007
AL3115177 63 22.50 1,417.50 03/22/2007
BA6835184 113 26.00 2,938.00 04/18/2007
CL3245180 163 25.00 4,075.00 04/20/2007
BA5325177 125 24.70 3,087.50 05/08/2007
FR5745180 400 24.75 9,900.00 05/22/2007
AT1785180 700 21.50 15,050.00 05/24/2007
MO3775180R 500 25.00 12,500.00 06/11/2007
CA3255170 468 23.00 10,764.00 06/18/2007
FR5515132 300 20.00 6,000.00 06/18/2007
4771531408R 1,000 19.00 19,000.00 06/22/2007
AL3145177 50 26.50 1,325.00 06/25/2007
CH3295180R 50 27.00 1,350.00 06/25/2007

FR5295181 460 25.00 11,500.00 06/27/2007
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ITEM 660651 UNITS EA

DESCRIPTION- TRAFFIC BARRIER W BEAM 8 FOOT POST

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE
AL3265177 24 63.50 1,524.00 07/24/2006
XX3075177 100 65.00 6,500.00 08/01/2006
XX6155179R 100 83.00 8,300.00 10/26/2006
4771631408 100 100.00 10,000.00 10/27/2006
4770161409R 50 75.00 3,750.00 03/26/2007
BA5325177 20 73.00 1,460.00 05/08/2007
4771531408R 100 85.00 8,500.00 06/22/2007
AL3145177 6 85.00 510.00 06/25/2007
ITEM 660660 UNITS LF

DESCRIPTION— BROWN POLYESTER COATED TRAFFIC BARRIER W BEAM USING 8 FOOT POST

CONTRACT
4771631408
AA4195174
4771531408R

ITEM

DESCRIPTION— BROWN POLYESTER COATED TRAFFIC BARRIER W BEAM 8 FOOT POST

CONTRACT
4771631408
AA4485177
4771531408R

ITEM

QUANTITY
500
413
500

660661

QUANTITY
100

40

100

660670

UNIT PRICE
25.00
40.00
20.00

UNITS EA

UNIT PRICE
80.00
35.00
95.00

UNITS LF

DESCRIPTION— TRAFFIC BARRIER W BEAM PANEL

CONTRACT
XX3075177
477001108
4771631408
HO3125177
477D221408
FR4955187
GA3135188
GA6565177
HO3035132

QUANTITY

500

4,000
40,000

648

5,000

150

213

550

2,750

UNIT PRICE
16.00

16.00

11.00

11.25

15.00

14.00

7.75

8.80

9.00

TOTAL AMOUNT
12,500.00
16,520.00
10,000.00

TOTAL AMOUNT
8,000.00
1,400.00
9,500.00

TOTAL AMOUNT

8,000.00
64,000.00
440,000.00
7,290.00
75,000.00
2,100.00

1,650.75

4,840.00
24,750.00

AWARDED DATE
10/27/2006
02/26/2007
06/22/2007

AWARDED DATE
10/27/2006
03/06/2007
06/22/2007

AWARDED DATE
08/01/2006
08/11/2006
10/27/2006
01/17/2007
01/25/2007
01/30/2007
02/08/2007
02/20/2007
02/23/2007
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ITEM 660670 UNITS LF

DESCRIPTION- TRAFFIC BARRIER W BEAM PANEL

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE
FR5635180 50 13.00 650.00 03/05/2007
FR4155176 956 12.00 11,472.00 03/08/2007
FR4735177 75 8.10 607.50 05/14/2007
4770051409 4,200 19.75 82,950.00 05/29/2007
4770251409 2,100 19.50 40,950.00 05/29/2007
FR5515132 350 7.50 2,625.00 06/18/2007
4771531408R 40,000 9.00 360,000.00 06/22/2007
AL3145177 125 10.60 1,325.00 06/25/2007
ITEM 660671 UNITS EA

DESCRIPTION- TRAFFIC BARRIER W BEAM PANEL

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE
AL3265177 25 63.50 1,587.50 07/24/2006
HO3125177 1 137.00 137.00 01/17/2007
AL4005177R 10 190.00 1,900.00 03/20/2007
WA1425176 10 150.00 1,500.00 04/20/2007
ITEM 660672 UNITS LF

DESCRIPTION— TRAFFIC BARRIER W BEAM PANEL REPLACEMENT

CONTRACT
4771161408
4772161408
4772161408
477001108
XX8215177
HO3125177
477D221408
AT9925132
MO5595177
4770161409R
4770161409R
AL3115177
AL3115177
AL3115177

QUANTITY
10,000
15,000

1,000
2,000
125

9
3,000
313
2,573
7,000
12,000
63
150
88

UNIT PRICE
10.50
10.50
10.50
18.00
15.50
11.25
20.00

9.00
13.00
14.00
11.00

9.20
30.20

9.20

TOTAL AMOUNT
105,000.00
157,500.00

10,500.00
36,000.00
1,937.50
101.25
60,000.00
2,817.00
33,449.00
98,000.00
132,000.00
579.60
4,530.00
809.60

AWARDED DATE
07/14/2006
07/28/2006
07/28/2006
08/11/2006
10/26/2006
01/17/2007
01/25/2007
03/05/2007
03/06/2007
03/26/2007
03/26/2007
03/22/2007
03/22/2007
03/22/2007
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ITEM 660674 UNITS LF
DESCRIPTION— BROWN POLYESTER COATED TRAFFIC BARRIER W BEAM PANEL

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE
4771631408 2,000 16.00 32,000.00 10/27/2006
4771531408R 2,000 20.00 40,000.00 06/22/2007
ITEM 660675 UNITS EA

DESCRIPTION— BROWN POLYESTER COATED TRAFFIC BARRIER W BEAM PANEL

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE
XX3075177 30 280.00 8,400.00 08/01/2006
ITEM 660682 UNITS LF

DESCRIPTION—- TRAFFIC BARRIER W BEAM BARRICADE

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE
CA3255170 48 21.00 1,008.00 06/18/2007
ITEM 660782 UNITS LF

DESCRIPTION— TRAFFIC BARRIER W BEAM MEDIAN BARRIER

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE
XX3075177 500 25.00 12,500.00 08/01/2006
HO3205176 460 25.75 11,845.00 11/14/2006
TA4265187R 813 22.00 17,886.00 11/28/2006
HO3125177 4,002 26.25 105,052.50 01/17/2007
FR4955187 3,950 28.00 110,600.00 01/30/2007
GAB565177 200 28.60 5,720.00 02/20/2007
HO3035132 3,200 19.40 62,080.00 02/23/2007
AT9925132 28,000 18.35 513,800.00 03/05/2007
HO3495187 256 30.00 7,680.00 03/14/2007
AL3115177 834 35.00 29,190.00 03/22/2007
HO3115170 3,633 22.75 82,650.75 06/05/2007
CA3255170 3,050 27.00 82,350.00 06/18/2007
FR5515132 18,800 21.00 394,800.00 06/18/2007
ITEM 660783 UNITS LF

DESCRIPTION— BROWN POLYESTER COATED TRAFFIC BARRIER W BEAM MEDIAN BARRIER

CONTRACT
XX3075177

QUANTITY
100

UNIT PRICE

39.00

TOTAL AMOUNT
3,900.00

AWARDED DATE
08/01/2006
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ITEM 660783 UNITS LF
DESCRIPTION— BROWN POLYESTER COATED TRAFFIC BARRIER W BEAM MEDIAN BARRIER

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE
MO5595177 546 34.00 18,564.00 03/06/2007
ITEM 660786 UNITS LF

DESCRIPTION- TRAFFIC BARRIER W BEAM MEDIAN BARRIER WITH BOTTOM PANEL

CONTRACT
FR4955187
FR5515132

ITEM

QUANTITY
250
1,100

661380

UNIT PRICE
41.00
25.00

UNITS EA

TOTAL AMOUNT
10,250.00
27,500.00

DESCRIPTION- TRAFFIC BARRIER W BEAM ANCHORAGE AT STRUCTURE

CONTRACT
4771161408
4772161408
XX3075177
477001108
XX8215177
HO3125177
477D221408
GA6565177
HO3495187
AL3115177
4770161409R
BA5325177
4770051409
4770251409
HO3115170
BA6885184
FR5515132

ITEM

DESCRIPTION— TRAFFIC BARRIER W BEAM USING SALVAGED PANELS

CONTRACT
BA6835184

QUANTITY
2
2

10
20
2
23
12
8
4
2
25
1
16
30

661384

QUANTITY
5

UNIT PRICE
50.00
600.00
100.00
50.00
195.00
160.50
100.00
192.50
200.00
421.00
50.00
200.00
25.00
50.00
275.00
222.00
1,300.00

UNITS EA

UNIT PRICE
54.00

TOTAL AMOUNT
100.00
1,200.00
1,000.00
1,000.00
390.00
3,691.50
1,200.00
1,540.00
800.00
842.00
1,250.00
200.00
400.00
1,500.00
1,100.00
1,998.00
1,300.00

TOTAL AMOUNT
270.00

AWARDED DATE
01/30/2007
06/18/2007

AWARDED DATE
07/14/2006
07/28/2006
08/01/2006
08/11/2006
10/26/2006
01/17/2007
01/25/2007
02/20/2007
03/14/2007
03/22/2007
03/26/2007
05/08/2007
05/29/2007
05/29/2007
06/05/2007
06/13/2007
06/18/2007

AWARDED DATE
04/18/2007
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ITEM 661387 UNITS EA

DESCRIPTION— TRAFFIC BARRIER W BEAM ANCHORAGE AT BRIDGE END POST OR CONCRETE TRAFFIC
BARRIER SINGLE FACE

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE
4771161408 2 500.00 1,000.00 07/14/2006
HA3015175 1 1,800.00 1,800.00 07/19/2006
4772161408 2 1,450.00 2,900.00 07/28/2006
AL3345180 6 300.00 1,800.00 03/07/2007
4770161409R 2 1,500.00 3,000.00 03/26/2007
GA6645180 6 415.00 2,490.00 04/11/2007
MO3775180R 4 2,000.00 8,000.00 06/11/2007
ITEM 661389 UNITS EA

DESCRIPTION— BROWN POLYESTER COATED TRAFFIC BARRIER W BEAM ANCHORAGE AT BRIDGE END
POST OR CONCRETE TRAFFIC BARRIER SINGLE FACE

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE
AA4485177 2 250.00 500.00 03/06/2007
MO5595177 4 1,100.00 4,400.00 03/06/2007
ITEM 661390 UNITS EA

DESCRIPTION—- TRAFFIC BARRIER THRIE BEAM ANCHORAGE AT BRIDGE END POST

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE
4771161408 2 500.00 1,000.00 07/14/2006
4772161408 2 1,200.00 2,400.00 07/28/2006
XX3075177 12 1,000.00 12,000.00 08/01/2006
477001108 15 500.00 7,500.00 08/11/2006
4771631408 15 500.00 7,500.00 10/27/2006
477D221408 8 1,000.00 8,000.00 01/25/2007
C05685180 4 1,800.00 7,200.00 02/08/2007
AL3345180 4 2,375.00 9,500.00 03/07/2007
FR3805180 4 2,000.00 8,000.00 03/07/2007
4770161409R 2 2,500.00 5,000.00 03/26/2007
HA3255180 4 4,100.00 16,400.00 03/29/2007
GA6645180 12 2,660.00 31,920.00 04/11/2007
BA3965177 1 1,070.00 1,070.00 04/18/2007
CL3245180 4 1,700.00 6,800.00 04/20/2007
4770051409 12 450.00 5,400.00 05/29/2007
4770251409 30 400.00 12,000.00 05/29/2007

4771531408R 15 500.00 7,500.00 06/22/2007
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ITEM 661391 UNITS EA

DESCRIPTION- BROWN POLYESTER COATED TRAFFIC BARRIER THRIE BEAM ANCHORAGE AT BRIDGE

END POST

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE
4771631408 10 500.00 5,000.00 10/27/2006
MO5595177 1 1,800.00 1,800.00 03/06/2007
4771531408R 10 550.00 5,500.00 06/22/2007
ITEM 661393 UNITS EA

DESCRIPTION— BROWN POLYESTER COATED TRAFFIC BARRIER THRIE BEAM ANCHORAGE AT CONC.
TRAFFIC BARRIER SINGLE FACE TERMINAL END

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE
AA4485177 6 2,245.00 13,470.00 03/06/2007
ITEM 661394 UNITS EA

DESCRIPTION— TRAFFIC BARRIER THRIE BEAM MEDIAN BARRIER ANCHORAGE AT CONCRETE MEDIAN
TRAFFIC BARRIER TERMINAL END

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE
M06235187 1 2,100.00 2,100.00 03/15/2007
ITEM 661500 UNITS EA

DESCRIPTION— END ANCHORAGE TERMINAL FOR TYPE A END TREATMENT EITHER OPTION

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE
FR4835130 2 1,045.00 2,090.00 07/27/2006
XX3075177 50 700.00 35,000.00 08/01/2006
SM7115176R 1 1,100.00 1,100.00 08/23/2006
XX6155179R 5 935.00 4,675.00 10/26/2006
XX8215177 2 880.00 1,760.00 10/26/2006
QA2765177 1 900.00 900.00 11/14/2006
AL3125177 5 425.00 2,125.00 11/20/2006
HO3125177 3 802.50 2,407.50 01/17/2007
GA3135188 1 860.00 860.00 02/08/2007
GA6565177 6 770.00 4,620.00 02/20/2007
HA2835180 2 1,540.00 3,080.00 02/23/2007
HO3035132 4 870.00 3,480.00 02/23/2007
FR5635180 1 900.00 900.00 03/05/2007
AA4485177 14 885.00 12,390.00 03/06/2007
FR4155176 6 900.00 5,400.00 03/08/2007
4770161409R 5 700.00 3,500.00 03/26/2007
AL3275177 7 880.00 6,160.00 04/26/2007
FR4735177 4 810.00 3,240.00 05/14/2007
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ITEM 661500 UNITS EA
DESCRIPTION— END ANCHORAGE TERMINAL FOR TYPE A END TREATMENT EITHER OPTION

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE
4770051409 12 250.00 3,000.00 05/29/2007
4770251409 6 400.00 2,400.00 05/29/2007
CA3255170 5 3,975.00 19,875.00 06/18/2007
FR5515132 3 680.00 2,040.00 06/18/2007
AL3145177 3 800.00 2,400.00 06/25/2007
ITEM 661505 UNITS EA

DESCRIPTION—- TYPE B TRAFFIC BARRIER END TREATMENT

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE
4771161408 20 1,375.00 27,500.00 07/14/2006
4772161408 10 1,000.00 10,000.00 07/28/2006
XX3075177 10 1,800.00 18,000.00 08/01/2006
477001108 10 1,800.00 18,000.00 08/11/2006
SM7115176R 1 2,300.00 2,300.00 08/23/2006
XX8215177 4 1,980.00 7,920.00 10/26/2006
4771631408 10 1,600.00 16,000.00 10/27/2006
4771631408 5 2,000.00 10,000.00 10/27/2006
HO3205176 1 2,932.81 2,932.81 11/14/2006
AL3125177 2 1,585.00 3,170.00 11/20/2006
HO3125177 1 1,950.00 1,950.00 01/17/2007
477D221408 10 1,800.00 18,000.00 01/25/2007
GAB565177 3 1,760.00 5,280.00 02/20/2007
HO3035132 9 1,565.00 14,085.00 02/23/2007
FR5635180 1 2,000.00 2,000.00 03/05/2007
FR4155176 2 2,000.00 4,000.00 03/08/2007
AL4005177R 1 2,000.00 2,000.00 03/20/2007
4770161409R 5 1,900.00 9,500.00 03/26/2007
BA6835184 2 1,944.00 3,888.00 04/18/2007
WA1425176 1 2,220.00 2,220.00 04/20/2007
FR4735177 4 1,650.00 6,600.00 05/14/2007
4770051409 8 1,700.00 13,600.00 05/29/2007
4770251409 6 1,700.00 10,200.00 05/29/2007
HO3115170 15 1,800.00 27,000.00 06/05/2007
FR5515132 5 1,750.00 8,750.00 06/18/2007
4771531408R 5 2,300.00 11,500.00 06/22/2007

4771531408R 10 1,700.00 17,000.00 06/22/2007
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ITEM

661507 UNITS EA

DESCRIPTION— TYPE B TRAFFIC BARRIER END TREATMENT SPARE PARTS PACKAGE

CONTRACT
4771161408
4772161408
477001108
4771631408
4771631408
477D221408
4770161409R
4770051409
4770251409
FR5515132
4771531408R
4771531408R

ITEM

DESCRIPTION— BROWN POLYESTER COATED TYPE B TRAFFIC BARRIER END TREATMENT

CONTRACT
AA4485177
MO5595177
AL3275177

ITEM

QUANTITY UNIT PRICE
2 850.00

6 1,250.00

10 1,200.00

5 1,200.00

5 1,200.00

10 1,300.00

5 1,000.00

12 1,650.00

9 1,500.00

5 1,200.00

5 2,275.00

5 1,600.00

661509 UNITS EA

QUANTITY UNIT PRICE
5 2,360.00
8 2,275.00
2 2,420.00
661510 UNITS EA

DESCRIPTION- TYPE C TRAFFIC BARRIER END TREATMENT

CONTRACT
4771161408
MO04335177
AL3265177
AT9125185
FR4835130
4772161408
MO3045177
AA4545177
XX3075177
477001108
QA2525176
SM7115176R
MO3705176

QUANTITY UNIT PRICE
10 1,800.00
6 2,070.00
5 1,800.00
4 2,500.00
1 2,750.00
6 2,200.00
2 2,400.00
4 2,465.00
75 2,000.00
12 2,500.00
2 2,200.00
6 2,525.00
7 3,000.00

TOTAL AMOUNT
1,700.00
7,500.00

12,000.00
6,000.00
6,000.00

13,000.00
5,000.00

19,800.00

13,500.00
6,000.00

11,375.00
8,000.00

TOTAL AMOUNT
11,800.00
18,200.00

4,840.00

TOTAL AMOUNT
18,000.00
12,420.00

9,000.00
10,000.00
2,750.00
13,200.00
4,800.00
9,860.00
150,000.00
30,000.00
4,400.00
15,150.00
21,000.00

AWARDED DATE
07/14/2006
07/28/2006
08/11/2006
10/27/2006
10/27/2006
01/25/2007
03/26/2007
05/29/2007
05/29/2007
06/18/2007
06/22/2007
06/22/2007

AWARDED DATE
03/06/2007
03/06/2007
04/26/2007

AWARDED DATE
07/14/2006
07/21/2006
07/24/2006
07/27/2006
07/27/2006
07/28/2006
07/28/2006
08/01/2006
08/01/2006
08/11/2006
08/17/2006
08/23/2006
08/28/2006
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ITEM 661510 UNITS EA
DESCRIPTION— TYPE C TRAFFIC BARRIER END TREATMENT

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE
MO3885187 1 2,420.00 2,420.00 09/01/2006
XX6155179R 4 2,420.00 9,680.00 10/26/2006
XX8215177 4 2,310.00 9,240.00 10/26/2006
4771631408 10 2,500.00 25,000.00 10/27/2006
4771631408 5 2,500.00 12,500.00 10/27/2006
BA4155180 4 2,100.00 8,400.00 11/09/2006
AL3125177 3 1,900.00 5,700.00 11/20/2006
AX1425185 6 2,500.00 15,000.00 01/17/2007
HO3125177 42 2,150.00 90,300.00 01/17/2007
AT9145185 2 2,650.00 5,300.00 01/23/2007
AA3495174 3 2,250.00 6,750.00 01/24/2007
477D221408 10 2,500.00 25,000.00 01/25/2007
C05685180 4 2,200.00 8,800.00 02/08/2007
GA3135188 2 2,050.00 4,100.00 02/08/2007
GA6565177 1 2,310.00 2,310.00 02/20/2007
AA4195174 1 2,500.00 2,500.00 02/26/2007
FR5635180 2 2,200.00 4,400.00 03/05/2007
FR3805180 4 2,200.00 8,800.00 03/07/2007
AT9135185 2 2,650.00 5,300.00 03/15/2007
M06235187 1 2,500.00 2,500.00 03/15/2007
AL3115177 2 2,160.00 4,320.00 03/22/2007
4770161409R 10 2,250.00 22,500.00 03/26/2007
CL3245180 3 2,100.00 6,300.00 04/20/2007
WA1425176 8 2,460.00 19,680.00 04/20/2007
PG6495176 1 2,420.00 2,420.00 04/30/2007
BA5325177 13 2,100.00 27,300.00 05/08/2007
FR4735177 5 1,900.00 9,500.00 05/14/2007
FR5745180 3 2,300.00 6,900.00 05/22/2007
4770051409 42 1,900.00 79,800.00 05/29/2007
4770251409 36 2,000.00 72,000.00 05/29/2007
MO3775180R 1 2,500.00 2,500.00 06/11/2007
BA6885184 2 2,500.00 5,000.00 06/13/2007
CA3255170 2 2,120.00 4,240.00 06/18/2007
FR5515132 4 2,075.00 8,300.00 06/18/2007
AL3145177 4 2,000.00 8,000.00 06/25/2007
CH3295180R 4 2,300.00 9,200.00 06/25/2007
QA3445177 1 2,150.00 2,150.00 06/26/2007



STATE HIGHWAY ADMINISTRATION OF MARYLAND

Price Index 07/01/2007 Page 246

ITEM

661510 UNITS EA

DESCRIPTION— TYPE C TRAFFIC BARRIER END TREATMENT

CONTRACT
4771531408R
4771531408R

ITEM

QUANTITY UNIT PRICE
5 3,000.00
10 2,350.00
661512 UNITS EA

TOTAL AMOUNT
15,000.00
23,500.00

DESCRIPTION— TYPE C TRAFFIC BARRIER END TREATMENT SPARE PARTS PACKAGE

CONTRACT
4771161408
4772161408
477001108
4771631408
4771631408
477D221408
4770161409R
4770051409
4770251409
FR5515132
4771531408R
4771531408R

ITEM

DESCRIPTION— BROWN POLYESTER COATED TYPE C TRAFFIC BARRIER END TREATMENT

CONTRACT
XX3075177
AA4485177
MO5595177
AL3115177
AL3275177

ITEM

QUANTITY UNIT PRICE
35 1,000.00

25 1,500.00

12 2,400.00

5 2,000.00

5 2,000.00

10 2,400.00

10 1,000.00

30 1,850.00

20 1,950.00

4 1,600.00

5 2,500.00

5 2,000.00

661514 UNITS EA

QUANTITY UNIT PRICE
5 3,000.00
5 3,070.00
7 3,000.00
1 8,100.00
4 3,300.00

661515 UNITS EA

DESCRIPTION- TYPE D TRAFFIC BARRIER END TREATMENT

CONTRACT
4771161408
4772161408
AA4545177
XX3075177

QUANTITY UNIT PRICE
2 3,000.00

4 3,100.00

1 4,191.00

20 3,800.00

TOTAL AMOUNT
35,000.00
37,500.00
28,800.00
10,000.00
10,000.00
24,000.00
10,000.00
55,500.00
39,000.00

6,400.00
12,500.00
10,000.00

TOTAL AMOUNT
15,000.00
15,350.00
21,000.00

8,100.00
13,200.00

TOTAL AMOUNT
6,000.00
12,400.00
4,191.00
76,000.00

AWARDED DATE
06/22/2007
06/22/2007

AWARDED DATE
07/14/2006
07/28/2006
08/11/2006
10/27/2006
10/27/2006
01/25/2007
03/26/2007
05/29/2007
05/29/2007
06/18/2007
06/22/2007
06/22/2007

AWARDED DATE
08/01/2006
03/06/2007
03/06/2007
03/22/2007
04/26/2007

AWARDED DATE
07/14/2006
07/28/2006
08/01/2006
08/01/2006
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ITEM 661515 UNITS EA
DESCRIPTION— TYPE D TRAFFIC BARRIER END TREATMENT

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE
477001108 15 3,500.00 52,500.00 08/11/2006
HO3125177 1 3,750.00 3,750.00 01/17/2007
477D221408 10 3,500.00 35,000.00 01/25/2007
GAB565177 2 4,950.00 9,900.00 02/20/2007
HO3495187 2 4,500.00 9,000.00 03/14/2007
4770161409R 2 3,000.00 6,000.00 03/26/2007
4770051409 28 2,000.00 56,000.00 05/29/2007
4770251409 21 3,000.00 63,000.00 05/29/2007
HO3115170 3 4,000.00 12,000.00 06/05/2007
FR5515132 2 3,900.00 7,800.00 06/18/2007
QA3445177 3 3,500.00 10,500.00 06/26/2007
4771631408 5 3,500.00 17,500.00 10/27/2006
4771631408 10 3,300.00 33,000.00 10/27/2006
4771531408R 5 4,400.00 22,000.00 06/22/2007
4771531408R 10 3,300.00 33,000.00 06/22/2007
ITEM 661517 UNITS EA

DESCRIPTION— TYPE D TRAFFIC BARRIER END TREATMENT SPARE PARTS PACKAGE

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE
4771161408 5 2,500.00 12,500.00 07/14/2006
4772161408 4 2,900.00 11,600.00 07/28/2006
477001108 10 2,900.00 29,000.00 08/11/2006
477D221408 10 3,000.00 30,000.00 01/25/2007
4770161409R 2 3,000.00 6,000.00 03/26/2007
4770051409 18 2,000.00 36,000.00 05/29/2007
4770251409 4 2,880.00 11,520.00 05/29/2007
FR5515132 2 3,000.00 6,000.00 06/18/2007
4771631408 5 3,000.00 15,000.00 10/27/2006
4771631408 5 3,200.00 16,000.00 10/27/2006
4771531408R 5 4,375.00 21,875.00 06/22/2007
4771531408R 5 3,200.00 16,000.00 06/22/2007
ITEM 661525 UNITS EA

DESCRIPTION—- TYPE F TRAFFIC BARRIER END TREATMENT

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE
4771161408 2 500.00 1,000.00 07/14/2006
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ITEM

661525

UNITS EA

DESCRIPTION— TYPE F TRAFFIC BARRIER END TREATMENT

CONTRACT
4772161408
XX3075177
477001108
477001108
SM7115176R
4771631408
HO3205176
TA4265187R
GA6565177
AT9925132
4770051409
4770251409
CA3255170
4771531408R
477D221408
477D221408

ITEM

DESCRIPTION— BROWN POLYESTER COATED TYPE F TRAFFIC BARRIER END TREATMENT

CONTRACT
AL3115177

ITEM

QUANTITY UNIT PRICE
2 3,150.00

8 7,000.00

10 3,500.00

10 2,500.00

2 5,000.00

10 3,000.00

2 5,000.00

4 4,650.00

6 10,450.00

5 3,700.00

8 5,000.00

6 4,500.00

4 7,632.00

10 3,275.00

10 3,000.00

10 2,900.00

661529 UNITS EA

QUANTITY UNIT PRICE
2 9,650.00
661530 UNITS EA

DESCRIPTION- TYPE G TRAFFIC BARRIER END TREATMENT

CONTRACT
4771161408
4772161408
477001108
PG6605177
AA3585184
CA4815184
477D221408
4770161409R
FR4735177
FR5745180
4770051409

QUANTITY
2

10

20

6

2

8

60

156

UNIT PRICE

100.00
400.00
600.00
1,200.00
935.00
1,000.00
500.00
550.00
800.00
980.00
250.00

TOTAL AMOUNT

6,300.00
56,000.00
35,000.00
25,000.00
10,000.00
30,000.00
10,000.00
18,600.00
62,700.00
18,500.00
40,000.00
27,000.00
30,528.00
32,750.00
30,000.00
29,000.00

TOTAL AMOUNT
19,300.00

TOTAL AMOUNT

200.00
4,000.00
12,000.00
7,200.00
1,870.00
8,000.00
30,000.00
2,750.00
5,600.00
980.00
39,000.00

AWARDED DATE
07/28/2006
08/01/2006
08/11/2006
08/11/2006
08/23/2006
10/27/2006
11/14/2006
11/28/2006
02/20/2007
03/05/2007
05/29/2007
05/29/2007
06/18/2007
06/22/2007
01/25/2007
01/25/2007

AWARDED DATE
03/22/2007

AWARDED DATE
07/14/2006
07/28/2006
08/11/2006
08/24/2006
09/22/2006
12/06/2006
01/25/2007
03/26/2007
05/14/2007
05/22/2007
05/29/2007
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ITEM 661530 UNITS EA
DESCRIPTION— TYPE G TRAFFIC BARRIER END TREATMENT

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE
4770251409 116 270.00 31,320.00 05/29/2007
QA3445177 2 875.00 1,750.00 06/26/2007
ITEM 661535 UNITS EA

DESCRIPTION— TYPE H TRAFFIC BARRIER END TREATMENT

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE
4771161408 5 1.00 5.00 07/14/2006
4771161408 2 1.00 2.00 07/14/2006
4772161408 2 50.00 100.00 07/28/2006
4772161408 2 50.00 100.00 07/28/2006
477001108 15 50.00 750.00 08/11/2006
477001108 15 50.00 750.00 08/11/2006
4770161409R 2 1.00 2.00 03/26/2007
4770161409R 2 1.00 2.00 03/26/2007
ITEM 661540 UNITS EA

DESCRIPTION— TYPE K TRAFFIC BARRIER END TREATMENT, ANY OPTION

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE
4771161408 5 250.00 1,250.00 07/14/2006
AL3265177 6 425.00 2,550.00 07/24/2006
AT9125185 4 535.00 2,140.00 07/27/2006
FR4835130 1 638.00 638.00 07/27/2006
4772161408 2 1,000.00 2,000.00 07/28/2006
MO3045177 4 525.00 2,100.00 07/28/2006
CE3145180 9 830.00 7,470.00 08/01/2006
XX3075177 30 450.00 13,500.00 08/01/2006
QA2525176 2 500.00 1,000.00 08/17/2006
SM7115176R 13 600.00 7,800.00 08/23/2006
MO3885187 1 550.00 550.00 09/01/2006
AA3585184 2 550.00 1,100.00 09/22/2006
4771631408 10 500.00 5,000.00 10/27/2006
BA4155180 1 525.00 525.00 11/09/2006
CA4815184 8 600.00 4,800.00 12/06/2006
HO3125177 52 481.50 25,038.00 01/17/2007
AA3495174 3 560.00 1,680.00 01/24/2007

FR4955187 5 550.00 2,750.00 01/30/2007



STATE HIGHWAY ADMINISTRATION OF MARYLAND
Price Index 07/01/2007 Page 250

ITEM 661540 UNITS EA
DESCRIPTION— TYPE K TRAFFIC BARRIER END TREATMENT, ANY OPTION

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE
GA6565177 12 715.00 8,580.00 02/20/2007
HO3035132 4 400.00 1,600.00 02/23/2007
AA4195174 12 700.00 8,400.00 02/26/2007
AT9925132 1 600.00 600.00 03/05/2007
BA6835184 1 540.00 540.00 04/18/2007
CL3245180 1 600.00 600.00 04/20/2007
AL3275177 40 577.50 23,100.00 04/26/2007
BA5325177 3 600.00 1,800.00 05/08/2007
FR4735177 1 450.00 450.00 05/14/2007
4770051409 12 400.00 4,800.00 05/29/2007
4770251409 12 300.00 3,600.00 05/29/2007
HO3115170 2 550.00 1,100.00 06/05/2007
MO3775180R 2 660.00 1,320.00 06/11/2007
BA6885184 2 600.00 1,200.00 06/13/2007
CA3255170 3 583.00 1,749.00 06/18/2007
FR5515132 4 810.00 3,240.00 06/18/2007
4771531408R 10 250.00 2,500.00 06/22/2007
QA3445177 3 570.00 1,710.00 06/26/2007
AL3115177 3 470.00 1,410.00 03/22/2007
AL3115177 1 470.00 470.00 03/22/2007
4770161409R 4 200.00 800.00 03/26/2007
4770161409R 3 300.00 900.00 03/26/2007
ITEM 661544 UNITS EA

DESCRIPTION— TYPE L TRAFFIC BARRIER ANCHORAGE USING OPTION 2 OR 3

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE
SM7115176R 17 550.00 9,350.00 08/23/2006
GAB565177 1 550.00 550.00 02/20/2007
AL4005177R 7 600.00 4,200.00 03/20/2007
WA1425176 8 590.00 4,720.00 04/20/2007
BA6885184 2 600.00 1,200.00 06/13/2007
CA3255170 6 583.00 3,498.00 06/18/2007
AL3145177 7 425.00 2,975.00 06/25/2007
WA3085177 3 1,800.00 5,400.00 06/26/2007



STATE HIGHWAY ADMINISTRATION OF MARYLAND
Price Index 07/01/2007 Page 251

ITEM 661550 UNITS CY
DESCRIPTION— SHOULDER GRADING ADJUSTMENT FOR TRAFFIC BARRIER END TREATMENT

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE
AL3265177 30 75.00 2,250.00 07/24/2006
AA44T75177 30 106.50 3,195.00 07/28/2006
AAA4545177 100 138.00 13,800.00 08/01/2006
XX3075177 100 25.00 2,500.00 08/01/2006
SM7115176R 50 50.00 2,500.00 08/23/2006
4771631408 200 20.00 4,000.00 10/27/2006
HO3205176 15 20.00 300.00 11/14/2006
HO3125177 600 50.00 30,000.00 01/17/2007
GA6565177 130 47.00 6,110.00 02/20/2007
HO3035132 140 57.00 7,980.00 02/23/2007
AT9925132 95 60.00 5,700.00 03/05/2007
AA4485177 60 75.00 4,500.00 03/06/2007
WA1425176 40 43.00 1,720.00 04/20/2007
AL3275177 150 30.00 4,500.00 04/26/2007
FR4735177 35 80.00 2,800.00 05/14/2007
4770051409 508 5.00 2,540.00 05/29/2007
4770251409 436 10.00 4,360.00 05/29/2007
FR5515132 95 88.00 8,360.00 06/18/2007
4771531408R 200 5.00 1,000.00 06/22/2007
AL3145177 20 64.00 1,280.00 06/25/2007
ITEM 661560 UNITS EA

DESCRIPTION— REPAIRING TRAFFIC BARRIER END TREATMENT-ANY TYPE

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE
4770051409 16 1,100.00 17,600.00 05/29/2007
4770251409 15 500.00 7,500.00 05/29/2007
ITEM 661565 UNITS EA

DESCRIPTION— REMOVE AND RESET TRAFFIC BARRIER END TREATMENT-ANY TYPE

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE
4771631408 40 50.00 2,000.00 10/27/2006
HO3115170 2 300.00 600.00 06/05/2007
CA3255170 1 1,484.00 1,484.00 06/18/2007
4771531408R 40 25.00 1,000.00 06/22/2007
AL3145177 1 1,075.00 1,075.00 06/25/2007

WA3085177 1 500.00 500.00 06/26/2007
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STATE HIGHWAY ADMINISTRATION OF MARYLAND
07/01/2007

Price Index

661570 UNITS EA

DESCRIPTION— TRAFFIC BARRIER W BEAM POST 8 INCH WOOD OFFSET BLOCK

CONTRACT
4771631408
4770051409
4770251409
4771531408R

ITEM

QUANTITY UNIT PRICE
500 10.00
200 20.00
90 25.00
500 13.00
661571 UNITS EA

TOTAL AMOUNT
5,000.00
4,000.00
2,250.00
6,500.00

DESCRIPTION— TRAFFIC BARRIER W BEAM POST 6 INCH WOOD OFFSET BLOCK

CONTRACT
4771631408
4771531408R

ITEM

DESCRIPTION—

CONTRACT
XX3075177
FR4955187
FR5745180
FR5515132

ITEM

QUANTITY UNIT PRICE
500 10.00
500 13.00
661574 UNITS LF
TRAFFIC BARRIER THRIE BEAM
QUANTITY UNIT PRICE
10 75.00
500 32.00
222 43.50
145 25.00
661577 UNITS EA

TOTAL AMOUNT
5,000.00
6,500.00

TOTAL AMOUNT
750.00
16,000.00
9,657.00
3,625.00
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AWARDED DATE
10/27/2006
05/29/2007
05/29/2007
06/22/2007

AWARDED DATE
10/27/2006
06/22/2007

AWARDED DATE
08/01/2006
01/30/2007
05/22/2007
06/18/2007

DESCRIPTION— TRAFFIC BARRIER THRIE BEAM ANCHORAGE TO VERTICAL FACE -WOOD POST

CONTRACT
BA4155180
AT1785180
FR5515132
CH3295180R

ITEM

QUANTITY UNIT PRICE
4 1,680.00
4 1,650.00
4 1,300.00
4 1,700.00

661578 UNITS EA

TOTAL AMOUNT
6,720.00
6,600.00
5,200.00
6,800.00

AWARDED DATE
11/09/2006
05/24/2007
06/18/2007
06/25/2007

DESCRIPTION— TRAFFIC BARRIER THRIE BEAM ANCHORAGE TO VERTICAL FACE -STEEL POST

CONTRACT
BA6835184

QUANTITY UNIT PRICE

4 1,944.00

TOTAL AMOUNT
7,776.00

AWARDED DATE
04/18/2007



ITEM

DESCRIPTION—

CONTRACT
GA6565177
HA2835180

ITEM

DESCRIPTION—

CONTRACT
MO3045177

ITEM

STATE HIGHWAY ADMINISTRATION OF MARYLAND

Price Index 07/01/2007

661579 UNITS EA
TRAFFIC BARRIER THRIE BEAM ANCHORAGE TO VERTICAL FACE

QUANTITY UNIT PRICE TOTAL AMOUNT
2 1,760.00 3,520.00
4 2,560.00 10,240.00
661580 UNITS EA

TRAFFIC BARRIER W BEAM ANCHORAGE TO VERTICAL FACE

QUANTITY UNIT PRICE TOTAL AMOUNT
4 1,250.00 5,000.00
661581 UNITS EA
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AWARDED DATE
02/20/2007
02/23/2007

AWARDED DATE
07/28/2006

DESCRIPTION- TRAFFIC BARRIER W BEAM ANCHORAGE WITH RUB RAIL TO SAFETYSHAPE

CONTRACT
AL3195130

MO3885187
HO3125177
MO5595177
HO3495187
AL3115177

ITEM

DESCRIPTION- TRAFFIC BARRIER W BEAM ANCHORAGE TO CONCRETE TRAFFICBARRIER

CONTRACT
M0O3265180

ITEM

DESCRIPTION—

CONTRACT
4771161408
4772161408
XX3075177
477001108
4771631408
477D221408
4770161409R
4770051409

QUANTITY UNIT PRICE TOTAL AMOUNT
2 4,600.00 9,200.00
1 1,650.00 1,650.00
10 1,712.00 17,120.00
3 1,600.00 4,800.00
4 1,800.00 7,200.00
4 1,940.00 7,760.00
661583 UNITS EA

QUANTITY UNIT PRICE TOTAL AMOUNT

2 550.00 1,100.00

662135 UNITS LF
TRAFFIC BARRIER W BEAM RADIUS PANEL

QUANTITY UNIT PRICE TOTAL AMOUNT
1,000 11.00 11,000.00

900 15.00 13,500.00

250 18.00 4,500.00

1,000 10.00 10,000.00

3,000 12.00 36,000.00

500 18.00 9,000.00

1,000 9.00 9,000.00

800 20.00 16,000.00

AWARDED DATE
07/26/2006
09/01/2006
01/17/2007
03/06/2007
03/14/2007
03/22/2007

AWARDED DATE
01/17/2007

AWARDED DATE
07/14/2006
07/28/2006
08/01/2006
08/11/2006
10/27/2006
01/25/2007
03/26/2007
05/29/2007
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ITEM 662135 UNITS LF
DESCRIPTION— TRAFFIC BARRIER W BEAM RADIUS PANEL

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE
4770251409 1,800 12.00 21,600.00 05/29/2007
4771531408R 3,000 18.00 54,000.00 06/22/2007
ITEM 662182 UNITS LF

DESCRIPTION— REMOVE AND RESET EXISTING TRAFFIC BARRIER W BEAM

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE
4771161408 4,000 5.75 23,000.00 07/14/2006
AL3265177 2,144 12.50 26,800.00 07/24/2006
AL3265177 4,167 13.00 54,171.00 07/24/2006
AL3265177 4,790 10.60 50,774.00 07/24/2006
FR4835130 313 7.00 2,191.00 07/27/2006
4772161408 500 5.50 2,750.00 07/28/2006
AA4475177 1,000 8.36 8,360.00 07/28/2006
XX3075177 12,000 6.50 78,000.00 08/01/2006
477001108 5,000 7.00 35,000.00 08/11/2006
477001108 5,000 6.25 31,250.00 08/11/2006
WA9945129 72 71.40 5,140.80 09/26/2006
XX6155179R 150 11.00 1,650.00 10/26/2006
XX8215177 150 8.90 1,335.00 10/26/2006
XX8215177 5,765 8.10 46,696.50 10/26/2006
4771631408 2,000 10.00 20,000.00 10/27/2006
QA2765177 2,361 7.50 17,707.50 11/14/2006
AL8815184 103 56.00 5,768.00 01/04/2007
HO3125177 543 7.25 3,936.75 01/17/2007
M03265180 23 20.00 460.00 01/17/2007
MO5025180 400 15.00 6,000.00 01/23/2007
477D221408 3,000 6.00 18,000.00 01/25/2007
477D221408 5,000 7.00 35,000.00 01/25/2007
AA4195174 162 10.00 1,620.00 02/26/2007
AT9925132 310 10.00 3,100.00 03/05/2007
FR4155176 1,198 7.00 8,386.00 03/08/2007
PG1115384 550 8.50 4,675.00 03/13/2007
M06235187 50 11.00 550.00 03/15/2007
4770161409R 5,000 8.50 42,500.00 03/26/2007
GA6645180 160 12.50 2,000.00 04/11/2007

BA5325177 480 7.70 3,696.00 05/08/2007
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ITEM 662182 UNITS LF
DESCRIPTION— REMOVE AND RESET EXISTING TRAFFIC BARRIER W BEAM

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE
4770051409 2,000 3.00 6,000.00 05/29/2007
4770251409 4,500 6.00 27,000.00 05/29/2007
HO3115170 786 10.00 7,860.00 06/05/2007
4771531408R 2,000 7.50 15,000.00 06/22/2007
QA3445177 100 8.25 825.00 06/26/2007
WA3085177 109 19.00 2,071.00 06/26/2007
AL3115177 1,176 15.60 18,345.60 03/22/2007
AL3115177 500 13.50 6,750.00 03/22/2007
WA1425176 1,051 14.75 15,502.25 04/20/2007
WA1425176 40 21.00 840.00 04/20/2007
AL3145177 581 12.75 7,407.75 06/25/2007
AL3145177 1,855 9.50 17,622.50 06/25/2007
ITEM 662183 UNITS LF

DESCRIPTION— REMOVE AND RESET POLYESTER COATED EXISTING TRAFFIC BARRIER

CONTRACT
4771631408
4771531408R

ITEM

QUANTITY UNIT PRICE
1,000 5.00
1,000 8.00
662290 UNITS LF

DESCRIPTION— REMOVE AND REPLACE TRAFFIC BARRIER W BEAM

CONTRACT
MO3045177
MO3885187
AA3585184
4771631408
AL3345180
AL4005177R
GA6645180
FR4735177
4771531408R
GA6565177
GA6565177

QUANTITY UNIT PRICE
420 23.00
1,090 25.00
250 25.00
4,000 21.00
150 30.00
1,627 23.00
150 33.75
375 25.00
4,000 14.50
8,775 25.30
22,625 16.00

TOTAL AMOUNT
5,000.00
8,000.00

TOTAL AMOUNT

9,660.00
27,250.00
6,250.00
84,000.00
4,500.00
37,421.00
5,062.50
9,375.00
58,000.00
222,007.50
362,000.00

AWARDED DATE
10/27/2006
06/22/2007

AWARDED DATE
07/28/2006
09/01/2006
09/22/2006
10/27/2006
03/07/2007
03/20/2007
04/11/2007
05/14/2007
06/22/2007
02/20/2007
02/20/2007
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ITEM 662320 UNITS LF
DESCRIPTION— REMOVE AND SALVAGE EXISTING TRAFFIC BARRIER - ANY TYPE

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE
PG6495176 38 11.00 418.00 04/30/2007
ITEM 662325 UNITS LF

DESCRIPTION— REMOVAL AND DISPOSAL OF EXISTING TRAFFIC BARRIER W BEAM

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE
4771161408 15,000 .50 7,500.00 07/14/2006
HA3015175 402 2.00 804.00 07/19/2006
MO3545174 180 9.50 1,710.00 07/19/2006
MO4335177 250 1.60 400.00 07/21/2006
AL3195130 720 2.50 1,800.00 07/26/2006
FR4835130 485 2.00 970.00 07/27/2006
4772161408 15,000 1.00 15,000.00 07/28/2006
AAA4545177 200 1.85 370.00 08/01/2006
CE3145180 900 2.20 1,980.00 08/01/2006
XX3075177 10,000 .75 7,500.00 08/01/2006
477001108 5,000 1.00 5,000.00 08/11/2006
QA2525176 210 5.00 1,050.00 08/17/2006
SM7115176R 2,800 2.50 7,000.00 08/23/2006
BA4295125 1,500 2.00 3,000.00 08/24/2006
PG6605177 3,025 1.65 4,991.25 08/24/2006
XX8215177 150 2.20 330.00 10/26/2006
4771631408 10,000 6.00 60,000.00 10/27/2006
BA4155180 1,025 2.10 2,152.50 11/09/2006
HO3205176 400 3.15 1,260.00 11/14/2006
QA2765177 100 5.00 500.00 11/14/2006
CA4815184 1,450 3.00 4,350.00 12/06/2006
HO3125177 29,000 1.00 29,000.00 01/17/2007
AA3495174 105 2.00 210.00 01/24/2007
477D221408 5,000 .20 1,000.00 01/25/2007
FR4955187 3,555 2.00 7,110.00 01/30/2007
C05685180 558 3.00 1,674.00 02/08/2007
GA3135188 223 3.50 780.50 02/08/2007
GA6565177 200 4.40 880.00 02/20/2007
HA2835180 450 3.50 1,575.00 02/23/2007
HO3035132 3,600 2.00 7,200.00 02/23/2007

AA4195174 235 5.00 1,175.00 02/26/2007
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ITEM 662325 UNITS LF
DESCRIPTION— REMOVAL AND DISPOSAL OF EXISTING TRAFFIC BARRIER W BEAM

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE
AT9925132 4,200 2.00 8,400.00 03/05/2007
MO5595177 6,192 2.25 13,932.00 03/06/2007
AL3345180 140 5.00 700.00 03/07/2007
FR3805180 265 3.00 795.00 03/07/2007
FR4155176 302 1.75 528.50 03/08/2007
HO3495187 469 3.00 1,407.00 03/14/2007
4770161409R 15,000 1.00 15,000.00 03/26/2007
HA3255180 180 10.00 1,800.00 03/29/2007
GA6645180 420 8.00 3,360.00 04/11/2007
BA3965177 220 5.35 1,177.00 04/18/2007
BA6835184 830 2.10 1,743.00 04/18/2007
CL3245180 391 3.00 1,173.00 04/20/2007
BA5325177 1,000 1.10 1,100.00 05/08/2007
FR4735177 245 3.00 735.00 05/14/2007
AT1785180 800 2.50 2,000.00 05/24/2007
4770051409 28,000 .25 7,000.00 05/29/2007
4770251409 42,000 .05 2,100.00 05/29/2007
HO3115170 2,314 2.00 4,628.00 06/05/2007
MO3775180R 680 3.00 2,040.00 06/11/2007
BA6885184 250 2.40 600.00 06/13/2007
CA3255170 130 2.00 260.00 06/18/2007
FR5515132 850 2.00 1,700.00 06/18/2007
4771531408R 10,000 7.00 70,000.00 06/22/2007
AL3145177 12 11.00 132.00 06/25/2007
CH3295180R 750 2.10 1,575.00 06/25/2007
QA3445177 225 2.10 472.50 06/26/2007
AL3275177 134 5.50 737.00 04/26/2007
AL3275177 50 11.00 550.00 04/26/2007
ITEM 662365 UNITS EA

DESCRIPTION— TYPE E TRAFFIC BARRIER END TREATMENT 4 BAYS, ANY WIDTH

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE
MO3705176 2 5,400.00 10,800.00 08/28/2006
CA3255170 1 17,000.00 17,000.00 06/18/2007
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ITEM 662370 UNITS EA

DESCRIPTION— TYPE E TRAFFIC BARRIER END TREATMENT 6 BAYS, ANY WIDTH

CONTRACT
AL3115177

ITEM

QUANTITY
2

662375 UNITS EA

UNIT PRICE
18,100.00

TOTAL AMOUNT
36,200.00

DESCRIPTION—- TYPE E TRAFFIC BARRIER END TREATMENT 8 BAYS, ANY WIDTH

CONTRACT
4771531408R

ITEM

QUANTITY
3

662380 UNITS EA

UNIT PRICE
15,000.00

TOTAL AMOUNT
45,000.00

DESCRIPTION— TYPE E TRAFFIC BARRIER END TREATMENT 9 BAYS, ANY WIDTH

CONTRACT
HO3035132
AT9925132
FR5515132

ITEM

CONTRACT
AL3265177
AT9125185
AA4475177
XX3075177
SM7115176R
BA4295125
XX6155179R
4771631408
AL3125177
AX1425185
HO3125177
AT9145185
477D221408
GA3135188
GA6565177
HA2835180
AA4485177
FR3805180

QUANTITY
5
4
6

670200 UNITS EA
DESCRIPTION—- W BEAM BARRIER REFLECTIVE DELINEATORS

QUANTITY
200
100

30
300
120

30

50

2,000
310

50
450

50

1,000

320
20
450
50

UNIT PRICE
18,000.00
20,000.00
24,700.00

UNIT PRICE

6.50
7.00
7.70
4.00
7.00
7.00
7.00
1.00
6.35
7.00
4.25
6.00
4.00
6.70
30.80
12.80
4.75
6.00

TOTAL AMOUNT
90,000.00
80,000.00

148,200.00

TOTAL AMOUNT

1,300.00
700.00
231.00
1,200.00
840.00
210.00
350.00
2,000.00
1,968.50
350.00
1,912.50
300.00
4,000.00
40.20
9,856.00
256.00
2,137.50
300.00

AWARDED DATE
03/22/2007

AWARDED DATE
06/22/2007

AWARDED DATE
02/23/2007
03/05/2007
06/18/2007

AWARDED DATE
07/24/2006
07/27/2006
07/28/2006
08/01/2006
08/23/2006
08/24/2006
10/26/2006
10/27/2006
11/20/2006
01/17/2007
01/17/2007
01/23/2007
01/25/2007
02/08/2007
02/20/2007
02/23/2007
03/06/2007
03/07/2007



STATE HIGHWAY ADMINISTRATION OF MARYLAND

Price Index 07/01/2007 Page 259

ITEM 670200 UNITS EA
DESCRIPTION— W BEAM BARRIER REFLECTIVE DELINEATORS

CONTRACT
PG1115384
HO3495187
AT9135185
AL4005177R
4770161409R
CL3245180
WA1425176
AL3275177
BA5325177
FR4735177
HO3115170
MO3775180R
BA6885184
4771531408R
AL3145177
CH3295180R
WA3085177

ITEM

QUANTITY
14
10
50
20
200

15
450
24
21
120
20
11
2,000
30
10
10

670205

UNIT PRICE
6.60
6.00

10.00
6.50
3.00

10.00
7.00
4.95
5.60
6.00
6.00
6.00
7.20
2.00

11.00
6.50
7.00

UNITS EA

TOTAL AMOUNT
92.40
60.00

500.00
130.00
600.00
80.00
105.00
2,227.50
134.40
126.00
720.00
120.00
79.20
4,000.00
330.00
65.00
70.00

DESCRIPTION- RAIL RIDERS TRAFFIC BARRIER W BEAM REFLECTIVE DELINEATORS

CONTRACT
4771161408
HA3015175
4772161408
MO3045177
477001108
PG6605177
MO3885187
XX8215177
4771631408
HO3205176
477D221408
FR4955187
HO3035132
AT9925132
4770161409R

QUANTITY
200

4

250

24

1,000

54

22

60

3,000

1,000
60

65

18
200

UNIT PRICE
3.00
10.00
4.00
12.00
3.00
9.00
6.00
6.60
1.00
10.50
4.00
5.00
5.00
7.00
4.00

TOTAL AMOUNT

600.00
40.00
1,000.00
288.00
3,000.00
486.00
132.00
396.00
3,000.00
94.50
4,000.00
300.00
325.00
126.00
800.00

AWARDED DATE
03/13/2007
03/14/2007
03/15/2007
03/20/2007
03/26/2007
04/20/2007
04/20/2007
04/26/2007
05/08/2007
05/14/2007
06/05/2007
06/11/2007
06/13/2007
06/22/2007
06/25/2007
06/25/2007
06/26/2007

AWARDED DATE
07/14/2006
07/19/2006
07/28/2006
07/28/2006
08/11/2006
08/24/2006
09/01/2006
10/26/2006
10/27/2006
11/14/2006
01/25/2007
01/30/2007
02/23/2007
03/05/2007
03/26/2007



STATE HIGHWAY ADMINISTRATION OF MARYLAND

Price Index 07/01/2007 Page 260

ITEM

670205 UNITS EA

DESCRIPTION— RAIL RIDERS TRAFFIC BARRIER W BEAM REFLECTIVE DELINEATORS

CONTRACT
BA6835184
4770051409
4770251409
FR5515132
4771531408R

ITEM

DESCRIPTION—-

CONTRACT
AL3265177
HO3205176
AL3125177
CA4815184
HO3125177
GA6565177
HO3495187
AL4005177R
AL3115177
WA1425176
AL3275177
BA5325177
CA3255170
AL3145177
WA3085177

ITEM

DESCRIPTION—

CONTRACT
WA9945129
4592161408SB

ITEM

DESCRIPTION—

CONTRACT
4590051408SB

QUANTITY UNIT PRICE
17 5.40
1,500 1.50
600 2.50
100 5.00
3,000 2.00
670210 UNITS EA
POST MOUNTED DELINEATOR
QUANTITY UNIT PRICE
250 31.75
9 52.50
100 31.75
25 40.00
800 32.00
105 30.80
10 40.00
56 38.00
25 32.50
180 41.00
275 38.50
100 39.00
4 32.00
85 32.00
175 35.00
690122 UNITS LF

5 FOOT GALVANIZED CHAIN LINK FENCE

QUANTITY UNIT PRICE
140 21.84
500 13.67
690124 UNITS LF

6 FOOT GALVANIZED CHAIN LINK FENCE

QUANTITY UNIT PRICE

10,000 17.05

TOTAL AMOUNT
91.80
2,250.00
1,500.00
500.00
6,000.00

TOTAL AMOUNT

7,937.50
472.50
3,175.00
1,000.00
25,600.00
3,234.00
400.00
2,128.00
812.50
7,380.00
10,587.50
3,900.00
128.00
2,720.00
6,125.00

TOTAL AMOUNT
3,057.60
6,835.00

TOTAL AMOUNT
170,500.00

AWARDED DATE
04/18/2007
05/29/2007
05/29/2007
06/18/2007
06/22/2007

AWARDED DATE
07/24/2006
11/14/2006
11/20/2006
12/06/2006
01/17/2007
02/20/2007
03/14/2007
03/20/2007
03/22/2007
04/20/2007
04/26/2007
05/08/2007
06/18/2007
06/25/2007
06/26/2007

AWARDED DATE
09/26/2006
01/17/2007

AWARDED DATE
05/16/2007
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ITEM 690126 UNITS LF
DESCRIPTION— 8 FOOT GALVANIZED CHAIN LINK FENCE

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE
4590051408SB 3,000 22.15 66,450.00 05/16/2007
4592161408SB 1,000 17.27 17,270.00 01/17/2007
4592161408SB 3,000 17.27 51,810.00 01/17/2007
ITEM 690134 UNITS LF

DESCRIPTION- 6 FOOT GALVANIZED CHAIN LINK FENCE WITH BLACK BONDEDVINYL COATING

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE
4590051408SB 1,000 23.35 23,350.00 05/16/2007
ITEM 690136 UNITS LF

DESCRIPTION— 8 FOOT GALVANIZED CHAIN LINK FENCE WITH BLACK BONDEDVINYL COATING

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE
4590051408SB 1,000 26.50 26,500.00 05/16/2007
ITEM 691284 UNITS EA

DESCRIPTION— TERMINAL POST FOR 6 FOOT GALVANIZED CHAIN LINK FENCE

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE
4590051408SB 135 154.30 20,830.50 05/16/2007
ITEM 691286 UNITS EA

DESCRIPTION— TERMINAL POST FOR 8 FOOT GALVANIZED CHAIN LINK FENCE

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

4592161408SB 50 236.08 11,804.00 01/17/2007

4590051408SB 30 233.00 6,990.00 05/16/2007

ITEM 691292 UNITS EA

DESCRIPTION— TERMINAL POST FOR 6 FOOT GALVANIZED CHAIN LINK FENCE WITHBLACK BONDED VINYL
COATING

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

4590051408SB 20 197.50 3,950.00 05/16/2007
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ITEM 691294 UNITS EA
DESCRIPTION—- TERMINAL POST FOR 8 FOOT GALVANIZED CHAIN LINK FENCE WITHBLACK BONDED VINYL
COATING
CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE
4590051408SB 15 260.75 3,911.25 05/16/2007
ITEM 692392 UNITS EA

DESCRIPTION- 12 FOOT GATE FOR 6 FOOT GALVANIZED CHAIN LINK FENCE

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE
4590051408SB 10 1,084.47 10,844.70 05/16/2007
ITEM 692394 UNITS EA

DESCRIPTION— 12 FOOT GATE FOR 8 FOOT GALVANIZED CHAIN LINK FENCE

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

4592161408SB 8 820.05 6,560.40 01/17/2007

4590051408SB 6 1,108.54 6,651.24 05/16/2007

ITEM 692502 UNITS EA

DESCRIPTION- 12 FOOT GATE FOR 6 FOOT GALVANIZED CHIAN LINK FENCE WITHBLACK BONDED VINYL
COATING

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

4590051408SB 4 1,266.00 5,064.00 05/16/2007

ITEM 692504 UNITS EA

DESCRIPTION- 12 FOOT GATE FOR 8 FOOT GALVANIZED CHAIN LINK FENCE WITHBLACK BONDED VINYL
COATING

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

4590051408SB 4 1,475.85 5,903.40 05/16/2007

ITEM 693104 UNITS LF

DESCRIPTION—- 4 FOOT FARM TYPE FENCE

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE
FR3805180 1,080 8.00 8,640.00 03/07/2007
ITEM 695183 UNITS LF

DESCRIPTION- REMOVE AND RESET EXISTING FENCE

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE
AL8815184 65 33.50 2,177.50 01/04/2007
4592161408SB 2,000 4.97 9,940.00 01/17/2007
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ITEM 695183 UNITS LF

DESCRIPTION- REMOVE AND RESET EXISTING FENCE

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE
HO3495187 154 10.00 1,540.00 03/14/2007
415D11409 300 25.00 7,500.00 04/06/2007
BA6835184 100 15.00 1,500.00 04/18/2007
4590051408SB 7,500 7.35 55,125.00 05/16/2007
BA6885184 130 24.00 3,120.00 06/13/2007
ITEM 695190 UNITS LF

DESCRIPTION— REMOVE AND DISPOSE OF EXISTING FENCE

CONTRACT
AA3495174
FR4955187
AA4195174
FR3805180
4590051408SB

ITEM

QUANTITY
442

287

362

300

2,000

695195

UNIT PRICE
8.00

10.00

5.00

6.00

4.50

UNITS LF

DESCRIPTION— REMOVE AND SALVAGE EXISTING FENCE

CONTRACT
4590051408SB

ITEM

DESCRIPTION—-

CONTRACT
AL8815184
PG1115384
XX5015179
BA6835184

ITEM

DESCRIPTION— REALIGN EXISTING TRAFFIC BARRIER W BEAM

CONTRACT
4771161408
4772161408
477001108

QUANTITY
1,000

697009
CONCRETE STEPS

QUANTITY
16

2

15

5

699005

QUANTITY
8,000
10,000
1,000

UNIT PRICE
3.44

UNITS CY

UNIT PRICE
645.00
275.00
800.00
750.00

UNITS LF

UNIT PRICE
.50

3.50

5.00

TOTAL AMOUNT
3,536.00
2,870.00
1,810.00
1,800.00
9,000.00

TOTAL AMOUNT
3,440.00

TOTAL AMOUNT
10,320.00
550.00
12,000.00
3,750.00

TOTAL AMOUNT
4,000.00
35,000.00
5,000.00

AWARDED DATE
01/24/2007
01/30/2007
02/26/2007
03/07/2007
05/16/2007

AWARDED DATE
05/16/2007

AWARDED DATE
01/04/2007
03/13/2007
03/22/2007
04/18/2007

AWARDED DATE
07/14/2006
07/28/2006
08/11/2006



ITEM

CONTRACT
477D221408
4770161409R
4770051409
4770251409

ITEM

STATE HIGHWAY ADMINISTRATION OF MARYLAND
07/01/2007

Price Index

699005

UNITS LF
DESCRIPTION— REALIGN EXISTING TRAFFIC BARRIER W BEAM

QUANTITY UNIT PRICE
5,000 .20
500 .20
2,000 2.00
10,000 2.50
699010 UNITS EA

DESCRIPTION— TRAFFIC BARRIER POST OFFSET BLOCK

CONTRACT
4771161408
4772161408
477001108
XX8215177
477D221408
HO3035132
AT9925132
4770161409R
FR5515132

ITEM

QUANTITY UNIT PRICE
1,800 7.00
500 7.00
750 6.00
20 11.00
200 25.00
16 10.00
42 10.00
700 10.00
20 18.00
699050 UNITS TON

DESCRIPTION— HOT MIX ASPHALT FOR SHOULDER REPAIR

CONTRACT
406D31408

ITEM

DESCRIPTION—

CONTRACT
WI7205130
SM7115176R
AA3585184
CA4815184
DO05815184
PG1115384

QUANTITY UNIT PRICE
20 150.00
701205 UNITS CY
PLACING FURNISHED SUBSOIL
QUANTITY UNIT PRICE
145 103.60
175 50.00
2,950 30.00
370 40.00
50 50.00
107 42.00

TOTAL AMOUNT
1,000.00
100.00
4,000.00
25,000.00

TOTAL AMOUNT

12,600.00
3,500.00

4,500.00

220.00

5,000.00

160.00

420.00

7,000.00

360.00

TOTAL AMOUNT
3,000.00

TOTAL AMOUNT
15,022.00
8,750.00
88,500.00
14,800.00
2,500.00
4,494.00
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AWARDED DATE
01/25/2007
03/26/2007
05/29/2007
05/29/2007

AWARDED DATE
07/14/2006
07/28/2006
08/11/2006
10/26/2006
01/25/2007
02/23/2007
03/05/2007
03/26/2007
06/18/2007

AWARDED DATE
01/25/2007

AWARDED DATE
08/10/2006
08/23/2006
09/22/2006
12/06/2006
01/17/2007
03/13/2007



ITEM

STATE HIGHWAY ADMINISTRATION OF MARYLAND

Price Index

701325

07/01/2007

UNITS SY

DESCRIPTION— PLACING SALVAGED TOPSOIL 2 INCH DEPTH

CONTRACT
WI17205130
QA2525176

ITEM

QUANTITY UNIT PRICE
39 8.75
1,240 2.00
701345 UNITS SY

DESCRIPTION— PLACING SALVAGED TOPSOIL 4 INCH DEPTH

CONTRACT
FR5035181
WI7205130
QA2525176
TA4265187R
DO5815184
M0O3265180
C05685180
415D11409
HO3215176
HO3115170

ITEM

QUANTITY UNIT PRICE

640 2.50

470 13.10

7,590 2.00

100 10.00

5,600 2.00

125 10.00

11,200 2.00

2,000 4.00

1,400 2.50

115,875 2.25
701365 UNITS SY

DESCRIPTION— PLACING SALVAGED TOPSOIL 6 INCH DEPTH

CONTRACT
BA6835184

ITEM

QUANTITY
65

704300

UNIT PRICE
5.00

UNITS CY

TOTAL AMOUNT
341.25
2,480.00

TOTAL AMOUNT
1,600.00
6,157.00

15,180.00
1,000.00
11,200.00
1,250.00
22,400.00
8,000.00
3,500.00
260,718.75

TOTAL AMOUNT
325.00

DESCRIPTION— PLACING FURNISHED TOPSOIL FOR GRADING ADJUSTMENT

CONTRACT
AX1695124SBR

ITEM

QUANTITY
5

704325

UNIT PRICE
50.00

UNITS SY

DESCRIPTION— PLACING FURNISHED TOPSOIL 2 INCH DEPTH

CONTRACT
HA3015175
FR4835130
MO3045177
PG6605177

QUANTITY
510
1,200
700
49

UNIT PRICE
3.50

3.00

4.25

10.00

TOTAL AMOUNT
250.00

TOTAL AMOUNT
1,785.00
3,600.00
2,975.00
490.00
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AWARDED DATE
08/10/2006
08/17/2006

AWARDED DATE
07/26/2006
08/10/2006
08/17/2006
11/28/2006
01/17/2007
01/17/2007
02/08/2007
04/06/2007
04/26/2007
06/05/2007

AWARDED DATE
04/18/2007

AWARDED DATE
06/13/2007

AWARDED DATE
07/19/2006
07/27/2006
07/28/2006
08/24/2006
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ITEM 704325 UNITS SY

DESCRIPTION— PLACING FURNISHED TOPSOIL 2 INCH DEPTH

CONTRACT
MO3885187
AA3585184
BA7715187
4151631408
BA4155180
HO3205176
4151531408
AT9575179
CA4815184
AL8815184
AX1785133
HO3125177
PG6665126
FR4955187
AX1795133
GA3135188
PG3515173
MO5595177
M06235187
FR5745180
MO3775180R
BA6885184
CH3295180R
FR5295181

ITEM

QUANTITY
1,600
5,012

624
2,000
2,180

240
2,000
1,000
2,456
6,000
1,000
1,500
1,333

100
1,000
2,000

12,600
216
100

50

50
6,726

30

704345

UNIT PRICE

5.00
4.00
4.68
2.00
4.05
2.60
2.00
3.00
4.00
4.25
5.00
4.20
4.00
4.00
2.00
2.80
2.80
5.50
4.00
7.70
45.00
3.25
26.00
4.00

DESCRIPTION— PLACING FURNISHED TOPSOIL 4 INCH DEPTH

CONTRACT
HA3015175
MO3545174
AL3265177
AL3195130
FR4835130
AA4475177
AAA4545177
CE3145180

QUANTITY
2,170
4,000
500
200
1,750
445
100
500

UNIT PRICE

4.50
5.60
6.25
6.50
6.00
10.50
15.50
6.30

TOTAL AMOUNT
8,000.00
20,048.00
2,920.32
4,000.00
8,829.00
624.00
4,000.00
3,000.00
9,824.00
25,500.00
5,000.00
6,300.00
5,332.00
400.00
2,000.00
5,600.00
35,280.00
1,188.00
400.00
385.00
2,250.00
21,859.50
52.00
120.00

TOTAL AMOUNT
9,765.00
22,400.00
3,125.00
1,300.00
10,500.00
4,672.50
1,550.00
3,150.00

AWARDED DATE
09/01/2006
09/22/2006
10/17/2006
10/26/2006
11/09/2006
11/14/2006
11/20/2006
11/20/2006
12/06/2006
01/04/2007
01/16/2007
01/17/2007
01/22/2007
01/30/2007
01/31/2007
02/08/2007
02/23/2007
03/06/2007
03/15/2007
05/22/2007
06/11/2007
06/13/2007
06/25/2007
06/27/2007

AWARDED DATE
07/19/2006
07/19/2006
07/24/2006
07/26/2006
07/27/2006
07/28/2006
08/01/2006
08/01/2006
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ITEM 704345 UNITS SY

DESCRIPTION— PLACING FURNISHED TOPSOIL 4 INCH DEPTH

CONTRACT
WI7205130
WA4365181
SM7115176R
BA4295125
PG6605177
MO3705176
MO3885187
MO3335184
WA9945129
XX6155179R
BA4155180
HO3205176
QA2765177
AL3125177
AT9575179
TA4265187R
CA4815184
PG6065187
AL8815184
AX1785133
DO5815184
HO3125177
PG6665126
AA3495174
FR4955187
AX1795133
GA3135188
GA6565177
HA2835180
PG3515173
AA4195174
AA4495177
FR5635180
KE4085776
AL3345180
FR3805180
PG1115384

QUANTITY
293
450

2,500
1,975
3,014
476
830
2,898
380
2,000
5,220
1,620
100
300

15
1,300
1,055
312
1,600
15
11,800
800
1,333
3,650
14,276
15

200
1,000
80
49,400
5,859
1,000
75

220
500
18,600
1,561

UNIT PRICE

18.70
50.00
6.50
5.00
4.50
6.00
8.00
7.00
40.60
10.00
4.50
5.20
20.00
6.25
10.00
10.00
9.00
6.00
6.00
12.00
5.00
7.90
5.00
5.00
4.00
4.50
2.80
6.00
16.80
3.90
5.00
5.50
6.35
3.50
6.00
4.00
1.00

TOTAL AMOUNT
5,469.75
22,500.00
16,250.00
9,875.00
13,563.00
2,856.00
6,640.00
20,286.00
15,428.00
20,000.00
23,490.00
8,424.00
2,000.00
1,875.00
150.00
13,000.00
9,495.00
1,872.00
9,600.00
180.00
59,000.00
6,320.00
6,665.00
18,250.00
57,104.00
67.50
560.00
6,000.00
1,344.00
192,660.00
29,295.00
5,500.00
476.25
770.00
3,000.00
74,400.00
1,561.00

AWARDED DATE
08/10/2006
08/17/2006
08/23/2006
08/24/2006
08/24/2006
08/28/2006
09/01/2006
09/13/2006
09/26/2006
10/26/2006
11/09/2006
11/14/2006
11/14/2006
11/20/2006
11/20/2006
11/28/2006
12/06/2006
12/12/2006
01/04/2007
01/16/2007
01/17/2007
01/17/2007
01/22/2007
01/24/2007
01/30/2007
01/31/2007
02/08/2007
02/20/2007
02/23/2007
02/23/2007
02/26/2007
02/26/2007
03/05/2007
03/05/2007
03/07/2007
03/07/2007
03/13/2007
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ITEM 704345 UNITS SY

DESCRIPTION— PLACING FURNISHED TOPSOIL 4 INCH DEPTH

CONTRACT
HO3495187
M0O6235187
AL4005177R
AL3115177
XX5015179
415D11409
GA6645180
BA3965177
BA6835184
CL3245180
WA1425176
AL3275177
FR3975177
MO5665177
MO3795176
PG6495176
BA5325177
FR4735177
FR5745180
HO3115170
BA6885184
CA3255170
MO4045130
AL3145177
CH3295180R
QA3445177
WA3085177
FR5295181

ITEM

QUANTITY
1,985
4,150

630
400
300
2,000
1,000
2,840
5,600
50
6,085
1,000
50
500
50
2,700
700
400
250
12,924
2,700
22,102
1,561
750
10
100
760
2,750

704365

UNIT PRICE

5.00
4.00
6.25
9.00
6.00
4.50
6.00
4.82
4.00
10.00
7.20
4.75
10.80
5.00
10.00
6.00
7.65
5.20
7.70
3.50
6.50
1.00
7.50
6.25
29.00
5.50
4.00
4.70

DESCRIPTION— PLACING FURNISHED TOPSOIL 6 INCH DEPTH

CONTRACT
PG6605177
AA3585184
DO05815184
AX1695124SBR

QUANTITY
158
1,061
87
726

UNIT PRICE

10.00
9.00
10.00
7.90

TOTAL AMOUNT

9,925.00
16,600.00
3,937.50
3,600.00
1,800.00
9,000.00
6,000.00
13,688.80
22,400.00
500.00
43,812.00
4,750.00
540.00
2,500.00
500.00
16,200.00
5,355.00
2,080.00
1,925.00
45,234.00
17,550.00
22,102.00
11,707.50
4,687.50
290.00
550.00
3,040.00
12,925.00

TOTAL AMOUNT
1,580.00
9,549.00
870.00
5,735.40

AWARDED DATE
03/14/2007
03/15/2007
03/20/2007
03/22/2007
03/22/2007
04/06/2007
04/11/2007
04/18/2007
04/18/2007
04/20/2007
04/20/2007
04/26/2007
04/26/2007
04/26/2007
04/30/2007
04/30/2007
05/08/2007
05/14/2007
05/22/2007
06/05/2007
06/13/2007
06/18/2007
06/18/2007
06/25/2007
06/25/2007
06/26/2007
06/26/2007
06/27/2007

AWARDED DATE
08/24/2006
09/22/2006
01/17/2007
06/13/2007
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ITEM 705400 UNITS LB
DESCRIPTION—- TEMPORARY SEEDING
CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE
MO3545174 300 1.67 501.00 07/19/2006
FR5035181 41 24.00 984.00 07/26/2006
FR4835130 50 11.00 550.00 07/27/2006
CE3145180 40 50.00 2,000.00 08/01/2006
WI7205130 150 39.50 5,925.00 08/10/2006
WA4365181 5 20.00 100.00 08/17/2006
MO3335184 150 23.10 3,465.00 09/13/2006
BA4155180 200 17.35 3,470.00 11/09/2006
HO3205176 110 1.50 165.00 11/14/2006
TA4265187R 420 .01 4.20 11/28/2006
AL8815184 775 23.00 17,825.00 01/04/2007
D0O5815184 1,125 16.00 18,000.00 01/17/2007
PG6665126 170 17.00 2,890.00 01/22/2007
C05685180 55 20.00 1,100.00 02/08/2007
PG3515173 5,100 8.50 43,350.00 02/23/2007
AA4495177 50 25.00 1,250.00 02/26/2007
FR5635180 5 23.05 115.25 03/05/2007
AL3345180 30 20.00 600.00 03/07/2007
FR3805180 480 18.00 8,640.00 03/07/2007
FR4155176 80 6.25 500.00 03/08/2007
PG1115384 15 45.00 675.00 03/13/2007
HO3495187 135 24.00 3,240.00 03/14/2007
GA6645180 200 20.00 4,000.00 04/11/2007
BA3965177 20 21.40 428.00 04/18/2007
BA6835184 200 18.00 3,600.00 04/18/2007
HO3215176 25 12.00 300.00 04/26/2007
FR5745180 3 230.00 690.00 05/22/2007
AT1785180 250 20.00 5,000.00 05/24/2007
HO3115170 16,700 7.70 128,590.00 06/05/2007
BA6885184 60 10.00 600.00 06/13/2007
CA3255170 3,550 8.00 28,400.00 06/18/2007
ITEM 705412 UNITS SY
DESCRIPTION—- TEMPORARY MULCHING
CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE
BA3965177 750 .96 720.00 04/18/2007



ITEM

DESCRIPTION— TEMPORARY MULCHING

CONTRACT
HO3215176
AT1785180
MO4045130
CH3295180R

ITEM

CONTRACT
FR5635180

ITEM

CONTRACT
MO5435124SBR
BA4295125
BA7715187
AA4195174
AX1215124SBR

ITEM

CONTRACT
MO3545174
MO4335177
AL3265177
FR4835130
AA4475177
AA4545177
QA2525176
WA4365181
BA4295125
PG6605177
PG6025176
MO3885187

STATE HIGHWAY ADMINISTRATION OF MARYLAND
07/01/2007

Price Index
705412 UNITS SY
QUANTITY UNIT PRICE
2,100 .55
1,000 .45
700 .61
10 27.00
707360 UNITS LB
DESCRIPTION—- COVER COMPANION SEED MIX
QUANTITY UNIT PRICE
5 32.30
708010 UNITS UD
DESCRIPTION- VEGETATION MANAGEMENT CREW
QUANTITY UNIT PRICE
4 900.00
15 2,000.00
1 1,150.00
10 2,000.00
10 750.00
708240 UNITS SY
DESCRIPTION— TYPE A SOIL STABILIZATION MATTING
QUANTITY UNIT PRICE
95 .60
100 2.00
300 3.25
900 1.40
100 7.70
100 12.95
1,430 1.50
125 3.00
1,975 2.00
79 2.00
445 2.00
210 3.00
5,000 5.00

415D71408R

TOTAL AMOUNT
1,155.00
450.00
427.00
270.00

TOTAL AMOUNT
161.50

TOTAL AMOUNT
3,600.00
30,000.00
1,150.00
20,000.00
7,500.00

TOTAL AMOUNT
57.00
200.00
975.00
1,260.00
770.00
1,295.00
2,145.00
375.00
3,950.00
158.00
890.00
630.00
25,000.00

Page 270

AWARDED DATE
04/26/2007
05/24/2007
06/18/2007
06/25/2007

AWARDED DATE
03/05/2007

AWARDED DATE
08/23/2006
08/24/2006
10/17/2006
02/26/2007
05/16/2007

AWARDED DATE
07/19/2006
07/21/2006
07/24/2006
07/27/2006
07/28/2006
08/01/2006
08/17/2006
08/17/2006
08/24/2006
08/24/2006
08/31/2006
09/01/2006
09/25/2006



ITEM

CONTRACT
4151631408
XX6155179R
XX8215177
HO3205176
QA2765177
4151531408
AT9575179
TA4265187R
XX8065177
AL8815184
AX1785133
D0O5815184
PG6665126
AA3495174
AX1795133
C05685180
WA1815174
GA6565177
HA2835180
PG3515173
AA4195174
AA4495177
M06235187
AL4005177R
XX5015179
BA6835184
AL3275177
FR3975177
XX9105177
XX9135177
FR5745180
XX9065177
HO3115170
CA3255170
AL3145177
QA3445177

STATE HIGHWAY ADMINISTRATION OF MARYLAND

Price Index 07/01/2007
708240 UNITS SY
DESCRIPTION— TYPE A SOIL STABILIZATION MATTING

QUANTITY UNIT PRICE
2,000 1.00
250 6.00
4,000 3.95
1,725 .70
100 5.00
2,000 1.00
200 3.00
89 25.00
1,000 1.50
20 1.85
200 2.22
1,750 1.50
2,500 1.30
1,600 2.00
200 4.00
8,620 1.50
1,077 3.00
100 3.30
55 10.00
2,638 1.00
1,870 1.25
200 2.50
50 5.00
330 7.25
300 3.00
111 2.00
350 4.45
50 5.40
1,000 1.75
200 4.00
100 8.10
500 3.00
132,003 1.55
1,450 3.00
300 4.00
100 2.50
650 4.50

WA3085177

TOTAL AMOUNT
2,000.00
1,500.00

15,800.00
1,207.50
500.00
2,000.00
600.00
2,225.00
1,500.00
37.00
444.00
2,625.00
3,250.00
3,200.00
800.00
12,930.00
3,231.00
330.00
550.00
2,638.00
2,337.50
500.00
250.00
2,392.50
900.00
222.00
1,557.50
270.00
1,750.00
800.00
810.00
1,500.00
204,604.65
4,350.00
1,200.00
250.00
2,925.00

Page 271

AWARDED DATE
10/26/2006
10/26/2006
10/26/2006
11/14/2006
11/14/2006
11/20/2006
11/20/2006
11/28/2006
11/29/2006
01/04/2007
01/16/2007
01/17/2007
01/22/2007
01/24/2007
01/31/2007
02/08/2007
02/16/2007
02/20/2007
02/23/2007
02/23/2007
02/26/2007
02/26/2007
03/15/2007
03/20/2007
03/22/2007
04/18/2007
04/26/2007
04/26/2007
05/11/2007
05/14/2007
05/22/2007
05/24/2007
06/05/2007
06/18/2007
06/25/2007
06/26/2007
06/26/2007
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ITEM 708240 UNITS SY
DESCRIPTION— TYPE A SOIL STABILIZATION MATTING
CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE
FR5295181 1,310 1.65 2,161.50 06/27/2007
ITEM 708250 UNITS SY
DESCRIPTION- TYPE B SOIL STABILIZATION MATTING
CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE
HA3015175 715 6.00 4,290.00 07/19/2006
MO3545174 385 .60 231.00 07/19/2006
FR5035181 84 8.00 672.00 07/26/2006
SM7115176R 831 5.00 4,155.00 08/23/2006
BA4295125 74 7.50 555.00 08/24/2006
PG6605177 158 8.00 1,264.00 08/24/2006
BA4155180 700 6.85 4,795.00 11/09/2006
HO3205176 60 3.80 228.00 11/14/2006
AT9575179 15 10.00 150.00 11/20/2006
AL8815184 125 8.00 1,000.00 01/04/2007
AX1785133 15 11.10 166.50 01/16/2007
AX1795133 15 6.00 90.00 01/31/2007
GA3135188 2,000 6.40 12,800.00 02/08/2007
AA4195174 132 7.00 924.00 02/26/2007
MO5595177 216 6.00 1,296.00 03/06/2007
FR3805180 770 7.00 5,390.00 03/07/2007
FR4155176 726 6.25 4,537.50 03/08/2007
PG1115384 209 3.00 627.00 03/13/2007
HO3495187 20 10.00 200.00 03/14/2007
BA3965177 2,840 5.62 15,960.80 04/18/2007
BA6835184 15 8.00 120.00 04/18/2007
PG6495176 630 5.80 3,654.00 04/30/2007
HO3115170 444 8.25 3,663.00 06/05/2007
CA3255170 100 9.00 900.00 06/18/2007
FR5295181 2,450 5.00 12,250.00 06/27/2007
ITEM 712900 UNITS LS
DESCRIPTION—- SELECTIVE TREE TRIMMING
CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE
BA4295125 1 4,000.00 4,000.00 08/24/2006
MO5595177 1 5,000.00 5,000.00 03/06/2007
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ITEM 712900 UNITS LS
DESCRIPTION— SELECTIVE TREE TRIMMING

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE
MO4045130 1 700.00 700.00 06/18/2007
4292311407SB 1 11,000.00 11,000.00 01/29/2007
4292311407SB 1 4,780.00 4,780.00 01/29/2007
4292311407SB 1 7,200.00 7,200.00 01/29/2007
4292311407SB 1 11,400.00 11,400.00 01/29/2007
4292311407SB 1 8,500.00 8,500.00 01/29/2007
4291911407SB 1 3,200.00 3,200.00 03/06/2007
4291911407SB 1 3,800.00 3,800.00 03/06/2007
4291911407SB 1 6,400.00 6,400.00 03/06/2007
4291911407SB 1 8,200.00 8,200.00 03/06/2007
4291911407SB 1 8,800.00 8,800.00 03/06/2007
4291911407SB 1 32,000.00 32,000.00 03/06/2007
4291911407SB 1 2,400.00 2,400.00 03/06/2007
4291911407SB 1 4,000.00 4,000.00 03/06/2007
ITEM 713010 UNITS LS

DESCRIPTION— SELECTIVE TREE FELLING

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE
SM7115176R 1 2,500.00 2,500.00 08/23/2006
MO3335184 1 2,000.00 2,000.00 09/13/2006
AA3585184 1 12,000.00 12,000.00 09/22/2006
BA4155180 1 2,478.00 2,478.00 11/09/2006
BA6885184 1 20,000.00 20,000.00 06/13/2007
ITEM 713040 UNITS HR

DESCRIPTION—- STUMP REMOVAL AND DISPOSAL

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE
AA3585184 5 750.00 3,750.00 09/22/2006
4290851408 100 62.81 6,281.00 09/27/2006
4291531408 40 85.00 3,400.00 10/23/2006
4291631408 40 78.32 3,132.80 10/24/2006
BA4155180 15 189.00 2,835.00 11/09/2006
DO05815184 48 85.00 4,080.00 01/17/2007
4290671408 50 20.00 1,000.00 03/06/2007

4291371408 50 1.00 50.00 03/26/2007



STATE HIGHWAY ADMINISTRATION OF MARYLAND

Price Index

ITEM 713045 UNITS HR

DESCRIPTION— TREE FELLING 1 INCH TO 6 INCH TRUNK DIAMETER

CONTRACT QUANTITY UNIT PRICE
DO05815184 21 85.00
ITEM 713050 UNITS HR

07/01/2007

TOTAL AMOUNT
1,785.00

DESCRIPTION— TREE FELLING 6.25 INCH TO 12 INCH TRUNK DIAMETER

CONTRACT QUANTITY UNIT PRICE
DO5815184 28 110.00
ITEM 713055 UNITS HR

TOTAL AMOUNT
3,080.00

DESCRIPTION— TREE FELLING 12.25 INCH TO 18 INCH TRUNK DIAMETER

CONTRACT QUANTITY UNIT PRICE
DO05815184 20 225.00
ITEM 713060 UNITS HR

TOTAL AMOUNT
4,500.00

DESCRIPTION— TREE FELLING 18.25 INCH TO 24 INCH TRUNK DIAMETER

CONTRACT QUANTITY UNIT PRICE
DO5815184 24 450.00
ITEM 713070 UNITS HR

TOTAL AMOUNT
10,800.00

DESCRIPTION— TREE FELLING GREATER THAN 30 INCH TRUNK DIAMETER

CONTRACT QUANTITY UNIT PRICE
D0O5815184 10 600.00
ITEM 713075 UNITS HR
DESCRIPTION- SELECTIVE TREE TRIMMING

CONTRACT QUANTITY UNIT PRICE
XX5015179 15 175.00
ITEM 713080 UNITS DAY

DESCRIPTION— TREE TRIMMING 3 MAN CREW AND EQUIPMENT

CONTRACT QUANTITY UNIT PRICE
4290851408 550 749.46
4291531408 600 740.00

4291631408 600 645.84

TOTAL AMOUNT
6,000.00

TOTAL AMOUNT
2,625.00

TOTAL AMOUNT
412,203.00
444,000.00
387,504.00

Page 274

AWARDED DATE
01/17/2007

AWARDED DATE
01/17/2007

AWARDED DATE
01/17/2007

AWARDED DATE
01/17/2007

AWARDED DATE
01/17/2007

AWARDED DATE
03/22/2007

AWARDED DATE
09/27/2006
10/23/2006
10/24/2006
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ITEM 713080 UNITS DAY
DESCRIPTION— TREE TRIMMING 3 MAN CREW AND EQUIPMENT

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE
DO05815184 2 1,750.00 3,500.00 01/17/2007
4290671408 200 693.63 138,726.00 03/06/2007
4291371408 250 818.55 204,637.50 03/26/2007
ITEM 714001 UNITS MG

DESCRIPTION— ADDITIONAL WATERING OF PLANTS

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE
HA3015175 5 55.00 275.00 07/19/2006
MO3545174 3 200.00 600.00 07/19/2006
FR4835130 1 160.00 160.00 07/27/2006
WI7205130 9 400.00 3,600.00 08/10/2006
MO5435124SBR 89 35.00 3,115.00 08/23/2006
SM7115176R 8 50.00 400.00 08/23/2006
BA4295125 5 125.00 625.00 08/24/2006
MO3705176 1 110.00 110.00 08/28/2006
AA3585184 36 44.00 1,584.00 09/22/2006
WA9945129 6 1,152.00 6,912.00 09/26/2006
BA7715187 2 115.00 230.00 10/17/2006
WI3676114SBR 30 50.00 1,500.00 11/02/2006
BA4155180 12 78.75 945.00 11/09/2006
HO3205176 1 73.50 73.50 11/14/2006
CA4815184 42 125.00 5,250.00 12/06/2006
AL8815184 162 100.00 16,200.00 01/04/2007
AX1386114SBR 50 55.00 2,750.00 01/04/2007
DO05815184 21 60.00 1,260.00 01/17/2007
PG6665126 45 50.00 2,250.00 01/22/2007
AA3495174 16 125.00 2,000.00 01/24/2007
HA3076114SBR 80 55.00 4,400.00 01/29/2007
FR4955187 67 121.00 8,107.00 01/30/2007
AT7516114RSBR 200 40.00 8,000.00 02/20/2007
PG3515173 25 50.00 1,250.00 02/23/2007
AA4195174 106 50.00 5,300.00 02/26/2007
FR3805180 6 44.00 277.20 03/07/2007
PG1115384 5 200.00 1,000.00 03/13/2007
HO3866114SBR 50 55.00 2,750.00 03/27/2007

BA6835184 106 53.00 5,618.00 04/18/2007
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ITEM 714001 UNITS MG
DESCRIPTION— ADDITIONAL WATERING OF PLANTS
CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE
AX1215124SBR 328 40.00 13,120.00 05/16/2007
FR5745180 2 175.00 350.00 05/22/2007
HO3115170 753 43.00 32,379.00 06/05/2007
BA6885184 181 48.00 8,688.00 06/13/2007
CA3255170 515 53.00 27,295.00 06/18/2007
MO4045130 5 55.50 277.50 06/18/2007
FR5295181 3 65.00 195.00 06/27/2007
ITEM 714500 UNITS CF
DESCRIPTION—- ABANDONED PLANTING PITS
CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE
AA3585184 6 1.10 6.60 09/22/2006
BA4155180 4 10.50 42.00 11/09/2006
CA4815184 50 50.00 2,500.00 12/06/2006
DO5815184 60 15.00 900.00 01/17/2007
AA3495174 8 12.00 96.00 01/24/2007
AA4195174 8 10.00 80.00 02/26/2007
BA6885184 10 1.20 12.00 06/13/2007
ITEM 714570 UNITS LS
DESCRIPTION—- MAINTENANCE OF TREES
CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE
DO3556114SBR 1 3,087.00 3,087.00 10/20/2006
QA3416114SBR 1 5,920.00 5,920.00 11/02/2006
WI3676114SBR 1 4,246.00 4,246.00 11/02/2006
AX1386114SBR 1 7,341.00 7,341.00 01/04/2007
HA3076114SBR 1 23,575.00 23,575.00 01/29/2007
HO3866114SBR 1 16,378.00 16,378.00 03/27/2007
ITEM 715010 UNITS SY

DESCRIPTION— SHREDDED HARDWOOD BARK MULCHING 2 INCH DEPTH

CONTRACT
SM7115176R
AA3585184
BA7715187

QUANTITY
800
44
108

UNIT PRICE
1.25
1.30
3.45

TOTAL AMOUNT
1,000.00
57.20
372.60

AWARDED DATE
08/23/2006
09/22/2006
10/17/2006
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ITEM 715010 UNITS SY
DESCRIPTION— SHREDDED HARDWOOD BARK MULCHING 2 INCH DEPTH

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE
CA4815184 1,057 2.50 2,642.50 12/06/2006
D0O5815184 180 4.00 720.00 01/17/2007
BA6885184 460 1.20 552.00 06/13/2007
CA3255170 1,430 1.10 1,573.00 06/18/2007
ITEM 715015

DESCRIPTION— SHREDDED HARDWOOD BARK MULCHING 3 INCH DEPTH

CONTRACT
MO3545174
FR4835130
WI7205130
MO5435124SBR
MO3335184
AA3585184
WA9945129
BA4155180
HO3205176
CA4815184
AL8815184
PG6665126
FR4955187
PG1115384
BA6835184
AX1215124SBR
FR5745180
HO3115170
BA6885184
CA3255170
MO4045130
FR5295181

ITEM

CONTRACT
DO3556114SBR
QA3416114SBR

QUANTITY

315
85
218
1,915
30
933
466
468
131
416
323
1,333
2,200
175
2,639
7,599
61
2,068
413
1,925
83
155

718000

QUANTITY
15
10

UNIT PRICE

1.10
6.00
8.75
1.00
4.00
121
18.72
4.05
1.26
3.50
4.25
4.00
5.00
2.15
1.07
1.50
8.10
1.25
1.45
1.10
1.67
1.30

UNITS DAY
DESCRIPTION— LANDSCAPE MAINTENANCE CREW

UNIT PRICE
790.00
790.00

TOTAL AMOUNT
346.50
510.00

1,907.50
1,915.00
120.00
1,128.93
8,723.52
1,895.40
165.06
1,456.00
1,372.75
5,332.00
11,000.00
376.25
2,823.73
11,398.50
494.10
2,585.00
598.85
2,117.50
138.61
201.50

TOTAL AMOUNT
11,850.00
7,900.00

AWARDED DATE
07/19/2006
07/27/2006
08/10/2006
08/23/2006
09/13/2006
09/22/2006
09/26/2006
11/09/2006
11/14/2006
12/06/2006
01/04/2007
01/22/2007
01/30/2007
03/13/2007
04/18/2007
05/16/2007
05/22/2007
06/05/2007
06/13/2007
06/18/2007
06/18/2007
06/27/2007

AWARDED DATE
10/20/2006
11/02/2006



STATE HIGHWAY ADMINISTRATION OF MARYLAND

Price Index 07/01/2007 Page 278
ITEM 718000 UNITS DAY
DESCRIPTION— LANDSCAPE MAINTENANCE CREW
CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE
WI3676114SBR 25 790.00 19,750.00 11/02/2006
CA4815184 15 980.00 14,700.00 12/06/2006
AX1386114SBR 80 800.00 64,000.00 01/04/2007
HA3076114SBR 40 990.00 39,600.00 01/29/2007
AT7516114RSBR 60 790.00 47,400.00 02/20/2007
HO3866114SBR 50 850.00 42,500.00 03/27/2007
ITEM 718300 UNITS CY
DESCRIPTION- MULCH
CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE
AL3195130 10 16.00 160.00 07/26/2006
DO3556114SBR 25 26.00 650.00 10/20/2006
WI3676114SBR 25 26.00 650.00 11/02/2006
AX1386114SBR 100 10.00 1,000.00 01/04/2007
HA3076114SBR 300 45.00 13,500.00 01/29/2007
HO3866114SBR 100 10.00 1,000.00 03/27/2007
ITEM 720330 UNITS EA
DESCRIPTION—- ACER RUBRUM 2 INCH CAL. B&B
CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE
BA4295125 2 230.00 460.00 08/24/2006
HO3495187 2 290.00 580.00 03/14/2007
ITEM 720340 UNITS EA
DESCRIPTION— ACER RUBRUM 2 1/2 INCH CAL. B&B
CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE
AL8815184 40 250.00 10,000.00 01/04/2007
AA3495174 23 300.00 6,900.00 01/24/2007
AA4195174 25 250.00 6,250.00 02/26/2007
HO3115170 74 200.00 14,800.00 06/05/2007
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ITEM 720440 UNITS EA
DESCRIPTION- ACER RUBRUM 'OCTOBER GLORY' 2 1/2 INCH CAL. B&B

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE
BA4155180 6 210.00 1,260.00 11/09/2006
BA6835184 22 192.60 4,237.20 04/18/2007
ITEM 720450 UNITS EA

DESCRIPTION— ACER RUBRUM 'OCTOBER GLORY* 3 INCH CAL B&B

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE
PG1115384 2 385.00 770.00 03/13/2007
ITEM 720465 UNITS EA

DESCRIPTION- ACER RUBRUM 'RED SUNSET' 1 1/2 INCH CAL. B&B

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE
HO3205176 3 147.00 441.00 11/14/2006
ITEM 720470 UNITS EA

DESCRIPTION— ACER RUBRUM 'RED SUNSET' 2 INCH CAL. B&B

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE
DO5815184 4 180.00 720.00 01/17/2007
ITEM 720540 UNITS EA

DESCRIPTION- ACER SACCHARUM 2 1/2 INCH CAL. B&B

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE
AL8815184 90 250.00 22,500.00 01/04/2007
HO3115170 4 200.00 800.00 06/05/2007
ITEM 722340 UNITS EA

DESCRIPTION— CLADRASTIS KENTUCKEA 2 1/2 INCH CAL. B&B

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE
BA6885184 4 216.00 864.00 06/13/2007
ITEM 723730 UNITS EA

DESCRIPTION— LIQUIDAMBAR STYRACIFLUA 2 INCH CAL. B&B

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE
PG3515173 6 195.00 1,170.00 02/23/2007
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ITEM 723740 UNITS EA
DESCRIPTION— LIQUIDAMBAR STYRACIFLUA 2 1/2 INCH CAL. B&B
CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE
AL8815184 18 250.00 4,500.00 01/04/2007
CA3255170 5 200.00 1,000.00 06/18/2007
ITEM 723905 UNITS EA
DESCRIPTION—- LIRIODENDRON TULIPIFERA 5 FOOT HEIGHT B&B
CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE
HA3015175 5 40.00 200.00 07/19/2006
ITEM 724105 UNITS EA
DESCRIPTION- NYSSA SYLVATICA 5 FOOT HEIGHT B&B
CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE
HA3015175 5 45.00 225.00 07/19/2006
ITEM 724430 UNITS EA
DESCRIPTION- PLATANUS ACERIFOLIA - BLOODGOOD 2 INCH CAL. B&B
CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE
FR3805180 2 182.00 364.00 03/07/2007
ITEM 725220 UNITS EA
DESCRIPTION- QUERCUS ALBA 1 3/4 INCH CAL. B&B
CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE
HO3115170 17 140.00 2,380.00 06/05/2007
ITEM 725230 UNITS EA
DESCRIPTION—- QUERCUS ALBA 2 INCH CAL. B&B
CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE
AL8815184 6 225.00 1,350.00 01/04/2007
DO5815184 6 330.00 1,980.00 01/17/2007
ITEM 725430 UNITS EA
DESCRIPTION—- QUERCUS RUBRA 2 INCH CAL. B&B
CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE
DO05815184 3 280.00 840.00 01/17/2007



ITEM

CONTRACT
PG3515173
FR3805180

ITEM

CONTRACT
BA4295125
AL8815184

ITEM

CONTRACT
AL8815184

STATE HIGHWAY ADMINISTRATION OF MARYLAND

Price Index 07/01/2007
725430 UNITS EA
DESCRIPTION-— QUERCUS RUBRA 2 INCH CAL. B&B
QUANTITY UNIT PRICE
4 250.00
4 182.00
725440 UNITS EA
DESCRIPTION- QUERCUS RUBRA 2 1/2 INCH CAL. B&B
QUANTITY UNIT PRICE
2 350.00
3 250.00
725630 UNITS EA
DESCRIPTION— QUERCUS COCCINEA 2 INCH CAL. B&B
QUANTITY UNIT PRICE
7 225.00
725830 UNITS EA

ITEM

DESCRIPTION- QUERCUS PALUSTRIS 2 INCH CAL. B&B

CONTRACT
FR5745180

ITEM

CONTRACT
AA3495174
AA4195174

ITEM

QUANTITY
2

725840

UNIT PRICE

330.00

UNITS EA
DESCRIPTION—- QUERCUS PALUSTRIS 2 1/2 INCH CAL. B&B

QUANTITY UNIT PRICE
20 245.00
26 250.00
725940 UNITS EA

DESCRIPTION- QUERCUS PHELLOS 2 1/2 INCH CAL. B&B

CONTRACT
HO3115170

QUANTITY
4

UNIT PRICE

200.00

TOTAL AMOUNT
1,000.00
728.00

TOTAL AMOUNT
700.00
750.00

TOTAL AMOUNT
1,575.00

TOTAL AMOUNT
660.00

TOTAL AMOUNT
4,900.00
6,500.00

TOTAL AMOUNT
800.00
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AWARDED DATE
02/23/2007
03/07/2007

AWARDED DATE
08/24/2006
01/04/2007

AWARDED DATE
01/04/2007

AWARDED DATE
05/22/2007

AWARDED DATE
01/24/2007
02/26/2007

AWARDED DATE
06/05/2007
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Price Index

ITEM 728408 UNITS EA
DESCRIPTION— TAXODIUM DISTICHUM 8 FOOT HEIGHT B&B

CONTRACT QUANTITY UNIT PRICE
HO3115170 5 135.00
ITEM 729600 UNITS EA

DESCRIPTION- ZELKOVA SERRATA 'VILLAGE GREEN' 2 INCH CAL. B&B

CONTRACT QUANTITY UNIT PRICE
DO5815184 3 280.00
ITEM 729650 UNITS EA

07/01/2007

TOTAL AMOUNT
675.00

TOTAL AMOUNT
840.00

DESCRIPTION—- ZELKOVA SERRATA 'VILLAGE GREEN' 2 1/2 INCH CAL. B&B

CONTRACT QUANTITY UNIT PRICE
BA7715187 1 402.50
D0O5815184 3 330.00
BA6835184 1 192.60
ITEM 731850 UNITS EA

DESCRIPTION— AMELANCHIER CANADENSIS 5 FOOT HEIGHT B&B

CONTRACT QUANTITY UNIT PRICE
HO3205176 12 99.75
ITEM 731855 UNITS EA

DESCRIPTION— AMELANCHIER CANADENSIS 8 FOOT HEIGHT B&B

CONTRACT QUANTITY UNIT PRICE
HO3115170 31 135.00
ITEM 731868 UNITS EA

DESCRIPTION— AMELANCHIER LAEVIS 1 1/2 INCH CAL. B&B

CONTRACT QUANTITY UNIT PRICE
DO5815184 16 280.00
ITEM 732780 UNITS EA

DESCRIPTION— CORNUS KOUSA 8 FOOT HEIGHT SHRUB FORM B&B

CONTRACT QUANTITY UNIT PRICE

BA6885184 23 144.00

TOTAL AMOUNT
402.50
990.00
192.60

TOTAL AMOUNT
1,197.00

TOTAL AMOUNT
4,185.00

TOTAL AMOUNT
4,480.00

TOTAL AMOUNT
3,312.00
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AWARDED DATE
06/05/2007

AWARDED DATE
01/17/2007

AWARDED DATE
10/17/2006
01/17/2007
04/18/2007

AWARDED DATE
11/14/2006

AWARDED DATE
06/05/2007

AWARDED DATE
01/17/2007

AWARDED DATE
06/13/2007



ITEM

STATE HIGHWAY ADMINISTRATION OF MARYLAND

Price Index

736270

07/01/2007

UNITS EA

DESCRIPTION—- MALUS 'INDIAN MAGIC' 1 1/2 INCH CAL. B&B

CONTRACT
BA6885184

ITEM

QUANTITY
26

736465

UNIT PRICE TOTAL AMOUNT
156.00 4,056.00
UNITS EA

DESCRIPTION—- MALUS 'SNOWDRIFT' 1 1/2 INCH CAL. B&B

CONTRACT
DO5815184

ITEM

QUANTITY
21

736470

UNIT PRICE TOTAL AMOUNT
165.00 3,465.00
UNITS EA

DESCRIPTION— MALUS 'SNOWDRIFT' 2 INCH CAL. B&B

CONTRACT
BA6885184

ITEM

QUANTITY
7

737980

UNIT PRICE TOTAL AMOUNT
204.00 1,428.00
UNITS EA

DESCRIPTION— PRUNUS YEDOENSIS 2 INCH CAL. B&B

CONTRACT
BA6835184

ITEM

QUANTITY
7

737990

UNIT PRICE TOTAL AMOUNT
176.55 1,235.85
UNITS EA

DESCRIPTION- PRUNUS YEDOENSIS 2 1/2 INCH CAL. B&B

CONTRACT
BA6885184

ITEM

QUANTITY
10

742030

UNIT PRICE TOTAL AMOUNT
210.00 2,100.00
UNITS EA

DESCRIPTION—- ILEX OPACA (APPROVED VARIETIES) 3 FOOT HEIGHT B&B

CONTRACT
HA3015175
HA3015175
HO3115170

ITEM

QUANTITY
10

2

30

742050

UNIT PRICE TOTAL AMOUNT
55.00 550.00
55.00 110.00
35.00 1,050.00
UNITS EA

DESCRIPTION—- ILEX OPACA (APPROVED VARIETIES) 5 FOOT HEIGHT B&B

CONTRACT
SM7115176R

QUANTITY
19

UNIT PRICE TOTAL AMOUNT

200.00 3,800.00
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AWARDED DATE
06/13/2007

AWARDED DATE
01/17/2007

AWARDED DATE
06/13/2007

AWARDED DATE
04/18/2007

AWARDED DATE
06/13/2007

AWARDED DATE
07/19/2006
07/19/2006
06/05/2007

AWARDED DATE
08/23/2006



ITEM

STATE HIGHWAY ADMINISTRATION OF MARYLAND

Price Index

742050 UNITS EA

07/01/2007

DESCRIPTION—- ILEX OPACA (APPROVED VARIETIES) 5 FOOT HEIGHT B&B

CONTRACT
HO3205176
D0O5815184
PG3515173

ITEM

QUANTITY UNIT PRICE
6 168.00
3 250.00
4 250.00
742070 UNITS EA

TOTAL AMOUNT
1,008.00
750.00
1,000.00

DESCRIPTION—- ILEX OPACA (APPROVED VARIETIES) 6 FOOT HEIGHT B&B

CONTRACT
FR5745180
HO3115170

ITEM

DESCRIPTION— ILEX X 'NELLIE R. STEVENS'5 FOOT HEIGHT B&B

CONTRACT
DO5815184

ITEM

DESCRIPTION—

CONTRACT
HO3115170

ITEM

DESCRIPTION—-

CONTRACT
PG3515173

ITEM

DESCRIPTION—

CONTRACT
HO3115170

QUANTITY UNIT PRICE
1 860.00
62 165.00
742275 UNITS EA

QUANTITY UNIT PRICE
13 220.00
742330 UNITS EA

JUNIPERUS VIRGINIANA 3 FOOT HEIGHT B&B

QUANTITY UNIT PRICE

35 30.00

742350 UNITS EA
JUNIPERUS VIRGINIANA 5 FOOT HEIGHT B&B

QUANTITY UNIT PRICE
6 125.00
743070 UNITS EA

PICEA ABIES 6 FOOT HEIGHT B&B

QUANTITY UNIT PRICE

71 90.00

TOTAL AMOUNT
860.00
10,230.00

TOTAL AMOUNT
2,860.00

TOTAL AMOUNT
1,050.00

TOTAL AMOUNT
750.00

TOTAL AMOUNT
6,390.00
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AWARDED DATE
11/14/2006
01/17/2007
02/23/2007

AWARDED DATE
05/22/2007
06/05/2007

AWARDED DATE
01/17/2007

AWARDED DATE
06/05/2007

AWARDED DATE
02/23/2007

AWARDED DATE
06/05/2007



ITEM

CONTRACT
HO3115170
CA3255170

ITEM

CONTRACT
SM7115176R
HO3205176

ITEM

CONTRACT
WA9945129
BA4155180

STATE HIGHWAY ADMINISTRATION OF MARYLAND

Price Index 07/01/2007
743730 UNITS EA
DESCRIPTION- PINUS STROBUS 3 FOOT HEIGHT B&B
QUANTITY UNIT PRICE
34 28.00
15 53.00
743750 UNITS EA
DESCRIPTION- PINUS STROBUS 5 FOOT HEIGHT B&B
QUANTITY UNIT PRICE
11 60.00
9 63.00
743770 UNITS EA
DESCRIPTION- PINUS STROBUS 6 FOOT HEIGHT B&B
QUANTITY UNIT PRICE
7 429.00
19 94.50
19 65.00

HO3115170

ITEM

750735

UNITS EA

TOTAL AMOUNT
952.00
795.00

TOTAL AMOUNT
660.00
567.00

TOTAL AMOUNT
3,003.00
1,795.50
1,235.00

Page 285

AWARDED DATE
06/05/2007
06/18/2007

AWARDED DATE
08/23/2006
11/14/2006

AWARDED DATE
09/26/2006
11/09/2006
06/05/2007

DESCRIPTION— ARONIA ARBUTIFOLIA BRILLIANTISSIMA 2 FOOT HEIGHT 3 GALLONCONTAINER

CONTRACT
FR4955187

ITEM

QUANTITY
4

750745

UNIT PRICE
18.00

UNITS EA

TOTAL AMOUNT
72.00

AWARDED DATE
01/30/2007

DESCRIPTION— ARONIA ARBUTIFOLIA BRILLIANTISSIMA 3 FOOT HEIGHT 3 GALLONCONTAINER

CONTRACT
FR5745180

ITEM

QUANTITY
6

750930

UNIT PRICE
24.25

UNITS EA

TOTAL AMOUNT
145.50

DESCRIPTION— CERCIS CANADENSIS 3 FOOT HEIGHT 3 GALLON CONTAINER

CONTRACT
FR4955187
HO3115170

QUANTITY
14
44

UNIT PRICE
21.00
28.00

TOTAL AMOUNT
294.00
1,232.00

AWARDED DATE
05/22/2007

AWARDED DATE
01/30/2007
06/05/2007



ITEM
DESCRIPTION—

CONTRACT
MO3545174
HO3205176

ITEM
DESCRIPTION—

CONTRACT
CA3255170

ITEM

DESCRIPTION—-

CONTRACT
HA3015175

ITEM

DESCRIPTION—

CONTRACT
HO3115170

ITEM

DESCRIPTION—-

CONTRACT
HO3115170

ITEM

DESCRIPTION—

CONTRACT
DO05815184

ITEM

DESCRIPTION—-

CONTRACT
HO3205176

STATE HIGHWAY ADMINISTRATION OF MARYLAND

Price Index 07/01/2007

752125 UNITS EA
CLETHRA ALNIFOLIA 18 INCH HEIGHT 3 GALLON CONTAINER

QUANTITY UNIT PRICE TOTAL AMOUNT
55 35.00 1,925.00
26 26.25 682.50
752135 UNITS EA

CLETHRA ALNIFOLIA 2 FOOT HEIGHT 3 GALLON CONTAINER

QUANTITY UNIT PRICE TOTAL AMOUNT

9 27.00 243.00

752145 UNITS EA
CLETHRA ALNIFOLIA 3 FOOT HEIGHT 3 GALLON CONTAINER

QUANTITY UNIT PRICE TOTAL AMOUNT

15 34.00 510.00

754440 UNITS EA
HAMAMELIS VIRGINIANA 3 FOOT HEIGHT B&B

QUANTITY UNIT PRICE TOTAL AMOUNT

106 35.00 3,710.00

754740 UNITS EA
ILEX GLABRA 2 FOOT HEIGHT B&B

QUANTITY UNIT PRICE TOTAL AMOUNT

50 26.00 1,300.00

754785 UNITS EA
ILEX GLABRA COMPACTA 2 FOOT HEIGHT B&B

QUANTITY UNIT PRICE TOTAL AMOUNT

5 20.00 100.00
754920 UNITS EA
ILEX VERTICILLATA 'SOUTHERN GENTLEMAN' 18 INCH HEIGHT B&B

QUANTITY UNIT PRICE TOTAL AMOUNT

8 26.25 210.00
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AWARDED DATE
07/19/2006
11/14/2006

AWARDED DATE
06/18/2007

AWARDED DATE
07/19/2006

AWARDED DATE
06/05/2007

AWARDED DATE
06/05/2007

AWARDED DATE
01/17/2007

AWARDED DATE
11/14/2006



ITEM

STATE HIGHWAY ADMINISTRATION OF MARYLAND

Price Index

754940 UNITS EA

07/01/2007

DESCRIPTION— ILEX VERTICILLATA 'SOUTHERN GENTLEMAN' 3 FOOT HEIGHT B&B

CONTRACT
HA3015175

ITEM

QUANTITY UNIT PRICE

3 35.00

754950 UNITS EA

TOTAL AMOUNT
105.00

DESCRIPTION—- ILEX VERTICILLATA 'WINTER RED' 18 INCH HEIGHT B&B

CONTRACT
HO3205176

ITEM

DESCRIPTION— ILEX VERTICILLATA 'WINTER RED' 3 FOOT HEIGHT Bé&B

CONTRACT
BA4155180
HO3115170

ITEM

QUANTITY UNIT PRICE

70 26.25

754970 UNITS EA

QUANTITY UNIT PRICE
36 47.25
120 28.00
754990 UNITS EA

TOTAL AMOUNT
1,837.50

TOTAL AMOUNT
1,701.00
3,360.00

DESCRIPTION— ITEA VIRGINICA 18 INCH HEIGHT 3 GALLON CONTAINER

CONTRACT
BA6885184

ITEM

QUANTITY UNIT PRICE

50 26.40

755430 UNITS EA

TOTAL AMOUNT
1,320.00

DESCRIPTION— JUNIPERUS CHINENSIS SARGENTI 18 INCH SPREAD B&B

CONTRACT
CA4815184
DO05815184

ITEM

DESCRIPTION—-

CONTRACT
CA4815184
PG6665126
BA6835184

QUANTITY UNIT PRICE
74 25.00
116 55.00
757740 UNITS EA

MYRICA PENSYLVANICA 3 FOOT HEIGHT B&B

QUANTITY UNIT PRICE
35 35.00

184 47.00

6 29.96

TOTAL AMOUNT
1,850.00
6,380.00

TOTAL AMOUNT
1,225.00
8,648.00
179.76

Page 287

AWARDED DATE
07/19/2006

AWARDED DATE
11/14/2006

AWARDED DATE
11/09/2006
06/05/2007

AWARDED DATE
06/13/2007

AWARDED DATE
12/06/2006
01/17/2007

AWARDED DATE
12/06/2006
01/22/2007
04/18/2007



ITEM
DESCRIPTION—

CONTRACT
PG6665126

ITEM
DESCRIPTION—-

CONTRACT
HO3115170

ITEM
DESCRIPTION—

CONTRACT
DO05815184

ITEM
DESCRIPTION—-

CONTRACT
WA9945129

ITEM
DESCRIPTION—

CONTRACT
MO3545174
FR4835130

ITEM
DESCRIPTION—

CONTRACT
HO3115170

ITEM
DESCRIPTION—-

CONTRACT
HO3115170
CA3255170

STATE HIGHWAY ADMINISTRATION OF MARYLAND

Price Index 07/01/2007

757850 UNITS EA
PARTHENOCISSUS TRICUSPIDATA 2 YEAR 1 GALLON CONTAINER

QUANTITY UNIT PRICE TOTAL AMOUNT

255 7.25 1,848.75

759675 UNITS EA
RHUS AROMATICA 3 FOOT HEIGHT 3 GALLON CONTAINER

QUANTITY UNIT PRICE TOTAL AMOUNT

43 28.00 1,204.00

761118 UNITS EA

Page 288

AWARDED DATE
01/22/2007

AWARDED DATE
06/05/2007

SPIRAEA NIPPONICA 'SNOWMOUND' 18 INCH HEIGHT 3 GALLON CONTAINER

QUANTITY UNIT PRICE TOTAL AMOUNT

11 35.00 385.00

764530 UNITS EA
VIBURNUM DENTATUM 2 FOOT HEIGHT 3 GALLON CONTAINER

QUANTITY UNIT PRICE TOTAL AMOUNT
5 282.24 1,411.20
764540 UNITS EA

VIBURNUM DENTATUM 3 FOOT HEIGHT 3 GALLON CONTAINER

QUANTITY UNIT PRICE TOTAL AMOUNT
29 35.00 1,015.00
14 44.00 616.00
764550 UNITS EA

VIBURNUM DENTATUM 4 FOOT HEIGHT B&B

QUANTITY UNIT PRICE TOTAL AMOUNT

769 35.00 26,915.00

764850 UNITS EA
VIBURNUM LENTAGO 4 FOOT HEIGHT B&B

QUANTITY UNIT PRICE TOTAL AMOUNT
54 35.00 1,890.00
74 53.00 3,922.00

AWARDED DATE
01/17/2007

AWARDED DATE
09/26/2006

AWARDED DATE
07/19/2006
07/27/2006

AWARDED DATE
06/05/2007

AWARDED DATE
06/05/2007
06/18/2007



ITEM

DESCRIPTION—- VIBURNUM PRUNIFOLIUM 5 FOOT HEIGHT B&B

CONTRACT
HO3205176
FR5745180

ITEM

DESCRIPTION—

CONTRACT
BA6835184

ITEM

STATE HIGHWAY ADMINISTRATION OF MARYLAND
07/01/2007

Price Index

765260 UNITS EA

QUANTITY UNIT PRICE
10 94.50
10 140.00
765570 UNITS EA

VIBURNUM TRILOBUM 3 FOOT HEIGHT B&B

QUANTITY UNIT PRICE

23 27.82

765630 UNITS EA

TOTAL AMOUNT
945.00
1,400.00

TOTAL AMOUNT
639.86

DESCRIPTION- VIBURNUM PLICATUM 'TOMENTOSUM' 2 FOOT HEIGHT B&B

CONTRACT
BA6835184

ITEM

DESCRIPTION—

CONTRACT
FR4955187

ITEM

DESCRIPTION- LIQUIDAMBAR STYRACIFLUA 5 FOOT HEIGHT B&B

CONTRACT
FR4955187

ITEM

DESCRIPTION—

CONTRACT
FR4955187

ITEM

DESCRIPTION—-

CONTRACT
HA3015175

QUANTITY UNIT PRICE

11 25.68

766110 UNITS EA
ACER RUBRUM 5 FOOT HEIGHT Bé&B

QUANTITY UNIT PRICE

14 70.00

766210 UNITS EA

QUANTITY UNIT PRICE

14 70.00

766410 UNITS EA
QUERCUS PALUSTRIS 5 FOOT HEIGHT Bé&B

QUANTITY UNIT PRICE

15 83.00

766430 UNITS EA
QUERCUS PHELLOS 5 FOOT HEIGHT B&B

QUANTITY UNIT PRICE

15 39.00

TOTAL AMOUNT
282.48

TOTAL AMOUNT
980.00

TOTAL AMOUNT
980.00

TOTAL AMOUNT
1,245.00

TOTAL AMOUNT
585.00
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AWARDED DATE
11/14/2006
05/22/2007

AWARDED DATE
04/18/2007

AWARDED DATE
04/18/2007

AWARDED DATE
01/30/2007

AWARDED DATE
01/30/2007

AWARDED DATE
01/30/2007

AWARDED DATE
07/19/2006



STATE HIGHWAY ADMINISTRATION OF MARYLAND

Price Index

ITEM 774110 UNITS EA

07/01/2007

DESCRIPTION— RUDBECKIA FULGIDA 'GOLDSTURM' 1 GALLON CONTAINER

CONTRACT QUANTITY UNIT PRICE
CA3255170 469 7.00
CA3255170 274 7.00
ITEM 774139 UNITS EA

TOTAL AMOUNT
3,283.00
1,918.00

DESCRIPTION— CALAMAGROSTIS ACUTIFLORA STRICTA 1 GALLON CONTAINER

CONTRACT QUANTITY UNIT PRICE
CA4815184 148 10.00
ITEM 774140 UNITS EA

TOTAL AMOUNT
1,480.00

DESCRIPTION— CALAMAGROSTIS ACUTIFLORA STRICTA 2 GALLON CONTAINER

CONTRACT QUANTITY UNIT PRICE
BA6835184 13 23.54
ITEM 774620 UNITS EA

DESCRIPTION— PANICUM VIRGATUM 1 GALLON CONTAINER

CONTRACT QUANTITY UNIT PRICE
MO3545174 112 16.00
HO3115170 2,360 5.50
ITEM 775320 UNITS EA

DESCRIPTION- SEDUM (AUTUMN JOY) 1 GALLON CONTAINER

CONTRACT QUANTITY UNIT PRICE
WI7205130 312 12.75
PG6665126 463 5.75
BA6835184 930 11.77
ITEM 775510 UNITS EA

DESCRIPTION- NARCISSUS (DUTCHMASTER) DOUBLE NOSE |

CONTRACT QUANTITY UNIT PRICE

CA4815184 1,604 1.00

TOTAL AMOUNT
306.02

TOTAL AMOUNT
1,792.00
12,980.00

TOTAL AMOUNT
3,978.00
2,662.25
10,946.10

TOTAL AMOUNT
1,604.00
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AWARDED DATE
06/18/2007
06/18/2007

AWARDED DATE
12/06/2006

AWARDED DATE
04/18/2007

AWARDED DATE
07/19/2006
06/05/2007

AWARDED DATE
08/10/2006
01/22/2007
04/18/2007

AWARDED DATE
12/06/2006
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Price Index 07/01/2007

ITEM 780000 UNITS EA
DESCRIPTION- ACER RUBRUM (RED MAPLE) 3 GALLON CONTAINER 5 FOOT HEIGHT

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT
HO3115170 131 22.00 2,882.00
ITEM 780015 UNITS EA
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AWARDED DATE
06/05/2007

DESCRIPTION— AMELANCHIER CANADENSIS (SHADBUSH) 3 GALLON CONTAINER 4FOOT HEIGHT

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT
HA3015175 10 39.00 390.00
CA3255170 23 30.00 690.00
ITEM 780020 UNITS EA

DESCRIPTION—- BETULA NIGRA (RIVER BIRCH) 3 GALLON CONTAINER 5 FOOT HEIGHT

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT
HA3015175 10 39.00 390.00
PG3515173 35 45.00 1,575.00
CA3255170 21 32.00 672.00
ITEM 780030 UNITS EA

AWARDED DATE
07/19/2006
06/18/2007

AWARDED DATE
07/19/2006
02/23/2007
06/18/2007

DESCRIPTION— CARPINUS CAROLINIANA (IRONWOOD) 3 GALLON CONTAINER 5FOOT HEIGHT

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT
CA3255170 10 30.00 300.00
ITEM 780075 UNITS EA

AWARDED DATE
06/18/2007

DESCRIPTION— HAMAMELIS VIRGINIANA (WITCH HAZEL) 3 GALLON CONTAINER 4FOOT HEIGHT

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT
HO3115170 36 25.00 900.00
CA3255170 73 30.00 2,190.00
ITEM 780080 UNITS EA

AWARDED DATE
06/05/2007
06/18/2007

DESCRIPTION—- LIQUIDAMBAR STYRACIFLUA (SWEET GUM) 3 GALLON CONTAINERS5 FOOT HEIGHT

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT
PG3515173 170 45.00 7,650.00
HO3115170 197 22.00 4,334.00

AWARDED DATE
02/23/2007
06/05/2007



STATE HIGHWAY ADMINISTRATION OF MARYLAND

Price Index 07/01/2007

ITEM 780090 UNITS EA
DESCRIPTION— NYSSA SYLVATICA (BLACK GUM) 3 GALLON CONTAINER 5 FOOTHEIGHT

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT
HO3115170 131 30.00 3,930.00
CA3255170 11 32.00 352.00
ITEM 780110 UNITS EA

DESCRIPTION— PINUS TAEDA (LOBLOLLY PINE) 3 GALLON CONTAINER 4 FOOTHEIGHT

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT
HO3115170 43 25.00 1,075.00
ITEM 780120 UNITS EA
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AWARDED DATE
06/05/2007
06/18/2007

AWARDED DATE
06/05/2007

DESCRIPTION- QUERCUS BICOLOR (SWAMP WHITE OAK) 3 GALLON CONTAINER 3FOOT HEIGHT

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT
CA3255170 9 32.00 288.00
ITEM 780140 UNITS EA

DESCRIPTION- QUERCUS PALUSTRIS (PIN OAK) 3 GALLON CONTAINER 4 FOOTHEIGHT

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT
HO3115170 272 25.00 6,800.00
ITEM 780150 UNITS EA

DESCRIPTION- QUERCUS PHELLOS (WILLOW OAK) 3 GALLON CONTAINER 4 FOOT HEIGHT

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT
HO3115170 197 25.00 4,925.00
CA3255170 21 30.00 630.00
ITEM 780240 UNITS EA

AWARDED DATE
06/18/2007

AWARDED DATE
06/05/2007

AWARDED DATE
06/05/2007
06/18/2007

DESCRIPTION- ARONIA ARBUTIFOLIA (RED CHOKEBERRY) 3 GALLON CONTAINER3 FOOT HEIGHT

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT
HA3015175 20 33.00 660.00
ITEM 780265 UNITS EA

AWARDED DATE
07/19/2006

DESCRIPTION—- BACCHARIS HALIMIFOLIA (GROUNDEL TREE) 3 GALLON CONTAINER3 FOOT HEIGHT

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

HA3015175 15 45.00 675.00

AWARDED DATE
07/19/2006
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ITEM 780290 UNITS EA
DESCRIPTION—- CORNUS AMOMUM (SILKY DOGWOOD) 3 GALLON CONTAINER 3FOOT HEIGHT

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE
HA3015175 15 28.00 420.00 07/19/2006
AA3495174 25 30.00 750.00 01/24/2007
CA3255170 18 37.00 666.00 06/18/2007
ITEM 780330 UNITS EA

DESCRIPTION—- ILEX GLABRA (INKBERRY) 3 GALLON CONTAINER 3 FOOT HEIGHT

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE
AA3495174 20 30.00 600.00 01/24/2007
ITEM 780340 UNITS EA

DESCRIPTION—- ILEX VERTICILLATA (WINTERBERRY) 3 GALLON CONTAINER 3 FOOTHEIGHT

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE
HA3015175 25 34.00 850.00 07/19/2006
HO3115170 52 22.00 1,144.00 06/05/2007
ITEM 780350 UNITS EA

DESCRIPTION—- ITEA VIRGINICA (VIRGINIA SWEETSPIRE) 3 GALLON CONTAINER 3FOOT HEIGHT

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE
AA3495174 19 28.00 532.00 01/24/2007
AA4195174 34 30.00 1,020.00 02/26/2007
ITEM 780380 UNITS EA

DESCRIPTION— MAGNOLIA VIRGINIANA (SWEETBAY MAGNOLIA) 3 GALLON CONTAINER3 FOOT HEIGHT

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE
HA3015175 5 40.00 200.00 07/19/2006
HO3115170 43 25.00 1,075.00 06/05/2007
ITEM 780395 UNITS EA

DESCRIPTION— MYRICA PENSYLVANICA (NORTHERN BAYBERRY) 3 GALLONCONTAINER 3 FOOT HEIGHT

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE
AA3495174 20 30.00 600.00 01/24/2007
AA4195174 63 30.00 1,890.00 02/26/2007

HO3115170 36 25.00 900.00 06/05/2007



ITEM

STATE HIGHWAY ADMINISTRATION OF MARYLAND

Price Index 07/01/2007

780430

UNITS EA

Page 294

DESCRIPTION- SAMBUCUS CANADENSIS (ELDERBERRY) 3 GALLON CONTAINER 3FOOT HEIGHT

CONTRACT
HO3115170

ITEM

QUANTITY
68

780460

UNIT PRICE
25.00

UNITS EA

TOTAL AMOUNT
1,700.00

AWARDED DATE
06/05/2007

DESCRIPTION- VIBURNUM DENTATUM (ARROWWOOD) 3 GALLON CONTAINER 3FOOT HEIGHT

CONTRACT
AA3495174
AA4195174
HO3115170
CA3255170
CA3255170

ITEM

QUANTITY
21

84

46

15

7

780490

UNIT PRICE
20.00
30.00
25.00
32.00
75.00

UNITS EA

TOTAL AMOUNT
420.00
2,520.00
1,150.00
480.00
525.00

AWARDED DATE
01/24/2007
02/26/2007
06/05/2007
06/18/2007
06/18/2007

DESCRIPTION—- VIBURNUM PRUNIFOLIUM (BLACKHAW) 3 GALLON CONTAINER 3 FOOTHEIGHT

CONTRACT
FR4955187
CA3255170

ITEM

QUANTITY
4
8

780510

UNIT PRICE
21.00
96.00

UNITS EA

TOTAL AMOUNT
84.00
768.00

DESCRIPTION- LEERSIA ORYZOIDES (RICE CUTGRASS) 1.75 INCH PEAT POT

CONTRACT
FR4955187

ITEM

DESCRIPTION—-

CONTRACT

427124147SB
427124147SB
4273H4147SB
4273H4147SB

ITEM

DESCRIPTION—-

CONTRACT
4272G51409SB

QUANTITY
78

799005
MOWING

QUANTITY
2,059

760

2,163

91

799010
MOWING

QUANTITY
16

UNIT PRICE
3.00

UNITS AC

UNIT PRICE
47.75
47.75
39.54
40.00

UNITS EA

UNIT PRICE
150.00

TOTAL AMOUNT
234.00

TOTAL AMOUNT
98,317.25
36,290.00
85,525.02

3,640.00

TOTAL AMOUNT
2,400.00

AWARDED DATE
01/30/2007
06/18/2007

AWARDED DATE
01/30/2007

AWARDED DATE
04/10/2007
04/10/2007
04/11/2007
04/11/2007

AWARDED DATE
06/25/2007
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Price Index 07/01/2007

ITEM 799010 UNITS EA
DESCRIPTION— MOWING

CONTRACT QUANTITY UNIT PRICE
4271851408SB 16 290.00
4271851408SB 16 176.00
4271851408SB 16 1,425.00
4271851408SB 16 1,710.00
4271851408SB 16 88.00
4271851408SB 16 3,135.00
4271851408SB 16 3,325.00
4271851408SB 16 3,895.00
4271851408SB 16 176.00
4270851409SB 12 1,980.00
4270851409SB 12 100.00
4270851409SB 12 1,000.00
4270851409SB 12 1,600.00
4270851409SB 12 320.00
4270851409SB 12 1,300.00
4270851409SB 12 1,320.00
4270851409SB 12 3,000.00
4270851409SB 12 730.00
4270851409SB 12 1,150.00
4270851409SB 12 210.00
4270851409SB 12 180.00
4270851409SB 12 9,500.00
4272211410 24 539.02
4272211410 24 140.82
4272211410 24 291.36
4272211410 24 412.76
4272211410 24 776.96
4272211410 24 1,019.76
4272211410 24 8,546.56
4272211410 24 514.74
4272211410 24 437.04
4272211410 24 150.54
4272211410 24 582.72
4272211410 24 451.61
4272211410 24 776.96
4272211410 24 2,622.24
4272211410 24 281.65

TOTAL AMOUNT
4,640.00
2,816.00

22,800.00
27,360.00
1,408.00
50,160.00
53,200.00
62,320.00
2,816.00
23,760.00
1,200.00
12,000.00
19,200.00
3,840.00
15,600.00
15,840.00
36,000.00
8,760.00
13,800.00
2,520.00
2,160.00
114,000.00
12,936.48
3,379.68
6,992.64
9,906.24
18,647.04
24,474.24
205,117.44
12,353.76
10,488.96
3,612.96
13,985.28
10,838.64
18,647.04
62,933.76
6,759.60
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AWARDED DATE
02/23/2007
02/23/2007
02/23/2007
02/23/2007
02/23/2007
02/23/2007
02/23/2007
02/23/2007
02/23/2007
06/25/2007
06/25/2007
06/25/2007
06/25/2007
06/25/2007
06/25/2007
06/25/2007
06/25/2007
06/25/2007
06/25/2007
06/25/2007
06/25/2007
06/25/2007
12/27/2006
12/27/2006
12/27/2006
12/27/2006
12/27/2006
12/27/2006
12/27/2006
12/27/2006
12/27/2006
12/27/2006
12/27/2006
12/27/2006
12/27/2006
12/27/2006
12/27/2006
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ITEM 799010 UNITS EA

DESCRIPTION—- MOWING

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE
4272211410 24 505.02 12,120.48 12/27/2006
4270161408 3 100.00 300.00 01/17/2007
4270161408 3 260.25 780.75 01/17/2007
4270161408 3 1,648.25 4,944.75 01/17/2007
4270161408 3 100.00 300.00 01/17/2007
4270161408 3 1,735.00 5,205.00 01/17/2007
4270161408 3 173.50 520.50 01/17/2007
4270161408 3 694.00 2,082.00 01/17/2007
4270161408 3 100.00 300.00 01/17/2007
4270161408 3 100.00 300.00 01/17/2007
4270161408 3 100.00 300.00 01/17/2007
4270161408 3 260.25 780.75 01/17/2007
4270161408 3 100.00 300.00 01/17/2007
4270161408 3 100.00 300.00 01/17/2007
4270161408 3 100.00 300.00 01/17/2007
4270161408 3 100.00 300.00 01/17/2007
4270161408 3 260.25 780.75 01/17/2007
4270161408 3 260.25 780.75 01/17/2007
4270161408 3 173.50 520.50 01/17/2007
4270161408 3 3,209.75 9,629.25 01/17/2007
4270161408 3 173.50 520.50 01/17/2007
4270161408 3 694.00 2,082.00 01/17/2007
4270161408 3 260.25 780.75 01/17/2007
4270161408 3 173.50 520.50 01/17/2007
4270161408 3 100.00 300.00 01/17/2007
4270161408 3 100.00 300.00 01/17/2007
4270161408 3 520.50 1,561.50 01/17/2007
4270161408 3 100.00 300.00 01/17/2007
4270161408 3 780.75 2,342.25 01/17/2007
4270161408 3 1,821.75 5,465.25 01/17/2007
4270161408 3 100.00 300.00 01/17/2007
4270161408 3 1,561.50 4,684.50 01/17/2007
4272161408SB 6 2,054.00 12,324.00 01/17/2007
4272161408SB 6 1,343.00 8,058.00 01/17/2007
4272161408SB 6 711.00 4,266.00 01/17/2007
4272161408SB 6 2,370.00 14,220.00 01/17/2007
4272161408SB 6 400.00 2,400.00 01/17/2007
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ITEM 799010 UNITS EA
DESCRIPTION—- MOWING
CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE
4272161408SB 6 1,264.00 7,584.00 01/17/2007
4272161408SB 6 13,416.00 80,496.00 01/17/2007
4272161408SB 6 9,315.00 55,890.00 01/17/2007
ITEM 799015 UNITS AC
DESCRIPTION— EXTRA MOWING
CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE
42715G31408 80 20.00 1,600.00 07/14/2006
42715F31408 80 278.00 22,240.00 07/28/2006
4270671408 15 54.90 823.50 12/27/2006
4271851408SB 100 112.00 11,200.00 02/23/2007
42716LN148 80 20.00 1,600.00 03/27/2007
427124147SB 200 10.00 2,000.00 04/10/2007
4273H4147SB 200 40.00 8,000.00 04/11/2007
42716LR148 80 50.00 4,000.00 05/14/2007
42716MR148 80 50.00 4,000.00 05/14/2007
42716MN148R 80 100.00 8,000.00 05/29/2007
4272G51409SB 80 150.00 12,000.00 06/25/2007
ITEM 799020 UNITS EA

DESCRIPTION— MOWING AND TRIMMING

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE
4272G51409SB 34 220.00 7,480.00 06/25/2007
4271911409 36 936.00 33,696.00 01/16/2007
4271911409 36 936.00 33,696.00 01/16/2007
4271911409 36 260.00 9,360.00 01/16/2007
4271911409 36 156.00 5,616.00 01/16/2007
4271911409 36 1,300.00 46,800.00 01/16/2007
4271911409 36 156.00 5,616.00 01/16/2007
4271911409 36 364.00 13,104.00 01/16/2007

4271911409 36 1,666.00 59,976.00 01/16/2007
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PriceIndex  07/01/2007
ITEM 799025 UNITS EA
DESCRIPTION- TRIMMING
CONTRACT QUANTITY UNIT PRICE
4270671408 6 7,318.00
4271851408SB 16 900.00
4271851408SB 16 99.00
4272G51409SB 16 2,150.00
4272G51409SB 16 450.00
4272G51409SB 16 825.00
4272G51409SB 16 2,400.00
4272G51409SB 16 1,000.00
4272G51409SB 16 2,800.00
4271851408SB 16 1,548.00
4271851408SB 16 828.00
4271851408SB 16 117.00
4271851408SB 16 90.00
4271851408SB 16 228.00
4271851408SB 16 900.00
4271851408SB 16 1,710.00
4270851409SB 10 450.00
4270851409SB 10 1,150.00
4270851409SB 10 575.00
4270851409SB 10 250.00
4270851409SB 10 450.00
4270851409SB 10 300.00
4270851409SB 10 50.00
4270851409SB 10 400.00
4270851409SB 10 100.00
4270851409SB 10 70.00
4270851409SB 10 200.00
4270851409SB 10 1,630.00
ITEM 799030 UNITS LF
DESCRIPTION—- EXTRA TRIMMING
CONTRACT QUANTITY UNIT PRICE
42715G31408 400,000 .02
42715F31408 400,000 .05
4270671408 1,000,000 .07
4271851408SB 100,000 .05

TOTAL AMOUNT
43,908.00
14,400.00

1,584.00
34,400.00
7,200.00
13,200.00
38,400.00
16,000.00
44,800.00
24,768.00
13,248.00
1,872.00
1,440.00
3,648.00
14,400.00
27,360.00
4,500.00
11,500.00
5,750.00
2,500.00
4,500.00
3,000.00
500.00
4,000.00
1,000.00
700.00
2,000.00
16,300.00

TOTAL AMOUNT
8,000.00
20,000.00
70,000.00
5,000.00

Page 298

AWARDED DATE
12/27/2006
02/23/2007
02/23/2007
06/25/2007
06/25/2007
06/25/2007
06/25/2007
06/25/2007
06/25/2007
02/23/2007
02/23/2007
02/23/2007
02/23/2007
02/23/2007
02/23/2007
02/23/2007
06/25/2007
06/25/2007
06/25/2007
06/25/2007
06/25/2007
06/25/2007
06/25/2007
06/25/2007
06/25/2007
06/25/2007
06/25/2007
06/25/2007

AWARDED DATE
07/14/2006
07/28/2006
12/27/2006
02/23/2007
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ITEM 799030 UNITS LF
DESCRIPTION—- EXTRA TRIMMING
CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE
42716LN148 175,000 .03 5,250.00 03/27/2007
427124147SB 100,000 .07 7,000.00 04/10/2007
4273H4147SB 100,000 .03 3,000.00 04/11/2007
42716LR148 175,000 .05 8,750.00 05/14/2007
42716MR148 175,000 .05 8,750.00 05/14/2007
42716MN148R 175,000 .05 8,575.00 05/29/2007
4272G51409SB 100,000 .06 6,000.00 06/25/2007
ITEM 799035 UNITS EA
DESCRIPTION— HAND MOWING
CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE
4282211409SB 30 2,300.00 69,000.00 04/06/2007
4282211409SB 30 458.00 13,740.00 04/06/2007
4282211409SB 30 471.00 14,130.00 04/06/2007
4282211409SB 30 778.00 23,340.00 04/06/2007
4282211409SB 30 475.00 14,250.00 04/06/2007
4282211409SB 30 475.00 14,250.00 04/06/2007
4282211409SB 30 314.00 9,420.00 04/06/2007
4282211409SB 30 2,200.00 66,000.00 04/06/2007
4282211409SB 30 314.00 9,420.00 04/06/2007
4282211409SB 30 471.00 14,130.00 04/06/2007
4282211409SB 30 800.00 24,000.00 04/06/2007
4282211409SB 30 471.00 14,130.00 04/06/2007
4282211409SB 30 3,300.00 99,000.00 04/06/2007
4282211409SB 30 2,041.00 61,230.00 04/06/2007
ITEM 799040 UNITS EA

DESCRIPTION— HAND MOWING AND TRIMMING

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE
4280161409SB 40 1,900.00 76,000.00 11/20/2006
4281371409 36 65.00 2,340.00 01/16/2007
42816MS148SB 40 291.50 11,660.00 01/17/2007
42816MS148SB 40 55.00 2,200.00 01/17/2007
42816MS148SB 40 330.00 13,200.00 01/17/2007
42816L.S148SB 40 546.00 21,840.00 01/17/2007

42816L.5148SB 40 399.00 15,960.00 01/17/2007
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ITEM 799040 UNITS EA
DESCRIPTION— HAND MOWING AND TRIMMING

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE
42816L.S148SB 40 189.00 7,560.00 01/17/2007
42816L.S5148SB 40 1,092.00 43,680.00 01/17/2007
42816L.S148SB 40 147.00 5,880.00 01/17/2007
4280671409SB 36 22.00 792.00 11/29/2006
4280671409SB 36 120.00 4,320.00 11/29/2006
4280671409SB 36 85.00 3,060.00 11/29/2006
4280671409SB 36 46.00 1,656.00 11/29/2006
4280671409SB 36 190.00 6,840.00 11/29/2006
4280671409SB 36 22.00 792.00 11/29/2006
42815FS148SB 40 25.00 1,000.00 01/17/2007
42815FS148SB 40 190.00 7,600.00 01/17/2007
42815FS148SB 40 60.00 2,400.00 01/17/2007
42815FS148SB 40 450.00 18,000.00 01/17/2007
42815FS148SB 40 25.00 1,000.00 01/17/2007
42815FS148SB 40 280.00 11,200.00 01/17/2007
4280671409SB 36 165.00 5,940.00 11/29/2006
4280671409SB 36 75.00 2,700.00 11/29/2006
4280671409SB 36 35.00 1,260.00 11/29/2006
4280671409SB 36 29.00 1,044.00 11/29/2006
4280671409SB 36 22.00 792.00 11/29/2006
4280671409SB 36 46.00 1,656.00 11/29/2006
4280671409SB 36 35.00 1,260.00 11/29/2006
42816MR148 40 226.80 9,072.00 01/30/2007
42816MR148 40 360.00 14,400.00 01/30/2007
42816MR148 40 72.00 2,880.00 01/30/2007
42816MR148 40 190.80 7,632.00 01/30/2007
42816MR148 40 406.80 16,272.00 01/30/2007
42816MR148 40 561.60 22,464.00 01/30/2007
42816MR148 40 216.00 8,640.00 01/30/2007
42815FR148 40 379.60 15,184.00 01/17/2007
42815FR148 40 582.40 23,296.00 01/17/2007
42815FR148 40 540.80 21,632.00 01/17/2007
42815FR148 40 374.40 14,976.00 01/17/2007
42815FR148 40 374.40 14,976.00 01/17/2007
42815FR148 40 379.60 15,184.00 01/17/2007
42815FR148 40 644.80 25,792.00 01/17/2007

42815FR148 40 748.80 29,952.00 01/17/2007
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ITEM 799040 UNITS EA
DESCRIPTION— HAND MOWING AND TRIMMING

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE
4282311410SB 28 50.00 1,400.00 06/11/2007
4282311410SB 28 900.00 25,200.00 06/11/2007
4282311410SB 28 300.00 8,400.00 06/11/2007
4282311410SB 28 300.00 8,400.00 06/11/2007
4282311410SB 28 1,800.00 50,400.00 06/11/2007
4282311410SB 28 1,800.00 50,400.00 06/11/2007
4282311410SB 28 400.00 11,200.00 06/11/2007
4282311410SB 28 1,500.00 42,000.00 06/11/2007
4282311410SB 28 600.00 16,800.00 06/11/2007
42816LR148 40 45.00 1,800.00 03/06/2007
42816LR148 40 455.00 18,200.00 03/06/2007
42816LR148 40 267.00 10,680.00 03/06/2007
42816LR148 40 125.00 5,000.00 03/06/2007
42816LR148 40 117.00 4,680.00 03/06/2007
42816LR148 40 30.00 1,200.00 03/06/2007
42816LR148 40 40.00 1,600.00 03/06/2007
42816LR148 40 105.00 4,200.00 03/06/2007
42816LR148 40 412.00 16,480.00 03/06/2007
42816LR148 40 81.00 3,240.00 03/06/2007
4281071409SB 36 120.00 4,320.00 12/11/2006
4281071409SB 36 150.00 5,400.00 12/11/2006
4281071409SB 36 70.00 2,520.00 12/11/2006
4281071409SB 54 200.00 10,800.00 12/11/2006
4281071409SB 24 50.00 1,200.00 12/11/2006
4281071409SB 72 250.00 18,000.00 12/11/2006
4281071409SB 72 100.00 7,200.00 12/11/2006
4281071409SB 36 70.00 2,520.00 12/11/2006
4281071409SB 24 50.00 1,200.00 12/11/2006
4281071409SB 72 300.00 21,600.00 12/11/2006
4281071409SB 72 125.00 9,000.00 12/11/2006
4281071409SB 54 125.00 6,750.00 12/11/2006
4281071409SB 36 70.00 2,520.00 12/11/2006
4281371409 36 348.33 12,539.88 01/16/2007
4281371409 36 68.00 2,448.00 01/16/2007
4281371409 36 158.61 5,709.96 01/16/2007
4281371409 10 45.00 450.00 01/16/2007

4281371409 36 213.94 7,701.84 01/16/2007
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ITEM 799040 UNITS EA
DESCRIPTION— HAND MOWING AND TRIMMING

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE
4281371409 36 129.99 4,679.64 01/16/2007
4281371409 36 45.00 1,620.00 01/16/2007
4281371409 36 45.00 1,620.00 01/16/2007
4281371409 36 45.00 1,620.00 01/16/2007
4281371409 36 65.00 2,340.00 01/16/2007
4281371409 36 45.00 1,620.00 01/16/2007
4281371409 36 45.00 1,620.00 01/16/2007
4281371409 36 154.00 5,544.00 01/16/2007
4281371409 36 56.00 2,016.00 01/16/2007
ITEM 799045 UNITS AC

DESCRIPTION— EXTRA HAND MOWING AND TRIMMING

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE
4280671409SB 30 28.00 840.00 11/29/2006
4281071409SB 30 25.00 750.00 12/11/2006
4281371409 10 30.00 300.00 01/16/2007
42815FR148 50 50.00 2,500.00 01/17/2007
42815FS148SB 50 50.00 2,500.00 01/17/2007
42816L.S148SB 50 105.00 5,250.00 01/17/2007
42816MS148SB 50 60.00 3,000.00 01/17/2007
42816MR148 50 36.00 1,800.00 01/30/2007
42816LR148 50 50.00 2,500.00 03/06/2007
ITEM 799050 UNITS DAY

DESCRIPTION— HAND MOWING AND TRIMMING CREW

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE
4283M41407SB 150 300.00 45,000.00 01/29/2007
4283M41407SB 150 600.00 90,000.00 01/29/2007
4283H41407SB 150 470.00 70,500.00 02/08/2007
4283H41407SB 150 470.00 70,500.00 02/08/2007
4281241407SB 120 430.00 51,600.00 02/20/2007
4281241407SB 240 430.00 103,200.00 02/20/2007
4280251408SB 250 472.00 118,000.00 04/06/2007

4280251408SB 250 460.00 115,000.00 04/06/2007
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ITEM 799055 UNITS EA
DESCRIPTION— MEDIAN AND ROADSIDE MOWING

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE
4270671408 10 270.70 2,707.00 12/27/2006
42715G31408 16 1,938.00 31,008.00 07/14/2006
42715G31408 16 1,358.50 21,736.00 07/14/2006
42715F31408 16 5,696.00 91,136.00 07/28/2006
42715F31408 16 275.00 4,400.00 07/28/2006
42716LN148 16 10,500.00 168,000.00 03/27/2007
42716LN148 16 5,250.00 84,000.00 03/27/2007
42716MN148R 16 19,200.00 307,200.00 05/29/2007
42716MN148R 16 600.00 9,600.00 05/29/2007
42715G31408 16 2,071.00 33,136.00 07/14/2006
42715G31408 16 3,153.00 50,448.00 07/14/2006
42715G31408 16 8,512.00 136,192.00 07/14/2006
42715F31408 16 1,607.00 25,712.00 07/28/2006
42715F31408 16 552.00 8,832.00 07/28/2006
42715F31408 16 1,515.00 24,240.00 07/28/2006
42716LR148 16 580.00 9,280.00 05/14/2007
42716LR148 16 13,680.00 218,880.00 05/14/2007
42716LR148 16 4,750.00 76,000.00 05/14/2007
42716MR148 16 5,750.00 92,000.00 05/14/2007
42716MR148 16 6,000.00 96,000.00 05/14/2007
42716MR148 16 2,750.00 44,000.00 05/14/2007
42716MR148 16 3,000.00 48,000.00 05/14/2007
4270671408 10 828.10 8,281.00 12/27/2006
4270671408 10 175.00 1,750.00 12/27/2006
4270671408 10 318.50 3,185.00 12/27/2006
4270671408 10 445.90 4,459.00 12/27/2006
4270671408 10 150.00 1,500.00 12/27/2006
4270671408 10 573.30 5,733.00 12/27/2006
4272G51409SB 16 5,000.00 80,000.00 06/25/2007
4272G51409SB 16 2,800.00 44,800.00 06/25/2007
4272G51409SB 16 4,000.00 64,000.00 06/25/2007
4272G51409SB 16 4,000.00 64,000.00 06/25/2007
4272G51409SB 16 1,900.00 30,400.00 06/25/2007
4272G51409SB 16 1,020.00 16,320.00 06/25/2007
4270671408 10 828.10 8,281.00 12/27/2006
4270671408 10 1,082.90 10,829.00 12/27/2006

4270671408 10 1,019.20 10,192.00 12/27/2006



STATE HIGHWAY ADMINISTRATION OF MARYLAND

Price Index 07/01/2007 Page 304
ITEM 799055 UNITS EA
DESCRIPTION—- MEDIAN AND ROADSIDE MOWING
CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE
4270671408 10 100.00 1,000.00 12/27/2006
4270671408 10 509.60 5,096.00 12/27/2006
4270671408 10 573.30 5,733.00 12/27/2006
4270671408 10 573.30 5,733.00 12/27/2006
ITEM 799060 UNITS DAY
DESCRIPTION—- HERBICIDE APPLICATION CREW
CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE
4262G51408SB 120 990.00 118,800.00 09/22/2006
4261371408 256 714.00 182,784.00 03/26/2007
4260671408 300 764.12 229,236.00 03/27/2007
4261851409SB 120 786.00 94,320.00 05/18/2007
4260451408SB 100 980.00 98,000.00 12/27/2006
4260451408SB 140 990.00 138,600.00 12/27/2006
4261071408 384 764.02 293,383.68 03/23/2007
4261071408 20 1,103.14 22,062.80 03/23/2007
4260851409SB 120 799.00 95,880.00 04/30/2007
4260851409SB 100 790.00 79,000.00 04/30/2007
4262A51409 100 673.59 67,359.00 05/24/2007
4262A51409 140 771.37 107,991.80 05/24/2007
ITEM 799065 UNITS HR
DESCRIPTION—- 12 INCH DISC CHIPPER
CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE
4290721408R 3,500 6.29 22,015.00 07/14/2006
4290451408 3,500 5.63 19,705.00 12/27/2006
4290521408 2,200 6.97 15,334.00 01/29/2007
4292A51408SB 3,500 .10 350.00 02/20/2007
ITEM 799070 UNITS HR
DESCRIPTION— LABORER/BRUSHMAN
CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE
4290721408R 3,500 22.54 78,890.00 07/14/2006
4290451408 3,500 20.52 71,820.00 12/27/2006
4290521408 2,200 20.84 45,848.00 01/29/2007



ITEM

DESCRIPTION—

CONTRACT
4292A51408SB

ITEM

DESCRIPTION—-

CONTRACT
4290721408R
4290451408
4290521408
4292A51408SB

ITEM

DESCRIPTION—-

CONTRACT
4290161409SB

ITEM

DESCRIPTION—

CONTRACT
4291531408
4291631408

ITEM

DESCRIPTION—

CONTRACT
4290721408R
4291531408
4291631408
4290451408
4290521408
4292A51408SB

STATE HIGHWAY ADMINISTRATION OF MARYLAND

Price Index 07/01/2007
799070 UNITS HR
LABORER/BRUSHMAN
QUANTITY UNIT PRICE
3,500 37.00
799075 UNITS HR
STUMP GRINDER
QUANTITY UNIT PRICE
400 7.06
400 6.32
200 11.79
400 .10
799080 UNITS UD
WORK CREW
QUANTITY UNIT PRICE
160 1,740.00
799085 UNITS HR
GROUNDMAN
QUANTITY UNIT PRICE
200 30.00
200 21.14
799090 UNITS HR
CLIMBER/TRIMMER
QUANTITY UNIT PRICE
3,500 26.38
200 35.00
200 24.56
3,500 26.79
2,200 27.86
3,500 37.00

TOTAL AMOUNT
129,500.00

TOTAL AMOUNT
2,824.00
2,528.00
2,358.00
40.00

TOTAL AMOUNT
278,400.00

TOTAL AMOUNT
6,000.00
4,228.00

TOTAL AMOUNT
92,330.00
7,000.00
4,912.00
93,765.00
61,292.00
129,500.00

Page 305

AWARDED DATE
02/20/2007

AWARDED DATE
07/14/2006
12/27/2006
01/29/2007
02/20/2007

AWARDED DATE
02/20/2007

AWARDED DATE
10/23/2006
10/24/2006

AWARDED DATE
07/14/2006
10/23/2006
10/24/2006
12/27/2006
01/29/2007
02/20/2007
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ITEM 799095 UNITS HR
DESCRIPTION— FOREMAN
CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE
4290721408R 3,500 30.22 105,770.00 07/14/2006
4290451408 3,500 29.16 102,060.00 12/27/2006
4290521408 2,200 32.73 72,006.00 01/29/2007
4292A51408SB 3,500 37.00 129,500.00 02/20/2007
ITEM 799100 UNITS EA
DESCRIPTION—- LITTER PICK UP
CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE
4271851408SB 16 66.00 1,056.00 02/23/2007
4271851408SB 16 30.00 480.00 02/23/2007
4271851408SB 16 706.00 11,296.00 02/23/2007
4271851408SB 16 48.00 768.00 02/23/2007
4271851408SB 16 820.00 13,120.00 02/23/2007
4271851408SB 16 20.00 320.00 02/23/2007
4271851408SB 16 364.00 5,824.00 02/23/2007
4271851408SB 16 306.00 4,896.00 02/23/2007
4271851408SB 16 662.00 10,592.00 02/23/2007
ITEM 799105 UNITS AC
DESCRIPTION- EXTRALITTER PICK UP
CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE
4271851408SB 100 30.00 3,000.00 02/23/2007
ITEM 801000 UNITS EA

DESCRIPTION— REMOVAL OF CONCRETE FOUNDATIONS FOR UTILITY POLES

CONTRACT
AT9925132

ITEM

QUANTITY
2

801001

UNIT PRICE
1,000.00

UNITS CY

DESCRIPTION— CONCRETE FOR SIGN FOUNDATION

CONTRACT
WI17205130
QA2525176
SM7115176R

QUANTITY
5
5
9

UNIT PRICE
1,190.00
700.00
750.00

TOTAL AMOUNT
2,000.00

TOTAL AMOUNT
5,950.00
3,500.00
6,750.00

AWARDED DATE
03/05/2007

AWARDED DATE
08/10/2006
08/17/2006
08/23/2006
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ITEM 801001 UNITS CY
DESCRIPTION— CONCRETE FOR SIGN FOUNDATION
CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE
PG6025176 2 715.00 1,430.00 08/31/2006
HO3205176 2 840.00 1,680.00 11/14/2006
CA4815184 15 2,300.00 34,500.00 12/06/2006
M0O6235187 25 660.00 16,500.00 03/15/2007
BA6835184 6 740.00 4,440.00 04/18/2007
PG6495176 4 1,177.00 4,708.00 04/30/2007
BA5325177 3 560.00 1,680.00 05/08/2007
HO3115170 44 671.00 29,524.00 06/05/2007
CA3255170 5 689.00 3,445.00 06/18/2007
FR5295181 10 900.00 9,000.00 06/27/2007
ITEM 801003 UNITS CY
DESCRIPTION— CONCRETE FOR LIGHT FOUNDATION
CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE
WI7205130 9 920.00 8,280.00 08/10/2006
QA2525176 1 1,650.00 1,650.00 08/17/2006
SM7115176R 18 1,000.00 18,000.00 08/23/2006
MO3885187 5 770.00 3,850.00 09/01/2006
MO4245185 111 685.00 76,035.00 09/18/2006
WA9945129 5 165.60 828.00 09/26/2006
TA4265187R 19 1,320.00 25,080.00 11/28/2006
CA4815184 50 1,612.00 80,600.00 12/06/2006
DO05815184 5 1,000.00 4,500.00 01/17/2007
FR4955187 3 1,500.00 4,500.00 01/30/2007
BA6835184 35 787.50 27,562.50 04/18/2007
PG6495176 9 765.00 6,885.00 04/30/2007
HO3115170 63 715.00 45,045.00 06/05/2007
CA3255170 17 689.00 11,713.00 06/18/2007
FR5295181 9 990.00 8,910.00 06/27/2007
ITEM 801004 UNITS CY
DESCRIPTION— CONCRETE FOR SIGNAL FOUNDATION
CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE
MO3545174 5 714.00 3,570.00 07/19/2006
WI3305177 15 760.00 11,400.00 08/02/2006
PG6605177 4 825.00 3,300.00 08/24/2006
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ITEM 801004 UNITS CY
DESCRIPTION— CONCRETE FOR SIGNAL FOUNDATION

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE
AT9335185 40 650.00 26,000.00 08/28/2006
PG6025176 4 1,100.00 4,400.00 08/31/2006
MO3335184 118 770.00 90,860.00 09/13/2006
BA7715187 19 920.00 17,480.00 10/17/2006
TA4265187R 12 1,320.00 15,840.00 11/28/2006
AT9255185 65 600.00 39,000.00 11/29/2006
AT9365185 65 1,000.00 65,000.00 11/29/2006
CA4815184 20 950.00 19,000.00 12/06/2006
PG6065187 4 747.64 2,990.56 12/12/2006
AL8815184 13 1,350.00 17,550.00 01/04/2007
AA4495177 16 660.00 10,560.00 02/26/2007
FR4155176 6 1,000.00 6,000.00 03/08/2007
PG1115384 8 767.15 6,137.20 03/13/2007
M0O6235187 11 935.00 10,285.00 03/15/2007
BA3965177 25 1,070.00 26,750.00 04/18/2007
BA6835184 36 787.50 28,350.00 04/18/2007
WA1425176 10 1,330.00 13,300.00 04/20/2007
HO3215176 4 900.00 3,600.00 04/26/2007
MO5665177 33 1,000.00 33,000.00 04/26/2007
PG6495176 3 765.00 2,295.00 04/30/2007
BA5325177 2 1,300.00 2,600.00 05/08/2007
HO3115170 10 550.00 5,500.00 06/05/2007
BA6885184 56 1,064.00 59,584.00 06/13/2007
CA3255170 8 900.00 7,200.00 06/18/2007
ITEM 801104 UNITS LF

DESCRIPTION— WOOD SIGN SUPPORTS 4 INCH X 4 INCH

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE
MO3545174 94 8.16 767.04 07/19/2006
AL3195130 60 27.00 1,620.00 07/26/2006
FR4835130 56 16.00 896.00 07/27/2006
WI7205130 420 8.00 3,360.00 08/10/2006
QA2525176 110 9.50 1,045.00 08/17/2006
WA4365181 65 2.00 130.00 08/17/2006
SM7115176R 394 10.00 3,940.00 08/23/2006

AT9335185 400 8.00 3,200.00 08/28/2006
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ITEM 801104 UNITS LF
DESCRIPTION— WOOD SIGN SUPPORTS 4 INCH X 4 INCH

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE
MO3705176 65 14.00 910.00 08/28/2006
PG6025176 120 14.00 1,680.00 08/31/2006
WA9945129 182 3.44 626.08 09/26/2006
BA7715187 253 10.35 2,618.55 10/17/2006
BA4155180 42 10.50 441.00 11/09/2006
HO3205176 156 9.45 1,474.20 11/14/2006
0T2007 100 10.00 1,000.00 11/28/2006
TA4265187R 176 7.00 1,232.00 11/28/2006
AT9255185 800 5.00 4,000.00 11/29/2006
AT9365185 800 8.50 6,800.00 11/29/2006
CA4815184 958 8.00 7,664.00 12/06/2006
D0O5815184 1,312 9.00 11,808.00 01/17/2007
HA2835180 68 11.00 748.00 02/23/2007
AA4495177 190 13.20 2,508.00 02/26/2007
FR3805180 80 14.00 1,120.00 03/07/2007
FR4155176 16 17.00 272.00 03/08/2007
M06235187 190 9.00 1,710.00 03/15/2007
AL4005177R 72 16.50 1,188.00 03/20/2007
BA3965177 48 8.56 410.88 04/18/2007
BA6835184 60 11.00 660.00 04/18/2007
CL3245180 8 9.00 72.00 04/20/2007
WA1425176 143 11.75 1,680.25 04/20/2007
HO3215176 60 12.00 720.00 04/26/2007
MO5665177 34 12.00 408.00 04/26/2007
PG6495176 120 13.00 1,560.00 04/30/2007
BA5325177 150 8.40 1,260.00 05/08/2007
FR4735177 75 15.00 1,125.00 05/14/2007
PG6845176 135 15.00 2,025.00 05/22/2007
HO3115170 849 10.00 8,490.00 06/05/2007
MO3775180R 166 15.00 2,490.00 06/11/2007
BA6885184 673 8.00 5,384.00 06/13/2007
CA3255170 330 6.00 1,980.00 06/18/2007
CH3295180R 48 15.00 720.00 06/25/2007

FR5295181 165 10.00 1,650.00 06/27/2007
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ITEM 801106 UNITS LF
DESCRIPTION— WOOD SIGN SUPPORTS 4 INCH X 6 INCH

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE
FR4835130 30 25.00 750.00 07/27/2006
WI7205130 280 10.50 2,940.00 08/10/2006
QA2525176 50 10.50 525.00 08/17/2006
SM7115176R 493 12.00 5,916.00 08/23/2006
AT9335185 100 10.00 1,000.00 08/28/2006
PG6025176 454 10.00 4,540.00 08/31/2006
BA7715187 91 11.50 1,046.50 10/17/2006
HO3205176 98 10.50 1,029.00 11/14/2006
TA4265187R 304 8.00 2,432.00 11/28/2006
AT9255185 200 6.00 1,200.00 11/29/2006
AT9365185 200 11.00 2,200.00 11/29/2006
CA4815184 549 9.00 4,941.00 12/06/2006
AL8815184 20 11.00 220.00 01/04/2007
D0O5815184 32 11.00 352.00 01/17/2007
HO3125177 280 18.25 5,110.00 01/17/2007
GA3135188 168 19.50 3,276.00 02/08/2007
FR4155176 70 17.00 1,190.00 03/08/2007
M0O6235187 375 10.00 3,750.00 03/15/2007
BA3965177 36 9.79 352.44 04/18/2007
BA6835184 102 12.00 1,224.00 04/18/2007
WA1425176 177 14.00 2,478.00 04/20/2007
HO3215176 30 14.00 420.00 04/26/2007
MO5665177 40 13.00 520.00 04/26/2007
PG6495176 66 15.00 990.00 04/30/2007
BA5325177 625 9.50 5,937.50 05/08/2007
HO3115170 850 11.00 9,350.00 06/05/2007
BA6885184 576 10.00 5,760.00 06/13/2007
CA3255170 568 10.00 5,680.00 06/18/2007
FR5295181 65 10.00 650.00 06/27/2007
ITEM 801130 UNITS EA

DESCRIPTION—- SQUARE PERFORATED TUBULAR STEEL SIGN POSTS

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE
MO3335184 76 88.00 6,688.00 09/13/2006
AA3585184 34 150.00 5,100.00 09/22/2006

AL8815184 85 84.00 7,140.00 01/04/2007
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ITEM 801130 UNITS EA
DESCRIPTION— SQUARE PERFORATED TUBULAR STEEL SIGN POSTS

CONTRACT
HO3125177
PG1115384
BA6835184
MO3795176
BA5325177
FR4735177
MO4045130

ITEM

QUANTITY UNIT PRICE
6 75.00
38 88.00
246 90.00
10 137.00
2 140.00
8 115.00
13 195.00
801135 UNITS EA

DESCRIPTION— SQUARE TUBULAR STEEL ANCHOR BASES

CONTRACT
MO3335184
AA3585184
AL8815184
HO3125177
PG1115384
BA6835184
MO3795176
BA5325177
MO4045130

ITEM

QUANTITY UNIT PRICE
76 88.00
34 90.00
85 78.00
6 75.00
38 88.00
246 40.00
10 165.00
2 28.00
13 150.00
801150 UNITS HR

DESCRIPTION— BOOM TRUCK FOR POLE REPLACEMENT

CONTRACT
5281241408

ITEM

CONTRACT
5281241408
5280251409

QUANTITY
50

801155

QUANTITY
25
500

UNIT PRICE
15.00

UNITS HR
DESCRIPTION— BOOM TRUCK WITH AUGER FOR POLE REPLACEMENT

UNIT PRICE
1.00
.01

TOTAL AMOUNT

450.00

3,344.00
22,140.00
1,370.00

280.00

920.00

2,535.00

TOTAL AMOUNT

6,688.00

3,060.00

6,630.00

450.00

3,344.00

9,840.00

1,650.00

56.00

1,950.00

TOTAL AMOUNT
750.00

TOTAL AMOUNT
25.00
5.00

AWARDED DATE
01/17/2007
03/13/2007
04/18/2007
04/30/2007
05/08/2007
05/14/2007
06/18/2007

AWARDED DATE
09/13/2006
09/22/2006
01/04/2007
01/17/2007
03/13/2007
04/18/2007
04/30/2007
05/08/2007
06/18/2007

AWARDED DATE
11/16/2006

AWARDED DATE
11/16/2006
12/29/2006



ITEM

CONTRACT
MO3545174
AL3195130
FR4835130
WI7205130
QA2525176
WA4365181
SM7115176R
PG6605177
PG6025176
MO3335184
AA3585184
WA9945129
BA7715187
BA4155180
HO3205176
TA4265187R
CA4815184
AL8815184
DO5815184
HO3125177
C05685180
HA2835180
AA4495177
FR3805180
FR4155176
PG1115384
M06235187
AL4005177R
BA6835184
CL3245180
WA1425176
HO3215176
MO3795176
PG6495176
BA5325177
FR4735177

STATE HIGHWAY ADMINISTRATION OF MARYLAND

Price Index 07/01/2007
801605 UNITS SF
DESCRIPTION- SHEET ALUMINUM SIGNS

QUANTITY UNIT PRICE
37 30.60
30 34.00
33 39.00
320 28.90
110 16.00
11 60.00
397 25.00
40 42.00
260 32.00
524 27.00
129 28.00
87 205.92
143 28.75
40 47.25
94 26.25
136 25.00
670 43.00
700 15.50
638 16.50
695 11.75
40 25.00
12 32.00
101 27.50
36 44.00
13 29.00
171 27.50
250 20.00
54 30.50
2,143 19.50
54 25.00
89 22.25
30 25.00
82 38.00
130 24.00
475 22.00
24 36.50
50 25.00

PG6845176

TOTAL AMOUNT
1,132.20
1,020.00
1,287.00
9,248.00
1,760.00

660.00
9,925.00
1,680.00
8,320.00

14,148.00
3,612.00
17,915.04
4,111.25
1,890.00
2,467.50
3,400.00
28,810.00
10,850.00
10,527.00
8,166.25
1,000.00

384.00
2,777.50
1,584.00

377.00
4,702.50
5,000.00
1,647.00

41,788.50
1,350.00
1,980.25

750.00
3,116.00
3,120.00

10,450.00

876.00

1,250.00
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AWARDED DATE
07/19/2006
07/26/2006
07/27/2006
08/10/2006
08/17/2006
08/17/2006
08/23/2006
08/24/2006
08/31/2006
09/13/2006
09/22/2006
09/26/2006
10/17/2006
11/09/2006
11/14/2006
11/28/2006
12/06/2006
01/04/2007
01/17/2007
01/17/2007
02/08/2007
02/23/2007
02/26/2007
03/07/2007
03/08/2007
03/13/2007
03/15/2007
03/20/2007
04/18/2007
04/20/2007
04/20/2007
04/26/2007
04/30/2007
04/30/2007
05/08/2007
05/14/2007
05/22/2007
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ITEM 801605 UNITS SF
DESCRIPTION— SHEET ALUMINUM SIGNS
CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE
HO3115170 897 12.00 10,764.00 06/05/2007
MO3775180R 43 45.00 1,935.00 06/11/2007
BA6885184 623 30.00 18,690.00 06/13/2007
CA3255170 410 19.00 7,790.00 06/18/2007
MO4045130 63 35.00 2,205.00 06/18/2007
CH3295180R 12 22.00 264.00 06/25/2007
ITEM 801607 UNITS SF
DESCRIPTION— INSTALL SHEET ALUMINUM SIGN
CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE
PG6605177 8 42.00 336.00 08/24/2006
HO3205176 94 15.75 1,480.50 11/14/2006
GA3135188 128 18.60 2,380.80 02/08/2007
PG6495176 74 14.00 1,036.00 04/30/2007
CA3255170 30 22.00 660.00 06/18/2007
FR5295181 125 28.50 3,562.50 06/27/2007
ITEM 801610 UNITS SF
DESCRIPTION—- EXTRUDED ALUMINUM SIGNS
CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE
QA2525176 100 27.50 2,750.00 08/17/2006
SM7115176R 280 35.00 9,800.00 08/23/2006
CA4815184 42 66.00 2,772.00 12/06/2006
FR4955187 694 40.00 27,760.00 01/30/2007
M0O6235187 800 28.00 22,400.00 03/15/2007
BA6835184 481 27.00 12,987.00 04/18/2007
PG6495176 129 28.05 3,618.45 04/30/2007
HO3115170 1,679 17.00 28,543.00 06/05/2007
CA3255170 190 27.00 5,130.00 06/18/2007
ITEM 801615 UNITS SF
DESCRIPTION—- INSTALL EXTRUDED ALUMINUM SIGN
CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE
WI7205130 290 28.90 8,381.00 08/10/2006
FR5295181 500 30.00 15,000.00 06/27/2007



STATE HIGHWAY ADMINISTRATION OF MARYLAND
Price Index 07/01/2007 Page 314

ITEM 801706 UNITS SF
DESCRIPTION— REMOVE SIGNS FROM EXISTING OVERHEAD STRUCTURE

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE
HO3205176 21 21.00 441.00 11/14/2006
AL8815184 19 18.00 342.00 01/04/2007
FR4955187 560 1.00 560.00 01/30/2007
AA4495177 16 5.50 88.00 02/26/2007
M06235187 850 1.00 850.00 03/15/2007
BA6835184 341 16.50 5,626.50 04/18/2007
ITEM 801711 UNITS SF

DESCRIPTION— REMOVE EXISTING GROUND MOUNTED SIGNS AND SUPPORTS

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE
MO3545174 40 1.02 40.80 07/19/2006
AL3195130 15 20.00 300.00 07/26/2006
FR4835130 20 33.00 660.00 07/27/2006
WI7205130 27 19.70 531.90 08/10/2006
QA2525176 110 5.00 550.00 08/17/2006
WA4365181 9 30.00 270.00 08/17/2006
SM7115176R 266 10.00 2,660.00 08/23/2006
MO3705176 19 11.00 209.00 08/28/2006
MO3335184 598 11.00 6,578.00 09/13/2006
AA3585184 124 10.00 1,240.00 09/22/2006
BA7715187 79 5.75 454.25 10/17/2006
BA4155180 50 10.50 525.00 11/09/2006
HO3205176 59 5.25 309.75 11/14/2006
TA4265187R 151 7.00 1,057.00 11/28/2006
CA4815184 616 5.20 3,203.20 12/06/2006
AL8815184 465 5.50 2,557.50 01/04/2007
DO05815184 336 5.00 1,680.00 01/17/2007
FR4955187 60 1.00 60.00 01/30/2007
GA3135188 43 12.50 537.50 02/08/2007
HA2835180 12 15.00 180.00 02/23/2007
AA4495177 75 5.50 412.50 02/26/2007
FR4155176 69 12.00 828.00 03/08/2007
PG1115384 133 9.00 1,197.00 03/13/2007
M0O6235187 705 1.00 705.00 03/15/2007
BA6835184 1,574 5.00 7,870.00 04/18/2007

WA1425176 148 5.90 873.20 04/20/2007
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ITEM 801711 UNITS SF
DESCRIPTION— REMOVE EXISTING GROUND MOUNTED SIGNS AND SUPPORTS

CONTRACT
MO3795176
PG6495176
BA5325177
MO3775180R
BA6885184
CA3255170
MO4045130
FR5295181

ITEM

QUANTITY
84
187
410
28
563
78
12
205

802003

UNIT PRICE
10.00

11.00

11.00

40.00

8.00

16.00

45.00

1.10

UNITS LF

DESCRIPTION— INSTALL GALVANIZED STEEL BEAMS (W6X9)

CONTRACT
WI7205130

ITEM

DESCRIPTION— ADJUST EXISTING HANDHOLE

CONTRACT
CA4815184
PG6065187
AL8815184
PG6665126
GA3135188
XX5015179
BA6835184
BA5325177

ITEM

DESCRIPTION— NO. 6 AWG STRANDED BARE COPPER GROUND WIRE

CONTRACT
MO3545174
AT9125185
WI3305177
WI7205130
QA2525176
SM7115176R

QUANTITY
110

802145

QUANTITY

N B N PN

35
14

802501

QUANTITY
350

12,000

500

320

410

1,320

UNIT PRICE
46.00

UNITS EA

UNIT PRICE
415.00
399.60
645.00
550.00
685.00
175.00
525.00
700.00

UNITS LF

UNIT PRICE
2.25
1.25
1.50
1.65
1.10
2.00

TOTAL AMOUNT
840.00
2,057.00
4,510.00
1,120.00
4,504.00
1,248.00
540.00
225.50

TOTAL AMOUNT
5,060.00

TOTAL AMOUNT
830.00
399.60
1,290.00
550.00
1,370.00
6,125.00
7,350.00
700.00

TOTAL AMOUNT
787.50
15,000.00
750.00
528.00
451.00
2,640.00

AWARDED DATE
04/30/2007
04/30/2007
05/08/2007
06/11/2007
06/13/2007
06/18/2007
06/18/2007
06/27/2007

AWARDED DATE
08/10/2006

AWARDED DATE
12/06/2006
12/12/2006
01/04/2007
01/22/2007
02/08/2007
03/22/2007
04/18/2007
05/08/2007

AWARDED DATE
07/19/2006
07/27/2006
08/02/2006
08/10/2006
08/17/2006
08/23/2006
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ITEM 802501 UNITS LF
DESCRIPTION— NO. 6 AWG STRANDED BARE COPPER GROUND WIRE

CONTRACT
PG6605177
AT9335185
PG6025176
MO3885187
MO3335184
AT9115185
BA7715187
AT9085185
0T2007
TA4265187R
AT9255185
AT9365185
CA4815184
PG6065187
AL8815184
AX1785133
AX1425185
DO5815184
AT9145185
AX1795133
HA2835180
AA4495177
AT9135185
M0O6235187
BA3965177
BA6835184
WA1425176
HO3215176
MO5665177
PG6495176
BA5325177
AT1785180
HO3115170
BA6885184
CA3255170
CH3295180R
FR5295181

QUANTITY UNIT PRICE
105 2.00
2,500 1.45
750 1.35
1,180 1.25
3,510 2.25
45,000 1.15
730 2.36
45,000 1.00
2,500 1.25
1,485 1.30
5,000 .50
5,000 1.00
365 2.60
300 161
800 2.25
1,500 1.67
7,500 .50
14,000 1.35
6,500 1.50
1,500 2.14
120 1.65
540 .66
6,500 2.00
420 2.00
510 171
7,535 1.84
150 1.75
180 4.00
690 1.75
450 2.20
460 1.00
40 3.00
115 4.00
1,310 2.00
180 2.20
145 3.00
650 .50

TOTAL AMOUNT

210.00
3,625.00
1,012.50
1,475.00
7,897.50
51,750.00
1,722.80
45,000.00
3,125.00
1,930.50
2,500.00
5,000.00
949.00
483.00
1,800.00
2,505.00
3,750.00
18,900.00
9,750.00
3,210.00
198.00
356.40
13,000.00
840.00
872.10
13,864.40
262.50
720.00
1,207.50
990.00
460.00
120.00
460.00
2,620.00
396.00
435.00
325.00

AWARDED DATE
08/24/2006
08/28/2006
08/31/2006
09/01/2006
09/13/2006
09/29/2006
10/17/2006
11/28/2006
11/28/2006
11/28/2006
11/29/2006
11/29/2006
12/06/2006
12/12/2006
01/04/2007
01/16/2007
01/17/2007
01/17/2007
01/23/2007
01/31/2007
02/23/2007
02/26/2007
03/15/2007
03/15/2007
04/18/2007
04/18/2007
04/20/2007
04/26/2007
04/26/2007
04/30/2007
05/08/2007
05/24/2007
06/05/2007
06/13/2007
06/18/2007
06/25/2007
06/27/2007



ITEM

DESCRIPTION— NO. 4 AWG STRANDED BARE COPPER GROUND WIRE

CONTRACT
M0O4245185
AT9115185
AT9085185

ITEM

STATE HIGHWAY ADMINISTRATION OF MARYLAND

Price Index

802502

QUANTITY
21,694
6,000
6,000

803015

UNITS LF

UNIT PRICE
1.50
155
1.25

UNITS EA

DESCRIPTION- REMOVE SIGN/LUMINAIRE SUPPORTS

CONTRACT
MO3885187

ITEM

QUANTITY
7

803019

UNIT PRICE
308.00

UNITS LF

DESCRIPTION—- OVERHEAD SIGN/LUMINAIRE "I" SUPPORT

CONTRACT
FR4955187

ITEM

QUANTITY
132

803025

UNIT PRICE
1.00

UNITS EA

DESCRIPTION- SIGN LIGHTING SYSTEM TERMINAL UNITS

CONTRACT
M0O6235187

ITEM

QUANTITY
1

803050

UNIT PRICE
3,850.00

UNITS LF

DESCRIPTION— ADD STIFFNER ANGLE TO SIGNS

CONTRACT
FR4955187

ITEM

DESCRIPTION— 1 INCH ELECTRICAL CONDUIT -GALVANIZED RISER

CONTRACT
0T2007

ITEM

DESCRIPTION— 1 INCH ELECTRICAL CONDUIT -GALVANIZED SLEEVE

CONTRACT
AA4475177

QUANTITY
11

805010

QUANTITY
200

805011

QUANTITY
190

UNIT PRICE
1.00

UNITS LF

UNIT PRICE
13.00

UNITS LF

UNIT PRICE
15.25

07/01/2007

TOTAL AMOUNT
32,541.00
9,300.00
7,500.00

TOTAL AMOUNT
2,156.00

TOTAL AMOUNT
132.00

TOTAL AMOUNT
3,850.00

TOTAL AMOUNT
11.00

TOTAL AMOUNT
2,600.00

TOTAL AMOUNT
2,897.50
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AWARDED DATE
09/18/2006
09/29/2006
11/28/2006

AWARDED DATE
09/01/2006

AWARDED DATE
01/30/2007

AWARDED DATE
03/15/2007

AWARDED DATE
01/30/2007

AWARDED DATE
11/28/2006

AWARDED DATE
07/28/2006
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ITEM 805011 UNITS LF
DESCRIPTION— 1 INCH ELECTRICAL CONDUIT -GALVANIZED SLEEVE

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE
AA4545177 120 22.20 2,664.00 08/01/2006
AT9335185 100 8.00 800.00 08/28/2006
MO3705176 100 13.00 1,300.00 08/28/2006
MO3885187 20 15.00 300.00 09/01/2006
BA4155180 10 17.40 174.00 11/09/2006
HO3205176 106 18.35 1,945.10 11/14/2006
0T2007 100 13.75 1,375.00 11/28/2006
AT9255185 200 1.00 200.00 11/29/2006
AT9365185 200 12.00 2,400.00 11/29/2006
HO3125177 80 13.00 1,040.00 01/17/2007
AT9145185 100 10.00 1,000.00 01/23/2007
AT9135185 100 9.00 900.00 03/15/2007
AL4005177R 5 16.50 82.50 03/20/2007
FR3975177 60 16.20 972.00 04/26/2007
HO3215176 50 20.00 1,000.00 04/26/2007
BA5325177 140 14.00 1,960.00 05/08/2007
ITEM 805012 UNITS LF

DESCRIPTION—- 1-1/4 INCH ELECTRICAL CONDUIT -GALVANIZED RISER

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE
AX1395185 200 1.00 200.00 03/05/2007
AX1415185 200 1.00 200.00 03/07/2007
AX1405185 200 1.00 200.00 03/15/2007
AT1785180 15 29.00 435.00 05/24/2007
ITEM 805015 UNITS LF

DESCRIPTION— 2 INCH ELECTRICAL CONDUIT -GALVANIZED RISER

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE
HO3115170 40 40.00 1,600.00 06/05/2007
ITEM 805032 UNITS LF

DESCRIPTION- 3 INCH U-GUARD - PVC RISER

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE
HA2835180 55 12.00 660.00 02/23/2007



ITEM

DESCRIPTION—

CONTRACT
AT9125185
AT9335185
0T2007
AT9255185
AT9365185
AX1425185
AT9145185
HA2835180
AT9135185

ITEM

DESCRIPTION—-

CONTRACT
QA2525176
0T2007

ITEM

DESCRIPTION—-

CONTRACT
HA3015175
FR5035181
WI3305177
QA2525176
PG6025176
AA3585184
XX8215177
XX8035177
XX8125277
0T2007
TA4265187R
XX8065177
CA4815184
PG6065187
AL8815184
PG6665126
HA2835180

STATE HIGHWAY ADMINISTRATION OF MARYLAND

Price Index 07/01/2007
805050 UNITS EA
WEATHER HEAD, 3 INCH
QUANTITY UNIT PRICE
6 300.00
5 200.00
5 295.00
10 200.00
10 250.00
3 171.00
10 200.00
2 638.00
10 225.00

805105 UNITS LF
2 INCH SCHEDULE 80 RIGID PVC CONDUIT-BORED

QUANTITY UNIT PRICE
10 33.00
50 13.00
805115 UNITS LF

3 INCH SCHEDULE 80 RIGID PVC CONDUIT-BORED

QUANTITY UNIT PRICE
50 31.00

40 55.00

80 33.00

20 35.00
400 38.00
100 50.00
25 83.00
100 1.00
100 1.00
1,500 26.00
525 27.50
25 1.00
3,115 40.00
35 43.68
1,660 56.00
100 45.00
100 34.70

TOTAL AMOUNT

1,800.00
1,000.00
1,475.00
2,000.00
2,500.00

513.00
2,000.00
1,276.00
2,250.00

TOTAL AMOUNT
330.00
650.00

TOTAL AMOUNT
1,550.00
2,200.00
2,640.00

700.00
15,200.00
5,000.00
2,075.00
100.00
100.00
39,000.00
14,437.50
25.00
124,600.00
1,528.80
92,960.00
4,500.00
3,470.00
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AWARDED DATE
07/27/2006
08/28/2006
11/28/2006
11/29/2006
11/29/2006
01/17/2007
01/23/2007
02/23/2007
03/15/2007

AWARDED DATE
08/17/2006
11/28/2006

AWARDED DATE
07/19/2006
07/26/2006
08/02/2006
08/17/2006
08/31/2006
09/22/2006
10/26/2006
11/09/2006
11/16/2006
11/28/2006
11/28/2006
11/29/2006
12/06/2006
12/12/2006
01/04/2007
01/22/2007
02/23/2007



STATE HIGHWAY ADMINISTRATION OF MARYLAND

Price Index 07/01/2007

ITEM 805115 UNITS LF
DESCRIPTION— 3 INCH SCHEDULE 80 RIGID PVC CONDUIT-BORED

CONTRACT QUANTITY UNIT PRICE
FR4155176 130 50.00
PG1115384 1,115 41.65
XX8035277 100 60.00
XX8125177 100 60.00
BA6835184 800 36.75
WA1425176 200 45.50
PG6495176 110 42.00
XX9105177 25 28.00
XX9135177 25 65.00
XX8165177 50 70.00
XX9065177 25 1.00
HO3115170 50 46.00
CA3255170 60 47.70
XX8155177 50 1.10
XX8155277 50 62.30
XX8165277 50 1.15
ITEM 805118 UNITS LF

DESCRIPTION— 4 INCH SCHEDULE 80 RIGID PVC CONDUIT-BORED

CONTRACT QUANTITY UNIT PRICE
MO3545174 160 52.00
WI7205130 120 31.50
QA2525176 40 38.00
SM7115176R 210 48.00
MO3705176 120 44.00
PG6025176 600 42.00
MO3885187 170 45.00
MO4245185 640 21.25
AA3585184 100 53.00
AT9115185 2,500 30.00
HO3205176 180 70.33
AT9085185 2,500 30.00
0T2007 1,000 26.00
TA4265187R 1,020 30.00
CA4815184 50 41.00
AL8815184 50 61.50

TOTAL AMOUNT
6,500.00
46,439.75
6,000.00
6,000.00
29,400.00
9,100.00
4,620.00
700.00
1,625.00
3,500.00
25.00
2,300.00
2,862.00
55.00
3,115.00
57.50

TOTAL AMOUNT
8,320.00
3,780.00
1,520.00

10,080.00
5,280.00
25,200.00
7,650.00
13,600.00
5,300.00
75,000.00
12,659.40
75,000.00
26,000.00
30,600.00
2,050.00
3,075.00
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AWARDED DATE
03/08/2007
03/13/2007
03/27/2007
03/30/2007
04/18/2007
04/20/2007
04/30/2007
05/11/2007
05/14/2007
05/24/2007
05/24/2007
06/05/2007
06/18/2007
06/18/2007
06/18/2007
06/18/2007

AWARDED DATE
07/19/2006
08/10/2006
08/17/2006
08/23/2006
08/28/2006
08/31/2006
09/01/2006
09/18/2006
09/22/2006
09/29/2006
11/14/2006
11/28/2006
11/28/2006
11/28/2006
12/06/2006
01/04/2007
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ITEM 805118 UNITS LF
DESCRIPTION— 4 INCH SCHEDULE 80 RIGID PVC CONDUIT-BORED

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE
DO05815184 240 35.00 8,400.00 01/17/2007
BA6835184 185 42.00 7,770.00 04/18/2007
WA1425176 150 59.00 8,850.00 04/20/2007
PG6495176 170 47.50 8,075.00 04/30/2007
HO3115170 600 50.00 30,000.00 06/05/2007
CA3255170 260 53.00 13,780.00 06/18/2007
ITEM 805125 UNITS LF

DESCRIPTION— 2 INCH SCHEDULE 80 RIGID PVC CONDUIT-TRENCHED

CONTRACT
MO3545174
PG6605177
MO3335184
WA9945129
AT9115185
AT9085185
TA4265187R
CA4815184
AL8815184
DO5815184
HA2835180
AA4495177
PG1115384
M0O6235187
BA3965177
BA6835184
WA1425176
MO5665177
BA5325177
CA3255170

ITEM

CONTRACT
HA3015175
MO3545174

QUANTITY

95
130
570
100
200
200
1,191
880
180
120
20

20
135
110
85

50
1,025
165
10
840

805135 UNITS LF
DESCRIPTION— 3 INCH SCHEDULE 80 RIGID PVC CONDUIT-TRENCHED

QUANTITY
350
25

UNIT PRICE

12.83
16.00
11.00
18.72

8.00

8.00

9.00

8.30
22.45
10.00
13.10
11.00
10.85
17.00
10.70
21.00
11.50
11.00
17.00
10.60

UNIT PRICE

13.00
15.38

TOTAL AMOUNT

1,218.85
2,080.00
6,270.00
1,872.00
1,600.00
1,600.00
10,719.00
7,304.00
4,041.00
1,200.00
262.00
220.00
1,464.75
1,870.00
909.50
1,050.00
11,787.50
1,815.00
170.00
8,904.00

TOTAL AMOUNT

4,550.00
384.50

AWARDED DATE
07/19/2006
08/24/2006
09/13/2006
09/26/2006
09/29/2006
11/28/2006
11/28/2006
12/06/2006
01/04/2007
01/17/2007
02/23/2007
02/26/2007
03/13/2007
03/15/2007
04/18/2007
04/18/2007
04/20/2007
04/26/2007
05/08/2007
06/18/2007

AWARDED DATE
07/19/2006
07/19/2006
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ITEM 805135 UNITS LF
DESCRIPTION— 3 INCH SCHEDULE 80 RIGID PVC CONDUIT-TRENCHED

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE
FR5035181 220 14.00 3,080.00 07/26/2006
WI3305177 480 12.70 6,096.00 08/02/2006
PG6025176 2,895 9.00 26,055.00 08/31/2006
MO3335184 500 14.00 7,000.00 09/13/2006
M0O4245185 50 33.50 1,675.00 09/18/2006
AA3585184 135 11.30 1,525.50 09/22/2006
AT9115185 2,500 12.00 30,000.00 09/29/2006
BA7715187 560 15.21 8,517.60 10/17/2006
BA4155180 40 15.75 630.00 11/09/2006
HO3205176 610 13.59 8,289.90 11/14/2006
AT9085185 2,500 12.00 30,000.00 11/28/2006
0T2007 500 10.35 5,175.00 11/28/2006
TA4265187R 260 10.00 2,600.00 11/28/2006
CA4815184 3,275 10.00 32,750.00 12/06/2006
PG6065187 600 13.25 7,950.00 12/12/2006
AL8815184 8,227 24.55 201,972.85 01/04/2007
AX1785133 300 10.57 3,171.00 01/16/2007
D0O5815184 11,000 12.00 132,000.00 01/17/2007
PG6665126 1,230 12.50 15,375.00 01/22/2007
AX1795133 300 23.54 7,062.00 01/31/2007
HA2835180 1,295 17.00 22,015.00 02/23/2007
AA4495177 395 13.20 5,214.00 02/26/2007
FR4155176 1,650 12.00 19,800.00 03/08/2007
PG1115384 5,180 14.15 73,297.00 03/13/2007
M06235187 600 19.00 11,400.00 03/15/2007
BA3965177 1,430 1231 17,603.30 04/18/2007
BA6835184 5,605 23.63 132,446.15 04/18/2007
WA1425176 30 13.50 405.00 04/20/2007
HO3215176 80 10.00 800.00 04/26/2007
MO5665177 490 11.50 5,635.00 04/26/2007
PG6495176 370 19.00 7,030.00 04/30/2007
PG6845176 585 17.00 9,945.00 05/22/2007
HO3115170 1,841 11.00 20,251.00 06/05/2007
BA6885184 1,660 13.80 22,908.00 06/13/2007
CA3255170 460 12.70 5,842.00 06/18/2007
CH3295180R 130 13.00 1,690.00 06/25/2007
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ITEM 805140 UNITS LF
DESCRIPTION— 4 INCH SCHEDULE 80 RIGID PVC CONDUIT-TRENCHED

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE
SM7115176R 20 30.00 600.00 08/23/2006
SM7115176R 30 30.00 900.00 08/23/2006
MO3705176 20 17.00 340.00 08/28/2006
PG6025176 50 14.00 700.00 08/31/2006
MO3885187 15 19.00 285.00 09/01/2006
MO3335184 475 16.50 7,837.50 09/13/2006
M0O4245185 150 17.30 2,595.00 09/18/2006
AA3585184 5,840 14.80 86,432.00 09/22/2006
AT9115185 2,000 14.00 28,000.00 09/29/2006
BA7715187 215 18.89 4,061.35 10/17/2006
AT9085185 2,000 14.00 28,000.00 11/28/2006
0T2007 1,000 15.75 15,750.00 11/28/2006
TA4265187R 20 25.00 500.00 11/28/2006
CA4815184 240 14.00 3,360.00 12/06/2006
AL8815184 25 26.50 662.50 01/04/2007
HA2835180 40 19.00 760.00 02/23/2007
AA4495177 140 15.40 2,156.00 02/26/2007
PG1115384 45 16.65 749.25 03/13/2007
M06235187 350 22.00 7,700.00 03/15/2007
BA3965177 105 12.84 1,348.20 04/18/2007
BA6835184 81 24.15 1,956.15 04/18/2007
WA1425176 20 20.00 400.00 04/20/2007
MO5665177 20 12.50 250.00 04/26/2007
BA5325177 25 22.00 550.00 05/08/2007
HO3115170 300 22.00 6,600.00 06/05/2007
BA6885184 285 20.70 5,899.50 06/13/2007
CA3255170 160 20.00 3,200.00 06/18/2007
FR5295181 35 22.00 770.00 06/27/2007
ITEM 805145 UNITS LF

DESCRIPTION— 2 INCH SCHEDULE 80 RIGID PVC CONDUIT-SLOTTED

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE
0T2007 100 10.00 1,000.00 11/28/2006
CA4815184 75 36.00 2,700.00 12/06/2006
PG1115384 35 60.85 2,129.75 03/13/2007

M0O6235187 115 85.00 9,775.00 03/15/2007
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ITEM 805145 UNITS LF
DESCRIPTION— 2 INCH SCHEDULE 80 RIGID PVC CONDUIT-SLOTTED

CONTRACT
WA1425176
MO5665177
BA6885184

ITEM

DESCRIPTION- 3 INCH SCHEDULE 80 RIGID PVC CONDUIT-SLOTTED

CONTRACT
MO3335184
BA7715187
XX8215177
XX8035177
XX8125277
0T2007
XX8065177
CA4815184
AL8815184
AT9825176
PG6665126
PG1115384
M0O6235187
XX8035277
XX8125177
BA3965177
BA6835184
MO5665177
XX9105177
XX9135177
XX8165177
XX9065177
BA6885184
XX8155177
XX8155277
XX8165277

QUANTITY
180
240
145

805150

QUANTITY
2,300
145
25
100
100
100
25
3,595
355
100
160
560
40
100
100
185
485
25

25

25

50

25
490
50

50

50

UNIT PRICE
42.00
39.50
51.75

UNITS LF

UNIT PRICE
57.00
67.15
87.00

1.00

1.00
44.00

1.00
40.00
89.75
40.00
50.00
62.55
86.00
35.00
35.00
48.15
52.50
45.00
31.50
40.00
41.00

1.00
60.00

1.10
38.30

1.20

TOTAL AMOUNT
7,560.00
9,480.00
7,503.75

TOTAL AMOUNT
131,100.00
9,736.75
2,175.00
100.00
100.00
4,400.00
25.00
143,800.00
31,861.25
4,000.00
8,000.00
35,028.00
3,440.00
3,500.00
3,500.00
8,907.75
25,462.50
1,125.00
787.50
1,000.00
2,050.00
25.00
29,400.00
55.00
1,915.00
60.00

AWARDED DATE
04/20/2007
04/26/2007
06/13/2007

AWARDED DATE
09/13/2006
10/17/2006
10/26/2006
11/09/2006
11/16/2006
11/28/2006
11/29/2006
12/06/2006
01/04/2007
01/17/2007
01/22/2007
03/13/2007
03/15/2007
03/27/2007
03/30/2007
04/18/2007
04/18/2007
04/26/2007
05/11/2007
05/14/2007
05/24/2007
05/24/2007
06/13/2007
06/18/2007
06/18/2007
06/18/2007
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ITEM 805155 UNITS LF
DESCRIPTION— 4 INCH SCHEDULE 80 RIGID PVC CONDUIT-SLOTTED

CONTRACT
MO3335184
AT9115185
BA7715187
AT9085185
0T2007
CA4815184
AL8815184
AA4495177
PG1115384
M0O6235187
BA3965177
BA6835184
WA1425176
HO3215176
BA6885184

ITEM

QUANTITY

1,475
250
730
250
500
280
230
250
180
60
180
590
150
80
370

805157 UNITS LF

UNIT PRICE

58.00
110.00
69.22
40.00
40.00
41.00
92.00
55.00
63.55
87.00
58.85
52.50
48.50
60.00
72.00

TOTAL AMOUNT

85,550.00
27,500.00
50,530.60
10,000.00
20,000.00
11,480.00
21,160.00
13,750.00
11,439.00

5,220.00
10,593.00
30,975.00

7,275.00

4,800.00
26,640.00

AWARDED DATE

09/13/2006
09/29/2006
10/17/2006
11/28/2006
11/28/2006
12/06/2006
01/04/2007
02/26/2007
03/13/2007
03/15/2007
04/18/2007
04/18/2007
04/20/2007
04/26/2007
06/13/2007

DESCRIPTION- 4 INCH DIAMETER PVC CONDUIT IN CONCRETE FOUNDATION FORSIGN STRUCTURE

CONTRACT
M0O6235187

ITEM

QUANTITY
6

805160 UNITS LF

UNIT PRICE

22.00

TOTAL AMOUNT

132.00

AWARDED DATE

03/15/2007

DESCRIPTION— 1 INCH LIQUID TIGHT FLEXIBLE NON-METALLIC CONDUIT FOR DETECTOR SLEEVE

CONTRACT
AA4475177
WI3305177
PG6605177
AT9335185
MO3705176
MO3335184
XX8215177
XX8035177
HO3205176
XX8125277
0T2007
TA4265187R

QUANTITY
75
140
20
200
30
30
150
300

300
1,000
55

UNIT PRICE

12.75
6.40
17.00
8.00
11.00
13.00
12.75
1.00
14.77
1.00
9.00
11.00

TOTAL AMOUNT

956.25
896.00
340.00
1,600.00
330.00
390.00
1,912.50
300.00
88.62
300.00
9,000.00
605.00

AWARDED DATE

07/28/2006
08/02/2006
08/24/2006
08/28/2006
08/28/2006
09/13/2006
10/26/2006
11/09/2006
11/14/2006
11/16/2006
11/28/2006
11/28/2006
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ITEM 805160 UNITS LF
DESCRIPTION— 1 INCH LIQUID TIGHT FLEXIBLE NON-METALLIC CONDUIT FOR DETECTOR SLEEVE

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE
AT9255185 300 10.00 3,000.00 11/29/2006
AT9365185 300 9.00 2,700.00 11/29/2006
XX8065177 100 10.00 1,000.00 11/29/2006
PG6065187 25 17.18 429.50 12/12/2006
AL8815184 10 16.50 165.00 01/04/2007
HO3125177 80 13.00 1,040.00 01/17/2007
PG6665126 25 15.50 387.50 01/22/2007
AT9145185 500 10.00 5,000.00 01/23/2007
HA2835180 10 22.80 228.00 02/23/2007
MO5595177 60 13.50 810.00 03/06/2007
PG1115384 10 35.75 357.50 03/13/2007
AT9135185 500 9.00 4,500.00 03/15/2007
M06235187 5 17.00 85.00 03/15/2007
AL4005177R 10 16.50 165.00 03/20/2007
XX8035277 300 12.50 3,750.00 03/27/2007
XX8125177 300 12.50 3,750.00 03/30/2007
BA3965177 45 12.84 577.80 04/18/2007
BA6835184 45 12.60 567.00 04/18/2007
AL3275177 100 34.50 3,450.00 04/26/2007
FR3975177 100 14.60 1,460.00 04/26/2007
HO3215176 25 18.00 450.00 04/26/2007
MO5665177 60 14.00 840.00 04/26/2007
BA5325177 90 11.00 990.00 05/08/2007
XX9105177 75 10.50 787.50 05/11/2007
XX9135177 200 13.50 2,700.00 05/14/2007
XX8165177 25 14.50 362.50 05/24/2007
XX9065177 100 12.00 1,200.00 05/24/2007
XX8155177 25 16.00 400.00 06/18/2007
XX8155277 25 12.95 323.75 06/18/2007
XX8165277 50 17.65 882.50 06/18/2007
CH3295180R 15 12.00 180.00 06/25/2007
ITEM 805210 UNITS LF

DESCRIPTION— 4 INCH CONDUIT, DIRECTIONAL BORED

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE
5281371409 500 10.00 5,000.00 03/23/2007
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ITEM 806201 UNITS LF
DESCRIPTION— SIGN LIGHTING SYSTEM
CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE
M0O6235187 22 20.00 440.00 03/15/2007
ITEM 806300 UNITS EA
DESCRIPTION- SIGN LIGHTING SYSTEM FOR C-1
CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE
FR4955187 1 22,000.00 22,000.00 01/30/2007
ITEM 807202 UNITS EA
DESCRIPTION—- METERED SERVICE PEDESTAL
CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE
AT9125185 18 825.00 14,850.00 07/27/2006
WI7205130 1 1,580.00 1,580.00 08/10/2006
QA2525176 1 2,500.00 2,500.00 08/17/2006
SM7115176R 1 2,525.00 2,525.00 08/23/2006
MO3335184 3 2,530.00 7,590.00 09/13/2006
AT9115185 30 4,300.00 129,000.00 09/29/2006
BA7715187 1 2,113.70 2,113.70 10/17/2006
AT9085185 30 800.00 24,000.00 11/28/2006
TA4265187R 5 1,650.00 8,250.00 11/28/2006
CA4815184 3 2,000.00 6,000.00 12/06/2006
AL8815184 1 3,925.00 3,925.00 01/04/2007
AX1425185 15 1,000.00 15,000.00 01/17/2007
HA2835180 1 2,560.00 2,560.00 02/23/2007
AA4495177 3 1,540.00 4,620.00 02/26/2007
AX1395185 4 1.00 4.00 03/05/2007
AX1415185 4 .50 2.00 03/07/2007
PG1115384 1 2,530.00 2,530.00 03/13/2007
AX1405185 4 1.00 4.00 03/15/2007
M06235187 1 1,620.00 1,620.00 03/15/2007
BA3965177 3 1,872.50 5,617.50 04/18/2007
BA6835184 2 4,488.75 8,977.50 04/18/2007
WA1425176 1 1,320.00 1,320.00 04/20/2007
HO3115170 2 2,200.00 4,400.00 06/05/2007
BA6885184 4 2,432.00 9,728.00 06/13/2007
CA3255170 2 530.00 1,060.00 06/18/2007
CA3255170 1 530.00 530.00 06/18/2007



ITEM

DESCRIPTION—

CONTRACT
AT9115185
AT9085185

ITEM

STATE HIGHWAY ADMINISTRATION OF MARYLAND

Price Index 07/01/2007
807204 UNITS EA
METER SOCKET
QUANTITY UNIT PRICE
4 315.00
4 100.00
807303 UNITS EA

DESCRIPTION— 60 AMP DISCONNECT SWITCH, SINGLE PHASE

CONTRACT
AT9115185
AT9085185

ITEM

QUANTITY UNIT PRICE
4 870.00
4 850.00
807400 UNITS EA

TOTAL AMOUNT
1,260.00
400.00

TOTAL AMOUNT
3,480.00
3,400.00

DESCRIPTION— ELECTRICAL UTILITY SERVICE EQUIPMENT 120/240 VOLTS 60 AMPS

CONTRACT
AT9125185
AT9335185
MO3335184
0T2007
AT9255185
AT9365185
AX1425185
AT9145185
AT9135185
BA6835184
WA1425176
AT1785180

ITEM

QUANTITY
5
3
3

=
o

P RO N NN OO

807405

UNIT PRICE
1,150.00
1,300.00
2,530.00
1,350.00

800.00
1,250.00
1,000.00
1,800.00
1,100.00
1,470.00

270.00
2,000.00

UNITS EA

TOTAL AMOUNT
5,750.00
3,900.00
7,590.00

13,500.00
4,800.00
7,500.00
2,000.00
3,600.00
2,200.00
7,350.00

270.00
2,000.00

DESCRIPTION— ELECTRICAL UTILITY SERVICE EQUIPMENT 120/240 VOLTS 100 AMPS

CONTRACT
HO3115170

ITEM

QUANTITY UNIT PRICE
3 2,300.00
807410 UNITS EA

TOTAL AMOUNT
6,900.00

DESCRIPTION— ELECTRICAL UTILITY SERVICE EQUIPMENT 120/240 VOLTS 200 AMPS

CONTRACT
M0O4245185

QUANTITY
4

UNIT PRICE
780.00

TOTAL AMOUNT
3,120.00
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AWARDED DATE
09/29/2006
11/28/2006

AWARDED DATE
09/29/2006
11/28/2006

AWARDED DATE
07/27/2006
08/28/2006
09/13/2006
11/28/2006
11/29/2006
11/29/2006
01/17/2007
01/23/2007
03/15/2007
04/18/2007
04/20/2007
05/24/2007

AWARDED DATE
06/05/2007

AWARDED DATE
09/18/2006



ITEM

DESCRIPTION—

CONTRACT
CA4815184
AX1395185
AX1415185
AX1405185
CH3295180R

ITEM

DESCRIPTION—-

CONTRACT
FR4955187

ITEM

DESCRIPTION—

CONTRACT
M0O4245185
AT9115185
AT9085185
PG6495176

ITEM

DESCRIPTION—

CONTRACT
WI7205130
QA2525176
SM7115176R
MO4245185
AT9115185
AT9085185
TA4265187R
DO5815184
HO3115170

STATE HIGHWAY ADMINISTRATION OF MARYLAND

Price Index 07/01/2007

807410 UNITS EA
ELECTRICAL UTILITY SERVICE EQUIPMENT 120/240 VOLTS 200 AMPS

QUANTITY UNIT PRICE TOTAL AMOUNT
4 3,068.00 12,272.00
1 1.00 1.00
1 .50 0.50
1 1.00 1.00
1 1,500.00 1,500.00
808029 UNITS EA

40 FOOT LIGHT STRUCTURE - 25 FOOT BRACKET ARM

QUANTITY UNIT PRICE TOTAL AMOUNT
1 6,200.00 6,200.00
808030 UNITS EA

40 FOOT LIGHT STRUCTURE - 20 FOOT BRACKET ARM

QUANTITY UNIT PRICE TOTAL AMOUNT
4 2,244.00 8,976.00
150 2,170.00 325,500.00
150 2,300.00 345,000.00
3 3,000.00 9,000.00
808031 UNITS EA

40 FOOT LIGHT STRUCTURE - 15 FOOT BRACKET ARM

QUANTITY UNIT PRICE TOTAL AMOUNT
4 3,545.00 14,180.00

1 2,700.00 2,700.00

1 2,000.00 2,000.00

25 1,875.00 46,875.00

90 1,900.00 171,000.00

90 2,200.00 198,000.00

9 2,400.00 21,600.00

2 3,000.00 6,000.00

30 2,500.00 75,000.00
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AWARDED DATE
12/06/2006
03/05/2007
03/07/2007
03/15/2007
06/25/2007

AWARDED DATE
01/30/2007

AWARDED DATE
09/18/2006
09/29/2006
11/28/2006
04/30/2007

AWARDED DATE
08/10/2006
08/17/2006
08/23/2006
09/18/2006
09/29/2006
11/28/2006
11/28/2006
01/17/2007
06/05/2007
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ITEM 808033 UNITS EA
DESCRIPTION— 40 FOOT LIGHT STRUCTURE - 10 FOOT BRACKET ARM

CONTRACT
SM7115176R
M0O4245185
PG6495176
FR5295181

ITEM

CONTRACT
SM7115176R
M0O4245185

ITEM

QUANTITY
1
6
2
4

808035

UNIT PRICE

2,000.00
1,785.00
3,000.00
3,200.00

UNITS EA
DESCRIPTION—- 40 FOOT LIGHT STRUCTURE - 6 FOOT BRACKET ARM

QUANTITY UNIT PRICE
6 1,850.00
14 1,760.00
808044 UNITS EA

TOTAL AMOUNT
2,000.00
10,710.00
6,000.00
12,800.00

TOTAL AMOUNT
11,100.00
24,640.00

DESCRIPTION— 40 FOOT ALUMINUM LIGHT STRUCTURE - 15 FOOT BRACKET ARM

CONTRACT
CA3255170

ITEM

QUANTITY UNIT PRICE
7 3,869.00
810010 UNITS LF

TOTAL AMOUNT
27,083.00

DESCRIPTION— ELECTRICAL CABLE 1-CONDUCTOR NO. 4 AWG-THHN/THWN

CONTRACT
AT9125185
AT9335185
MO3885187
MO3335184
BA7715187
0T2007
AT9255185
AT9365185
CA4815184
AX1425185
AT9145185
HA2835180
AA4495177
PG1115384
AT9135185
BA6835184

QUANTITY
3,600
2,000

135
395
45
3,000
2,500
2,500
25
1,500
500
40

20

45
500
90

UNIT PRICE

1.60
1.00
2.50
2.60
2.45
2.00
1.00
2.00
5.20
2.00
2.75
2.40
3.30
2.65
2.00
10.50

TOTAL AMOUNT
5,760.00
2,000.00

337.50
1,027.00
110.25
6,000.00
2,500.00
5,000.00
130.00
3,000.00
1,375.00
96.00
66.00
119.25
1,000.00
945.00

AWARDED DATE
08/23/2006
09/18/2006
04/30/2007
06/27/2007

AWARDED DATE
08/23/2006
09/18/2006

AWARDED DATE
06/18/2007

AWARDED DATE
07/27/2006
08/28/2006
09/01/2006
09/13/2006
10/17/2006
11/28/2006
11/29/2006
11/29/2006
12/06/2006
01/17/2007
01/23/2007
02/23/2007
02/26/2007
03/13/2007
03/15/2007
04/18/2007
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ITEM 810010 UNITS LF
DESCRIPTION— ELECTRICAL CABLE 1-CONDUCTOR NO. 4 AWG-THHN/THWN

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE
BA5325177 55 3.35 184.25 05/08/2007
HO3115170 180 5.50 990.00 06/05/2007
BA6885184 225 6.00 1,350.00 06/13/2007
ITEM 810014 UNITS LF

DESCRIPTION— ELECTRICAL CABLE 1-CONDUCTOR NO. 8 AWG BARE COPPER

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE
WA9945129 100 6.92 692.00 09/26/2006
ITEM 810022 UNITS LF

DESCRIPTION—- ELECTRICAL CABLE 1-CONDUCTOR NO. 8 AWG-THHN/THWN

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE
AT9125185 200 .50 100.00 07/27/2006
AT9335185 200 .50 100.00 08/28/2006
AT9255185 200 .10 20.00 11/29/2006
AT9365185 200 1.00 200.00 11/29/2006
CA4815184 105 2.60 273.00 12/06/2006
AX1425185 500 .10 50.00 01/17/2007
ITEM 810550 UNITS EA

DESCRIPTION— MICROLOOP PROBE, 500 FOOT LEAD IN CABLE

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE
WI3305177 20 1,779.00 35,580.00 08/02/2006
PG6605177 1 2,000.00 2,000.00 08/24/2006
AT9335185 4 1,200.00 4,800.00 08/28/2006
MO3705176 2 2,700.00 5,400.00 08/28/2006
MO3885187 1 2,154.00 2,154.00 09/01/2006
XX8215177 5 1,890.00 9,450.00 10/26/2006
BA4155180 1 2,126.25 2,126.25 11/09/2006
XX8035177 10 1.00 10.00 11/09/2006
XX8125277 10 1.00 10.00 11/16/2006
0T2007 25 1,750.00 43,750.00 11/28/2006
AT9255185 8 1,400.00 11,200.00 11/29/2006
AT9365185 8 1,600.00 12,800.00 11/29/2006

XX8065177 5 1,700.00 8,500.00 11/29/2006
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ITEM 810550 UNITS EA
DESCRIPTION— MICROLOOP PROBE, 500 FOOT LEAD IN CABLE

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE
PG6065187 1 1,931.40 1,931.40 12/12/2006
AL8815184 2 3,150.00 6,300.00 01/04/2007
AT9825176 10 2,750.00 27,500.00 01/17/2007
PG1115384 3 2,118.80 6,356.40 03/13/2007
XX8035277 10 2,100.00 21,000.00 03/27/2007
XX8125177 10 2,100.00 21,000.00 03/30/2007
BA3965177 2 1,872.50 3,745.00 04/18/2007
BA6835184 10 2,073.75 20,737.50 04/18/2007
BA5325177 3 2,400.00 7,200.00 05/08/2007
XX9105177 5 1,330.00 6,650.00 05/11/2007
XX9135177 5 2,300.00 11,500.00 05/14/2007
XX8165177 10 2,500.00 25,000.00 05/24/2007
XX9065177 5 2,300.00 11,500.00 05/24/2007
XX8155177 5 2,600.00 13,000.00 06/18/2007
XX8155277 5 2,200.00 11,000.00 06/18/2007
XX8165277 10 2,825.00 28,250.00 06/18/2007
ITEM 810555 UNITS EA

DESCRIPTION— MICROLOOP PROBE, 1000 FOOT LEAD IN CABLE

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE
AA4475177 6 2,800.00 16,800.00 07/28/2006
WI3305177 3 3,300.00 9,900.00 08/02/2006
PG6605177 1 3,600.00 3,600.00 08/24/2006
AT9335185 8 1,300.00 10,400.00 08/28/2006
XX8215177 3 2,420.00 7,260.00 10/26/2006
XX8035177 10 1.00 10.00 11/09/2006
XX8125277 10 1.00 10.00 11/16/2006
0T2007 25 1,875.00 46,875.00 11/28/2006
AT9255185 16 1,600.00 25,600.00 11/29/2006
AT9365185 16 1,785.00 28,560.00 11/29/2006
XX8065177 2 1,900.00 3,800.00 11/29/2006
PG6065187 3 2,897.10 8,691.30 12/12/2006
PG6665126 3 2,400.00 7,200.00 01/22/2007
MO5595177 2 3,200.00 6,400.00 03/06/2007
XX8035277 10 2,350.00 23,500.00 03/27/2007

XX8125177 10 2,350.00 23,500.00 03/30/2007
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ITEM 810555 UNITS EA
DESCRIPTION— MICROLOOP PROBE, 1000 FOOT LEAD IN CABLE

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE
BA3965177 2 3,317.00 6,634.00 04/18/2007
HO3215176 2 2,400.00 4,800.00 04/26/2007
BA5325177 2 2,500.00 5,000.00 05/08/2007
XX9105177 3 1,470.00 4,410.00 05/11/2007
XX9135177 2 2,500.00 5,000.00 05/14/2007
XX8165177 10 2,700.00 27,000.00 05/24/2007
XX9065177 2 2,500.00 5,000.00 05/24/2007
HO3115170 6 2,139.50 12,837.00 06/05/2007
XX8155177 5 2,800.00 14,000.00 06/18/2007
XX8155277 5 2,200.00 11,000.00 06/18/2007
XX8165277 10 3,058.00 30,580.00 06/18/2007
ITEM 810601 UNITS EA

DESCRIPTION— NONINVASIVE DETECTOR, 500 FOOT LEAD IN CABLE

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE
AT9335185 12 1,300.00 15,600.00 08/28/2006
PG6025176 2 2,500.00 5,000.00 08/31/2006
MO3335184 3 2,840.00 8,520.00 09/13/2006
BA7715187 3 3,208.50 9,625.50 10/17/2006
0T2007 50 2,000.00 100,000.00 11/28/2006
TA4265187R 11 2,200.00 24,200.00 11/28/2006
AT9255185 20 1,600.00 32,000.00 11/29/2006
AT9365185 20 1,850.00 37,000.00 11/29/2006
CA4815184 2 1,600.00 3,200.00 12/06/2006
AL8815184 1 3,500.00 3,500.00 01/04/2007
AT9825176 5 3,300.00 16,500.00 01/17/2007
AX1395185 10 800.00 8,000.00 03/05/2007
AX1415185 10 800.00 8,000.00 03/07/2007
AX1405185 10 800.00 8,000.00 03/15/2007
BA3965177 4 1,926.00 7,704.00 04/18/2007
WA1425176 4 1,520.00 6,080.00 04/20/2007
PG6495176 2 2,415.00 4,830.00 04/30/2007
BA6885184 9 2,645.00 23,805.00 06/13/2007
CA3255170 2 2,650.00 5,300.00 06/18/2007
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ITEM 810605 UNITS EA
DESCRIPTION— NONINVASIVE DETECTOR, 1000 FOOT LEAD IN CABLE

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE
AT9335185 36 1,400.00 50,400.00 08/28/2006
PG6025176 5 2,800.00 14,000.00 08/31/2006
MO3335184 3 3,938.00 11,814.00 09/13/2006
AA3585184 1 3,080.00 3,080.00 09/22/2006
BA7715187 4 4,363.10 17,452.40 10/17/2006
0T2007 50 2,200.00 110,000.00 11/28/2006
TA4265187R 5 2,400.00 12,000.00 11/28/2006
AT9255185 40 1,800.00 72,000.00 11/29/2006
AT9365185 40 1,985.00 79,400.00 11/29/2006
AX1395185 10 1,000.00 10,000.00 03/05/2007
AX1415185 10 1,000.00 10,000.00 03/07/2007
FR4155176 2 2,850.00 5,700.00 03/08/2007
AX1405185 10 1,000.00 10,000.00 03/15/2007
BA3965177 2 2,632.20 5,264.40 04/18/2007
PG6495176 3 2,890.00 8,670.00 04/30/2007
ITEM 810610 UNITS LF

DESCRIPTION— NONINVASIVE DETECTOR, CARRIER PIPE

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE
CA4815184 90 21.00 1,890.00 12/06/2006
ITEM 811001 UNITS EA

DESCRIPTION— FURNISH AND INSTALL ELECTRICAL HANDHOLE

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE
HA3015175 3 1,200.00 3,600.00 07/19/2006
MO3545174 4 1,372.80 5,491.20 07/19/2006
AT9125185 160 675.00 108,000.00 07/27/2006
WI3305177 1 1,900.00 1,900.00 08/02/2006
WI17205130 4 1,115.00 4,460.00 08/10/2006
PG6605177 1 1,600.00 1,600.00 08/24/2006
AT9335185 80 625.00 50,000.00 08/28/2006
MO3705176 1 935.00 935.00 08/28/2006
PG6025176 21 908.00 19,068.00 08/31/2006
MO3335184 43 1,345.00 57,835.00 09/13/2006
AA3585184 3 1,127.00 3,381.00 09/22/2006

AT9115185 30 1,025.00 30,750.00 09/29/2006



STATE HIGHWAY ADMINISTRATION OF MARYLAND
Price Index 07/01/2007 Page 335

ITEM 811001 UNITS EA
DESCRIPTION— FURNISH AND INSTALL ELECTRICAL HANDHOLE

CONTRACT
BA7715187
HO3205176
AT9085185
0T2007
TA4265187R
AT9255185
AT9365185
CA4815184
PG6065187
AL8815184
AX1785133
AT9825176
AX1425185
DO5815184
PG6665126
AT9145185
AX1795133
HA2835180
AX1395185
AX1415185
FR4155176
AT9135185
AX1405185
M0O6235187
BA3965177
BA6835184
WA1425176
HO3215176
MO5665177
PG6495176
PG6845176
HO3115170
BA6885184
CA3255170
CH3295180R
PG1115384
PG1115384

QUANTITY UNIT PRICE
12 1,406.45
4 1,453.60
30 1,000.00
100 980.00
26 1,100.00
100 900.00
100 965.00
12 962.00
6 1,242.09
14 1,345.00
10 1,110.00
5 1,000.00
200 950.00
3 950.00
11 1,250.00
275 800.00
10 1,177.00
11 1,050.00
20 400.00
20 400.00
13 1,100.00
275 800.00
20 400.00
10 1,800.00
13 1,123.50
31 1,102.50
17 1,260.00
2 1,250.00

2 1,050.00

7 1,155.00

2 1,750.00
11 1,100.00
31 1,265.00
11 1,166.00
2 1,200.00

5 1,375.00

9 1,375.00

TOTAL AMOUNT

16,877.40
5,814.40
30,000.00
98,000.00
28,600.00
90,000.00
96,500.00
11,544.00
7,452.54
18,830.00
11,100.00
5,000.00
190,000.00
2,850.00
13,750.00
220,000.00
11,770.00
11,550.00
8,000.00
8,000.00
14,300.00
220,000.00
8,000.00
18,000.00
14,605.50
34,177.50
21,420.00
2,500.00
2,100.00
8,085.00
3,500.00
12,100.00
39,215.00
12,826.00
2,400.00
6,875.00
12,375.00

AWARDED DATE
10/17/2006
11/14/2006
11/28/2006
11/28/2006
11/28/2006
11/29/2006
11/29/2006
12/06/2006
12/12/2006
01/04/2007
01/16/2007
01/17/2007
01/17/2007
01/17/2007
01/22/2007
01/23/2007
01/31/2007
02/23/2007
03/05/2007
03/07/2007
03/08/2007
03/15/2007
03/15/2007
03/15/2007
04/18/2007
04/18/2007
04/20/2007
04/26/2007
04/26/2007
04/30/2007
05/22/2007
06/05/2007
06/13/2007
06/18/2007
06/25/2007
03/13/2007
03/13/2007



ITEM

CONTRACT
TA4265187R

STATE HIGHWAY ADMINISTRATION OF MARYLAND

Price Index 07/01/2007
811002 UNITS EA
DESCRIPTION- REMOVE ELECTRICAL HANDHOLE
QUANTITY UNIT PRICE
2 500.00
16 308.00

PG1115384

ITEM

811003

UNITS EA

DESCRIPTION— FURNISH AND INSTALL ELECTRICAL MANHOLE

CONTRACT
FR5035181
QA2525176
SM7115176R
MO3885187
MO4245185
WA9945129
AT9115185
BA4155180
AT9085185
CA4815184
MO6235187
PG6495176
HO3115170
CA3255170
FR5295181

ITEM

CONTRACT
MO3885187

QUANTITY UNIT PRICE

3 1,320.00

3 1,000.00

6 1,550.00

2 1,376.00

35 1,105.00

1 6,240.00

80 1,480.00

2 1,394.55

80 1,100.00

8 1,040.00

1 1,900.00

1 1,890.00

20 1,320.00

4 1,908.00

2 1,550.00

811004 UNITS EA
DESCRIPTION— REMOVE ELECTRICAL MANHOLE

QUANTITY UNIT PRICE

3 385.00

811112 UNITS LF

ITEM

DESCRIPTION— 12 INCH DUCTILE IRON PIPE AND FITTINGS

CONTRACT
AA3585184

QUANTITY
136

UNIT PRICE

300.00

TOTAL AMOUNT
1,000.00
4,928.00

TOTAL AMOUNT
3,960.00
3,000.00
9,300.00
2,752.00

38,675.00
6,240.00
118,400.00
2,789.10
88,000.00
8,320.00
1,900.00
1,890.00
26,400.00
7,632.00
3,100.00

TOTAL AMOUNT
1,155.00

TOTAL AMOUNT
40,800.00
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AWARDED DATE
11/28/2006
03/13/2007

AWARDED DATE
07/26/2006
08/17/2006
08/23/2006
09/01/2006
09/18/2006
09/26/2006
09/29/2006
11/09/2006
11/28/2006
12/06/2006
03/15/2007
04/30/2007
06/05/2007
06/18/2007
06/27/2007

AWARDED DATE
09/01/2006

AWARDED DATE
09/22/2006



ITEM

DESCRIPTION—

CONTRACT
CA3255170

ITEM

STATE HIGHWAY ADMINISTRATION OF MARYLAND

Price Index 07/01/2007
811306 UNITS EA
6 INCH FIRE HYDRANT AND VALVE
QUANTITY UNIT PRICE
1 6,500.00

811316 UNITS EA

DESCRIPTION— RELOCATE 6 INCH FIRE HYDRANT AND VALVE

CONTRACT
BA6885184

ITEM

DESCRIPTION—

CONTRACT
AA3585184

ITEM

DESCRIPTION—-

CONTRACT
QA2525176
BA7715187
HO3205176
CA4815184
BA5325177
HO3115170
BA6885184
CA3255170

ITEM

DESCRIPTION—-

CONTRACT
QA2525176
WA1425176
HO3115170

QUANTITY UNIT PRICE
7 3,000.00
811412 UNITS EA
12 INCH VALVE AND VAULT
QUANTITY UNIT PRICE
5 4,000.00
812002 UNITS LF

WOOD SIGN SUPPORT 6 INCH X 6 INCH

QUANTITY UNIT PRICE
20 15.00
32 16.10
37 14.70
57 9.50
90 12.00
73 14.00
44 15.00
74 10.00
812003 UNITS LF

WOOD SIGN SUPPORT 6 INCH X 8 INCH

QUANTITY UNIT PRICE
20 18.00
40 23.50
92 16.50

TOTAL AMOUNT
6,500.00

TOTAL AMOUNT
21,000.00

TOTAL AMOUNT
20,000.00

TOTAL AMOUNT
300.00
515.20
543.90
541.50
1,080.00
1,022.00
660.00
740.00

TOTAL AMOUNT
360.00
940.00
1,518.00
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AWARDED DATE
06/18/2007

AWARDED DATE
06/13/2007

AWARDED DATE
09/22/2006

AWARDED DATE
08/17/2006
10/17/2006
11/14/2006
12/06/2006
05/08/2007
06/05/2007
06/13/2007
06/18/2007

AWARDED DATE
08/17/2006
04/20/2007
06/05/2007
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ITEM 812102 UNITS EA
DESCRIPTION—- ADJUST CURB BOX
CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE
XX5015179 35 350.00 12,250.00 03/22/2007
ITEM 812103 UNITS EA
DESCRIPTION— ADJUST FIRE HYDRANT
CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE
MO4045130 1 1,500.00 1,500.00 06/18/2007
ITEM 812107 UNITS EA
DESCRIPTION—- ADJUST WATER VALVE BOX
CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE
XX6155179R 10 350.00 3,500.00 10/26/2006
AT9575179 10 50.00 500.00 11/20/2006
MO4045130 1 100.00 100.00 06/18/2007
ITEM 812108 UNITS EA

DESCRIPTION— ADJUST WATER METER FRAME AND COVER

CONTRACT
XX6155179R
AT9575179
M0O6235187

ITEM

DESCRIPTION—

CONTRACT
PG1115384
MO4045130

ITEM

QUANTITY
10

10

1

812120

RELOCATE FIRE HYDRANT

QUANTITY
1
1

812122

UNIT PRICE
350.00

50.00

600.00

UNITS EA

UNIT PRICE
1,750.00
4,800.00

UNITS EA

TOTAL AMOUNT
3,500.00
500.00
600.00

TOTAL AMOUNT
1,750.00
4,800.00

DESCRIPTION— RELOCATE 3/4 INCH OR 1 INCH WATER METER AND HOUSING

CONTRACT
BA6885184

QUANTITY
20

UNIT PRICE
517.50

TOTAL AMOUNT
10,350.00

AWARDED DATE
10/26/2006
11/20/2006
03/15/2007

AWARDED DATE
03/13/2007
06/18/2007

AWARDED DATE
06/13/2007
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ITEM 812126 UNITS LF
DESCRIPTION— 6 INCH FIRE HYDRANT LEAD

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE
PG1115384 10 65.00 650.00 03/13/2007
CA3255170 1 1,000.00 1,000.00 06/18/2007
MO4045130 5 140.00 700.00 06/18/2007
ITEM 812136 UNITS LF

DESCRIPTION—- 3/4 INCH OR 1 INCH WATER HOUSE CONNECTION COPPER

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE
KE4085776 40 25.00 1,000.00 03/05/2007
BA6885184 300 107.00 32,100.00 06/13/2007
ITEM 812318 UNITS LF

DESCRIPTION— 6 INCH DUCTILE IRON PIPE WATER MAIN CLASS 54

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE
BA6885184 450 131.00 58,950.00 06/13/2007
ITEM 812322 UNITS LF

DESCRIPTION— 8 INCH DUCTILE IRON PIPE WATER MAIN CLASS 51

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE
MO3545174 105 90.00 9,450.00 07/19/2006
ITEM 812325 UNITS LF

DESCRIPTION— 8 INCH DUCTILE IRON PIPE WATER MAIN CLASS 54

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE
BA6885184 170 179.00 30,430.00 06/13/2007
ITEM 812333 UNITS LF

DESCRIPTION— 10 INCH DUCTILE IRON PIPE WATER MAIN CLASS 54

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE
BA6885184 30 215.00 6,450.00 06/13/2007



ITEM

DESCRIPTION—

CONTRACT
BA6885184

ITEM

DESCRIPTION—-

CONTRACT
KE4085776

ITEM

DESCRIPTION—

CONTRACT
AL8815184

ITEM

DESCRIPTION—-

CONTRACT
KE4085776

ITEM

DESCRIPTION—

CONTRACT
CA3255170

ITEM

DESCRIPTION—-

CONTRACT
XX8215177
XX8035177
XX8125277
XX8065177
XX8035277
XX8125177
XX9105177
XX9135177
XX8165177

STATE HIGHWAY ADMINISTRATION OF MARYLAND

Price Index 07/01/2007

812357 UNITS LF
16 INCH DUCTILE IRON PIPE WATER MAIN CLASS 54

QUANTITY UNIT PRICE TOTAL AMOUNT
1,300 249.00 323,700.00
812508 UNITS EA

ADJUST SEWER MANHOLE FRAME & COVER (24 INCH)

QUANTITY UNIT PRICE TOTAL AMOUNT
1 900.00 900.00
812509 UNITS EA

ADJUST SEWER MANHOLE FRAME & COVER (30 INCH)

QUANTITY UNIT PRICE TOTAL AMOUNT

1 335.00 335.00

812538 UNITS LF
4 INCH SEWER HOUSE CONNECTION POLYVINYL CHLORIDE

QUANTITY UNIT PRICE TOTAL AMOUNT

40 28.00 1,120.00

812641 UNITS LF
10 INCH DUCTILE IRON PIPE CLASS 53 SEWER LINE

QUANTITY UNIT PRICE TOTAL AMOUNT
328 100.00 32,800.00
812850 UNITS EA

UTILITY ADJUSTMENT 4 INCH - 18 INCH DIAMETER/SQUARE

QUANTITY UNIT PRICE TOTAL AMOUNT
15 215.00 3,225.00

60 150.00 9,000.00

60 1.00 60.00

7 145.00 1,015.00

100 175.00 17,500.00

60 150.00 9,000.00

10 60.00 600.00

10 265.00 2,650.00

13 425.00 5,525.00
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AWARDED DATE
06/13/2007

AWARDED DATE
03/05/2007

AWARDED DATE
01/04/2007

AWARDED DATE
03/05/2007

AWARDED DATE
06/18/2007

AWARDED DATE
10/26/2006
11/09/2006
11/16/2006
11/29/2006
03/27/2007
03/30/2007
05/11/2007
05/14/2007
05/24/2007
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ITEM 812850 UNITS EA

DESCRIPTION— UTILITY ADJUSTMENT 4 INCH - 18 INCH DIAMETER/SQUARE

CONTRACT
XX9065177
XX8155177
XX8155277
XX8165277

ITEM

812855

QUANTITY
5
12
12
12

UNIT PRICE
145.00
400.00
231.50
375.00

UNITS EA

TOTAL AMOUNT
725.00
4,800.00
2,778.00
4,500.00

DESCRIPTION— UTILITY ADJUSTMENT 18 INCH DIAMETER/SQUARE AND UP

CONTRACT
XX8215177
XX8035177
XX8125277
AT9575179
XX8065177
XX8035277
XX8125177
XX9105177
XX9135177
XX8165177
XX9065177
XX8155177
XX8155277
XX8165277

ITEM

813006

QUANTITY
15
60
60
10

7
60
60
10
15
13

5
12
12
12

UNIT PRICE
250.00
200.00

1.00
150.00
225.00
200.00
175.00
130.00
300.00
535.00
225.00
515.00
288.00
440.00

UNITS SF

TOTAL AMOUNT

3,750.00
12,000.00
60.00
1,500.00
1,575.00
12,000.00
10,500.00
1,300.00
4,500.00
6,955.00
1,125.00
6,180.00
3,456.00
5,280.00

DESCRIPTION— RELOCATE SIGNS FROM EXISTING OVERHEAD STRUCTURES

CONTRACT
SM7115176R
AL8815184
M06235187

ITEM

813010

QUANTITY
115
11
250

UNIT PRICE
10.00
26.00
17.00

UNITS EA

DESCRIPTION— BAND SIGN TO SIGN SUPPORT

CONTRACT
FR4155176
M06235187

QUANTITY
4
2

UNIT PRICE
175.00
83.00

TOTAL AMOUNT
1,150.00
286.00
4,250.00

TOTAL AMOUNT
700.00
166.00

AWARDED DATE
05/24/2007
06/18/2007
06/18/2007
06/18/2007

AWARDED DATE
10/26/2006
11/09/2006
11/16/2006
11/20/2006
11/29/2006
03/27/2007
03/30/2007
05/11/2007
05/14/2007
05/24/2007
05/24/2007
06/18/2007
06/18/2007
06/18/2007

AWARDED DATE
08/23/2006
01/04/2007
03/15/2007

AWARDED DATE
03/08/2007
03/15/2007
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ITEM 813010 UNITS EA
DESCRIPTION—- BAND SIGN TO SIGN SUPPORT
CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE
BA5325177 4 83.00 332.00 05/08/2007
ITEM 813012 UNITS SF
DESCRIPTION- OVERLAY EXISTING OVERHEAD SIGNS
CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE
BA7715187 125 34.50 4,312.50 10/17/2006
ITEM 813014 UNITS SF
DESCRIPTION—- INSTALL GROUND MOUNTED SIGN
CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE
AT9335185 400 10.00 4,000.00 08/28/2006
MO3705176 18 11.00 198.00 08/28/2006
MO3335184 563 22.00 12,166.00 09/13/2006
0T2007 50 13.80 690.00 11/28/2006
TA4265187R 62 11.00 682.00 11/28/2006
AT9255185 800 8.00 6,400.00 11/29/2006
AT9365185 800 10.15 8,120.00 11/29/2006
AT9145185 100 8.00 800.00 01/23/2007
HA2835180 25 20.00 500.00 02/23/2007
FR4155176 39 17.00 663.00 03/08/2007
AT9135185 100 10.00 1,000.00 03/15/2007
BA3965177 20 29.96 599.20 04/18/2007
BA6835184 31 21.00 651.00 04/18/2007
WA1425176 51 23.50 1,198.50 04/20/2007
MO5665177 17 27.50 467.50 04/26/2007
PG6845176 50 15.00 750.00 05/22/2007
HO3115170 23 60.00 1,380.00 06/05/2007
ITEM 813015 UNITS SF
DESCRIPTION—- INSTALL OVERHEAD SIGN
CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE
WI3305177 54 11.40 615.60 08/02/2006
AT9335185 750 10.00 7,500.00 08/28/2006
MO3705176 15 11.00 165.00 08/28/2006
PG6025176 145 17.00 2,465.00 08/31/2006
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ITEM 813015 UNITS SF
DESCRIPTION—- INSTALL OVERHEAD SIGN
CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE
MO3335184 503 26.00 13,078.00 09/13/2006
BA7715187 118 24.56 2,898.08 10/17/2006
HO3205176 15 26.25 393.75 11/14/2006
0T2007 150 15.65 2,347.50 11/28/2006
TA4265187R 25 17.00 425.00 11/28/2006
AT9255185 1,500 10.00 15,000.00 11/29/2006
AT9365185 1,500 14.00 21,000.00 11/29/2006
CA4815184 59 16.00 944.00 12/06/2006
PG6065187 18 27.75 499.50 12/12/2006
AL8815184 86 26.00 2,236.00 01/04/2007
AT9145185 1,000 13.00 13,000.00 01/23/2007
FR4155176 202 17.00 3,434.00 03/08/2007
PG1115384 6 25.75 154.50 03/13/2007
AT9135185 1,000 8.00 8,000.00 03/15/2007
M0O6235187 531 28.00 14,868.00 03/15/2007
BA3965177 124 26.75 3,317.00 04/18/2007
BA6835184 10 47.25 472.50 04/18/2007
WA1425176 94 14.00 1,316.00 04/20/2007
MO5665177 322 19.75 6,359.50 04/26/2007
HO3115170 164 16.50 2,706.00 06/05/2007
BA6885184 197 20.70 4,077.90 06/13/2007
ITEM 813022 UNITS SF
DESCRIPTION- REMOVE EXISTING GROUND MOUNTED SIGNS
CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE
PG6025176 105 14.00 1,470.00 08/31/2006
TA4265187R 75 8.00 600.00 11/28/2006
C05685180 60 5.00 300.00 02/08/2007
BA3965177 7 6.42 44.94 04/18/2007
MO4045130 13 45.00 585.00 06/18/2007
ITEM 813023 UNITS SF
DESCRIPTION— RELOCATE EXISTING GROUND MOUNTED SIGNS
CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE
MO3545174 50 30.60 1,530.00 07/19/2006
AA44T75177 32 25.50 816.00 07/28/2006
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ITEM 813023 UNITS SF
DESCRIPTION— RELOCATE EXISTING GROUND MOUNTED SIGNS

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE
WI7205130 15 18.40 276.00 08/10/2006
WA4365181 2 200.00 400.00 08/17/2006
SM7115176R 20 10.00 200.00 08/23/2006
MO3705176 7 28.00 196.00 08/28/2006
PG6025176 153 22.00 3,366.00 08/31/2006
MO3335184 2 165.00 330.00 09/13/2006
AA3585184 46 15.00 690.00 09/22/2006
BA7715187 79 17.25 1,362.75 10/17/2006
HO3205176 133 21.00 2,793.00 11/14/2006
AT9575179 100 25.00 2,500.00 11/20/2006
TA4265187R 14 20.00 280.00 11/28/2006
CA4815184 8 7.00 56.00 12/06/2006
PG6065187 60 11.10 666.00 12/12/2006
AL8815184 13 13.00 169.00 01/04/2007
AX1785133 250 16.70 4,175.00 01/16/2007
D0O5815184 38 15.00 570.00 01/17/2007
PG6665126 150 15.50 2,325.00 01/22/2007
AX1795133 250 10.00 2,500.00 01/31/2007
C05685180 100 12.00 1,200.00 02/08/2007
AA4195174 1 500.00 500.00 02/26/2007
FR5635180 6 28.80 172.80 03/05/2007
PG1115384 41 22.00 902.00 03/13/2007
HO3495187 150 12.00 1,800.00 03/14/2007
BA3965177 7 19.26 134.82 04/18/2007
BA6835184 11 20.00 220.00 04/18/2007
WA1425176 74 23.50 1,739.00 04/20/2007
HO3215176 60 22.00 1,320.00 04/26/2007
PG6495176 156 20.00 3,120.00 04/30/2007
BA5325177 102 11.00 1,122.00 05/08/2007
FR5515132 275 15.00 4,125.00 06/18/2007
MO4045130 15 55.00 825.00 06/18/2007
CH3295180R 16 25.00 400.00 06/25/2007

FR5295181 10 1.00 10.00 06/27/2007
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ITEM 815295 UNITS EA
DESCRIPTION— ROAD WEATHER INFORMATION SENSOR STATION

CONTRACT
MO5595177

ITEM

DESCRIPTION—-

CONTRACT
HO3125177
AL3275177

ITEM

DESCRIPTION- VIDEO DETECTION CAMERA

CONTRACT
AA4545177
WI3305177
PG6605177
AT9335185
MO3705176
PG6025176
MO3335184
BA7715187
TA4265187R
AT9255185
AT9365185
CA4815184
AL8815184
AA4495177
FR4155176
PG1115384
M0O6235187
BA3965177
BA6835184
WA1425176
MO5665177
AT1785180
HO3115170
BA6885184
CA3255170

QUANTITY
1

815335
PIEZO SENSOR

QUANTITY
8
4

816001

QUANTITY
4
25
2
24
1
4
16
7
6
42

D
N © o A N b 01 01 00 N

[y
(4]

N © o b

UNIT PRICE
39,500.00

UNITS EA

UNIT PRICE
3,370.50
7,532.50

UNITS EA

UNIT PRICE
6,465.00
6,098.00
4,900.00
5,900.00
6,500.00
5,060.00
5,060.00
4,949.60
5,500.00
6,500.00
5,950.00
5,000.00
7,725.00
5,390.00
5,750.00
4,848.25
5,500.00
5,617.50
5,370.75
4,900.00
5,375.00
6,100.00
5,600.00
5,750.00
5,830.00

TOTAL AMOUNT
39,500.00

TOTAL AMOUNT
26,964.00
30,130.00

TOTAL AMOUNT

25,860.00
152,450.00
9,800.00
141,600.00
6,500.00
20,240.00
80,960.00
34,647.20
33,000.00
273,000.00
249,900.00
40,000.00
38,625.00
26,950.00
23,000.00
9,696.50
22,000.00
33,705.00
48,336.75
9,800.00
80,625.00
24,400.00
44,800.00
51,750.00
11,660.00

AWARDED DATE
03/06/2007

AWARDED DATE
01/17/2007
04/26/2007

AWARDED DATE
08/01/2006
08/02/2006
08/24/2006
08/28/2006
08/28/2006
08/31/2006
09/13/2006
10/17/2006
11/28/2006
11/29/2006
11/29/2006
12/06/2006
01/04/2007
02/26/2007
03/08/2007
03/13/2007
03/15/2007
04/18/2007
04/18/2007
04/20/2007
04/26/2007
05/24/2007
06/05/2007
06/13/2007
06/18/2007
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ITEM 816005 UNITS EA
DESCRIPTION— CONTROL CABLE, 250 FOOT, VIDEO DETECTION CAMERA TOCONTROLLER

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE
AA4545177 4 1,295.00 5,180.00 08/01/2006
PG6605177 2 1,500.00 3,000.00 08/24/2006
PG6025176 2 1,300.00 2,600.00 08/31/2006
MO3335184 6 1,112.00 6,672.00 09/13/2006
BA7715187 3 1,108.60 3,325.80 10/17/2006
TA4265187R 6 1,400.00 8,400.00 11/28/2006
CA4815184 8 1,144.00 9,152.00 12/06/2006
AL8815184 5 2,800.00 14,000.00 01/04/2007
PG1115384 2 1,145.40 2,290.80 03/13/2007
M06235187 3 1,400.00 4,200.00 03/15/2007
BA6835184 8 1,365.00 10,920.00 04/18/2007
MO5665177 9 1,425.00 12,825.00 04/26/2007
AT1785180 4 1,700.00 6,800.00 05/24/2007
HO3115170 6 1,400.00 8,400.00 06/05/2007
BA6885184 8 1,495.00 11,960.00 06/13/2007
ITEM 816010 UNITS EA

DESCRIPTION— CONTROL CABLE, 500 FOOT, VIDEO DETECTION CAMERA TOCONTROLLER

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE
PG6025176 2 2,600.00 5,200.00 08/31/2006
MO3335184 10 2,120.00 21,200.00 09/13/2006
BA7715187 4 2,215.82 8,863.28 10/17/2006
AA4495177 5 1,430.00 7,150.00 02/26/2007
FR4155176 4 2,175.00 8,700.00 03/08/2007
M06235187 1 1,300.00 1,300.00 03/15/2007
BA6835184 1 2,520.00 2,520.00 04/18/2007
MO5665177 6 1,875.00 11,250.00 04/26/2007
HO3115170 2 2,200.00 4,400.00 06/05/2007
BA6885184 1 2,130.00 2,130.00 06/13/2007
ITEM 816015 UNITS EA

DESCRIPTION- VIDEO INTERFACE EQUIPMENT

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE
TA4265187R 1 4,500.00 4,500.00 11/28/2006
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ITEM 816110 UNITS EA
DESCRIPTION—- TRAFFIC SIGNAL CABINET NEMA SIZE 6
CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE
AL8815184 1 1.10 1.10 01/04/2007
ITEM 816201 UNITS EA

DESCRIPTION— DISCRIMINATOR MODULE, 4 CHANNEL, NO. 764

CONTRACT
AT9125185
AX1425185
AT9145185
AT9135185
BA3965177
WA1425176

ITEM

QUANTITY

5
3
2
2
1
1

816210

UNIT PRICE

1,500.00
2,500.00
3,300.00
3,200.00
3,745.00
3,730.00

UNITS EA

DESCRIPTION— OPTICOM EMITTER SYSTEM, 700 SERIES

CONTRACT
AT9125185
AX1425185
AT9145185
AT9135185

ITEM

CONTRACT
AT9125185
AT9335185
0T2007
TA4265187R
AT9255185
AT9365185
AX1425185
AT9145185
AT9135185
BA3965177
WA1425176

QUANTITY
6
6
3
3
816215

QUANTITY
10

6

5

1

12

12

= N M b O

UNIT PRICE

1,175.00
1,000.00
1,550.00
1,400.00

UNITS EA
DESCRIPTION— OPTICOM NO. 721 DETECTOR EYE

UNIT PRICE

1,500.00
750.00
691.50

1,100.00

1,000.00
650.00

1,500.00
700.00
700.00

1,230.50
730.00

TOTAL AMOUNT
7,500.00
7,500.00
6,600.00
6,400.00
3,745.00
3,730.00

TOTAL AMOUNT
7,050.00
6,000.00
4,650.00
4,200.00

TOTAL AMOUNT

15,000.00
4,500.00
3,457.50
1,100.00
12,000.00
7,800.00
9,000.00
2,800.00
2,800.00
2,461.00
730.00

AWARDED DATE
07/27/2006
01/17/2007
01/23/2007
03/15/2007
04/18/2007
04/20/2007

AWARDED DATE
07/27/2006
01/17/2007
01/23/2007
03/15/2007

AWARDED DATE
07/27/2006
08/28/2006
11/28/2006
11/28/2006
11/29/2006
11/29/2006
01/17/2007
01/23/2007
03/15/2007
04/18/2007
04/20/2007



STATE HIGHWAY ADMINISTRATION OF MARYLAND

Price Index 07/01/2007 Page 348

ITEM 818004 UNITS EA

DESCRIPTION- 10 FOOT BREAKAWAY PEDESTAL POLE

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE
MO3545174 5 1,473.70 7,368.50 07/19/2006
WI3305177 16 1,520.00 24,320.00 08/02/2006
PG6605177 4 1,600.00 6,400.00 08/24/2006
PG6025176 6 2,200.00 13,200.00 08/31/2006
MO3335184 36 1,350.00 48,600.00 09/13/2006
BA7715187 5 1,484.88 7,424.40 10/17/2006
CA4815184 3 1,265.00 3,795.00 12/06/2006
PG6065187 4 880.23 3,520.92 12/12/2006
AL8815184 7 3,925.00 27,475.00 01/04/2007
AA4495177 11 1,650.00 18,150.00 02/26/2007
PG1115384 7 1,512.50 10,587.50 03/13/2007
M0O6235187 2 1,700.00 3,400.00 03/15/2007
BA3965177 2 1,615.70 3,231.40 04/18/2007
BA6835184 17 2,467.50 41,947.50 04/18/2007
HO3215176 4 3,000.00 12,000.00 04/26/2007
MO5665177 33 1,525.00 50,325.00 04/26/2007
BA6885184 4 1,782.50 7,130.00 06/13/2007
ITEM 818010 UNITS EA

DESCRIPTION- 14 FOOT BREAKAWAY PEDESTAL POLE

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE
MO3335184 1 1,965.00 1,965.00 09/13/2006
TA4265187R 1 2,000.00 2,000.00 11/28/2006
CA4815184 2 1,768.00 3,536.00 12/06/2006
AL8815184 4 4,500.00 18,000.00 01/04/2007
M0O6235187 1 2,300.00 2,300.00 03/15/2007
BA6835184 1 2,992.50 2,992.50 04/18/2007
ITEM 818021 UNITS EA

DESCRIPTION— STEEL POLE WITH TWIN 50 FOOT MAST ARM

CONTRACT
MO3335184
BA3965177
BA6885184
CA3255170

QUANTITY UNIT PRICE
1 9,402.00
1 12,358.50
2 14,375.00
1 16,430.00

TOTAL AMOUNT
9,402.00
12,358.50
28,750.00
16,430.00

AWARDED DATE
09/13/2006
04/18/2007
06/13/2007
06/18/2007



ITEM

DESCRIPTION—

CONTRACT
BA7715187
FR4155176

ITEM

DESCRIPTION—

CONTRACT
M06235187
PG6495176
BA6885184
CA3255170

ITEM

DESCRIPTION—

CONTRACT
CA4815184
BA3965177
BA6885184

ITEM

STATE HIGHWAY ADMINISTRATION OF MARYLAND
07/01/2007

Price Index

818030 UNITS EA
STEEL POLE WITH A SINGLE 38 FOOT MAST ARM

QUANTITY UNIT PRICE
1 5,064.60
2 6,650.00
818036 UNITS EA

STEEL POLE WITH A SINGLE 50 FOOT MAST ARM

QUANTITY UNIT PRICE
1 8,800.00
1 10,350.00
3 9,200.00
1

11,130.00

818041 UNITS EA
STEEL POLE WITH A SINGLE 60 FOOT MAST ARM

QUANTITY UNIT PRICE
1 9,000.00
1 11,770.00
1 12,650.00
818050 UNITS EA

TOTAL AMOUNT
5,064.60
13,300.00

TOTAL AMOUNT
8,800.00
10,350.00
27,600.00
11,130.00

TOTAL AMOUNT
9,000.00
11,770.00
12,650.00

DESCRIPTION— STEEL POLE WITH TWIN 50 FOOT AND 60 FOOT MAST ARMS

CONTRACT
MO3335184
M06235187
WA1425176
BA6885184

ITEM

QUANTITY UNIT PRICE
1 11,178.00
1 15,000.00
2 16,060.00
2 16,675.00

818051 UNITS EA

TOTAL AMOUNT
11,178.00
15,000.00
32,120.00
33,350.00

DESCRIPTION— STEEL POLE WITH TWIN 50 FOOT AND 70 FOOT MAST ARMS

CONTRACT
BA7715187

QUANTITY UNIT PRICE

2 12,918.64

TOTAL AMOUNT
25,837.28

Page 349

AWARDED DATE
10/17/2006
03/08/2007

AWARDED DATE
03/15/2007
04/30/2007
06/13/2007
06/18/2007

AWARDED DATE
12/06/2006
04/18/2007
06/13/2007

AWARDED DATE
09/13/2006
03/15/2007
04/20/2007
06/13/2007

AWARDED DATE
10/17/2006
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ITEM 818052 UNITS EA
DESCRIPTION— STEEL POLE WITH SINGLE 70 FOOT MAST ARM

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE
TA4265187R 1 11,000.00 11,000.00 11/28/2006
CA4815184 1 9,880.00 9,880.00 12/06/2006
HO3115170 2 13,500.00 27,000.00 06/05/2007
BA6885184 1 13,800.00 13,800.00 06/13/2007
ITEM 821001 UNITS EA

DESCRIPTION— BREAKAWAY BASE SUPPORT SYSTEM FOR STEEL BEAMS

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE
WI7205130 8 785.00 6,280.00 08/10/2006
QA2525176 4 675.00 2,700.00 08/17/2006
SM7115176R 8 750.00 6,000.00 08/23/2006
PG6025176 2 605.00 1,210.00 08/31/2006
HO3205176 2 630.00 1,260.00 11/14/2006
CA4815184 2 1,335.00 2,670.00 12/06/2006
M06235187 3 660.00 1,980.00 03/15/2007
PG6495176 3 671.00 2,013.00 04/30/2007
HO3115170 19 650.00 12,350.00 06/05/2007
CA3255170 6 1,060.00 6,360.00 06/18/2007
FR5295181 4 770.00 3,080.00 06/27/2007
ITEM 821002 UNITS EA

DESCRIPTION—- BREAKAWAY BASE SUPPORT SYSTEM FOR LIGHTING STRUCTURE

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE
WI7205130 4 450.00 1,800.00 08/10/2006
QA2525176 1 500.00 500.00 08/17/2006
SM7115176R 8 475.00 3,800.00 08/23/2006
MO4245185 30 280.00 8,400.00 09/18/2006
AT9115185 240 295.00 70,800.00 09/29/2006
AT9085185 240 400.00 96,000.00 11/28/2006
TA4265187R 9 400.00 3,600.00 11/28/2006
FR4955187 1 770.00 770.00 01/30/2007
PG6495176 5 475.00 2,375.00 04/30/2007
HO3115170 30 350.00 10,500.00 06/05/2007
CA3255170 6 583.00 3,498.00 06/18/2007

FR5295181 3 500.00 1,500.00 06/27/2007
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ITEM 821003 UNITS EA

DESCRIPTION— BREAKAWAY BASE SUPPORT SYSTEM FOR SIGNAL STRUCTURE

CONTRACT
BA6885184

ITEM

QUANTITY
4

822001 UNITS LF

UNIT PRICE
517.50

TOTAL AMOUNT
2,070.00

DESCRIPTION—- 12-PAIR COMMUNICATION CABLE, SELF-SUPPORTING (OVERHEAD)

CONTRACT
AT9335185
0T2007
AT9255185
AT9365185
AT9145185
AT9135185
M0O6235187

ITEM

QUANTITY
2,000
5,000
2,500
2,500
5,000
5,000
2,900

822002 UNITS LF

UNIT PRICE

3.45
5.00
4.00
4.65
6.00
5.00
4.25

TOTAL AMOUNT

6,900.00
25,000.00
10,000.00
11,625.00
30,000.00
25,000.00
12,325.00

DESCRIPTION- 12-PAIR COMMUNICATION CABLE, JELLYFILLED (UNDERGROUND)

CONTRACT
HA3015175
AT9335185
MO3335184
0T2007
AT9255185
AT9365185
PG6665126
AT9145185
AA4495177
PG1115384
AT9135185
BA6835184
PG6845176
HO3115170

ITEM

QUANTITY
3,260
2,000
3,300
5,000
2,500
2,500
2,340

40,000
700
2,500
40,000
4,280
2,750
3,100

822003 UNITS LF

UNIT PRICE

450
2.50
435
3.45
4.00
3.15
4.20
450
4.40
4.40
4.10
4.20
7.00
4.00

TOTAL AMOUNT

14,670.00
5,000.00
14,355.00
17,250.00
10,000.00
7,875.00
9,828.00
180,000.00
3,080.00
11,000.00
164,000.00
17,976.00
19,250.00
12,400.00

DESCRIPTION—- 50-PAIR COMMUNICATION CABLE, SELF-SUPPORTING (OVERHEAD)

CONTRACT
CA3255170

QUANTITY
300

UNIT PRICE

8.48

TOTAL AMOUNT
2,544.00

AWARDED DATE
06/13/2007

AWARDED DATE
08/28/2006
11/28/2006
11/29/2006
11/29/2006
01/23/2007
03/15/2007
03/15/2007

AWARDED DATE
07/19/2006
08/28/2006
09/13/2006
11/28/2006
11/29/2006
11/29/2006
01/22/2007
01/23/2007
02/26/2007
03/13/2007
03/15/2007
04/18/2007
05/22/2007
06/05/2007

AWARDED DATE
06/18/2007
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ITEM

823001 UNITS EA

DESCRIPTION— REMOVAL AND RELOCATE ROADWAY LIGHTING STRUCTURE

CONTRACT
MO3885187
WA9945129
BA6835184

ITEM

QUANTITY UNIT PRICE
2 1,592.00
2 7,200.00
4 1,890.00
831010 UNITS EA

TOTAL AMOUNT
3,184.00
14,400.00
7,560.00

DESCRIPTION- 250 WATT HIGH PRESSURE SODIUM LAMP AND LUMINAIRE

CONTRACT
WI17205130
QA2525176
SM7115176R
AT9335185
M0O4245185
AT9115185
BA7715187
AT9085185
0T2007
TA4265187R
AT9255185
AT9365185
CA4815184
DO05815184
AT9145185
FR4955187
HA2835180
AT9135185
M0O6235187
BA3965177
WA1425176
PG6495176
HO3115170
BA6885184
CA3255170
FR5295181

QUANTITY UNIT PRICE
4 325.00

1 350.00

8 475.00

8 231.44
50 195.00
240 220.00
2 359.72
240 250.00
5 315.00
10 360.00
16 275.00
16 315.00
2 322.00

2 400.00

8 350.00

1 500.00

2 376.00

8 285.00

2 572.00

1 337.05

2 375.00

6 420.00
34 315.00
7 402.50

8 477.00

4 385.00

TOTAL AMOUNT

1,300.00
350.00
3,800.00
1,851.52
9,750.00
52,800.00
719.44
60,000.00
1,575.00
3,600.00
4,400.00
5,040.00
644.00
800.00
2,800.00
500.00
752.00
2,280.00
1,144.00
337.05
750.00
2,520.00
10,710.00
2,817.50
3,816.00
1,540.00

AWARDED DATE
09/01/2006
09/26/2006
04/18/2007

AWARDED DATE
08/10/2006
08/17/2006
08/23/2006
08/28/2006
09/18/2006
09/29/2006
10/17/2006
11/28/2006
11/28/2006
11/28/2006
11/29/2006
11/29/2006
12/06/2006
01/17/2007
01/23/2007
01/30/2007
02/23/2007
03/15/2007
03/15/2007
04/18/2007
04/20/2007
04/30/2007
06/05/2007
06/13/2007
06/18/2007
06/27/2007
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ITEM 831020 UNITS EA
DESCRIPTION— 250 WATT MERCURY VAPOR SIGN LUMINAIRE FOR SIGN LIGHTSYSTEM

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE
M06235187 3 1,900.00 5,700.00 03/15/2007
ITEM 832001 UNITS LF

DESCRIPTION— DUCT CABLE - 2 CONDUCTOR, NO 6 AWG, 600 V

CONTRACT
WI7205130
QA2525176
SM7115176R
BA4155180
FR4955187
PG6495176
FR5295181

ITEM

DESCRIPTION— DUCT CABLE - 4 CONDUCTOR, NO 6 AWG, 600 V

CONTRACT
FR5035181
AT9115185
AT9085185

ITEM

DESCRIPTION— DUCT CABLE - 2 CONDUCTOR, NO 4 AWG, 600 V

CONTRACT
MO3885187
M0O4245185
AT9115185
AT9085185
BA6835184
HO3115170
CA3255170

QUANTITY
320

370

1,770

190

1,100

2,230

1,100

832003

QUANTITY
290
5,000
5,000

832004

QUANTITY
3,350
57,702
30,000
30,000

168

15,830
1,800

UNIT PRICE
11.15

11.00

9.00

9.20

13.00

10.50

10.00

UNITS LF

UNIT PRICE
11.00

13.00

9.00

UNITS LF

UNIT PRICE
4.75

6.00

9.00

9.00

12.60

7.50

11.66

TOTAL AMOUNT
3,568.00
4,070.00
15,930.00
1,748.00
14,300.00
23,415.00
11,000.00

TOTAL AMOUNT
3,190.00
65,000.00
45,000.00

TOTAL AMOUNT

15,912.50
346,212.00
270,000.00
270,000.00
2,116.80
118,725.00
20,988.00

AWARDED DATE
08/10/2006
08/17/2006
08/23/2006
11/09/2006
01/30/2007
04/30/2007
06/27/2007

AWARDED DATE
07/26/2006
09/29/2006
11/28/2006

AWARDED DATE
09/01/2006
09/18/2006
09/29/2006
11/28/2006
04/18/2007
06/05/2007
06/18/2007
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ITEM 832006 UNITS LF
DESCRIPTION— DUCT CABLE - 4 CONDUCTOR, NO 4 AWG, 600 V

CONTRACT
M0O4245185
AT9115185
AT9085185
M06235187
BA6835184

ITEM

CONTRACT
FR5035181
WI7205130
QA2525176
SM7115176R
WA9945129
AT9115185
BA4155180
AT9085185
BA6835184
PG6495176

ITEM

CONTRACT
M0O4245185
AL8815184
D0O5815184
HO3115170
CA3255170

ITEM

QUANTITY
17,068
5,000
5,000
1,230
220

832016 UNITS LF
DESCRIPTION— CABLE - 1 CONDUCTOR, NO 6 AWG, TYPE USE, 600V

QUANTITY
700
120

80
710
200

5,000
250
5,000
24,050
500

832017 UNITS LF
DESCRIPTION— CABLE - 1 CONDUCTOR, NO 4 AWG, TYPE USE, 600V

QUANTITY
10,276

185

50,500
1,760

600

832019 UNITS LF

UNIT PRICE

7.50
14.00
10.00
15.00
14.70

UNIT PRICE

1.10
2.00
1.10
2.50
7.64
1.80
2.10
1.00
2.05
2.65

UNIT PRICE

1.75
3.30
1.85
1.80
2.65

TOTAL AMOUNT

128,010.00
70,000.00
50,000.00
18,450.00

3,234.00

TOTAL AMOUNT
770.00
240.00

88.00
1,775.00
1,528.00
9,000.00

525.00
5,000.00
49,302.50
1,325.00

TOTAL AMOUNT
17,983.00
610.50
93,425.00
3,168.00
1,590.00

DESCRIPTION- CABLE - 1 CONDUCTOR, NO 10 AWG, TYPE THWN/THHN, 600V

CONTRACT
SM7115176R
M0O4245185
AT9115185

QUANTITY
840
26,391
30,000

UNIT PRICE

2.00
.65
.80

TOTAL AMOUNT
1,680.00
17,154.15
24,000.00

AWARDED DATE
09/18/2006
09/29/2006
11/28/2006
03/15/2007
04/18/2007

AWARDED DATE
07/26/2006
08/10/2006
08/17/2006
08/23/2006
09/26/2006
09/29/2006
11/09/2006
11/28/2006
04/18/2007
04/30/2007

AWARDED DATE
09/18/2006
01/04/2007
01/17/2007
06/05/2007
06/18/2007

AWARDED DATE
08/23/2006
09/18/2006
09/29/2006
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ITEM 832019 UNITS LF
DESCRIPTION- CABLE - 1 CONDUCTOR, NO 10 AWG, TYPE THWN/THHN, 600V

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE
AT9085185 30,000 .40 12,000.00 11/28/2006
D0O5815184 5,050 .65 3,282.50 01/17/2007
FR4955187 200 2.50 500.00 01/30/2007
M0O6235187 320 2.00 640.00 03/15/2007
PG6495176 500 2.20 1,100.00 04/30/2007
HO3115170 3,300 1.80 5,940.00 06/05/2007
CA3255170 800 2.12 1,696.00 06/18/2007
ITEM 832020 UNITS LF

DESCRIPTION- BARE COPPER GROUND WIRE, NO 6 AWG

CONTRACT
FR5035181
FR4955187
FR4155176
M06235187
PG6495176
FR5295181

ITEM

QUANTITY
610

1,100

2,040

1,230

1,400

600

832021

UNIT PRICE
1.10

3.50

1.50

2.00

2.00

45

UNITS LF

DESCRIPTION- BARE COPPER GROUND WIRE, NO 4 AWG

CONTRACT
AA4495177
BA6835184
HO3115170
CA3255170

ITEM

QUANTITY
20

390

7,240

1,800

833002

UNIT PRICE
1.10
1.94
1.80
2.39

UNITS LF

TOTAL AMOUNT
671.00
3,850.00
3,060.00
2,460.00
2,800.00
270.00

TOTAL AMOUNT
22.00
756.60
13,032.00
4,302.00

DESCRIPTION—- 1 INCH DIAMETER RIGID STEEL CONDUIT, SCHEDULE 40

CONTRACT
M0O6235187

QUANTITY
21

UNIT PRICE
20.00

TOTAL AMOUNT
420.00

AWARDED DATE
07/26/2006
01/30/2007
03/08/2007
03/15/2007
04/30/2007
06/27/2007

AWARDED DATE
02/26/2007
04/18/2007
06/05/2007
06/18/2007

AWARDED DATE
03/15/2007
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ITEM 833012 UNITS LF
DESCRIPTION— 1 INCH DIAMETER FLEXIBLE STEEL CONDUIT

CONTRACT QUANTITY UNIT PRICE
M06235187 22 24.00
ITEM 833014 UNITS LF

DESCRIPTION- 1 1/2 INCH DIAMETER FLEXIBLE STEEL CONDUIT

CONTRACT QUANTITY UNIT PRICE
AL8815184 190 56.00
ITEM 833058 UNITS LF

TOTAL AMOUNT
528.00

TOTAL AMOUNT
10,640.00
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AWARDED DATE
03/15/2007

AWARDED DATE
01/04/2007

DESCRIPTION—- 2 1/2 INCH DIAMETER POLYVINYL CHLORIDE CONDUIT, SCHEDULE 80,RISER

CONTRACT QUANTITY UNIT PRICE
SM7115176R 30 20.00
ITEM 833060 UNITS LF

DESCRIPTION- 3 INCH DIAMETER POLYVINYL CHLORIDE CONDUIT, SCHEDULE 80,RISER

CONTRACT QUANTITY UNIT PRICE
M0O6235187 60 21.00
CH3295180R 70 12.00
ITEM 834001 UNITS EA
DESCRIPTION— CONNECTORKIT - TYPE |

CONTRACT QUANTITY UNIT PRICE
FR5035181 14 61.00
WI17205130 12 59.25
QA2525176 8 55.00
SM7115176R 20 50.00
MO3885187 11 50.00
M0O4245185 384 45.75
AT9115185 300 35.00
BA4155180 8 60.85
AT9085185 300 45.00
TA4265187R 9 100.00
CA4815184 2 78.00
DO05815184 2 85.00
M0O6235187 2 61.00

TOTAL AMOUNT
600.00

TOTAL AMOUNT
1,260.00
840.00

TOTAL AMOUNT
854.00
711.00
440.00

1,000.00
550.00
17,568.00
10,500.00
486.80
13,500.00
900.00
156.00
170.00
122.00

AWARDED DATE
08/23/2006

AWARDED DATE
03/15/2007
06/25/2007

AWARDED DATE
07/26/2006
08/10/2006
08/17/2006
08/23/2006
09/01/2006
09/18/2006
09/29/2006
11/09/2006
11/28/2006
11/28/2006
12/06/2006
01/17/2007
03/15/2007
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ITEM 834001 UNITS EA
DESCRIPTION— CONNECTORKIT - TYPE |
CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE
BA6835184 93 57.75 5,370.75 04/18/2007
PG6495176 20 53.00 1,060.00 04/30/2007
HO3115170 78 42.00 3,276.00 06/05/2007
CA3255170 12 69.00 828.00 06/18/2007
FR5295181 6 93.00 558.00 06/27/2007
ITEM 834002 UNITS EA
DESCRIPTION— CONNECTORKIT - TYPE I
CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE
FR5035181 4 66.00 264.00 07/26/2006
WI7205130 8 72.25 578.00 08/10/2006
QA2525176 2 60.00 120.00 08/17/2006
SM7115176R 12 55.00 660.00 08/23/2006
MO3885187 1 60.00 60.00 09/01/2006
MO4245185 106 50.50 5,353.00 09/18/2006
WA9945129 2 98.40 196.80 09/26/2006
AT9115185 300 40.00 12,000.00 09/29/2006
BA4155180 2 66.75 133.50 11/09/2006
AT9085185 300 50.00 15,000.00 11/28/2006
TA4265187R 9 110.00 990.00 11/28/2006
CA4815184 2 104.00 208.00 12/06/2006
D0O5815184 316 57.00 18,012.00 01/17/2007
M0O6235187 8 68.00 544.00 03/15/2007
BA6835184 60 68.25 4,095.00 04/18/2007
PG6495176 14 69.00 966.00 04/30/2007
HO3115170 36 62.00 2,232.00 06/05/2007
CA3255170 12 79.50 954.00 06/18/2007
FR5295181 8 100.00 800.00 06/27/2007
ITEM 834003 UNITS EA
DESCRIPTION— CONNECTORKIT - TYPE IlI
CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE
SM7115176R 4 60.00 240.00 08/23/2006
MO3885187 4 65.00 260.00 09/01/2006
MO4245185 128 67.00 8,576.00 09/18/2006
WA9945129 4 103.20 412.80 09/26/2006
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ITEM 834003 UNITS EA

DESCRIPTION— CONNECTORKIT - TYPE llI

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE
AT9115185 300 60.00 18,000.00 09/29/2006
AT9085185 300 50.00 15,000.00 11/28/2006
DO5815184 262 65.00 17,030.00 01/17/2007
M0O6235187 2 79.00 158.00 03/15/2007
BA6835184 50 68.25 3,412.50 04/18/2007
HO3115170 24 57.00 1,368.00 06/05/2007
CA3255170 2 79.50 159.00 06/18/2007
ITEM 834004 UNITS EA

DESCRIPTION— CONNECTORKIT - TYPE IV

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE
FR5035181 2 66.00 132.00 07/26/2006
SM7115176R 4 60.00 240.00 08/23/2006
MO3885187 6 60.00 360.00 09/01/2006
MO4245185 40 63.50 2,540.00 09/18/2006
AT9115185 100 50.00 5,000.00 09/29/2006
AT9085185 100 50.00 5,000.00 11/28/2006
M0O6235187 2 73.00 146.00 03/15/2007
BA6835184 23 68.25 1,569.75 04/18/2007
PG6495176 6 69.00 414.00 04/30/2007
HO3115170 8 68.00 544.00 06/05/2007
CA3255170 4 74.00 296.00 06/18/2007
FR5295181 2 100.00 200.00 06/27/2007
ITEM 837001 UNITS EA

DESCRIPTION— GROUND ROD - 3/4 INCH DIAMETER X 10 FOOT LENGTH

CONTRACT
MO3545174
FR5035181
WI3305177
WI7205130
QA2525176
SM7115176R
PG6605177
AT9335185
PG6025176

QUANTITY
5

3

15

9

3

16

2

40

4

UNIT PRICE
123.17
138.00
127.00
195.00
100.00
110.00
165.00

69.00
83.00

TOTAL AMOUNT
615.85
414.00
1,905.00
1,755.00
300.00
1,760.00
330.00
2,760.00
332.00

AWARDED DATE
07/19/2006
07/26/2006
08/02/2006
08/10/2006
08/17/2006
08/23/2006
08/24/2006
08/28/2006
08/31/2006
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ITEM 837001 UNITS EA
DESCRIPTION— GROUND ROD - 3/4 INCH DIAMETER X 10 FOOT LENGTH

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE
MO3885187 4 125.00 500.00 09/01/2006
MO3335184 70 122.00 8,540.00 09/13/2006
MO4245185 125 135.00 16,875.00 09/18/2006
WA9945129 3 1,872.00 5,616.00 09/26/2006
AT9115185 300 100.00 30,000.00 09/29/2006
BA7715187 6 128.23 769.38 10/17/2006
BA4155180 2 144.40 288.80 11/09/2006
AT9085185 300 100.00 30,000.00 11/28/2006
0T2007 50 86.00 4,300.00 11/28/2006
TA4265187R 26 110.00 2,860.00 11/28/2006
AT9255185 80 50.00 4,000.00 11/29/2006
AT9365185 80 80.90 6,472.00 11/29/2006
CA4815184 132 93.00 12,276.00 12/06/2006
PG6065187 4 109.89 439.56 12/12/2006
AL8815184 13 140.00 1,820.00 01/04/2007
AX1785133 10 111.00 1,110.00 01/16/2007
DO05815184 183 95.00 17,385.00 01/17/2007
FR4955187 1 150.00 150.00 01/30/2007
AX1795133 10 123.05 1,230.50 01/31/2007
HA2835180 4 109.00 436.00 02/23/2007
AA4495177 16 82.50 1,320.00 02/26/2007
FR4155176 2 115.00 230.00 03/08/2007
PG1115384 6 142.30 853.80 03/13/2007
M0O6235187 9 182.00 1,638.00 03/15/2007
BA3965177 16 107.00 1,712.00 04/18/2007
BA6835184 88 126.00 11,088.00 04/18/2007
WA1425176 3 150.00 450.00 04/20/2007
HO3215176 2 90.00 180.00 04/26/2007
MO5665177 2 105.00 210.00 04/26/2007
PG6495176 5 105.00 525.00 04/30/2007
BA5325177 2 140.00 280.00 05/08/2007
HO3115170 66 105.00 6,930.00 06/05/2007
BA6885184 23 97.75 2,248.25 06/13/2007
CA3255170 20 132.50 2,650.00 06/18/2007
CH3295180R 2 95.00 190.00 06/25/2007

FR5295181 6 150.00 900.00 06/27/2007
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838010 UNITS EA
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DESCRIPTION— LIGHTING CONTROL CABINET, BASE MOUNT (277/480 VOLTS,3 PHASE 4 WIRE SYSTEM)

CONTRACT
AT9115185
AT9085185

ITEM

QUANTITY UNIT PRICE
2 13,600.00
2 9,000.00
838012 UNITS EA

TOTAL AMOUNT
27,200.00
18,000.00

AWARDED DATE
09/29/2006
11/28/2006

DESCRIPTION— LIGHTING CONTROL CABINET, BASE MOUNT (120/240 VOLTS,1 PHASE 3 WIRE SYSTEM)

CONTRACT
M0O4245185
AT9115185
AT9085185
CA4815184
HO3115170

ITEM

QUANTITY UNIT PRICE
12,725.00
10,300.00

6,500.00
11,685.00

13,145.00

N A M DD

840002 UNITS EA

TOTAL AMOUNT
50,900.00
41,200.00
26,000.00
46,740.00
26,290.00

AWARDED DATE
09/18/2006
09/29/2006
11/28/2006
12/06/2006
06/05/2007

DESCRIPTION— LIGHTING CONTROL CABINET, POLE MOUNT (120/240 VOLTS,1 PHASE 3 WIRE SYSTEM)

CONTRACT
AT9115185
AT9085185
BA6835184

ITEM

DESCRIPTION—

CONTRACT
QA2525176
SM7115176R
CA4815184
FR5295181

ITEM

DESCRIPTION—

CONTRACT
HO3205176
CA3255170

QUANTITY UNIT PRICE
4 4,300.00
4 3,500.00
3 10,762.50
851002 UNITS LF

GALVANIZED STEEL BEAMS (W6X9)

QUANTITY UNIT PRICE
60 30.00
121 30.00
41 36.00
65 38.00
851003 UNITS LF

GALVANIZED STEEL BEAMS (W6X12)

QUANTITY UNIT PRICE
32 31.50
60 106.00

TOTAL AMOUNT
17,200.00
14,000.00
32,287.50

TOTAL AMOUNT
1,800.00
3,630.00
1,476.00
2,470.00

TOTAL AMOUNT
1,008.00
6,360.00

AWARDED DATE
09/29/2006
11/28/2006
04/18/2007

AWARDED DATE
08/17/2006
08/23/2006
12/06/2006
06/27/2007

AWARDED DATE
11/14/2006
06/18/2007



ITEM

CONTRACT
M06235187
PG6495176
HO3115170
CA3255170
FR5295181

ITEM

CONTRACT
BA6835184
HO3115170

ITEM

CONTRACT
HO3115170

ITEM

CONTRACT
M06235187

ITEM

CONTRACT
MO3545174
AT9335185
0T2007
AT9255185
AT9365185
PG6065187
AL8815184

STATE HIGHWAY ADMINISTRATION OF MARYLAND

Price Index 07/01/2007
851005 UNITS LF
DESCRIPTION— GALVANIZED STEEL BEAMS (W8X18)
QUANTITY UNIT PRICE
55 39.00
29 60.00
34 35.00
35 106.00
86 60.00
851006 UNITS LF
DESCRIPTION— GALVANIZED STEEL BEAMS (W8X21)
QUANTITY UNIT PRICE
56 61.00
65 45.00
851009 UNITS LF
DESCRIPTION— GALVANIZED STEEL BEAMS (W12X26)
QUANTITY UNIT PRICE
256 50.00
852101 UNITS EA
DESCRIPTION- CANTILEVER SIGN STRUCTURE C-1
QUANTITY UNIT PRICE
1 31,000.00
860265 UNITS EA
DESCRIPTION— RELOCATE EXISTING SIGNAL HEAD
QUANTITY UNIT PRICE
12 153.00
20 100.00
10 250.00
40 25.00
40 110.00
3 133.20
1 280.00
3 154.00

PG1115384

TOTAL AMOUNT
2,145.00
1,740.00
1,190.00
3,710.00
5,160.00

TOTAL AMOUNT
3,416.00
2,925.00

TOTAL AMOUNT
12,800.00

TOTAL AMOUNT
31,000.00

TOTAL AMOUNT
1,836.00
2,000.00
2,500.00
1,000.00
4,400.00
399.60
280.00
462.00
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AWARDED DATE
03/15/2007
04/30/2007
06/05/2007
06/18/2007
06/27/2007

AWARDED DATE
04/18/2007
06/05/2007

AWARDED DATE
06/05/2007

AWARDED DATE
03/15/2007

AWARDED DATE
07/19/2006
08/28/2006
11/28/2006
11/29/2006
11/29/2006
12/12/2006
01/04/2007
03/13/2007
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ITEM 860270 UNITS EA
DESCRIPTION— 8 INCH VEHICULAR TRAFFIC SIGNAL HEAD SECTION

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE
AT9335185 12 172.18 2,066.16 08/28/2006
AT9255185 24 120.00 2,880.00 11/29/2006
AT9365185 24 160.00 3,840.00 11/29/2006
HO3115170 8 363.00 2,904.00 06/05/2007
BA6885184 21 431.25 9,056.25 06/13/2007
ITEM 860272 UNITS EA

DESCRIPTION- 12 INCH VEHICULAR TRAFFIC SIGNAL HEAD SECTION

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE
SM7115176R 10 300.00 3,000.00 08/23/2006
AT9335185 12 174.70 2,096.40 08/28/2006
AT9255185 24 130.00 3,120.00 11/29/2006
AT9365185 24 175.00 4,200.00 11/29/2006
BA6835184 4 735.00 2,940.00 04/18/2007
ITEM 860274 UNITS EA

DESCRIPTION— 12 INCH OPTICALLY PROGRAMMED SIGNAL HEAD SECTION

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE
BA7715187 14 1,245.22 17,433.08 10/17/2006
BA3965177 6 1,070.00 6,420.00 04/18/2007
ITEM 860284 UNITS EA

DESCRIPTION- 12 INCH LED VEHICULAR TRAFFIC SIGNAL HEAD SECTION

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE
WI3305177 16 413.00 6,608.00 08/02/2006
MO3705176 27 440.00 11,880.00 08/28/2006
PG6025176 52 308.00 16,016.00 08/31/2006
BA7715187 42 278.61 11,701.62 10/17/2006
HO3205176 45 294.00 13,230.00 11/14/2006
TA4265187R 21 380.00 7,980.00 11/28/2006
PG6065187 21 362.31 7,608.51 12/12/2006
AL8815184 4 840.00 3,360.00 01/04/2007
HA2835180 12 381.00 4,572.00 02/23/2007
FR4155176 41 400.00 16,400.00 03/08/2007

M06235187 24 390.00 9,360.00 03/15/2007



STATE HIGHWAY ADMINISTRATION OF MARYLAND

Price Index 07/01/2007 Page 363

ITEM 860284 UNITS EA
DESCRIPTION- 12 INCH LED VEHICULAR TRAFFIC SIGNAL HEAD SECTION

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE
BA3965177 54 278.20 15,022.80 04/18/2007
WA1425176 24 290.00 6,960.00 04/20/2007
PG6495176 21 475.00 9,975.00 04/30/2007
AT1785180 32 500.00 16,000.00 05/24/2007
HO3115170 82 341.00 27,962.00 06/05/2007
BA6885184 117 460.00 53,820.00 06/13/2007
CA3255170 21 477.00 10,017.00 06/18/2007
CH3295180R 12 290.00 3,480.00 06/25/2007
ITEM 860288 UNITS LF

DESCRIPTION— FURNISH AND INSTALL 4 CONDUCTOR OPTICON CABLE

CONTRACT
AT9125185
TA4265187R
AX1425185
AT9145185
AT9135185
BA3965177
WA1425176

ITEM

QUANTITY
5,000
220
2,500
1,000
1,000
200
190

860292

UNIT PRICE

1.15
1.75
1.00
1.60
1.65
4.82
1.15

UNITS EA

TOTAL AMOUNT
5,750.00
385.00
2,500.00
1,600.00
1,650.00
964.00
218.50

DESCRIPTION- CUT, CLEAN, GALVANIZE AND CAP TRAFFIC SIGNAL STRUCTURE

CONTRACT
AT9125185
PG6605177
AT9335185
MO3335184
BA7715187
AT9255185
AT9365185
AL8815184
AX1785133
AX1425185
AT9145185
AX1795133
AT9135185

QUANTITY
10
2
5
10
3
10
10
2
5
3
10
5
10

UNIT PRICE

350.00
165.00
1.00
156.00
189.75
25.00
185.00
600.00
333.00
1.00
100.00
267.50
100.00

TOTAL AMOUNT

3,500.00
330.00
5.00
1,560.00
569.25
250.00
1,850.00
1,200.00
1,665.00
3.00
1,000.00
1,337.50
1,000.00

AWARDED DATE
07/27/2006
11/28/2006
01/17/2007
01/23/2007
03/15/2007
04/18/2007
04/20/2007

AWARDED DATE
07/27/2006
08/24/2006
08/28/2006
09/13/2006
10/17/2006
11/29/2006
11/29/2006
01/04/2007
01/16/2007
01/17/2007
01/23/2007
01/31/2007
03/15/2007
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ITEM 860292 UNITS EA

DESCRIPTION— CUT, CLEAN, GALVANIZE AND CAP TRAFFIC SIGNAL STRUCTURE

CONTRACT
M06235187
BA3965177
WA1425176
MO5665177
BA6885184
CA3255170

ITEM

CONTRACT
MO3335184
FR4955187

M06235187

ITEM

QUANTITY

N © B N D

860296

UNIT PRICE
128.00
321.00

59.00
375.00
517.50
530.00

UNITS EA
DESCRIPTION— REMOVE AND DISPOSE OF LIGHTING STRUCTURE

QUANTITY UNIT PRICE
4 847.00
1 1,100.00
4 750.00
861104 UNITS LF

TOTAL AMOUNT
128.00
1,284.00
118.00
375.00
4,657.50
1,060.00

TOTAL AMOUNT
3,388.00
1,100.00
3,000.00

DESCRIPTION— ELECTRICAL CABLE - 2 CONDUCTOR (ALUMINUM SHIELDED)

CONTRACT
AT9125185
AT9335185
MO3705176
PG6025176
MO3335184
HO3205176
0T2007
TA4265187R
AT9255185
AT9365185
AX1425185
AT9145185
HA2835180
AT9135185
M0O6235187
HO3215176
MO5665177
CH3295180R

QUANTITY
4,000
3,500

520
2,700
1,170
3,500
1,500

895
5,000
5,000
6,000
4,000
3,005
4,000

600

425

985
1,550

UNIT PRICE
.75
1.00
1.10
1.40
1.85
1.80
2.00
1.75
.10
1.00
.50
1.50
1.40
1.00
2.00
2.50
1.60
1.70

TOTAL AMOUNT
3,000.00
3,500.00

572.00
3,780.00
2,164.50
6,300.00
3,000.00
1,566.25

500.00
5,000.00
3,000.00
6,000.00
4,207.00
4,000.00
1,200.00
1,062.50
1,576.00
2,635.00

AWARDED DATE
03/15/2007
04/18/2007
04/20/2007
04/26/2007
06/13/2007
06/18/2007

AWARDED DATE
09/13/2006
01/30/2007
03/15/2007

AWARDED DATE
07/27/2006
08/28/2006
08/28/2006
08/31/2006
09/13/2006
11/14/2006
11/28/2006
11/28/2006
11/29/2006
11/29/2006
01/17/2007
01/23/2007
02/23/2007
03/15/2007
03/15/2007
04/26/2007
04/26/2007
06/25/2007
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ITEM 861105 UNITS LF
DESCRIPTION— ELECTRICAL CABLE - 2 CONDUCTOR (NO. 14 AWG)

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE
MO3545174 1,100 1.79 1,969.00 07/19/2006
AT9125185 4,000 1.10 4,400.00 07/27/2006
WI3305177 3,100 1.30 4,030.00 08/02/2006
PG6605177 1,274 1.80 2,293.20 08/24/2006
AT9335185 5,000 .85 4,250.00 08/28/2006
PG6025176 1,700 2.20 3,740.00 08/31/2006
MO3335184 8,420 1.75 14,735.00 09/13/2006
BA7715187 890 1.78 1,584.20 10/17/2006
0T2007 1,000 1.25 1,250.00 11/28/2006
AT9255185 7,500 .50 3,750.00 11/29/2006
AT9365185 7,500 1.00 7,500.00 11/29/2006
CA4815184 455 1.35 614.25 12/06/2006
PG6065187 400 1.45 580.00 12/12/2006
AL8815184 1,250 3.25 4,062.50 01/04/2007
AX1785133 6,000 2.33 13,980.00 01/16/2007
AX1425185 4,000 .50 2,000.00 01/17/2007
AT9145185 1,500 1.50 2,250.00 01/23/2007
AX1795133 6,000 1.87 11,220.00 01/31/2007
AA4495177 1,290 1.10 1,419.00 02/26/2007
PG1115384 830 1.74 1,444.20 03/13/2007
AT9135185 1,500 1.00 1,500.00 03/15/2007
M0O6235187 150 2.00 300.00 03/15/2007
BA3965177 175 2.14 374.50 04/18/2007
BA6835184 3,530 2.10 7,413.00 04/18/2007
FR3975177 5,760 1.60 9,216.00 04/26/2007
HO3215176 320 3.00 960.00 04/26/2007
MO5665177 6,500 1.60 10,400.00 04/26/2007
BA6885184 865 1.75 1,513.75 06/13/2007
ITEM 861106 UNITS LF

DESCRIPTION— ELECTRICAL CABLE - 3 CONDUCTOR (NO. 14 AWG)

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE
AT9125185 500 117 585.00 07/27/2006
AT9335185 500 1.00 500.00 08/28/2006
0T2007 500 1.35 675.00 11/28/2006

AT9255185 1,000 10 100.00 11/29/2006
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ITEM 861106 UNITS LF
DESCRIPTION— ELECTRICAL CABLE - 3 CONDUCTOR (NO. 14 AWG)

CONTRACT
AT9365185
AL8815184
AX1425185
AT9145185
AT9135185
BA3965177
BA6835184

ITEM

DESCRIPTION— ELECTRICAL CABLE - 5 CONDUCTOR (NO. 14 AWG)

CONTRACT
MO3545174
AT9125185
WI3305177
SM7115176R
PG6605177
AT9335185
MO3705176
PG6025176
MO3335184
BA7715187
HO3205176
0T2007
TA4265187R
AT9255185
AT9365185
CA4815184
PG6065187
AL8815184
AX1785133
AX1425185
AT9145185
AX1795133
HA2835180
AA4495177
FR4155176

QUANTITY

1,000

20

500

500

500

1,000

260

861107

QUANTITY
2,200
15,000
5,500
1,320
1,416
12,000
60
2,700
10,350
1,525
490
5,000
205
12,000
12,000
955
1,010
1,470
7,500
7,500
4,000
7,500
1,970
1,535
4,880

UNIT PRICE

1.05
3.25

.20
1.80
1.10
171
2.36

UNIT PRICE

2.21
2.65
1.60
3.00
2.00
1.50
2.00
2.65
2.10
214
217
2.10
2.75
2.00
2.00
1.60
1.73
5.50
2.33
1.20
2.00
214
2.70
1.76
1.75

TOTAL AMOUNT

1,050.00

65.00

100.00

900.00

550.00

1,710.00

613.60

TOTAL AMOUNT

4,862.00
39,750.00
8,800.00
3,960.00
2,832.00
18,000.00
120.00
7,155.00
21,735.00
3,263.50
1,063.30
10,500.00
563.75
24,000.00
24,000.00
1,528.00
1,747.30
8,085.00
17,475.00
9,000.00
8,000.00
16,050.00
5,319.00
2,701.60
8,540.00

AWARDED DATE
11/29/2006
01/04/2007
01/17/2007
01/23/2007
03/15/2007
04/18/2007
04/18/2007

AWARDED DATE
07/19/2006
07/27/2006
08/02/2006
08/23/2006
08/24/2006
08/28/2006
08/28/2006
08/31/2006
09/13/2006
10/17/2006
11/14/2006
11/28/2006
11/28/2006
11/29/2006
11/29/2006
12/06/2006
12/12/2006
01/04/2007
01/16/2007
01/17/2007
01/23/2007
01/31/2007
02/23/2007
02/26/2007
03/08/2007
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ITEM 861107 UNITS LF
DESCRIPTION— ELECTRICAL CABLE - 5 CONDUCTOR (NO. 14 AWG)

CONTRACT
PG1115384
AT9135185
M06235187
BA3965177
BA6835184
WA1425176
HO3215176
MO5665177
PG6495176
BA5325177
AT1785180
HO3115170
BA6885184
CA3255170
CH3295180R

ITEM

QUANTITY UNIT PRICE
900 214
4,000 2.00
390 2.20
620 171
3,865 2.10
500 2.35
330 3.75
6,740 1.60
480 2.20
85 2.20
80 4.00
1,568 2.25
1,190 2.00
250 2.65
45 3.40
861108 UNITS LF

DESCRIPTION— ELECTRICAL CABLE - 7 CONDUCTOR (NO. 14 AWG)

CONTRACT
AT9125185
AT9335185
MO3705176
PG6025176
MO3335184
BA7715187
HO3205176
0T2007
TA4265187R
AT9255185
AT9365185
CA4815184
AL8815184
AX1425185
AT9145185
AA4495177
FR4155176

QUANTITY UNIT PRICE
16,000 2.75
200 2.00
1,285 2.20
1,850 3.00
9,365 2.35
2,325 2.37
875 244
10,000 2.65
755 3.00
7,500 2.50
7,500 2.50
600 2.00
190 6.50
15,000 2.00
7,500 2.50
1,980 2.20
1,400 1.75

TOTAL AMOUNT
1,926.00
8,000.00

858.00
1,060.20
8,116.50
1,175.00
1,237.50

10,784.00
1,056.00

187.00

320.00
3,528.00
2,380.00

662.50

153.00

TOTAL AMOUNT

44,000.00
400.00
2,827.00
5,550.00
22,007.75
5,510.25
2,135.00
26,500.00
2,265.00
18,750.00
18,750.00
1,200.00
1,235.00
30,000.00
18,750.00
4,356.00
2,450.00

AWARDED DATE
03/13/2007
03/15/2007
03/15/2007
04/18/2007
04/18/2007
04/20/2007
04/26/2007
04/26/2007
04/30/2007
05/08/2007
05/24/2007
06/05/2007
06/13/2007
06/18/2007
06/25/2007

AWARDED DATE
07/27/2006
08/28/2006
08/28/2006
08/31/2006
09/13/2006
10/17/2006
11/14/2006
11/28/2006
11/28/2006
11/29/2006
11/29/2006
12/06/2006
01/04/2007
01/17/2007
01/23/2007
02/26/2007
03/08/2007
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ITEM 861108 UNITS LF
DESCRIPTION— ELECTRICAL CABLE - 7 CONDUCTOR (NO. 14 AWG)

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE
PG1115384 350 2.38 833.00 03/13/2007
AT9135185 7,500 2.25 16,875.00 03/15/2007
M06235187 610 2.50 1,525.00 03/15/2007
BA3965177 1,700 1.77 3,009.00 04/18/2007
BA6835184 2,290 2.63 6,022.70 04/18/2007
WA1425176 620 2.70 1,674.00 04/20/2007
BA5325177 1,980 3.35 6,633.00 05/08/2007
AT1785180 200 7.00 1,400.00 05/24/2007
HO3115170 1,890 2.20 4,158.00 06/05/2007
BA6885184 3,770 2.60 9,802.00 06/13/2007
CA3255170 520 3.00 1,560.00 06/18/2007
CH3295180R 1,400 3.55 4,970.00 06/25/2007
ITEM 861116 UNITS LF

DESCRIPTION— ELECTRICAL CABLE - 2 CONDUCTOR (NO. 12 AWG)

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE
AT9125185 9,000 1.50 13,500.00 07/27/2006
QA2525176 40 4.50 180.00 08/17/2006
AT9115185 8,000 .80 6,400.00 09/29/2006
BA7715187 525 1.90 997.50 10/17/2006
AT9085185 8,000 2.00 16,000.00 11/28/2006
TA4265187R 1,920 1.75 3,360.00 11/28/2006
CA4815184 315 1.56 491.40 12/06/2006
AX1425185 4,500 1.00 4,500.00 01/17/2007
DO05815184 450 1.25 562.50 01/17/2007
AT9145185 1,500 2.50 3,750.00 01/23/2007
HA2835180 1,905 1.40 2,667.00 02/23/2007
AA4495177 70 1.32 92.40 02/26/2007
AT9135185 1,500 1.75 2,625.00 03/15/2007
M06235187 390 2.00 780.00 03/15/2007
BA3965177 300 1.77 531.00 04/18/2007
BA6835184 250 2.36 590.00 04/18/2007
WA1425176 300 1.35 405.00 04/20/2007
PG6495176 450 2.00 900.00 04/30/2007
BA5325177 80 1.70 136.00 05/08/2007

HO3115170 1,403 2.00 2,806.00 06/05/2007



ITEM

DESCRIPTION— ELECTRICAL CABLE - 2 CONDUCTOR (NO. 12 AWG)

CONTRACT
BA6885184
CA3255170

ITEM

DESCRIPTION—

CONTRACT
WA1425176
CA3255170

ITEM

STATE HIGHWAY ADMINISTRATION OF MARYLAND
07/01/2007

Price Index

861116 UNITS LF

QUANTITY UNIT PRICE
500 2.60
200 212
861117 UNITS LF

ELECTRICAL CABLE - 3 WIRE (NO. 4 AWG)

QUANTITY UNIT PRICE
20 7.00
20 5.30
862101 UNITS LF

TOTAL AMOUNT
1,300.00
424.00

TOTAL AMOUNT
140.00
106.00

DESCRIPTION—- LOOP WIRE ENCASED IN FLEXIBLE TUBING (NO. 14 AWG)

CONTRACT
AT9125185
AA4475177
AAA4545177
AT9335185
MO3705176
MO3335184
XX8215177
XX8035177
HO3205176
XX8125277
0T2007
TA4265187R
AT9255185
AT9365185
XX8065177
AT9825176
AX1425185
HO3125177
AT9145185
MO5595177
AT9135185
M0O6235187
AL4005177R
XX8035277

QUANTITY UNIT PRICE
7,500 1.00
6,000 2.50
2,150 3.25

10,000 1.00
4,225 2.20
2,450 1.55
2,000 1.20
6,000 9.00
2,790 1.55
6,000 .50

25,000 2.75
1,670 1.50

15,000 .10

15,000 2.50
1,000 2.00
6,500 2.00

15,000 .30
2,400 1.60
7,500 2.50
2,700 1.75
7,500 2.00

420 2.00
870 2.20
6,000 1.50

TOTAL AMOUNT

7,500.00
15,000.00
6,987.50
10,000.00
9,295.00
3,797.50
2,400.00
54,000.00
4,324.50
3,000.00
68,750.00
2,505.00
1,500.00
37,500.00
2,000.00
13,000.00
4,500.00
3,840.00
18,750.00
4,725.00
15,000.00
840.00
1,914.00
9,000.00
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AWARDED DATE
06/13/2007
06/18/2007

AWARDED DATE
04/20/2007
06/18/2007

AWARDED DATE
07/27/2006
07/28/2006
08/01/2006
08/28/2006
08/28/2006
09/13/2006
10/26/2006
11/09/2006
11/14/2006
11/16/2006
11/28/2006
11/28/2006
11/29/2006
11/29/2006
11/29/2006
01/17/2007
01/17/2007
01/17/2007
01/23/2007
03/06/2007
03/15/2007
03/15/2007
03/20/2007
03/27/2007



ITEM

STATE HIGHWAY ADMINISTRATION OF MARYLAND

Price Index 07/01/2007

862101 UNITS LF

DESCRIPTION— LOOP WIRE ENCASED IN FLEXIBLE TUBING (NO. 14 AWG)

CONTRACT
XX8125177
AL3275177
HO3215176
MO5665177
BA5325177
XX9105177
XX9135177
XX8165177
XX9065177
XX8155177
XX8155277
XX8165277
CH3295180R

ITEM

QUANTITY UNIT PRICE

6,000 1.50

1,200 11.50

1,445 1.75

1,220 1.60

2,550 3.35

1,000 1.55

11,000 1.60

7,000 1.75

1,000 3.15

2,500 3.25

2,500 1.55

5,000 3.50

875 1.60
862102 UNITS LF

DESCRIPTION—- SAW CUT FOR SIGNAL (LOOP DETECTOR)

CONTRACT
AT9125185
AA4475177
AA4545177
WI3305177
PG6605177
AT9335185
MO3705176
MO3885187
MO3335184
XX8215177
BA4155180
XX8035177
HO3205176
XX8125277
0T2007
TA4265187R
AT9255185
AT9365185
XX8065177

QUANTITY UNIT PRICE
2,500 5.00
2,040 15.00

700 17.25
740 11.40
50 17.00
3,000 7.00
1,200 13.20
20 15.00
635 14.35
1,500 8.80
90 16.10
5,000 3.00
775 14.50
5,000 .50
7,500 6.85
525 11.00
4,500 8.00
4,500 7.00
300 12.00

TOTAL AMOUNT
9,000.00
13,800.00
2,528.75
1,952.00
8,542.50
1,550.00
17,600.00
12,250.00
3,150.00
8,125.00
3,875.00
17,500.00
1,400.00

TOTAL AMOUNT
12,500.00
30,600.00
12,075.00

8,436.00
850.00
21,000.00
15,840.00
300.00
9,112.25
13,200.00
1,449.00
15,000.00
11,237.50
2,500.00
51,375.00
5,775.00
36,000.00
31,500.00
3,600.00
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AWARDED DATE
03/30/2007
04/26/2007
04/26/2007
04/26/2007
05/08/2007
05/11/2007
05/14/2007
05/24/2007
05/24/2007
06/18/2007
06/18/2007
06/18/2007
06/25/2007

AWARDED DATE
07/27/2006
07/28/2006
08/01/2006
08/02/2006
08/24/2006
08/28/2006
08/28/2006
09/01/2006
09/13/2006
10/26/2006
11/09/2006
11/09/2006
11/14/2006
11/16/2006
11/28/2006
11/28/2006
11/29/2006
11/29/2006
11/29/2006



STATE HIGHWAY ADMINISTRATION OF MARYLAND
Price Index 07/01/2007 Page 371

ITEM 862102 UNITS LF
DESCRIPTION—- SAW CUT FOR SIGNAL (LOOP DETECTOR)

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE
PG6065187 70 14.34 1,003.80 12/12/2006
AL8815184 35 67.00 2,345.00 01/04/2007
AT9825176 1,700 10.00 17,000.00 01/17/2007
AX1425185 5,000 3.00 15,000.00 01/17/2007
HO3125177 500 9.60 4,800.00 01/17/2007
PG6665126 200 14.50 2,900.00 01/22/2007
AT9145185 2,500 7.00 17,500.00 01/23/2007
HA2835180 360 11.95 4,302.00 02/23/2007
MO5595177 800 11.00 8,800.00 03/06/2007
AT9135185 2,500 7.00 17,500.00 03/15/2007
M06235187 120 16.00 1,920.00 03/15/2007
AL4005177R 260 13.25 3,445.00 03/20/2007
XX8035277 5,000 9.00 45,000.00 03/27/2007
XX8125177 5,000 10.00 50,000.00 03/30/2007
BA3965177 645 11.77 7,591.65 04/18/2007
BA6835184 250 9.98 2,495.00 04/18/2007
AL3275177 300 74.75 22,425.00 04/26/2007
FR3975177 1,490 10.80 16,092.00 04/26/2007
HO3215176 470 12.50 5,875.00 04/26/2007
MO5665177 380 11.00 4,180.00 04/26/2007
BA5325177 970 16.75 16,247.50 05/08/2007
XX9105177 300 10.50 3,150.00 05/11/2007
XX9135177 4,500 10.50 47,250.00 05/14/2007
XX8165177 5,000 11.25 56,250.00 05/24/2007
XX9065177 300 21.00 6,300.00 05/24/2007
XX8155177 1,500 23.00 34,500.00 06/18/2007
XX8155277 1,500 10.05 15,075.00 06/18/2007
XX8165277 1,600 26.00 41,600.00 06/18/2007
CH3295180R 215 12.00 2,580.00 06/25/2007
ITEM 865001 UNITS EA

DESCRIPTION— PUSHBUTTON AND SIGN

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE
AT9125185 20 135.00 2,700.00 07/27/2006



STATE HIGHWAY ADMINISTRATION OF MARYLAND

Price Index 07/01/2007

ITEM 866103 UNITS EA
DESCRIPTION—- 15 FOOT LIGHTING ARM ON SIGNAL STRUCTURE

CONTRACT QUANTITY UNIT PRICE
MO3705176 1 1,040.00
AT9115185 6 680.00
AT9085185 6 750.00
TA4265187R 1 1,100.00
AT9145185 8 1,000.00
HA2835180 2 1,170.00
FR4155176 2 1,600.00
AT9135185 8 900.00
BA3965177 1 1,391.00
WA1425176 2 920.00
CA3255170 1 1,590.00
ITEM 866104 UNITS EA

DESCRIPTION- 20 FOOT LIGHTING ARM ON SIGNAL STRUCTURE

CONTRACT QUANTITY UNIT PRICE
BA7715187 2 1,102.62
M06235187 2 1,700.00
PG6495176 1 1,575.00
HO3115170 4 1,200.00
BA6885184 7 1,840.00
ITEM 866204 UNITS EA

TOTAL AMOUNT

1,040.00
4,080.00
4,500.00
1,100.00
8,000.00
2,340.00
3,200.00
7,200.00
1,391.00
1,840.00
1,590.00

TOTAL AMOUNT

2,205.24
3,400.00
1,575.00
4,800.00
12,880.00

DESCRIPTION— INSTALL STEEL POLE AND SINGLE MAST ARM, ANY SIZE

CONTRACT QUANTITY UNIT PRICE
AT9335185 2 650.00
0T2007 3 1,300.00
AT9255185 4 1,500.00
AT9365185 4 1,500.00
ITEM 866205 UNITS EA

DESCRIPTION— INSTALL STEEL POLE AND TWIN MAST ARM, ANY SIZE

CONTRACT QUANTITY UNIT PRICE
AT9335185 2 800.00
0T2007 3 1,500.00
AT9255185 4 2,000.00

TOTAL AMOUNT
1,300.00
3,900.00
6,000.00
6,000.00

TOTAL AMOUNT
1,600.00
4,500.00
8,000.00

Page 372

AWARDED DATE
08/28/2006
09/29/2006
11/28/2006
11/28/2006
01/23/2007
02/23/2007
03/08/2007
03/15/2007
04/18/2007
04/20/2007
06/18/2007

AWARDED DATE
10/17/2006
03/15/2007
04/30/2007
06/05/2007
06/13/2007

AWARDED DATE
08/28/2006
11/28/2006
11/29/2006
11/29/2006

AWARDED DATE
08/28/2006
11/28/2006
11/29/2006



STATE HIGHWAY ADMINISTRATION OF MARYLAND
Price Index 07/01/2007 Page 373

ITEM 866205 UNITS EA
DESCRIPTION— INSTALL STEEL POLE AND TWIN MAST ARM, ANY SIZE

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE
AT9365185 4 1,850.00 7,400.00 11/29/2006
ITEM 867204 UNITS EA

DESCRIPTION— INSTALL STRAIN POLE, ANY SIZE

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE
0T2007 3 397.00 1,191.00 11/28/2006
ITEM 869101 UNITS LF

DESCRIPTION—- STEEL SPAN WIRE - 1/4 INCH DIAMETER

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE
AT9125185 250 1.00 250.00 07/27/2006
AT9335185 1,000 1.00 1,000.00 08/28/2006
0T2007 1,000 2.75 2,750.00 11/28/2006
AT9255185 1,000 1.00 1,000.00 11/29/2006
AT9365185 1,000 1.55 1,550.00 11/29/2006
AX1425185 250 .20 50.00 01/17/2007
AT9145185 250 2.50 625.00 01/23/2007
AT9135185 250 2.00 500.00 03/15/2007
HO3115170 500 3.75 1,875.00 06/05/2007
CH3295180R 245 3.80 931.00 06/25/2007
ITEM 869102 UNITS LF

DESCRIPTION—- STEEL SPAN WIRE - 3/8 INCH DIAMETER

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE
AT9125185 500 4.00 2,000.00 07/27/2006
SM7115176R 610 8.00 4,880.00 08/23/2006
AT9335185 1,500 3.50 5,250.00 08/28/2006
0T2007 1,000 4.75 4,750.00 11/28/2006
AT9255185 2,000 3.00 6,000.00 11/29/2006
AT9365185 2,000 4.00 8,000.00 11/29/2006
AX1425185 500 2.00 1,000.00 01/17/2007
AT9145185 500 3.00 1,500.00 01/23/2007
HA2835180 110 11.00 1,210.00 02/23/2007
AT9135185 500 3.98 1,990.00 03/15/2007

HO3115170 500 5.50 2,750.00 06/05/2007



ITEM

DESCRIPTION—

CONTRACT
CH3295180R

ITEM

DESCRIPTION—-

CONTRACT
CA4815184

ITEM

STATE HIGHWAY ADMINISTRATION OF MARYLAND

Price Index 07/01/2007
869102 UNITS LF
STEEL SPAN WIRE - 3/8 INCH DIAMETER
QUANTITY UNIT PRICE TOTAL AMOUNT
1,350 4.00 5,400.00

871040 UNITS EA
INSTALL TWO CIRCUIT FLASHER AND CABINET - POLE MOUNT

QUANTITY UNIT PRICE TOTAL AMOUNT
2 613.60 1,227.20
871117 UNITS EA
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AWARDED DATE
06/25/2007

AWARDED DATE
12/06/2006

DESCRIPTION— INSTALL EIGHT PHASE (FULLY ACTUATED) CONTROLLER ANDCABINET - BASE MOUNT

CONTRACT
CA4815184
BA3965177

ITEM

DESCRIPTION—

CONTRACT
AT9125185
AT9335185
0T2007
AT9255185
AT9365185
AX1425185
AT9145185
HA2835180
AX1395185
AX1415185
AT9135185
AX1405185
AT1785180
HO3115170
CH3295180R

QUANTITY UNIT PRICE TOTAL AMOUNT
1 1,144.00 1,144.00
2 1,123.50 2,247.00
871201 UNITS EA

INSTALL CONTROLLER AND CABINET - POLE MOUNT

QUANTITY UNIT PRICE TOTAL AMOUNT
3 1,200.00 3,600.00
2 600.00 1,200.00
5 1,265.00 6,325.00
4 250.00 1,000.00
4 1,250.00 5,000.00
8 300.00 2,400.00
2 500.00 1,000.00
1 1,780.00 1,780.00
3 100.00 300.00
3 100.00 300.00
2 700.00 1,400.00
3 100.00 300.00
1 2,200.00 2,200.00
3 2,050.00 6,150.00
1 1,500.00 1,500.00

AWARDED DATE
12/06/2006
04/18/2007

AWARDED DATE
07/27/2006
08/28/2006
11/28/2006
11/29/2006
11/29/2006
01/17/2007
01/23/2007
02/23/2007
03/05/2007
03/07/2007
03/15/2007
03/15/2007
05/24/2007
06/05/2007
06/25/2007
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ITEM 871202 UNITS EA
DESCRIPTION— INSTALL CONTROLLER AND CABINET - BASE MOUNT

CONTRACT
AT9125185
AT9335185
MO3335184
BA7715187
0T2007
AT9255185
AT9365185
AL8815184
AX1425185
AT9145185
AA4495177
AX1395185
AX1415185
PG1115384
AT9135185
AX1405185
M06235187
BA6835184
WA1425176
BA5325177
BA6885184
CA3255170

ITEM

DESCRIPTION— ELECTRICAL FOREMAN

CONTRACT
5281241408
5280251409
5281371409
5280161409

ITEM

QUANTITY
14

P, O O N B O O

10
10

[N

10

P DM R RN RN

873115

QUANTITY
400
6,400
6,650
1,200

873120

DESCRIPTION— ELECTRICAL HELPER

CONTRACT
5281241408
5280251409

QUANTITY
400
6,400

UNIT PRICE
2,500.00
600.00
2,310.00
1,610.00
1,100.00
500.00
1,250.00
4,700.00
1,000.00
1,600.00
860.20
200.00
200.00
2,310.00
1,500.00
200.00
3,800.00
3,675.00
1,560.00
1,400.00
4,025.00
8,374.00

UNITS HR

UNIT PRICE
40.00
31.00
26.00
37.00

UNITS HR

UNIT PRICE
25.00
14.00

TOTAL AMOUNT

35,000.00
3,000.00
13,860.00
1,610.00
2,200.00
3,000.00
7,500.00
4,700.00
10,000.00
16,000.00
2,580.60
400.00
400.00
2,310.00
15,000.00
400.00
3,800.00
7,350.00
1,560.00
1,400.00
16,100.00
8,374.00

TOTAL AMOUNT
16,000.00
198,400.00
172,900.00
44,400.00

TOTAL AMOUNT
10,000.00
89,600.00

AWARDED DATE
07/27/2006
08/28/2006
09/13/2006
10/17/2006
11/28/2006
11/29/2006
11/29/2006
01/04/2007
01/17/2007
01/23/2007
02/26/2007
03/05/2007
03/07/2007
03/13/2007
03/15/2007
03/15/2007
03/15/2007
04/18/2007
04/20/2007
05/08/2007
06/13/2007
06/18/2007

AWARDED DATE
11/16/2006
12/29/2006
03/23/2007
06/11/2007

AWARDED DATE
11/16/2006
12/29/2006



ITEM

DESCRIPTION—

CONTRACT
5281371409
5280161409

ITEM

CONTRACT
5281241408
5280251409
5281371409
5280161409

ITEM

DESCRIPTION—

CONTRACT
4290721408R
4291531408
4291631408
5281241408
5281241408
AT9957414
4290451408
5280251409
4290521408
4292A51408SB
5281371409
5280161409

ITEM

DESCRIPTION—

CONTRACT
5281241408

STATE HIGHWAY ADMINISTRATION OF MARYLAND
07/01/2007

Price Index
873120 UNITS HR
ELECTRICAL HELPER
QUANTITY UNIT PRICE
6,650 21.00
1,200 14.00
873130 UNITS HR
DESCRIPTION—- PICKUP TRUCK AND/OR VAN
QUANTITY UNIT PRICE
400 14.00
6,400 12.00
5,250 15.00
1,200 14.00
873135 UNITS HR
BUCKET TRUCK
QUANTITY UNIT PRICE
3,500 12.94
40 70.00
40 17.62
250 20.00
80 5.00
350 20.00
3,500 11.27
6,400 2.00
2,200 12.86
3,500 .10
1,350 15.00
1,000 20.00
873140 UNITS HR
POLE TRAILER
QUANTITY UNIT PRICE
50 1.00
50 .01

5280161409

TOTAL AMOUNT
139,650.00
16,800.00

TOTAL AMOUNT
5,600.00
76,800.00
78,750.00
16,800.00

TOTAL AMOUNT

45,290.00
2,800.00
704.80
5,000.00
400.00
7,000.00
39,445.00
12,800.00
28,292.00
350.00
20,250.00
20,000.00

TOTAL AMOUNT
50.00
0.50
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AWARDED DATE
03/23/2007
06/11/2007

AWARDED DATE
11/16/2006
12/29/2006
03/23/2007
06/11/2007

AWARDED DATE
07/14/2006
10/23/2006
10/24/2006
11/16/2006
11/16/2006
11/16/2006
12/27/2006
12/29/2006
01/29/2007
02/20/2007
03/23/2007
06/11/2007

AWARDED DATE
11/16/2006
06/11/2007



STATE HIGHWAY ADMINISTRATION OF MARYLAND

Price Index 07/01/2007

ITEM 873145 UNITS HR
DESCRIPTION— TRENCHER WITH BACKHOE ATTACHMENT

CONTRACT QUANTITY UNIT PRICE
5281241408 50 1.00
5280251409 500 .01
5280161409 200 .01
ITEM 873150 UNITS HR

DESCRIPTION— AIR COMPRESSOR WITH ATTACHMENTS

CONTRACT QUANTITY UNIT PRICE

5281241408 50 1.00

5280251409 200 .01

TOTAL AMOUNT
50.00
5.00
2.00

TOTAL AMOUNT
50.00
2.00
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AWARDED DATE
11/16/2006
12/29/2006
06/11/2007

AWARDED DATE
11/16/2006
12/29/2006



