STATE HIGHWAY ADMINISTRATION OF MARYLAND
Price Index 07/01/2009 Page 1

ITEM 110100 UNITS LS
DESCRIPTION— CLEARING & GRUBBING

CONTRACT

WA3225176
MO5555180
HO3735176
M0O4185187
HA2825176
M0O3945187
WA3235176
BA4855187
PG7045126
FR3825280
FR5675181
BA9775A72
WI13285374
HO4285123
S04215180
AL3095180
M0O4225180
SM3475180
BA6275180
CE3185177
MO5785177
FR4535168
AA4105174
PG6895180
MO5315184
BA5655180
FR4785168
MO5445176
CL3495180
BA3285180
BA8705177
CL4345174
WI16495180
AL8795184
AL3565130
AA2185124
BA7165126

QUANTITY

B R R R R R R R R R R R R R R R R R R R R R R R R R PR R R R P R P R R B R

UNIT PRICE

1,000.00
5,000.00
1,000.00
1.00
15,000.00
2,300.00
81,950.00
6,720.00
10,500.00
33,000.00
7,890.00
60,900.00
5,519.31
100.00
20,000.00
113,000.00
1,500.00
5,000.00
1,000.00
2,500.00
10,000.00
2,000.00
2,550.00
3,500.00
15,000.00
4,700.00
20,450.00
2,266.00
1,000.00
225,000.00
1,000.00
6,450.00
3,800.00
64,500.00
5,000.00
850.00
15,000.00

TOTAL AMOUNT
1,000.00
5,000.00
1,000.00

1.00
15,000.00
2,300.00
81,950.00
6,720.00
10,500.00
33,000.00
7,890.00
60,900.00
5,519.31
100.00
20,000.00
113,000.00
1,500.00
5,000.00
1,000.00
2,500.00
10,000.00
2,000.00
2,550.00
3,500.00
15,000.00
4,700.00
20,450.00
2,266.00
1,000.00
225,000.00
1,000.00
6,450.00
3,800.00
64,500.00
5,000.00
850.00
15,000.00

AWARDED DATE
07/03/2008
07/10/2008
08/11/2008
08/18/2008
09/11/2008
09/11/2008
09/11/2008
09/19/2008
10/14/2008
10/29/2008
12/08/2008
12/09/2008
12/09/2008
12/19/2008
12/22/2008
01/27/2009
01/27/2009
01/27/2009
02/04/2009
02/04/2009
02/04/2009
02/18/2009
02/23/2009
03/06/2009
03/11/2009
03/17/2009
03/30/2009
03/30/2009
03/31/2009
04/01/2009
04/01/2009
04/21/2009
04/21/2009
04/23/2009
04/28/2009
05/06/2009
05/06/2009



STATE HIGHWAY ADMINISTRATION OF MARYLAND
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ITEM 110100 UNITS LS
DESCRIPTION— CLEARING & GRUBBING

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE
CE3415168 1 1,000.00 1,000.00 05/11/2009
MO2885176 1 8,961.00 8,961.00 05/13/2009
AA4615130 1 10,485.40 10,485.40 05/18/2009
GA3395130 1 22,500.00 22,500.00 05/21/2009
CA3625174 1 9,000.00 9,000.00 05/28/2009
MO2935168 1 6,000.00 6,000.00 05/28/2009
BA6055180 1 11,745.00 11,745.00 06/03/2009
FR5075174 1 10,840.34 10,840.34 06/09/2009
SM8045184 1 8,500.00 8,500.00 06/09/2009
MO2895130 1 500.00 500.00 06/12/2009
WA1995171R 1 65,000.96 65,000.96 06/17/2009
PG7435126 1 1,000.00 1,000.00 06/30/2009
ITEM 110200 UNITS LS

DESCRIPTION— REMOVAL & DISPOSAL OF EXISTING BUILDINGS

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE
BA3285180 1 75,000.00 75,000.00 04/01/2009
ITEM 110205 UNITS LS

DESCRIPTION— ENGINEERS BOAT

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE
CL4425180 1 25,000.00 25,000.00 01/22/2009
ITEM 110210 UNITS HR

DESCRIPTION- 16 FOOT BOAT WITH 25 HP MINIMUM MOTOR AND TRAILER

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE
AX5047514 160 .01 1.60 08/11/2008
ITEM 110340 UNITS LS

DESCRIPTION— TYPE A ENGINEERS OFFICE

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE
CA3165130R 1 12,000.00 12,000.00 08/05/2008
AA4615130 1 11,424.00 11,424.00 05/18/2009



STATE HIGHWAY ADMINISTRATION OF MARYLAND
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ITEM 110350 UNITS LS
DESCRIPTION— TYPE B ENGINEERS OFFICE

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE
QA3495177 1 18,000.00 18,000.00 07/03/2008
WA3225176 1 19,000.00 19,000.00 07/03/2008
XX4245185 1 100,000.00 100,000.00 07/31/2008
XX4435185 1 65,000.00 65,000.00 07/31/2008
AX4805176 1 25,000.00 25,000.00 08/11/2008
HO3735176 1 21,000.00 21,000.00 08/11/2008
MO4495180 1 35,000.00 35,000.00 08/15/2008
BAG765177 1 26,000.00 26,000.00 08/18/2008
MO04185187 1 17,000.00 17,000.00 08/18/2008
BA8015180 1 30,000.00 30,000.00 08/27/2008
M0O3945187 1 14,000.00 14,000.00 09/11/2008
WA3235176 1 24,570.00 24,570.00 09/11/2008
BA8075180R 1 10,000.00 10,000.00 10/02/2008
PG7045126 1 16,000.00 16,000.00 10/14/2008
FR5675181 1 23,490.00 23,490.00 12/08/2008
MO5325133 1 23,000.00 23,000.00 12/11/2008
S04215180 1 40,000.00 40,000.00 12/22/2008
CL4425180 1 20,000.00 20,000.00 01/22/2009
HO4265180 1 40,000.00 40,000.00 01/27/2009
MO4225180 1 20,001.95 20,001.95 01/27/2009
BA6275180 1 10,000.00 10,000.00 02/04/2009
CE3185177 1 30,950.00 30,950.00 02/04/2009
PG7355168 1 25,000.00 25,000.00 02/12/2009
FR4535168 1 25,800.00 25,800.00 02/18/2009
WA3325180 1 18,000.00 18,000.00 02/19/2009
AA4105174 1 25,000.00 25,000.00 02/23/2009
PG5485168R 1 13,500.00 13,500.00 03/06/2009
PG6895180 1 42,000.00 42,000.00 03/06/2009
MO5315184 1 15,000.00 15,000.00 03/11/2009
CL3365177 1 12,000.00 12,000.00 03/30/2009
MO5445176 1 15,351.00 15,351.00 03/30/2009
FR6185177 1 17,500.00 17,500.00 03/31/2009
QA4585177 1 10,000.00 10,000.00 03/31/2009
TA3415177 1 25,000.00 25,000.00 03/31/2009
AX1035168 1 9,500.00 9,500.00 04/01/2009
AL3915174 1 19,000.00 19,000.00 04/06/2009
FR5685177 1 19,000.00 19,000.00 04/06/2009
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ITEM 110350 UNITS LS
DESCRIPTION— TYPE B ENGINEERS OFFICE

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE
AL3565130 1 25,500.00 25,500.00 04/28/2009
BA7165126 1 25,000.00 25,000.00 05/06/2009
C03285168 1 17,500.00 17,500.00 05/06/2009
HA3285168 1 2,000.00 2,000.00 05/07/2009
AX7145168 1 14,505.00 14,505.00 05/11/2009
CE3415168 1 1,500.00 1,500.00 05/11/2009
M0O2885176 1 14,496.00 14,496.00 05/13/2009
AX7085168 1 14,000.00 14,000.00 05/20/2009
AX7095168 1 10,000.00 10,000.00 05/20/2009
AX7155168 1 10,000.00 10,000.00 05/20/2009
GA3395130 1 38,500.00 38,500.00 05/21/2009
AX6895168 1 10,000.00 10,000.00 05/28/2009
CA3625174 1 7,500.00 7,500.00 05/28/2009
AL4315168 1 5,000.00 5,000.00 06/09/2009
BA8735168 1 23,250.00 23,250.00 06/09/2009
FR5075174 1 6,371.92 6,371.92 06/09/2009
PG5905168 1 25,000.00 25,000.00 06/09/2009
TA4345168 1 10,000.00 10,000.00 06/09/2009
M0O2895130 1 1,000.00 1,000.00 06/12/2009
PG7435126 1 20,000.00 20,000.00 06/30/2009
ITEM 110360 UNITS LS

DESCRIPTION— TYPE C ENGINEERS OFFICE

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE
MO5555180 1 25,000.00 25,000.00 07/10/2008
GA3655180 1 25,000.00 25,000.00 08/05/2008
HA2825176 1 17,000.00 17,000.00 09/11/2008
BA4855187 1 21,960.00 21,960.00 09/19/2008
FR3825280 1 48,000.00 48,000.00 10/29/2008
AL3095180 1 85,000.00 85,000.00 01/27/2009
SM3475180 1 40,000.00 40,000.00 01/27/2009
MO5785177 1 31,500.00 31,500.00 02/04/2009
GA3425168 1 56,600.00 56,600.00 02/18/2009
MO2775168 1 25,000.00 25,000.00 02/26/2009
BA5655180 1 21,000.00 21,000.00 03/17/2009
GA3095168 1 32,000.00 32,000.00 03/18/2009



ITEM

CONTRACT
WA3465177
FR4785168
CL3495180
BA3285180
BA8705177
FR6205177
AL4225168
WI16495180
AL8795184
MO5765177N
FR6215168
FR4895168R
GA3305168
M0O2935168
BA6055180
WA1995171R
MO5765277
AL3815168

ITEM

CONTRACT
BAQ775A72
SM8045184
MO4505168

ITEM

STATE HIGHWAY ADMINISTRATION OF MARYLAND
07/01/2009

DESCRIPTION— DRONE RADAR

CONTRACT
FR3825280
BAQ775A72
FR4535168
FR6185177
AX1035168
FR5685177

Price Index
110360 UNITS LS
DESCRIPTION- TYPE C ENGINEERS OFFICE

QUANTITY UNIT PRICE
1 5,000.00
1 22,000.00
1 24,000.00
1 25,000.00
1 28,000.00
1 18,000.00
1 36,000.00
1 45,000.00
1 267,150.00
1 45,700.00
1 20,000.00
1 20,000.00
1 60,000.00
1 40,000.00
1 20,500.00
1 50,000.00
1 47,000.00
1 38,960.00

110370 UNITS LS

DESCRIPTION— TYPE D ENGINEERS OFFICE

QUANTITY UNIT PRICE
1 145,000.00
1 40,000.00
1 55,000.62

110480 UNITS UD
QUANTITY UNIT PRICE
200 10.00
900 10.50
45 15.00
30 10.50
180 1.00
80 8.50
60 8.25

FR6215168

TOTAL AMOUNT

5,000.00
22,000.00
24,000.00
25,000.00
28,000.00
18,000.00
36,000.00
45,000.00
267,150.00
45,700.00
20,000.00
20,000.00
60,000.00
40,000.00
20,500.00
50,000.00
47,000.00
38,960.00

TOTAL AMOUNT
145,000.00
40,000.00
55,000.62

TOTAL AMOUNT
2,000.00
9,450.00
675.00
315.00
180.00
680.00
495.00

Page 5

AWARDED DATE
03/18/2009
03/30/2009
03/31/2009
04/01/2009
04/01/2009
04/01/2009
04/21/2009
04/21/2009
04/23/2009
04/24/2009
05/07/2009
05/18/2009
05/18/2009
05/28/2009
06/03/2009
06/17/2009
06/24/2009
06/30/2009

AWARDED DATE
12/09/2008
06/09/2009
06/24/2009

AWARDED DATE
10/29/2008
12/09/2008
02/18/2009
03/31/2009
04/01/2009
04/06/2009
05/07/2009



STATE HIGHWAY ADMINISTRATION OF MARYLAND

Price Index 07/01/2009 Page 6
ITEM 110480 UNITS UD
DESCRIPTION— DRONE RADAR
CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE
FR4895168R 130 10.00 1,300.00 05/18/2009
ITEM 110500 UNITS EA

DESCRIPTION- PRICE ADJUSTMENT FOR DIESEL FUEL

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE
XX1095268 40,000 1.00 40,000.00 02/12/2009
XX1195368 40,000 1.00 40,000.00 02/18/2009
XX1225368 40,000 1.00 40,000.00 02/18/2009
XX1235368 40,000 1.00 40,000.00 02/18/2009
WI3885177 2,816 1.00 2,816.45 03/06/2009
WI3895177 2,605 1.00 2,605.00 03/06/2009
TA3415177 1 1.00 1.00 03/31/2009
BA3285180 10,000 1.00 10,000.00 04/01/2009
BA8705177 20,000 1.00 20,000.00 04/01/2009
FR5685177 8 1.00 8.00 04/06/2009
XX1045168 144,000 1.00 144,000.00 04/06/2009
XX1085268 162,000 1.00 162,000.00 04/06/2009
XX1145868 37,500 1.00 37,500.00 04/09/2009
XX1205268 25,000 1.00 25,000.00 04/13/2009
WI16495180 4,000 1.00 4,000.00 04/21/2009
XX1025968 229,000 1.00 229,000.00 04/21/2009
XX1185268 115,000 1.00 115,000.00 04/21/2009
XY1065168 50,000 1.00 50,000.00 04/21/2009
XY1135168 100,000 1.00 100,000.00 04/21/2009
XY1165268 200,000 1.00 200,000.00 04/21/2009
XY1215168 50,000 1.00 50,000.00 04/21/2009
XY1105168 100,000 1.00 100,000.00 04/23/2009
XY1155168 200,000 1.00 200,000.00 04/23/2009
C03285168 1,224 1.00 1,224.14 05/06/2009
DO3705168 1,284 1.00 1,284.00 05/06/2009
XX1055868 37,500 1.00 37,500.00 05/06/2009
XX1075368 37,500 1.00 37,500.00 05/06/2009
XX1175268 37,500 1.00 37,500.00 05/06/2009
XY1115168 50,000 1.00 50,000.00 05/06/2009
XY1155268 200,000 1.00 200,000.00 05/06/2009

CE3415168 600 1.00 600.00 05/11/2009



STATE HIGHWAY ADMINISTRATION OF MARYLAND
07/01/2009

Price Index

ITEM 110500 UNITS EA
DESCRIPTION- PRICE ADJUSTMENT FOR DIESEL FUEL
CONTRACT QUANTITY UNIT PRICE
XY1015168 50,000 1.00
XY1125168 100,000 1.00
XY1165168 200,000 1.00
XX1025868 166,000 1.00
M0O2935168 47,000 1.00
BA8735168 38,000 1.00
PG5905168 17,000 1.00
SM8045184 12,000 1.00
TA4345168 14,000 1.00
MO4505168 100,000 1.00
ITEM 114005 UNITS LF

TOTAL AMOUNT
50,000.00
100,000.00
200,000.00
166,000.00
47,000.00
38,000.00
17,000.00
12,000.00
14,000.00
100,000.00

Page 7

AWARDED DATE
05/11/2009
05/11/2009
05/11/2009
05/14/2009
05/28/2009
06/09/2009
06/09/2009
06/09/2009
06/09/2009
06/24/2009

DESCRIPTION— 5 INCH YELLOW NONTOXIC LEAD FREE WATERBORNE PAVEMENT MARKING PAINT

CONTRACT QUANTITY UNIT PRICE
QA3495177 13,300 .22
XX9145177 50,000 .20
XX9175177 50,000 .20
XX9055177 50,000 .20
AX4805176 45,000 .20
BA6765177 62,063 .18
MO04185187 2,914 .30
HA2825176 17,000 .20
M0O3945187 2,600 .38
WA3235176 1,550 .40
BA4855187 6,500 .29
FR5675181 200 2.50
BAQ775A72 43,400 .20
XX9205177R 55,000 .22
CE3185177 12,000 .59
BA5645177 5,700 17
GA3425168 50,648 A3
MO2775168 23,500 17
GA3095168 21,100 14
WA3465177 81,000 15
FR4785168 6,420 .18

MO5445176 8,600 45

TOTAL AMOUNT

2,926.00
10,000.00
10,000.00
10,000.00
9,000.00
11,171.34
874.20
3,400.00
988.00
620.00
1,885.00
500.00
8,680.00
12,100.00
7,080.00
969.00
6,584.24
3,995.00
2,954.00
12,150.00
1,155.60
3,870.00

AWARDED DATE
07/03/2008
07/03/2008
07/03/2008
07/14/2008
08/11/2008
08/18/2008
08/18/2008
09/11/2008
09/11/2008
09/11/2008
09/19/2008
12/08/2008
12/09/2008
01/09/2009
02/04/2009
02/05/2009
02/18/2009
02/26/2009
03/18/2009
03/18/2009
03/30/2009
03/30/2009



STATE HIGHWAY ADMINISTRATION OF MARYLAND
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ITEM 114005 UNITS LF
DESCRIPTION— 5 INCH YELLOW NONTOXIC LEAD FREE WATERBORNE PAVEMENT MARKING PAINT

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE
QA4585177 35,000 .16 5,600.00 03/31/2009
TA3415177 36,250 .20 7,250.00 03/31/2009
BA3285180 6,850 .25 1,712.50 04/01/2009
BA8705177 43,396 16 6,943.36 04/01/2009
XX1045168 15,000 .25 3,750.00 04/06/2009
XX1085268 15,000 A7 2,550.00 04/06/2009
XX1145868 50,000 .18 9,000.00 04/09/2009
XX1205268 50,000 .20 10,000.00 04/13/2009
AL4225168 40,748 15 6,112.20 04/21/2009
XX1025968 20,000 .25 5,000.00 04/21/2009
XX1185268 15,000 .20 3,000.00 04/21/2009
XY1165268 235,820 .20 47,164.00 04/21/2009
AL8795184 12,900 .16 2,064.00 04/23/2009
XY1155168 235,820 15 35,373.00 04/23/2009
MO5765177N 39,600 .20 7,920.00 04/24/2009
AL3565130 2,330 .35 815.50 04/28/2009
C03285168 30,000 19 5,700.00 05/06/2009
XX1055868 50,000 A9 9,500.00 05/06/2009
XX1075368 50,000 45 22,500.00 05/06/2009
XX1175268 50,000 19 9,500.00 05/06/2009
XY1155268 235,820 A2 28,298.40 05/06/2009
HA3285168 24,500 19 4,655.00 05/07/2009
XY1125168 750,000 .01 7,500.00 05/11/2009
XY1165168 235,820 15 35,373.00 05/11/2009
MO2885176 3,400 15 510.00 05/13/2009
XX1025868 20,000 .50 10,000.00 05/14/2009
AA4615130 2,860 31 886.60 05/18/2009
GA3305168 32,600 A2 3,912.00 05/18/2009
GA3395130 2,800 19 532.00 05/21/2009
MO2935168 20,000 A7 3,400.00 05/28/2009
BA8735168 67,140 A2 8,056.80 06/09/2009
PG5905168 20,000 A1 2,200.00 06/09/2009
SM8045184 2,240 .48 1,075.20 06/09/2009
TA4345168 42,240 A7 7,180.80 06/09/2009
M0O2895130 2,400 .26 624.00 06/12/2009
MO4505168 55,389 15 8,308.35 06/24/2009

MO5765277 32,400 .20 6,480.00 06/24/2009



ITEM

STATE HIGHWAY ADMINISTRATION OF MARYLAND
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114005 UNITS LF

DESCRIPTION— 5 INCH YELLOW NONTOXIC LEAD FREE WATERBORNE PAVEMENT MARKING PAINT

CONTRACT
AL3815168

ITEM

QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE
500 19 95.00 06/30/2009

114010 UNITS LF

DESCRIPTION—- 5 INCH WHITE NONTOXIC LEAD FREE WATERBORNE PAVEMENT MARKING PAINT

CONTRACT
QA3495177
XX9145177
XX9175177
XX9055177
AX4805176
BA6765177
MO4185187
HA2825176
MO3945187
WA3235176
BA4855187
FR3825280
FR5675181
BAO775A72
XX9205177R
MO4225180
MO5785177
BA5645177
GA3425168
MO2775168
GA3095168
WA3465177
FR4785168
MO5445176
QA4585177
TA3415177
BA3285180
BA8705177
XX1045168
XX1085268
XX1145868

QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE
12,900 22 2,838.00 07/03/2008
50,000 .20 10,000.00 07/03/2008
50,000 .20 10,000.00 07/03/2008
50,000 .20 10,000.00 07/14/2008
70,000 .20 14,000.00 08/11/2008
77,579 .18 13,964.22 08/18/2008

1,310 .30 393.00 08/18/2008
13,000 .20 2,600.00 09/11/2008
4,920 .38 1,869.60 09/11/2008
12,054 .40 4,821.60 09/11/2008
3,800 .29 1,102.00 09/19/2008
4,500 .60 2,700.00 10/29/2008
200 2.50 500.00 12/08/2008
98,150 .20 19,630.00 12/09/2008
55,000 22 12,100.00 01/09/2009
130 2.22 288.60 01/27/2009
17,500 .54 9,450.00 02/04/2009
17,000 A7 2,890.00 02/05/2009
52,088 A3 6,771.44 02/18/2009
18,600 A7 3,162.00 02/26/2009
34,500 A3 4,485.00 03/18/2009
103,600 15 15,540.00 03/18/2009
6,895 .18 1,241.10 03/30/2009
5,850 45 2,632.50 03/30/2009
45,000 16 7,200.00 03/31/2009
41,000 .20 8,200.00 03/31/2009
8,100 .25 2,025.00 04/01/2009
73,821 .16 11,811.36 04/01/2009
15,000 .25 3,750.00 04/06/2009
15,000 A7 2,550.00 04/06/2009
50,000 .18 9,000.00 04/09/2009



ITEM

STATE HIGHWAY ADMINISTRATION OF MARYLAND
07/01/2009

Price Index

114010 UNITS LF

Page 10

DESCRIPTION— 5 INCH WHITE NONTOXIC LEAD FREE WATERBORNE PAVEMENT MARKING PAINT

CONTRACT
XX1205268
AL4225168
XX1025968
XX1185268
XY1165268
AL8795184
XY1155168
MO5765177N
AL3565130
C03285168
XX1055868
XX1075368
XX1175268
XY1155268
HA3285168
XY1125168
XY1165168
MO2885176
XX1025868
AA4615130
GA3305168
GA3395130
M0O2935168
BA8735168
PG5905168
SM8045184
TA4345168
MO2895130
MO4505168
MO5765277
AL3815168

ITEM

QUANTITY
50,000
52,200
20,000
15,000

181,200
7,920
181,200
40,100
3,430
34,500
50,000
50,000
50,000
181,200
21,500
750,000
181,200
3,400
20,000
3,030
40,200
2,800
35,000
81,137
16,000
7,820
53,245
2,400
85,549
32,900
500

114015 UNITS LF

UNIT PRICE
.20
14
.25
.20
.20
.16
A3
.20
.35
.01
19
.56
.19
A2
19
.01
15
15
.50
31
12
.19
A7
A2
.22
A7
A7
.26
15
.20
19

TOTAL AMOUNT

10,000.00
7,308.00
5,000.00
3,000.00

36,240.00
1,267.20

23,556.00
8,020.00
1,200.50

345.00
9,500.00

28,000.00
9,500.00

21,744.00
4,085.00
7,500.00

27,180.00

510.00
10,000.00
939.30
4,824.00
532.00
5,950.00
9,736.44
3,520.00
3,675.40
9,051.65
624.00

12,832.35
6,580.00

95.00

AWARDED DATE

04/13/2009
04/21/2009
04/21/2009
04/21/2009
04/21/2009
04/23/2009
04/23/2009
04/24/2009
04/28/2009
05/06/2009
05/06/2009
05/06/2009
05/06/2009
05/06/2009
05/07/2009
05/11/2009
05/11/2009
05/13/2009
05/14/2009
05/18/2009
05/18/2009
05/21/2009
05/28/2009
06/09/2009
06/09/2009
06/09/2009
06/09/2009
06/12/2009
06/24/2009
06/24/2009
06/30/2009

DESCRIPTION— 10 INCH YELLOW NONTOXIC LEAD FREE WATERBORNE PAVEMENT MARKING PAINT

CONTRACT
AL8795184

QUANTITY
24

UNIT PRICE
.35

TOTAL AMOUNT

8.40

AWARDED DATE

04/23/2009



ITEM

DESCRIPTION—

CONTRACT
C03285168
MO2885176

ITEM

DESCRIPTION—

CONTRACT
WA3465177
AL4225168
AL8795184
MO5765177N
C03285168
BA8735168
PG5905168
MO4505168
MO5765277

ITEM

DESCRIPTION—-

CONTRACT
BA4855187
MO5325133
MO5785177
MO2775168
MO5445176
AL8795184
HA3285168
AA4615130
AA4615130

ITEM

DESCRIPTION—

CONTRACT
WA3465177

STATE HIGHWAY ADMINISTRATION OF MARYLAND

Price Index 07/01/2009 Page 11

114015 UNITS LF
10 INCH YELLOW NONTOXIC LEAD FREE WATERBORNE PAVEMENT MARKING PAINT

QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE
3,100 .22 682.00 05/06/2009
310 .52 161.20 05/13/2009
114020 UNITS LF

10 INCH WHITE NONTOXIC LEAD FREE WATERBORNE PAVEMENT MARKING PAINT

QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

21,200 .20 4,240.00 03/18/2009

5,350 22 1,177.00 04/21/2009

192 .35 67.20 04/23/2009

2,600 .30 780.00 04/24/2009

28,000 .01 280.00 05/06/2009

5,865 A7 997.05 06/09/2009

1,900 .35 665.00 06/09/2009

2,921 .20 584.20 06/24/2009

1,900 .30 570.00 06/24/2009
114035 UNITS LF

12 INCH WHITE NONTOXIC LEAD FREE WATERBORNE PAVEMENT MARKING PAINT

QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

3,055 1.58 4,826.90 09/19/2008

3,900 1.00 3,900.00 12/11/2008

7,300 1.07 7,811.00 02/04/2009

7,100 1.50 10,650.00 02/26/2009

48 2.06 98.88 03/30/2009

780 .50 390.00 04/23/2009

120 1.50 180.00 05/07/2009

100 2.06 206.00 05/18/2009

100 2.06 206.00 05/18/2009
114040 UNITS LF

16 INCH WHITE NONTOXIC LEAD FREE WATERBORNE PAVEMENT MARKING PAINT

QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

3,400 .30 1,020.00 03/18/2009



STATE HIGHWAY ADMINISTRATION OF MARYLAND
Price Index 07/01/2009 Page 12

ITEM 114045 UNITS LF
DESCRIPTION— 24 INCH WHITE NONTOXIC LEAD FREE WATERBORNE PAVEMENT MARKING PAINT

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE
QA3495177 24 2.20 52.80 07/03/2008
AX4805176 500 2.15 1,075.00 08/11/2008
BA4855187 455 3.15 1,433.25 09/19/2008
FR3825280 50 4.60 230.00 10/29/2008
MO5325133 350 3.00 1,050.00 12/11/2008
M0O4225180 50 5.55 277.50 01/27/2009
MO5785177 1,300 2.14 2,782.00 02/04/2009
GA3425168 120 1.10 132.00 02/18/2009
MO2775168 900 2.00 1,800.00 02/26/2009
GA3095168 105 1.08 113.40 03/18/2009
FR4785168 95 3.20 304.00 03/30/2009
QA4585177 60 2.20 132.00 03/31/2009
TA3415177 240 2.50 600.00 03/31/2009
XX1045168 1,000 3.00 3,000.00 04/06/2009
XX1085268 1,000 1.65 1,650.00 04/06/2009
XX1025968 1,000 3.00 3,000.00 04/21/2009
XX1185268 1,000 1.55 1,550.00 04/21/2009
AL8795184 120 1.05 126.00 04/23/2009
C03285168 200 2.00 400.00 05/06/2009
HA3285168 120 3.00 360.00 05/07/2009
MO2885176 30 1.55 46.50 05/13/2009
XX1025868 1,000 1.50 1,500.00 05/14/2009
GA3305168 50 2.15 107.50 05/18/2009
PG5905168 750 1.80 1,350.00 06/09/2009
TA4345168 300 .50 150.00 06/09/2009
AA4615130 24 2.58 61.92 05/18/2009
AA4615130 24 2.58 61.92 05/18/2009
ITEM 114205 UNITS LF

DESCRIPTION—- 4 INCH YELLOW REMOVABLE PREFORMED PAVEMENT LINE MARKINGS

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE
HA2825176 9,000 1.10 9,900.00 09/11/2008
GA3095168 3,450 1.55 5,347.50 03/18/2009

WA3465177 500 1.85 925.00 03/18/2009



STATE HIGHWAY ADMINISTRATION OF MARYLAND
Price Index 07/01/2009

ITEM 114210 UNITS LF
DESCRIPTION— 4 INCH WHITE REMOVABLE PREFORMED PAVEMENT LINE MARKINGS

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT
HA2825176 8,000 1.10 8,800.00
WA3465177 500 1.85 925.00
ITEM 114215 UNITS LF

DESCRIPTION— 5 INCH YELLOW REMOVABLE PREFORMED PAVEMENT LINE MARKINGS

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

WA3225176 6,000 1.30 7,800.00
HO3735176 10 1.50 15.00
BA6765177 62,063 .01 620.63
MO4185187 4,843 1.30 6,295.90
BA8275177 7,500 1.40 10,500.00
BA4855187 6,500 1.31 8,515.00
FR3825280 30,000 1.20 36,000.00
BA9775A72 3,000 1.30 3,900.00
AL3095180 3,800 1.35 5,130.00
HO4265180 1,200 1.40 1,680.00
BA6275180 8,350 1.30 10,855.00
CE3185177 12,000 1.46 17,467.20
GA3425168 250 1.55 387.50
WA3325180 16,600 1.50 24,900.00
AA4105174 2,300 1.36 3,128.00
MO2775168 11,750 .85 9,987.50
PG6895180 2,030 1.15 2,334.50
BA5655180 10,510 1.30 13,663.00
FR4785168 6,000 1.25 7,500.00
MO5445176 9,750 1.34 13,065.00
BA3285180 16,500 1.40 23,100.00
BA8705177 43,396 .01 433.96
AL3915174 6,110 1.35 8,248.50
XX1045168 10,000 1.25 12,500.00
XX1085268 15,000 1.15 17,250.00
AL4225168 500 2.05 1,025.00
WI16495180 14,000 1.25 17,500.00
XX1025968 20,000 1.10 22,000.00
XX1185268 10,000 1.20 12,000.00

AL8795184 12,900 1.25 16,125.00
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AWARDED DATE
09/11/2008
03/18/2009

AWARDED DATE
07/03/2008
08/11/2008
08/18/2008
08/18/2008
09/16/2008
09/19/2008
10/29/2008
12/09/2008
01/27/2009
01/27/2009
02/04/2009
02/04/2009
02/18/2009
02/19/2009
02/23/2009
02/26/2009
03/06/2009
03/17/2009
03/30/2009
03/30/2009
04/01/2009
04/01/2009
04/06/2009
04/06/2009
04/06/2009
04/21/2009
04/21/2009
04/21/2009
04/21/2009
04/23/2009



STATE HIGHWAY ADMINISTRATION OF MARYLAND
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ITEM 114215 UNITS LF
DESCRIPTION— 5 INCH YELLOW REMOVABLE PREFORMED PAVEMENT LINE MARKINGS

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE
AL3565130 665 2.00 1,330.00 04/28/2009
HA3285168 24,500 .01 245.00 05/07/2009
MO2885176 13,500 1.18 15,930.00 05/13/2009
XX1025868 20,000 .92 18,400.00 05/14/2009
GA3395130 2,800 1.70 4,760.00 05/21/2009
M0O2935168 20,000 121 24,200.00 05/28/2009
PG5905168 19,000 .01 190.00 06/09/2009
WA1995171R 10,000 1.10 11,000.00 06/17/2009
MO4505168 19,884 1.20 23,860.80 06/24/2009
AL3815168 800 1.80 1,440.00 06/30/2009
ITEM 114220

DESCRIPTION- 5 INCH WHITE REMOVABLE PREFORMED PAVEMENT LINE MARKINGS

CONTRACT
HO3735176
BA6765177
MO04185187
WA3235176
BA8275177
BA4855187
FR3825280
BA9775A72
WI13285374
AL3095180
HO4265180
SM3475180
BA6275180
CE3185177
MO5785177
WA3325180
AA4105174
MO2775168
PG6895180
BA5655180
FR4785168
MO5445176

QUANTITY
6,164
77,579
4,682
10,805
57,000
3,800
37,000
6,300
2,000
5,200
1,900
3,300
14,850
2,500
17,500
15,500
1,400
9,300
5,110
14,465
6,775
5,400

UNIT PRICE

1.50

.01
1.30
1.25
1.40
131
1.20
1.30
1.86
1.35
1.40
1.40
1.30
1.46
1.30
1.50
1.36

.85
1.15
1.30
1.25
1.34

TOTAL AMOUNT

9,246.00
775.79
6,086.60
13,506.25
79,800.00
4,978.00
44,400.00
8,190.00
3,720.00
7,020.00
2,660.00
4,620.00
19,305.00
3,639.00
22,750.00
23,250.00
1,904.00
7,905.00
5,876.50
18,804.50
8,468.75
7,236.00

AWARDED DATE
08/11/2008
08/18/2008
08/18/2008
09/11/2008
09/16/2008
09/19/2008
10/29/2008
12/09/2008
12/09/2008
01/27/2009
01/27/2009
01/27/2009
02/04/2009
02/04/2009
02/04/2009
02/19/2009
02/23/2009
02/26/2009
03/06/2009
03/17/2009
03/30/2009
03/30/2009



ITEM

STATE HIGHWAY ADMINISTRATION OF MARYLAND

Price Index

114220

07/01/2009

UNITS LF

DESCRIPTION- 5 INCH WHITE REMOVABLE PREFORMED PAVEMENT LINE MARKINGS

CONTRACT
CL3495180
BA3285180
BA8705177
AL3915174
XX1045168
XX1085268
AL4225168
WI16495180
XX1025968
XX1185268
AL8795184
AL3565130
HA3285168
MO2885176
XX1025868
GA3395130
M0O2935168
BA6055180
PG5905168
WA1995171R
MO4505168
AL3815168

ITEM

DESCRIPTION— 10 INCH YELLOW REMOVABLE PREFORMED PAVEMENT LINE MARKINGS

CONTRACT
SM3475180
AL8795184

MO2885176

ITEM

QUANTITY

5,720
11,110
73,821
2,820
10,000
15,000
500
17,000
20,000
10,000
7,920
1,300
21,500
12,600
20,000
2,800
35,000
2,400
37,000
39,000
19,181
200

114225

QUANTITY
300
24
120

114230

UNIT PRICE TOTAL AMOUNT
1.15 6,578.00
1.40 15,554.00

.01 738.21
1.35 3,807.00
1.25 12,500.00
1.15 17,250.00
2.05 1,025.00
1.25 21,250.00
1.10 22,000.00
1.20 12,000.00
1.25 9,900.00
2.10 2,730.00

.01 215.00
1.18 14,868.00

.92 18,400.00
1.70 4,760.00
121 42,350.00
1.40 3,360.00

.01 370.00
1.10 42,900.00
1.20 23,017.20
1.90 380.00

UNITS LF

UNIT PRICE TOTAL AMOUNT
2.70 810.00
2.50 60.00
2.06 247.20
UNITS LF

DESCRIPTION—- 10 INCH WHITE REMOVABLE PREFORMED PAVEMENT LINE MARKINGS

CONTRACT
FR3825280
AL3095180
BA6275180

QUANTITY
4,500

200

320

UNIT PRICE TOTAL AMOUNT
2.00 9,000.00
2.70 540.00
2.65 848.00
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AWARDED DATE
03/31/2009
04/01/2009
04/01/2009
04/06/2009
04/06/2009
04/06/2009
04/21/2009
04/21/2009
04/21/2009
04/21/2009
04/23/2009
04/28/2009
05/07/2009
05/13/2009
05/14/2009
05/21/2009
05/28/2009
06/03/2009
06/09/2009
06/17/2009
06/24/2009
06/30/2009

AWARDED DATE
01/27/2009
04/23/2009
05/13/2009

AWARDED DATE
10/29/2008
01/27/2009
02/04/2009



ITEM

STATE HIGHWAY ADMINISTRATION OF MARYLAND

Price Index

114230

07/01/2009

DESCRIPTION- 10 INCH WHITE REMOVABLE PREFORMED PAVEMENT LINE MARKINGS

CONTRACT
TA3415177
AL8795184
MO2885176
TA4345168
MO4505168

ITEM

QUANTITY
4,500
192
400
20,250
854

114235

UNIT PRICE

2.30
2.50
2.06

.01
2.25

TOTAL AMOUNT

10,350.00
480.00
824.00
202.50

1,921.50

DESCRIPTION- 12 INCH WHITE REMOVABLE PREFORMED PAVEMENT LINE MARKINGS

CONTRACT
AX4805176
BA4855187
MO5785177
MO2775168
MO5445176
HA3285168
PG5905168

ITEM

QUANTITY
3,400

3,055

7,300

3,550

48

120

1,850

114245

UNIT PRICE

4.00
3.15
3.20
1.75
3.09
2.00
1.25

TOTAL AMOUNT

13,600.00
9,623.25
23,360.00
6,212.50
148.32
240.00
2,312.50

DESCRIPTION- 24 INCH WHITE REMOVABLE PREFORMED PAVEMENT LINE MARKINGS

CONTRACT
MO5555180
QA2335G76
MO4185187
BA4855187
SM3475180
MO5785177
GA3425168
WA3325180
MO2775168
GA3095168
FR4785168
CL3495180
XX1045168
XX1085268
WI16495180
XX1025968

QUANTITY
45
28

137
455
48
1,300
60
130
450
105
175
24
1,000
1,000
720
1,000

UNIT PRICE

7.00
10.00
7.25
6.30
4.80
6.42
7.25
7.15
4.60
7.30
5.00
12.00
6.00
4.90
5.00
5.00

TOTAL AMOUNT

315.00
280.00
993.25
2,866.50
230.40
8,346.00
435.00
929.50
2,070.00
766.50
875.00
288.00
6,000.00
4,900.00
3,600.00
5,000.00
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AWARDED DATE
03/31/2009
04/23/2009
05/13/2009
06/09/2009
06/24/2009

AWARDED DATE
08/11/2008
09/19/2008
02/04/2009
02/26/2009
03/30/2009
05/07/2009
06/09/2009

AWARDED DATE
07/10/2008
07/31/2008
08/18/2008
09/19/2008
01/27/2009
02/04/2009
02/18/2009
02/19/2009
02/26/2009
03/18/2009
03/30/2009
03/31/2009
04/06/2009
04/06/2009
04/21/2009
04/21/2009



ITEM

STATE HIGHWAY ADMINISTRATION OF MARYLAND

Price Index

114245

07/01/2009

UNITS LF

DESCRIPTION- 24 INCH WHITE REMOVABLE PREFORMED PAVEMENT LINE MARKINGS

CONTRACT
XX1185268
AL8795184
AL3565130
HA3285168
M0O2885176
XX1025868
AA4615130
GA3395130
BA6055180
PG5905168

ITEM

QUANTITY

1,000
120
36
120
30
1,000
15

60

25
750

114250

UNIT PRICE

4.95
6.25
6.35
4.00
5.15
4.90
6.18
7.50
3.50
2.50

UNITS EA

DESCRIPTION— REMOVABLE PREFORMED LETTERS

CONTRACT
BAQ775A72

ITEM

QUANTITY
20

114255

UNIT PRICE
100.00

UNITS EA

DESCRIPTION- REMOVABLE PREFORMED SYMBOLS

CONTRACT
XX1045168
XX1085268
XX1025968
XX1185268
XX1025868

ITEM

QUANTITY
75

50

100

75

100

114260

UNIT PRICE
125.00
70.00

80.00

51.00

50.00

UNITS EA

DESCRIPTION— REMOVABLE PREFORMED ARROWS

CONTRACT
MO04185187
FR3825280
BAQ775A72
BA5655180
XX1045168
XX1085268
XX1025968

QUANTITY

8

40

28

1

75

100

100

UNIT PRICE
130.00
130.00
200.00
260.00

80.00
100.00
200.00

TOTAL AMOUNT

4,950.00
750.00
228.60
480.00
154.50
4,900.00
92.70
450.00
87.50
1,875.00

TOTAL AMOUNT
2,000.00

TOTAL AMOUNT
9,375.00
3,500.00
8,000.00
3,825.00
5,000.00

TOTAL AMOUNT

1,040.00

5,200.00

5,600.00

260.00

6,000.00
10,000.00
20,000.00
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AWARDED DATE
04/21/2009
04/23/2009
04/28/2009
05/07/2009
05/13/2009
05/14/2009
05/18/2009
05/21/2009
06/03/2009
06/09/2009

AWARDED DATE
12/09/2008

AWARDED DATE
04/06/2009
04/06/2009
04/21/2009
04/21/2009
05/14/2009

AWARDED DATE
08/18/2008
10/29/2008
12/09/2008
03/17/2009
04/06/2009
04/06/2009
04/21/2009



STATE HIGHWAY ADMINISTRATION OF MARYLAND

Price Index 07/01/2009

ITEM 114260 UNITS EA
DESCRIPTION- REMOVABLE PREFORMED ARROWS

CONTRACT QUANTITY UNIT PRICE
XX1185268 75 91.00
M0O2885176 5 103.00
XX1025868 100 50.00
AA4615130 3 103.00

ITEM 114270 UNITS EA

TOTAL AMOUNT
6,825.00
515.00
5,000.00
309.00
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AWARDED DATE
04/21/2009
05/13/2009
05/14/2009
05/18/2009

DESCRIPTION— REMOVAL OF REMOVABLE PREFORMED LETTERS, SYMBOLS, ARROWS AND NUMBERS

CONTRACT
MO04185187
BA9775A72
BA5655180
XX1045168
XX1085268
XX1025968
XX1185268
MO2885176
XX1025868
AA4615130

ITEM

QUANTITY UNIT PRICE
8 10.00

48 50.00

1 42.00

150 35.00

200 5.00

200 20.00

150 5.10

5 5.15

200 5.00

3 5.15

114275 UNITS LF

TOTAL AMOUNT

80.00
2,400.00
42.00
5,250.00
1,000.00
4,000.00
765.00
25.75
1,000.00
15.45

AWARDED DATE
08/18/2008
12/09/2008
03/17/2009
04/06/2009
04/06/2009
04/21/2009
04/21/2009
05/13/2009
05/14/2009
05/18/2009

DESCRIPTION— REMOVAL OF REMOVABLE PREFORMED PAVEMENT MARKINGS - ANY WIDTH

CONTRACT
WA3225176
MO5555180
HO3735176
BA6765177
MO04185187
HA2825176
WA3235176
BA8275177
BA4855187
FR3825280
BAQ775A72
WI13285374
AL3095180
HO4265180

QUANTITY UNIT PRICE
6,000 .20
45 1.00
6,174 .25
139,642 .01
9,662 .15
17,000 .25
11,505 A1
64,500 22
13,810 A2
105,100 15
9,300 1.05
2,000 73
9,135 .30
3,100 .10

TOTAL AMOUNT
1,200.00
45.00
1,543.50
1,396.42
1,449.30
4,250.00
1,265.55
14,190.00
1,657.20
15,765.00
9,765.00
1,460.00
2,740.50
310.00

AWARDED DATE
07/03/2008
07/10/2008
08/11/2008
08/18/2008
08/18/2008
09/11/2008
09/11/2008
09/16/2008
09/19/2008
10/29/2008
12/09/2008
12/09/2008
01/27/2009
01/27/2009



STATE HIGHWAY ADMINISTRATION OF MARYLAND
Price Index 07/01/2009 Page 19

ITEM 114275 UNITS LF
DESCRIPTION— REMOVAL OF REMOVABLE PREFORMED PAVEMENT MARKINGS - ANY WIDTH

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE
SM3475180 1,248 .40 499.20 01/27/2009
BA6275180 3,120 .30 936.00 02/04/2009
CE3185177 14,500 .80 11,600.00 02/04/2009
MO5785177 26,100 27 7,047.00 02/04/2009
GA3425168 310 .30 93.00 02/18/2009
WA3325180 32,100 A5 4,815.00 02/19/2009
AA4105174 6,240 .10 624.00 02/23/2009
MO2775168 25,050 .10 2,505.00 02/26/2009
PG6895180 6,250 .35 2,187.50 03/06/2009
BA5655180 24,930 .25 6,232.50 03/17/2009
GA3095168 3,555 .45 1,599.75 03/18/2009
WA3465177 1,000 .55 550.00 03/18/2009
FR4785168 12,950 .25 3,237.50 03/30/2009
MO5445176 16,000 21 3,360.00 03/30/2009
CL3495180 3,520 .65 2,288.00 03/31/2009
BA3285180 30,600 .30 9,180.00 04/01/2009
BA8705177 117,217 .01 1,172.17 04/01/2009
AL3915174 14,680 .25 3,670.00 04/06/2009
XX1045168 20,000 .20 4,000.00 04/06/2009
XX1085268 30,000 .10 3,000.00 04/06/2009
WI16495180 31,720 .10 3,172.00 04/21/2009
XX1025968 40,000 .32 12,800.00 04/21/2009
XX1185268 20,000 A2 2,400.00 04/21/2009
XY1065168 4,700 .01 47.00 04/21/2009
XY1135168 86,216 .20 17,243.20 04/21/2009
XY1215168 2,000 .35 700.00 04/21/2009
XY1105168 7,800 .10 780.00 04/23/2009
AL3565130 2,001 .60 1,200.60 04/28/2009
XY1115168 500 .70 350.00 05/06/2009
HA3285168 46,240 .01 462.40 05/07/2009
MO2885176 26,650 .10 2,665.00 05/13/2009
XX1025868 40,000 21 8,400.00 05/14/2009
GA3395130 5,660 1.25 7,075.00 05/21/2009
MO2935168 55,000 A2 6,600.00 05/28/2009
BA6055180 2,425 .40 970.00 06/03/2009
PG5905168 58,600 .01 586.00 06/09/2009

TA4345168 20,350 .01 203.50 06/09/2009



STATE HIGHWAY ADMINISTRATION OF MARYLAND

Price Index 07/01/2009 Page 20

ITEM

114275

UNITS LF

DESCRIPTION— REMOVAL OF REMOVABLE PREFORMED PAVEMENT MARKINGS - ANY WIDTH

CONTRACT
WA1995171R
MO4505168
AL3815168

ITEM

QUANTITY
49,000
39,919

1,000

114280

UNIT PRICE
.10
.10
.80
UNITS LF

TOTAL AMOUNT
4,900.00
3,991.90
800.00

DESCRIPTION— REMOVAL OF EXISTING PAVEMENT LINE MARKINGS, ANY WIDTH

CONTRACT
MO5555180
XX1245477
M0O4185187
WA3235176
PG7045126
WI13285374
MO5325133
479D41410SB
HO4265180
SM3475180
BA6275180
MO5315184
CL3495180
AX7065168
AX7055168
AL8795184
AX7105168
AX7035168
AX7045168
SM8045184
WA1995171R
MO4505168

ITEM

QUANTITY
460
10,000
1,615
9,684
520
350
5,250
30,000
400
2,700
5,000
510
1,580
250
1,000
21,156
250
1,600
750
5,160
28,000
7,930

114285

UNIT PRICE
1.05
1.85
1.75

.45
2.20
2.77
1.50

.88
2.00
1.15
1.25
2.00
1.15
3.00
2.00

.25

10.00
2.18
3.00

.70

.26

.50

UNITS EA

TOTAL AMOUNT

483.00
18,500.00
2,826.25
4,357.80
1,144.00
969.50
7,875.00
26,400.00
800.00
3,105.00
6,250.00
1,020.00
1,817.00
750.00
2,000.00
5,289.00
2,500.00
3,488.00
2,250.00
3,612.00
7,280.00
3,965.00

AWARDED DATE
06/17/2009
06/24/2009
06/30/2009

AWARDED DATE
07/10/2008
07/31/2008
08/18/2008
09/11/2008
10/14/2008
12/09/2008
12/11/2008
01/12/2009
01/27/2009
01/27/2009
02/04/2009
03/11/2009
03/31/2009
04/21/2009
04/22/2009
04/23/2009
05/06/2009
05/11/2009
06/09/2009
06/09/2009
06/17/2009
06/24/2009

DESCRIPTION— REMOVAL OF EXISTING PAVEMENT LETTERS, SYMBOLS, ARROWS AND NUMBERS

CONTRACT
479D41410SB
BA5655180

QUANTITY
1,000
10

UNIT PRICE
25.00
98.00

TOTAL AMOUNT
25,000.00
980.00

AWARDED DATE
01/12/2009
03/17/2009
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ITEM 114302 UNITS LF
DESCRIPTION— 8 INCH BLACK OUT TAPE LINES

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE
WI13285374 1,500 2.58 3,870.00 12/09/2008
HO4265180 1,800 3.00 5,400.00 01/27/2009
WA3325180 9,050 3.25 29,412.50 02/19/2009
AA4105174 2,540 2.95 7,493.00 02/23/2009
PG6895180 3,350 2.65 8,877.50 03/06/2009
BA5655180 7,285 2.95 21,490.75 03/17/2009
BA3285180 3,010 4.00 12,040.00 04/01/2009
AL3915174 5,750 2.50 14,375.00 04/06/2009
WI16495180 6,000 2.80 16,800.00 04/21/2009
MO2885176 5,800 2.58 14,964.00 05/13/2009
BA6055180 1,550 2.50 3,875.00 06/03/2009
SM8045184 500 2.70 1,350.00 06/09/2009
ITEM 114304 UNITS LF

DESCRIPTION— 12 INCH BLACK OUT TAPE LINES

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE
BA6275180 1,065 2.50 2,662.50 02/04/2009
MO2885176 700 4.64 3,248.00 05/13/2009
ITEM 114306 UNITS LF

DESCRIPTION— REMOVAL OF BLACK OUT TAPE LINES-ANY WIDTH

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE
WI13285374 1,500 1.20 1,800.00 12/09/2008
HO4265180 1,800 .10 180.00 01/27/2009
BA6275180 1,065 .30 319.50 02/04/2009
WA3325180 9,050 .20 1,810.00 02/19/2009
PG6895180 2,900 .35 1,015.00 03/06/2009
BA5655180 7,285 .25 1,821.25 03/17/2009
BA3285180 1,010 1.00 1,010.00 04/01/2009
WI16495180 6,000 .20 1,200.00 04/21/2009
MO2885176 6,500 .26 1,690.00 05/13/2009

BA6055180 1,550 1.50 2,325.00 06/03/2009
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ITEM 120500 UNITS LS
DESCRIPTION— MAINTENANCE OF TRAFFIC

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE
QA3495177 1 49,000.00 49,000.00 07/03/2008
WA3225176 1 5,000.00 5,000.00 07/03/2008
MO5555180 1 58,000.00 58,000.00 07/10/2008
AX5047414 1 1.00 1.00 07/22/2008
QA2335G76 1 10,000.00 10,000.00 07/31/2008
XX3945133 1 75,000.00 75,000.00 07/31/2008
CA3165130R 1 32,200.00 32,200.00 08/05/2008
GA3655180 1 25,000.00 25,000.00 08/05/2008
AX4805176 1 67,500.00 67,500.00 08/11/2008
AX5047114 1 1.00 1.00 08/11/2008
AX5047514 1 15,105.00 15,105.00 08/11/2008
HO3735176 1 10,000.00 10,000.00 08/11/2008
AX5047314 1 15,000.00 15,000.00 08/13/2008
MO4495180 1 65,000.00 65,000.00 08/15/2008
BA6765177 1 12,614.38 12,614.38 08/18/2008
MO4185187 1 44,275.00 44,275.00 08/18/2008
AX3225124 1 750.00 750.00 08/20/2008
BA8015180 1 8,000.00 8,000.00 08/27/2008
BA8015180 1 12,000.00 12,000.00 08/27/2008
HA2825176 1 18,000.00 18,000.00 09/11/2008
M0O3945187 1 30,000.00 30,000.00 09/11/2008
WA3235176 1 84,630.00 84,630.00 09/11/2008
BA4855187 1 54,924.05 54,924.05 09/19/2008
WI3815177 1 55,615.00 55,615.00 09/19/2008
AX3235124 1 500.00 500.00 09/24/2008
AX3765960 1 10,074.21 10,074.21 10/02/2008
BA8075180R 1 10,000.00 10,000.00 10/02/2008
BA8075180R 1 15,000.00 15,000.00 10/02/2008
AX6036114 1 1,000.00 1,000.00 10/14/2008
PG7045126 1 8,500.00 8,500.00 10/14/2008
AX5047714 1 25,000.00 25,000.00 10/27/2008
D0O3626114 1 1,000.00 1,000.00 10/29/2008
FR3825280 1 280,000.00 280,000.00 10/29/2008
WI3826114 1 1,000.00 1,000.00 11/05/2008
BA6375124R 1 23,500.00 23,500.00 11/21/2008
FR5675181 1 4,640.00 4,640.00 12/08/2008
BAQ775A72 1 850,000.00 850,000.00 12/09/2008
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ITEM 120500 UNITS LS
DESCRIPTION— MAINTENANCE OF TRAFFIC

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE
WI13285374 1 24,661.56 24,661.56 12/09/2008
MO5325133 1 30,000.00 30,000.00 12/11/2008
HO4285123 1 2,500.00 2,500.00 12/19/2008
504215180 1 85,500.00 85,500.00 12/22/2008
MO9375124SBR 1 1,000.00 1,000.00 01/07/2009
AX5047614R 1 24,000.00 24,000.00 01/12/2009
AL3095180 1 62,000.00 62,000.00 01/27/2009
HO4265180 1 24,000.00 24,000.00 01/27/2009
M0O4225180 1 30,000.00 30,000.00 01/27/2009
SM3475180 1 24,000.00 24,000.00 01/27/2009
BA6275180 1 10,000.00 10,000.00 02/04/2009
CE3185177 1 60,000.00 60,000.00 02/04/2009
MO5785177 1 72,500.00 72,500.00 02/04/2009
BA5645177 1 27,525.00 27,525.00 02/05/2009
MO4445124 1 500.00 500.00 02/12/2009
WA4015188 1 4,690.00 4,690.00 02/13/2009
FR4535168 1 54,000.00 54,000.00 02/18/2009
GA3425168 1 124,850.00 124,850.00 02/18/2009
WA3325180 1 15,000.00 15,000.00 02/19/2009
AA4105174 1 44,000.00 44,000.00 02/23/2009
MO2775168 1 151,724.70 151,724.70 02/26/2009
PG6895180 1 20,000.00 20,000.00 03/06/2009
WI3885177 1 32,500.00 32,500.00 03/06/2009
WI3895177 1 53,352.00 53,352.00 03/06/2009
MO5315184 1 39,000.00 39,000.00 03/11/2009
BA5655180 1 18,000.00 18,000.00 03/17/2009
GA3095168 1 107,250.00 107,250.00 03/18/2009
WA3465177 1 94,000.00 94,000.00 03/18/2009
CL3365177 1 160,000.00 160,000.00 03/30/2009
FR4785168 1 101,000.00 101,000.00 03/30/2009
MO5445176 1 12,618.01 12,618.01 03/30/2009
CL3495180 1 14,000.00 14,000.00 03/31/2009
FR6185177 1 95,000.00 95,000.00 03/31/2009
QA4585177 1 24,000.00 24,000.00 03/31/2009
TA3415177 1 82,000.00 82,000.00 03/31/2009
AX1035168 1 69,490.00 69,490.00 04/01/2009
BA3285180 1 35,000.00 35,000.00 04/01/2009
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ITEM 120500 UNITS LS

DESCRIPTION— MAINTENANCE OF TRAFFIC

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE
BA8705177 1 160,000.00 160,000.00 04/01/2009
FR6205177 1 130,000.00 130,000.00 04/01/2009
MO9385124SBR 1 1,500.00 1,500.00 04/01/2009
5281371411 1 60,000.00 60,000.00 04/02/2009
AL3915174 1 12,000.00 12,000.00 04/06/2009
FR5685177 1 57,000.00 57,000.00 04/06/2009
AX6205168 1 2,500.00 2,500.00 04/14/2009
M0O2085124 1 10,000.00 10,000.00 04/14/2009
AL4225168 1 46,200.00 46,200.00 04/21/2009
AX7065168 1 125,000.00 125,000.00 04/21/2009
CL4345174 1 10,000.00 10,000.00 04/21/2009
WI16495180 1 43,000.00 43,000.00 04/21/2009
AX7055168 1 48,000.00 48,000.00 04/22/2009
AL8795184 1 241,400.00 241,400.00 04/23/2009
MO5765177N 1 255,000.00 255,000.00 04/24/2009
AL3565130 1 15,500.00 15,500.00 04/28/2009
AA2185124 1 2,000.00 2,000.00 05/06/2009
AX7105168 1 1,520.00 1,520.00 05/06/2009
BA7165126 1 20,000.00 20,000.00 05/06/2009
C03285168 1 41,000.00 41,000.00 05/06/2009
DO3705168 1 44,192.00 44,192.00 05/06/2009
FR6215168 1 78,000.00 78,000.00 05/07/2009
HA3285168 1 134,901.99 134,901.99 05/07/2009
AX6666114 1 3,000.00 3,000.00 05/08/2009
AX7035168 1 138,000.00 138,000.00 05/11/2009
AX7145168 1 35,000.00 35,000.00 05/11/2009
CE3415168 1 700.00 700.00 05/11/2009
MO2885176 1 14,802.26 14,802.26 05/13/2009
AA4615130 1 7,276.59 7,276.59 05/18/2009
FR4895168R 1 163,000.00 163,000.00 05/18/2009
GA3305168 1 76,500.00 76,500.00 05/18/2009
AX7085168 1 18,700.00 18,700.00 05/20/2009
AX7095168 1 14,200.00 14,200.00 05/20/2009
AX7155168 1 4,000.00 4,000.00 05/20/2009
GA3395130 1 32,500.00 32,500.00 05/21/2009
AX6895168 1 4,000.00 4,000.00 05/28/2009
CA3625174 1 9,500.00 9,500.00 05/28/2009
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ITEM 120500 UNITS LS
DESCRIPTION— MAINTENANCE OF TRAFFIC

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE
M0O2935168 1 45,000.00 45,000.00 05/28/2009
BA6055180 1 25,000.00 25,000.00 06/03/2009
AL4315168 1 50,000.00 50,000.00 06/09/2009
AX7045168 1 155,000.00 155,000.00 06/09/2009
BA8735168 1 74,500.00 74,500.00 06/09/2009
FR5075174 1 2,296.04 2,296.04 06/09/2009
PG5905168 1 100,000.00 100,000.00 06/09/2009
SM8045184 1 80,000.00 80,000.00 06/09/2009
TA4345168 1 100,000.00 100,000.00 06/09/2009
MO2895130 1 4,766.16 4,766.16 06/12/2009
AX7225168 1 49,412.00 49,412.00 06/16/2009
WA1995171R 1 90,000.00 90,000.00 06/17/2009
MO4505168 1 270,000.00 270,000.00 06/24/2009
MO5765277 1 445,000.00 445,000.00 06/24/2009
AL3815168 1 85,160.00 85,160.00 06/30/2009
PG7435126 1 5,000.00 5,000.00 06/30/2009
BA8015180 1 12,000.00 12,000.00 08/27/2008
BA8015180 1 12,000.00 12,000.00 08/27/2008
BA8015180 1 6,000.00 6,000.00 08/27/2008
BA8015180 1 6,000.00 6,000.00 08/27/2008
CL4425180 1 20,000.00 20,000.00 01/22/2009
CL4425180 1 45,000.00 45,000.00 01/22/2009
PG5485168R 1 10,000.00 10,000.00 03/06/2009
PG5485168R 1 10,000.00 10,000.00 03/06/2009
PG5485168R 1 30,000.00 30,000.00 03/06/2009
PG5485168R 1 10,000.00 10,000.00 03/06/2009
PG5485168R 1 24,000.00 24,000.00 03/06/2009
PG5485168R 1 12,000.00 12,000.00 03/06/2009
PG5485168R 1 10,000.00 10,000.00 03/06/2009
PG5485168R 1 10,000.00 10,000.00 03/06/2009
PG7355168 1 5,000.00 5,000.00 02/12/2009
PG7355168 1 5,000.00 5,000.00 02/12/2009
PG7355168 1 5,000.00 5,000.00 02/12/2009
PG7355168 1 15,000.00 15,000.00 02/12/2009
PG7355168 1 5,000.00 5,000.00 02/12/2009
PG7355168 1 5,000.00 5,000.00 02/12/2009
PG7355168 1 5,000.00 5,000.00 02/12/2009
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ITEM 120500 UNITS LS
DESCRIPTION— MAINTENANCE OF TRAFFIC

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE
PG7355168 1 10,000.00 10,000.00 02/12/2009
PG7355168 1 5,000.00 5,000.00 02/12/2009
PG7355168 1 5,000.00 5,000.00 02/12/2009
ITEM 120510 UNITS UD

DESCRIPTION— MAINTENANCE OF TRAFFIC

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE
4591531410 100 35.00 3,500.00 07/03/2008
XX9145177 75 2,000.00 150,000.00 07/03/2008
XX9175177 75 2,000.00 150,000.00 07/03/2008
XX9055177 75 2,000.00 150,000.00 07/14/2008
XX1245477 150 10.00 1,500.00 07/31/2008
AX5047214 500 50.00 25,000.00 08/11/2008
XX4125477 40 1,575.00 63,000.00 08/11/2008
XX6305179 440 700.00 308,000.00 08/18/2008
XX4125377 35 4,000.00 140,000.00 08/20/2008
BA8275177 350 2,635.00 922,250.00 09/16/2008
459D51409SB 100 66.32 6,632.00 09/19/2008
406D31410 100 1.00 100.00 10/08/2008
4151631410 200 300.00 60,000.00 10/09/2008
4151531410 200 250.00 50,000.00 10/27/2008
415D71410 220 2,000.00 440,000.00 10/27/2008
415D11411R2 300 800.00 240,000.00 11/14/2008
XX9205177R 50 2,000.00 100,000.00 01/09/2009
XX1095268 80 1,680.00 134,400.00 02/12/2009
XX1195368 93 1,210.00 112,530.00 02/18/2009
XX1225368 49 1,433.00 70,217.00 02/18/2009
XX1235368 98 1.00 98.00 02/18/2009
5280251410 120 .01 1.20 04/02/2009
XX1045168 148 2,000.00 296,000.00 04/06/2009
XX1085268 150 1,385.00 207,750.00 04/06/2009
XX1145868 100 1,500.00 150,000.00 04/09/2009
XX1205268 100 .01 1.00 04/13/2009
XX1025968 150 2,000.00 300,000.00 04/21/2009
XX1185268 150 1,775.00 266,250.00 04/21/2009

XY1065168 90 7,250.00 652,500.00 04/21/2009
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ITEM 120510 UNITS UD
DESCRIPTION— MAINTENANCE OF TRAFFIC
CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE
XY1135168 270 7,285.00 1,966,950.00 04/21/2009
XY1165268 700 1.00 700.00 04/21/2009
XY1215168 125 830.00 103,750.00 04/21/2009
XY1105168 200 850.00 170,000.00 04/23/2009
XY1155168 700 1.00 700.00 04/23/2009
XX1055868 100 1,850.00 185,000.00 05/06/2009
XX1075368 100 7,735.00 773,500.00 05/06/2009
XX1175268 100 1,850.00 185,000.00 05/06/2009
XY1115168 135 1,500.00 202,500.00 05/06/2009
XY1155268 700 1.00 700.00 05/06/2009
XY1245368 22 50.00 1,100.00 05/06/2009
XY1245768 92 100.00 9,200.00 05/06/2009
XY1015168 110 1,500.00 165,000.00 05/11/2009
XY1125168 500 1.00 500.00 05/11/2009
XY1165168 700 1.00 700.00 05/11/2009
XX1025868 150 7,950.00 1,192,500.00 05/14/2009
407D31411 200 5.00 1,000.00 06/09/2009
ITEM 120552 UNITS TON

DESCRIPTION- CRUSHER RUN AGGREGATE CR-6 FOR MAINTENANCE OF TRAFFIC

CONTRACT
HO3735176
WA3235176
FR3825280
WI13285374
AX5095186R
CE3185177
FR4535168
GA3425168
GA3095168
WA3465177
CL3365177
MO5445176
AL3915174
AL4225168
AL3565130

QUANTITY
100
25
500
50
100
100
25
25
25
25
20
100
25
25
25

UNIT PRICE

25.00
52.00
30.00
60.49
20.00
35.00
12.50
25.00
25.00
29.50
30.00
20.00
30.00
30.00
27.00

TOTAL AMOUNT
2,500.00
1,300.00

15,000.00
3,024.50
2,000.00
3,500.00

312.50
625.00
625.00
737.50
600.00
2,000.00
750.00
750.00
675.00

AWARDED DATE
08/11/2008
09/11/2008
10/29/2008
12/09/2008
01/27/2009
02/04/2009
02/18/2009
02/18/2009
03/18/2009
03/18/2009
03/30/2009
03/30/2009
04/06/2009
04/21/2009
04/28/2009
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ITEM 120552 UNITS TON
DESCRIPTION— CRUSHER RUN AGGREGATE CR-6 FOR MAINTENANCE OF TRAFFIC

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE
HA3285168 20 10.00 200.00 05/07/2009
MO2885176 20 20.00 400.00 05/13/2009
AA4615130 100 20.00 2,000.00 05/18/2009
GA3305168 25 25.00 625.00 05/18/2009
BA6055180 3 75.00 225.00 06/03/2009
AL3815168 25 28.00 700.00 06/30/2009
ITEM 120555 UNITS TON

DESCRIPTION— GRADED AGGREGATE BASE FOR MAINTENANCE OF TRAFFIC

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE
QA3495177 50 .01 0.50 07/03/2008
WA3225176 130 25.00 3,250.00 07/03/2008
QA2335G76 5 100.00 500.00 07/31/2008
XX3945133 100 25.00 2,500.00 07/31/2008
CA3165130R 50 40.00 2,000.00 08/05/2008
XX6305179 110 10.00 1,100.00 08/18/2008
HA2825176 20 27.00 540.00 09/11/2008
MO3945187 20 35.00 700.00 09/11/2008
BA4855187 20 25.63 512.60 09/19/2008
BA9775A72 500 40.00 20,000.00 12/09/2008
AL3095180 150 37.50 5,625.00 01/27/2009
MO5785177 100 27.00 2,700.00 02/04/2009
MO2775168 50 50.00 2,500.00 02/26/2009
MO5315184 100 17.00 1,700.00 03/11/2009
FR4785168 260 26.00 6,760.00 03/30/2009
QA4585177 50 .01 0.50 03/31/2009
TA3415177 50 50.00 2,500.00 03/31/2009
BA3285180 240 30.00 7,200.00 04/01/2009
FR6205177 100 28.00 2,800.00 04/01/2009
AX7065168 200 25.00 5,000.00 04/21/2009
WI16495180 100 36.00 3,600.00 04/21/2009
AX7055168 300 18.00 5,400.00 04/22/2009
AL8795184 250 35.25 8,812.50 04/23/2009
MO5765177N 150 43.10 6,465.00 04/24/2009
AX7105168 200 50.00 10,000.00 05/06/2009

C03285168 50 .01 0.50 05/06/2009
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ITEM 120555 UNITS TON
DESCRIPTION— GRADED AGGREGATE BASE FOR MAINTENANCE OF TRAFFIC

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE
FR6215168 100 8.50 850.00 05/07/2009
AX7035168 400 24.00 9,600.00 05/11/2009
FR4895168R 100 15.00 1,500.00 05/18/2009
GA3395130 50 29.00 1,450.00 05/21/2009
M0O2935168 100 24.00 2,400.00 05/28/2009
AX7045168 200 25.00 5,000.00 06/09/2009
PG5905168 100 20.00 2,000.00 06/09/2009
SM8045184 800 23.00 18,400.00 06/09/2009
TA4345168 50 .01 0.50 06/09/2009
WA1995171R 600 20.00 12,000.00 06/17/2009
MO5765277 100 35.00 3,500.00 06/24/2009
ITEM 120561 UNITS TON

DESCRIPTION— HOT MIX ASPHALT FOR MAINTENANCE OF TRAFFIC

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE
QA3495177 100 .01 1.00 07/03/2008
WA3225176 50 100.00 5,000.00 07/03/2008
XX9145177 50 .01 0.50 07/03/2008
XX9175177 50 .01 0.50 07/03/2008
XX9055177 50 .01 0.50 07/14/2008
QA2335G76 5 .01 0.05 07/31/2008
CA3165130R 20 125.00 2,500.00 08/05/2008
AX4805176 200 90.00 18,000.00 08/11/2008
HO3735176 50 150.00 7,500.00 08/11/2008
XX4125477 100 125.00 12,500.00 08/11/2008
BAG765177 315 120.00 37,800.00 08/18/2008
XX6305179 220 40.00 8,800.00 08/18/2008
XX4125377 100 60.00 6,000.00 08/20/2008
HA2825176 40 100.00 4,000.00 09/11/2008
MO3945187 50 100.00 5,000.00 09/11/2008
WA3235176 50 140.00 7,000.00 09/11/2008
BA4855187 50 123.02 6,151.00 09/19/2008
415D71410 300 75.00 22,500.00 10/27/2008
FR3825280 100 105.00 10,500.00 10/29/2008
BAQ775A72 500 165.00 82,500.00 12/09/2008

WI3285374 50 123.45 6,172.50 12/09/2008
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ITEM 120561 UNITS TON
DESCRIPTION— HOT MIX ASPHALT FOR MAINTENANCE OF TRAFFIC

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE
S04215180 64 150.00 9,600.00 12/22/2008
XX9205177R 50 .01 0.50 01/09/2009
AL3095180 300 84.25 25,275.00 01/27/2009
CE3185177 100 100.00 10,000.00 02/04/2009
MO5785177 100 100.00 10,000.00 02/04/2009
BA5645177 48 75.00 3,600.00 02/05/2009
FR4535168 25 75.00 1,875.00 02/18/2009
GA3425168 50 50.00 2,500.00 02/18/2009
AA4105174 100 65.00 6,500.00 02/23/2009
MO2775168 50 100.00 5,000.00 02/26/2009
MO5315184 100 75.00 7,500.00 03/11/2009
GA3095168 50 50.00 2,500.00 03/18/2009
WA3465177 50 61.00 3,050.00 03/18/2009
CL3365177 20 80.00 1,600.00 03/30/2009
FR4785168 25 170.00 4,250.00 03/30/2009
MO5445176 100 85.55 8,555.00 03/30/2009
CL3495180 120 110.00 13,200.00 03/31/2009
FR6185177 100 80.00 8,000.00 03/31/2009
QA4585177 100 .01 1.00 03/31/2009
TA3415177 100 100.00 10,000.00 03/31/2009
BA3285180 50 100.00 5,000.00 04/01/2009
BA8705177 100 100.00 10,000.00 04/01/2009
FR6205177 100 55.00 5,500.00 04/01/2009
AL3915174 50 70.00 3,500.00 04/06/2009
FR5685177 50 83.00 4,150.00 04/06/2009
XX1045168 300 50.00 15,000.00 04/06/2009
XX1085268 300 70.00 21,000.00 04/06/2009
XX1145868 50 .01 0.50 04/09/2009
XX1205268 50 .01 0.50 04/13/2009
AL4225168 50 110.00 5,500.00 04/21/2009
WI16495180 100 175.00 17,500.00 04/21/2009
XX1025968 300 50.00 15,000.00 04/21/2009
XX1185268 300 103.00 30,900.00 04/21/2009
XY1065168 80 57.00 4,560.00 04/21/2009
XY1135168 564 25.00 14,100.00 04/21/2009
XY1165268 100 100.00 10,000.00 04/21/2009

XY1215168 25 65.00 1,625.00 04/21/2009
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ITEM 120561 UNITS TON
DESCRIPTION— HOT MIX ASPHALT FOR MAINTENANCE OF TRAFFIC

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE
AL8795184 450 44.50 20,025.00 04/23/2009
XY1105168 200 93.75 18,750.00 04/23/2009
XY1155168 100 98.00 9,800.00 04/23/2009
MO5765177N 100 84.60 8,460.00 04/24/2009
AL3565130 50 80.00 4,000.00 04/28/2009
C03285168 100 .01 1.00 05/06/2009
XX1055868 50 .01 0.50 05/06/2009
XX1075368 50 75.00 3,750.00 05/06/2009
XX1175268 50 .01 0.50 05/06/2009
XY1115168 25 75.00 1,875.00 05/06/2009
XY1155268 100 90.00 9,000.00 05/06/2009
FR6215168 100 75.00 7,500.00 05/07/2009
HA3285168 20 110.00 2,200.00 05/07/2009
XY1015168 200 56.00 11,200.00 05/11/2009
XY1125168 1,500 .01 15.00 05/11/2009
XY1165168 100 115.00 11,500.00 05/11/2009
MO2885176 20 100.00 2,000.00 05/13/2009
XX1025868 200 85.00 17,000.00 05/14/2009
AA4615130 10 100.00 1,000.00 05/18/2009
FR4895168R 100 75.00 7,500.00 05/18/2009
GA3305168 50 50.00 2,500.00 05/18/2009
GA3395130 50 115.00 5,750.00 05/21/2009
CA3625174 9 110.00 990.00 05/28/2009
M0O2935168 100 120.00 12,000.00 05/28/2009
BA6055180 1 350.00 350.00 06/03/2009
BA8735168 250 70.00 17,500.00 06/09/2009
PG5905168 100 100.00 10,000.00 06/09/2009
SM8045184 800 50.00 40,000.00 06/09/2009
TA4345168 100 .01 1.00 06/09/2009
WA1995171R 210 100.00 21,000.00 06/17/2009
MO5765277 100 115.00 11,500.00 06/24/2009

AL3815168 50 55.50 2,775.00 06/30/2009



ITEM

STATE HIGHWAY ADMINISTRATION OF MARYLAND

Price Index 07/01/2009

120565

UNITS LF

DESCRIPTION— HOT MIX ASPHALT CURB FOR MAINTENANCE OF TRAFFIC

CONTRACT
M0O4225180

ITEM

QUANTITY
50

120571

UNIT PRICE
50.00

UNITS EA

TOTAL AMOUNT
2,500.00
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AWARDED DATE
01/27/2009

DESCRIPTION— STEEL PLATE 8 FOOT X 12 FOOT X 1 INCH FOR MAINTENANCE OF TRAFFIC RENTAL PER

CONTRACT
AX5047414
AX5047114
AX5047214
AX5047514
AX5047314
AX5047614R
CE3185177
424D51410

ITEM

DAY
QUANTITY

30
30
30
30
50

5
20
20

120610

DESCRIPTION—- ARROW PANEL

CONTRACT
4591531410
QA3495177
WA3225176
XX9145177
XX9175177
XX9055177
AX5047414
XX1245477
XX3945133
CA3165130R
GA3655180
AX4805176
AX5047114
AX5047214
AX5047514
XX4125477
AX5047314
BA6765177
XX6305179

QUANTITY
100
100

40
10
10
10
400
150
100
43
120
150
500
75
520
40
500
120
330

UNIT PRICE
1.00

1.00

1.00

1.00

1.00

1.00

100.00

.01

UNITS UD

UNIT PRICE
35.00
.01
30.00
.01

.01

.01

6.00
30.00
25.00
42.00
30.00
20.00
6.00
42.00
6.00
32.50
5.00
1,000.00
40.00

TOTAL AMOUNT

30.00

30.00

30.00

30.00

50.00

5.00

2,000.00

0.20

TOTAL AMOUNT
3,500.00
1.00
1,200.00
0.10
0.10
0.10
2,400.00
4,500.00
2,500.00
1,806.00
3,600.00
3,000.00
3,000.00
3,150.00
3,120.00
1,300.00
2,500.00
120,000.00
13,200.00

AWARDED DATE
07/22/2008
08/11/2008
08/11/2008
08/11/2008
08/13/2008
01/12/2009
02/04/2009
03/20/2009

AWARDED DATE
07/03/2008
07/03/2008
07/03/2008
07/03/2008
07/03/2008
07/14/2008
07/22/2008
07/31/2008
07/31/2008
08/05/2008
08/05/2008
08/11/2008
08/11/2008
08/11/2008
08/11/2008
08/11/2008
08/13/2008
08/18/2008
08/18/2008



ITEM

STATE HIGHWAY ADMINISTRATION OF MARYLAND

DESCRIPTION- ARROW PANEL

CONTRACT
AX3225124
XX4125377
MO3945187
WA3235176
BA8275177
459D51409SB
BA4855187
WI3815177
AX3235124
406D31410
4151631410
AX6036114
4151531410
415D71410
AX5047714
D0O3626114
WI3826114
BA9775A72
WI13285374
MO5325133
5281531410
5281631410
MO9375124SBR
XX9205177R
AX5047614R
AL3095180
HO4265180
BA6275180
MO5785177
BA5645177
MO4445124
FR4535168
GA3425168
MO2775168
PG6895180
WI3885177
WI3895177

Price Index 07/01/2009
120610 UNITS UD

QUANTITY UNIT PRICE
25 20.00
35 25.00
30 35.00
60 28.00
400 25.00
100 40.24
30 23.10
40 1.00
25 20.00
200 1.00
200 35.00
15 20.00
200 20.00
50 1.00
350 185.00
25 20.00
15 50.00
600 23.10
120 448.47
90 30.00
600 .01
600 .01
30 25.00
10 .01
400 6.00
20 25.50
30 30.00
60 25.00
360 30.00
70 1.00
5 20.00
45 21.00
20 29.00
240 20.00
10 23.00
40 1.00
40 1.00

TOTAL AMOUNT
500.00
875.00

1,050.00
1,680.00
10,000.00
4,024.00
693.00
40.00
500.00
200.00
7,000.00
300.00
4,000.00
50.00
64,750.00
500.00
750.00
13,860.00
53,816.40
2,700.00
6.00

6.00
750.00
0.10
2,400.00
510.00
900.00
1,500.00
10,800.00
70.00
100.00
945.00
580.00
4,800.00
230.00
40.00
40.00
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AWARDED DATE
08/20/2008
08/20/2008
09/11/2008
09/11/2008
09/16/2008
09/19/2008
09/19/2008
09/19/2008
09/24/2008
10/08/2008
10/09/2008
10/14/2008
10/27/2008
10/27/2008
10/27/2008
10/29/2008
11/05/2008
12/09/2008
12/09/2008
12/11/2008
12/29/2008
12/29/2008
01/07/2009
01/09/2009
01/12/2009
01/27/2009
01/27/2009
02/04/2009
02/04/2009
02/05/2009
02/12/2009
02/18/2009
02/18/2009
02/26/2009
03/06/2009
03/06/2009
03/06/2009



ITEM

STATE HIGHWAY ADMINISTRATION OF MARYLAND
07/01/2009

DESCRIPTION- ARROW PANEL

CONTRACT
MO5315184
BA5655180
WA3465177
424D51410
CL3365177
FR6185177
QA4585177
TA3415177
AX1035168
BA3285180
BA8705177
FR6205177
MO9385124SBR
5280251410
5281371411
FR5685177
XX1045168
XX1085268
XX1145868
XX1205268
MOT92008
AL4225168
AX7065168
XX1025968
XX1185268
XY1135168
XY1165268
XY1215168
AX7055168
AL8795184
XY1105168
XY1155168
MO5765177N
AX7105168
BA7165126
C03285168
DO3705168

Price Index
UNITS UD

QUANTITY UNIT PRICE
60 21.00
180 22.50
75 21.00
600 .01
120 26.25
30 26.25
100 25.00
100 25.00
180 50.00
660 16.00
400 21.00
60 23.00
30 20.00
300 .01
75 .01
80 32.00
200 25.00
200 23.00
10 .01
10 25.00
1,200 .01
95 25.00
300 25.00
200 25.00
200 32.00
136 20.50
350 32.00
25 21.00
300 10.00
230 25.00
24 100.00
350 24.25
115 25.80
300 1.00
25 10.00
150 .01
40 1.00

TOTAL AMOUNT
1,260.00
4,050.00
1,575.00

6.00
3,150.00
787.50
2,500.00
2,500.00
9,000.00
10,560.00
8,400.00
1,380.00
600.00
3.00
0.75
2,560.00
5,000.00
4,600.00
0.10
250.00
12.00
2,375.00
7,500.00
5,000.00
6,400.00
2,788.00
11,200.00
525.00
3,000.00
5,750.00
2,400.00
8,487.50
2,967.00
300.00
250.00
1.50
40.00
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AWARDED DATE
03/11/2009
03/17/2009
03/18/2009
03/20/2009
03/30/2009
03/31/2009
03/31/2009
03/31/2009
04/01/2009
04/01/2009
04/01/2009
04/01/2009
04/01/2009
04/02/2009
04/02/2009
04/06/2009
04/06/2009
04/06/2009
04/09/2009
04/13/2009
04/15/2009
04/21/2009
04/21/2009
04/21/2009
04/21/2009
04/21/2009
04/21/2009
04/21/2009
04/22/2009
04/23/2009
04/23/2009
04/23/2009
04/24/2009
05/06/2009
05/06/2009
05/06/2009
05/06/2009



STATE HIGHWAY ADMINISTRATION OF MARYLAND
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ITEM 120610 UNITS UD

DESCRIPTION- ARROW PANEL

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE
XX1055868 10 25.00 250.00 05/06/2009
XX1075368 10 200.00 2,000.00 05/06/2009
XX1175268 10 25.00 250.00 05/06/2009
XY1115168 25 30.00 750.00 05/06/2009
XY1155268 350 1.00 350.00 05/06/2009
XY1245368 125 10.00 1,250.00 05/06/2009
XY1245768 22 30.00 660.00 05/06/2009
FR6215168 60 1.00 60.00 05/07/2009
HA3285168 30 21.00 630.00 05/07/2009
AX7035168 300 20.00 6,000.00 05/11/2009
AX7145168 80 1.00 80.00 05/11/2009
XY1015168 35 13.00 455.00 05/11/2009
XY1125168 150 1.00 150.00 05/11/2009
XY1165168 350 21.00 7,350.00 05/11/2009
MO2885176 80 22.66 1,812.80 05/13/2009
XX1025868 200 21.00 4,200.00 05/14/2009
AA4615130 10 22.66 226.60 05/18/2009
FR4895168R 130 23.00 2,990.00 05/18/2009
GA3305168 70 25.00 1,750.00 05/18/2009
AX7085168 80 1.00 80.00 05/20/2009
AX7095168 60 1.00 60.00 05/20/2009
AX7155168 70 25.00 1,750.00 05/20/2009
AX6895168 107 25.00 2,675.00 05/28/2009
M0O2935168 60 60.00 3,600.00 05/28/2009
407D31411 200 2.00 400.00 06/09/2009
AL4315168 300 20.00 6,000.00 06/09/2009
AX7045168 300 25.00 7,500.00 06/09/2009
BA8735168 90 5.00 450.00 06/09/2009
PG5905168 330 5.00 1,650.00 06/09/2009
SM8045184 300 25.00 7,500.00 06/09/2009
TA4345168 200 25.00 5,000.00 06/09/2009
M0O2895130 25 17.51 437.75 06/12/2009
AX7225168 30 44.00 1,320.00 06/16/2009
WA1995171R 400 5.00 2,000.00 06/17/2009
MO4505168 423 22.60 9,559.80 06/24/2009
MO5765277 155 45.00 6,975.00 06/24/2009

PG7435126 4 100.00 400.00 06/30/2009



ITEM

DESCRIPTION—

CONTRACT
528D21411
M0O2085124

ITEM

CONTRACT
QA3495177
WA3225176
XX9145177
XX9175177
MO5555180
XX9055177
AX5047414
QA2335G76
XX1245477
XX3945133
CA3165130R
GA3655180
AX4805176
AX5047114
AX5047214
AX5047514
HO3735176
XX4125477
AX5047314
MO4185187
XX6305179
XX4125377
HA2825176
MO3945187
WA3235176
BA8275177
BA4855187
WI3815177
406D31410

STATE HIGHWAY ADMINISTRATION OF MARYLAND
Price Index 07/01/2009

120611 UNITS EA
PORTABLE FLASHING ARROW PANEL, RENTAL PER DAY

Page 36

AWARDED DATE
03/20/2009
04/14/2009

AWARDED DATE
07/03/2008
07/03/2008
07/03/2008
07/03/2008
07/10/2008
07/14/2008
07/22/2008
07/31/2008
07/31/2008
07/31/2008
08/05/2008
08/05/2008
08/11/2008
08/11/2008
08/11/2008
08/11/2008
08/11/2008
08/11/2008
08/13/2008
08/18/2008
08/18/2008
08/20/2008
09/11/2008
09/11/2008
09/11/2008
09/16/2008
09/19/2008
09/19/2008
10/08/2008

QUANTITY UNIT PRICE TOTAL AMOUNT

50 .01 0.50

50 23.00 1,150.00

120625 UNITS SF
DESCRIPTION—- TEMPORARY TRAFFIC SIGNS HIGH PERFORMANCE WIDE ANGLE RETROREFLECTIVE
SHEETING
QUANTITY UNIT PRICE TOTAL AMOUNT

480 20.00 9,600.00

520 20.00 10,400.00

1,500 .01 15.00

1,500 .01 15.00

500 17.00 8,500.00

1,500 .01 15.00

300 6.00 1,800.00

96 25.00 2,400.00

480 14.00 6,720.00

300 17.00 5,100.00

1,500 17.50 26,250.00

1,150 20.00 23,000.00

120 12.00 1,440.00

500 6.00 3,000.00

500 3.00 1,500.00

980 4.20 4,116.00

545 18.00 9,810.00

500 17.50 8,750.00

500 5.00 2,500.00

300 16.50 4,950.00

1,100 18.00 19,800.00

500 1.00 500.00

450 14.00 6,300.00

486 17.00 8,262.00

862 18.00 15,516.00

640 15.00 9,600.00

550 15.75 8,662.50

800 1.00 800.00

300 1.00 300.00

300 25.00 7,500.00

4151631410

10/09/2008
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ITEM 120625 UNITS SF

DESCRIPTION- TEMPORARY TRAFFIC SIGNS HIGH PERFORMANCE WIDE ANGLE RETROREFLECTIVE

SHEETING

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE
AX6036114 96 1.00 96.00 10/14/2008
PG7045126 144 22.00 3,168.00 10/14/2008
4151531410 300 17.00 5,100.00 10/27/2008
415D71410 500 20.00 10,000.00 10/27/2008
AX5047714 1,500 3.50 5,250.00 10/27/2008
D0O3626114 96 1.00 96.00 10/29/2008
FR3825280 1,750 15.00 26,250.00 10/29/2008
WI3826114 96 1.00 96.00 11/05/2008
FR5675181 51 21.00 1,071.00 12/08/2008
BA9775A72 1,947 15.75 30,665.25 12/09/2008
WI3285374 200 50.00 10,000.00 12/09/2008
MO5325133 300 20.00 6,000.00 12/11/2008
HO4285123 76 20.00 1,520.00 12/19/2008
S04215180 1,726 15.00 25,890.00 12/22/2008
5281531410 360 .01 3.60 12/29/2008
5281631410 360 .01 3.60 12/29/2008
MO9375124SBR 176 3.00 528.00 01/07/2009
XX9205177R 1,500 .01 15.00 01/09/2009
AX5047614R 2,200 6.00 13,200.00 01/12/2009
AL3095180 650 13.25 8,612.50 01/27/2009
HO4265180 135 20.00 2,700.00 01/27/2009
M0O4225180 331 25.00 8,275.00 01/27/2009
SM3475180 444 20.00 8,880.00 01/27/2009
BA6275180 367 16.00 5,872.00 02/04/2009
CE3185177 450 17.46 7,856.10 02/04/2009
MO5785177 600 16.50 9,900.00 02/04/2009
BA5645177 1,590 14.00 22,260.00 02/05/2009
MO4445124 100 1.00 100.00 02/12/2009
WA4015188 50 25.00 1,250.00 02/13/2009
FR4535168 537 11.00 5,907.00 02/18/2009
GA3425168 1,500 17.00 25,500.00 02/18/2009
WA3325180 455 17.00 7,735.00 02/19/2009
AA4105174 541 10.00 5,410.00 02/23/2009
MO2775168 300 35.00 10,500.00 02/26/2009
PG6895180 475 16.00 7,600.00 03/06/2009
WI3885177 800 1.00 800.00 03/06/2009

WI3895177 800 1.00 800.00 03/06/2009



STATE HIGHWAY ADMINISTRATION OF MARYLAND

Price Index 07/01/2009 Page 38

ITEM 120625 UNITS SF

DESCRIPTION- TEMPORARY TRAFFIC SIGNS HIGH PERFORMANCE WIDE ANGLE RETROREFLECTIVE

SHEETING

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE
MO5315184 600 11.00 6,600.00 03/11/2009
BA5655180 474 18.00 8,532.00 03/17/2009
GA3095168 1,000 8.50 8,500.00 03/18/2009
WA3465177 1,080 16.75 18,090.00 03/18/2009
424D51410 640 .01 6.40 03/20/2009
CL3365177 700 14.00 9,800.00 03/30/2009
FR4785168 1,470 16.00 23,520.00 03/30/2009
MO5445176 525 15.45 8,111.25 03/30/2009
CL3495180 640 15.00 9,600.00 03/31/2009
FR6185177 224 14.00 3,136.00 03/31/2009
QA4585177 550 20.00 11,000.00 03/31/2009
TA3415177 275 50.00 13,750.00 03/31/2009
AX1035168 200 25.00 5,000.00 04/01/2009
BA3285180 800 18.00 14,400.00 04/01/2009
BA8705177 1,600 14.00 22,400.00 04/01/2009
FR6205177 1,400 15.25 21,350.00 04/01/2009
MO9385124SBR 176 1.00 176.00 04/01/2009
5281371411 125 .01 1.25 04/02/2009
AL3915174 446 16.00 7,136.00 04/06/2009
FR5685177 420 15.50 6,510.00 04/06/2009
XX1045168 3,000 10.00 30,000.00 04/06/2009
XX1085268 3,000 7.50 22,500.00 04/06/2009
XX1145868 1,500 5.00 7,500.00 04/09/2009
XX1205268 1,500 20.00 30,000.00 04/13/2009
AX6205168 128 .00 0.00 04/14/2009
M0O2085124 176 3.00 528.00 04/14/2009
AL4225168 1,000 17.25 17,250.00 04/21/2009
AX7065168 200 25.00 5,000.00 04/21/2009
WI16495180 550 17.00 9,350.00 04/21/2009
XX1025968 3,000 10.00 30,000.00 04/21/2009
XX1185268 3,000 16.00 48,000.00 04/21/2009
XY1065168 400 14.00 5,600.00 04/21/2009
XY1135168 2,400 1.00 2,400.00 04/21/2009
XY1165268 3,000 16.00 48,000.00 04/21/2009
XY1215168 2,200 16.75 36,850.00 04/21/2009
AX7055168 200 14.00 2,800.00 04/22/2009

AL8795184 1,100 13.25 14,575.00 04/23/2009
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ITEM 120625 UNITS SF

DESCRIPTION- TEMPORARY TRAFFIC SIGNS HIGH PERFORMANCE WIDE ANGLE RETROREFLECTIVE

SHEETING

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE
XY1105168 700 14.85 10,395.00 04/23/2009
XY1155168 3,000 15.15 45,450.00 04/23/2009
MO5765177N 1,600 16.80 26,880.00 04/24/2009
AL3565130 467 17.00 7,939.00 04/28/2009
AX7105168 200 1.00 200.00 05/06/2009
BA7165126 88 16.80 1,478.40 05/06/2009
C03285168 250 25.00 6,250.00 05/06/2009
DO3705168 800 1.00 800.00 05/06/2009
XX1055868 1,500 5.00 7,500.00 05/06/2009
XX1075368 1,500 1.25 1,875.00 05/06/2009
XX1175268 1,500 10.00 15,000.00 05/06/2009
XY1115168 900 12.00 10,800.00 05/06/2009
XY1155268 3,000 15.50 46,500.00 05/06/2009
XY1245368 397 10.00 3,970.00 05/06/2009
XY1245768 228 12.00 2,736.00 05/06/2009
FR6215168 2,820 1.00 2,820.00 05/07/2009
HA3285168 560 15.00 8,400.00 05/07/2009
AX6666114 128 .00 0.00 05/08/2009
AX7035168 400 18.00 7,200.00 05/11/2009
AX7145168 300 1.00 300.00 05/11/2009
CE3415168 33 6.50 214.50 05/11/2009
XY1015168 400 55.00 22,000.00 05/11/2009
XY1125168 1,500 12.00 18,000.00 05/11/2009
XY1165168 3,000 1.00 3,000.00 05/11/2009
MO2885176 300 15.45 4,635.00 05/13/2009
XX1025868 3,000 4.40 13,200.00 05/14/2009
AA4615130 180 13.49 2,428.20 05/18/2009
FR4895168R 1,400 15.00 21,000.00 05/18/2009
GA3305168 1,000 17.00 17,000.00 05/18/2009
AX7085168 250 1.00 250.00 05/20/2009
AX7095168 300 16.50 4,950.00 05/20/2009
AX7155168 300 13.00 3,900.00 05/20/2009
GA3395130 820 19.50 15,990.00 05/21/2009
AX6895168 300 13.00 3,900.00 05/28/2009
CA3625174 100 9.00 900.00 05/28/2009
M0O2935168 1,000 16.50 16,500.00 05/28/2009

BA6055180 208 16.00 3,328.00 06/03/2009
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ITEM 120625 UNITS SF
DESCRIPTION— TEMPORARY TRAFFIC SIGNS HIGH PERFORMANCE WIDE ANGLE RETROREFLECTIVE

CONTRACT
407D31411
AL4315168
AX7045168
FR5075174
PG5905168
SM8045184
TA4345168
M0O2895130
AX7225168
WA1995171R
MO4505168
MO5765277
AL3815168
PG7435126

ITEM

SHEETING

QUANTITY UNIT PRICE
480 1.00
412 20.00
200 25.00
116 15.93
370 30.00
520 27.00
275 50.00
200 6.44
128 19.80
632 20.00
1,477 15.45
1,412 16.00
1,000 13.30
70 17.00
120630 UNITS EA

DESCRIPTION— TEMPORARY RAISED PAVEMENT MARKERS

CONTRACT
FR3825280

ITEM

QUANTITY
150

120635

UNIT PRICE
4.00

UNITS EA

TOTAL AMOUNT

480.00
8,240.00
5,000.00
1,847.88
11,100.00
14,040.00
13,750.00
1,288.00
2,534.40
12,640.00
22,819.65
22,592.00
13,300.00
1,190.00

TOTAL AMOUNT
600.00

DESCRIPTION- SIGNS FOR MAINTENANCE OF TRAFFIC, RENTAL PER DAY

CONTRACT
4591531410
459D51409SB
AX5006114
528D21411
5280251410
MOT92008

ITEM

QUANTITY UNIT PRICE
200 1.00
200 4.43
9,000 .01
900 .01
1,800 .01
10,000 .01
120645 UNITS EA

DESCRIPTION— TRAFFIC CONES, RENTAL PER DAY

CONTRACT
AX5006114
5280251410

QUANTITY
34,000
3,000

UNIT PRICE
.01
.01

TOTAL AMOUNT
200.00
886.00
90.00
9.00
18.00
100.00

TOTAL AMOUNT
340.00
30.00

AWARDED DATE
06/09/2009
06/09/2009
06/09/2009
06/09/2009
06/09/2009
06/09/2009
06/09/2009
06/12/2009
06/16/2009
06/17/2009
06/24/2009
06/24/2009
06/30/2009
06/30/2009

AWARDED DATE
10/29/2008

AWARDED DATE
07/03/2008
09/19/2008
11/25/2008
03/20/2009
04/02/2009
04/15/2009

AWARDED DATE
11/25/2008
04/02/2009



ITEM

CONTRACT

STATE HIGHWAY ADMINISTRATION OF MARYLAND
07/01/2009

Price Index
120645 UNITS EA
DESCRIPTION- TRAFFIC CONES, RENTAL PER DAY
QUANTITY UNIT PRICE
50,000 .01

MOT92008

ITEM

120700

UNITS LF

TOTAL AMOUNT
500.00

Page 41

AWARDED DATE
04/15/2009

DESCRIPTION— TEMPORARY CONCRETE SINGLE FACE TRAFFIC BARRIER FOR MAINTENANCE OF

CONTRACT
XX3365185
FR3825280
AL3095180
AX5095186R
HO4265180
M0O4225180
SM3475180
XX4305168
PG6895180
BA5655180
CL3495180
BA3285180
WI16495180
BA6055180
FR5075174

ITEM

TRAFFIC
QUANTITY

1,000

320

300

2,000

250

130

220

1,000

416

168

120

240

320

280

60

120710

UNIT PRICE

UNITS LF

17.00
55.00
38.75
34.00
40.00
70.00
25.00
30.00
25.00
46.00
45.00
40.00
31.00
73.50
24.20

TOTAL AMOUNT
17,000.00
17,600.00
11,625.00
68,000.00
10,000.00

9,100.00
5,500.00
30,000.00
10,400.00
7,728.00
5,400.00
9,600.00
9,920.00
20,580.00
1,452.00

DESCRIPTION— RESET TEMPORARY CONCRETE TRAFFIC BARRIER SINGLE FACE

CONTRACT
BA3285180
WI16495180

ITEM

QUANTITY
120
360

120715

UNIT PRICE

UNITS LF

50.00
15.00

TOTAL AMOUNT
6,000.00
5,400.00

AWARDED DATE
08/05/2008
10/29/2008
01/27/2009
01/27/2009
01/27/2009
01/27/2009
01/27/2009
02/18/2009
03/06/2009
03/17/2009
03/31/2009
04/01/2009
04/21/2009
06/03/2009
06/09/2009

AWARDED DATE
04/01/2009
04/21/2009

DESCRIPTION— RESET PRECAST TEMPORARY CONCRETE TRAFFIC BARRIER FOR MAINTENANCE OF

CONTRACT
GA3655180
FR3825280
AL3095180
HO4265180
M0O4225180

TRAFFIC
QUANTITY
960
18,000
320
900
575

UNIT PRICE

10.00

3.00
11.00
10.00
16.50

TOTAL AMOUNT
9,600.00
54,000.00
3,520.00
9,000.00
9,487.50

AWARDED DATE
08/05/2008
10/29/2008
01/27/2009
01/27/2009
01/27/2009



STATE HIGHWAY ADMINISTRATION OF MARYLAND

Price Index 07/01/2009 Page 42

ITEM 120715 UNITS LF
DESCRIPTION- RESET PRECAST TEMPORARY CONCRETE TRAFFIC BARRIER FOR MAINTENANCE OF

TRAFFIC
CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE
SM3475180 1,250 25.00 31,250.00 01/27/2009
BA6275180 3,500 3.00 10,500.00 02/04/2009
WA3325180 740 3.50 2,590.00 02/19/2009
PG6895180 500 10.50 5,250.00 03/06/2009
BA5655180 335 2.65 887.75 03/17/2009
FR4785168 1,375 4.00 5,500.00 03/30/2009
MO5445176 1,150 5.89 6,773.50 03/30/2009
CL3495180 520 4.00 2,080.00 03/31/2009
BA3285180 1,820 5.00 9,100.00 04/01/2009
WI16495180 340 9.00 3,060.00 04/21/2009
MO2885176 2,000 1.00 2,000.00 05/13/2009
FR4895168R 1,800 8.30 14,940.00 05/18/2009
BA6055180 300 5.40 1,620.00 06/03/2009
AL8795184 230 9.00 2,070.00 04/23/2009
AL8795184 70 7.50 525.00 04/23/2009
ITEM 120717 UNITS EA
DESCRIPTION- REFLECTIVE BARRIER MARKERS
CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE
GA3655180 80 20.00 1,600.00 08/05/2008
WA3235176 198 13.50 2,673.00 09/11/2008
PG7045126 10 25.00 250.00 10/14/2008
FR3825280 500 6.00 3,000.00 10/29/2008
BA9775A72 480 15.75 7,560.00 12/09/2008
AX5095186R 40 30.00 1,200.00 01/27/2009
SM3475180 100 15.00 1,500.00 01/27/2009
BA6275180 140 5.00 700.00 02/04/2009
FR4535168 30 6.50 195.00 02/18/2009
WA3325180 15 20.00 300.00 02/19/2009
AA4105174 40 6.00 240.00 02/23/2009
PG6895180 69 10.00 690.00 03/06/2009
BA5655180 69 8.30 572.70 03/17/2009
FR4785168 42 10.00 420.00 03/30/2009
MO5445176 30 25.75 772.50 03/30/2009
CL3495180 106 10.00 1,060.00 03/31/2009
BA3285180 94 15.00 1,410.00 04/01/2009
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ITEM 120717 UNITS EA

DESCRIPTION—- REFLECTIVE BARRIER MARKERS

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE
WI16495180 10 15.00 150.00 04/21/2009
AL8795184 20 26.25 525.00 04/23/2009
MO5765177N 200 17.90 3,580.00 04/24/2009
BA7165126 60 30.00 1,800.00 05/06/2009
MO2885176 80 12.88 1,030.40 05/13/2009
FR4895168R 12 21.00 252.00 05/18/2009
CA3625174 6 5.00 30.00 05/28/2009
BA6055180 20 16.00 320.00 06/03/2009
MO5765277 300 16.00 4,800.00 06/24/2009
PG7435126 36 20.00 720.00 06/30/2009
AA4615130 240 8.24 1,977.60 05/18/2009
AA4615130 30 20.60 618.00 05/18/2009
ITEM 120740 UNITS LF

DESCRIPTION— RESET TRAFFIC BARRIER W BEAM FOR MAINTENANCE OF TRAFFIC

CONTRACT
AX5095186R

ITEM

DESCRIPTION- TYPE Ill BARRICADE FOR MAINTENANCE OF TRAFFIC

CONTRACT
MO5555180
GA3655180
FR5675181
BAQ775A72
MO5325133
HO4285123
S04215180
AL3095180
MO5785177
PG6895180
MO5315184
FR4785168
AL3915174
AX7065168
WI16495180

QUANTITY
1,000

UNIT PRICE

20.00

120743 UNITS EA

QUANTITY
4
6
4

= =
o b W O OO AN O B

w
» O

UNIT PRICE

250.00
300.00
210.00
262.50

20.00
300.00
250.00
360.00
220.00
220.00
210.00
235.00
300.00
300.00
200.00

TOTAL AMOUNT
20,000.00

TOTAL AMOUNT
1,000.00
1,800.00

840.00
2,887.50
120.00
600.00
1,000.00
2,160.00
1,100.00
1,320.00
630.00
940.00
3,000.00
9,000.00
800.00

AWARDED DATE
01/27/2009

AWARDED DATE
07/10/2008
08/05/2008
12/08/2008
12/09/2008
12/11/2008
12/19/2008
12/22/2008
01/27/2009
02/04/2009
03/06/2009
03/11/2009
03/30/2009
04/06/2009
04/21/2009
04/21/2009
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ITEM 120743 UNITS EA
DESCRIPTION- TYPE Il BARRICADE FOR MAINTENANCE OF TRAFFIC

CONTRACT
AX7055168
MO5765177N
AX7105168
AX7035168
CE3415168
GA3395130
BA6055180
AX7045168
FR5075174
MO4505168
MO5765277

ITEM

QUANTITY
30
2
30
30
5
8
2
30

120746

UNIT PRICE
175.00
201.50

1.00
200.00
125.00
485.00
220.00
300.00
233.64
227.00
175.00

UNITS EA

DESCRIPTION— BARRICADES TYPE II, RENTAL PER DAY

CONTRACT
528D21411

ITEM

QUANTITY
100

120747

DESCRIPTION—- FLAGGER

CONTRACT
4290521410
4290721410
5490051410SB
MO5555180
5492G51409SB
549D41409R
549D41409R
4290671410
5492A51410
4290451409
4291371410
CE3185177
528D21411
4292A51410SB
5280251410
4290851410

QUANTITY

800
1,200
12,500
250
12,800
7,500
7,500
1,200
12,800
1,200
1,800
800
500
1,200
6,400
2,000

UNIT PRICE
.01

UNITS HR

UNIT PRICE
48.00
48.00
12.00
18.00
10.70
12.75
12.75
19.25
11.25
19.25
18.00
33.38

.01
18.50
.01
18.00

TOTAL AMOUNT

5,250.00
403.00
30.00
6,000.00
625.00
3,880.00
440.00
9,000.00
467.28
454.00
350.00

TOTAL AMOUNT
1.00

TOTAL AMOUNT
38,400.00
57,600.00

150,000.00
4,500.00
136,960.00
95,625.00
95,625.00
23,100.00
144,000.00
23,100.00
32,400.00
26,705.60
5.00
22,200.00
64.00
36,000.00

AWARDED DATE
04/22/2009
04/24/2009
05/06/2009
05/11/2009
05/11/2009
05/21/2009
06/03/2009
06/09/2009
06/09/2009
06/24/2009
06/24/2009

AWARDED DATE
03/20/2009

AWARDED DATE
07/03/2008
07/03/2008
07/03/2008
07/10/2008
08/11/2008
09/16/2008
09/16/2008
10/08/2008
10/08/2008
10/27/2008
11/14/2008
02/04/2009
03/20/2009
04/02/2009
04/02/2009
05/08/2009
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ITEM 120747 UNITS HR
DESCRIPTION- FLAGGER
CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE
5490051410SB 12,500 12.00 150,000.00 07/03/2008
5490051410SB 12,500 12.00 150,000.00 07/03/2008
549D41409R 7,500 12.75 95,625.00 09/16/2008
549D41409R 7,500 12.75 95,625.00 09/16/2008
ITEM 120750 UNITS BBL
DESCRIPTION— TEMPORARY CRASH CUSHION SAND FILLED PLASTIC BARRELS FOR MAINTENANCE OF

TRAFFIC
CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE
GA3655180 88 350.00 30,800.00 08/05/2008
MO4185187 9 260.00 2,340.00 08/18/2008
HA2825176 8 410.00 3,280.00 09/11/2008
WA3235176 39 415.00 16,185.00 09/11/2008
PG7045126 18 250.00 4,500.00 10/14/2008
FR3825280 78 285.00 22,230.00 10/29/2008
AL3095180 55 375.00 20,625.00 01/27/2009
AX5095186R 100 700.00 70,000.00 01/27/2009
HO4265180 30 300.00 9,000.00 01/27/2009
MO4225180 28 375.00 10,500.00 01/27/2009
SM3475180 27 300.00 8,100.00 01/27/2009
FR4535168 19 215.00 4,085.00 02/18/2009
WA3325180 28 275.00 7,700.00 02/19/2009
PG6895180 58 250.00 14,500.00 03/06/2009
BA5655180 44 260.00 11,440.00 03/17/2009
MO5445176 16 257.50 4,120.00 03/30/2009
CL3495180 28 260.00 7,280.00 03/31/2009
BA3285180 42 350.00 14,700.00 04/01/2009
WI16495180 16 300.00 4,800.00 04/21/2009
AL8795184 50 375.00 18,750.00 04/23/2009
BA7165126 19 277.50 5,272.50 05/06/2009
MO2885176 40 257.50 10,300.00 05/13/2009
AA4615130 30 257.50 7,725.00 05/18/2009
FR4895168R 20 230.00 4,600.00 05/18/2009
CA3625174 19 30.00 570.00 05/28/2009
BA6055180 16 250.00 4,000.00 06/03/2009

PG7435126 19 275.00 5,225.00 06/30/2009
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ITEM 120761 UNITS BBL

DESCRIPTION— REPLACE TEMPORARY CRASH CUSHION SAND FILLED PLASTIC BARRELS FOR
MAINTENANCE OF TRAFFIC

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE
GA3655180 44 350.00 15,400.00 08/05/2008
MO4185187 5 270.00 1,350.00 08/18/2008
PG7045126 5 200.00 1,000.00 10/14/2008
FR3825280 78 285.00 22,230.00 10/29/2008
BA9775A72 30 367.50 11,025.00 12/09/2008
AL3095180 10 375.00 3,750.00 01/27/2009
AX5095186R 20 700.00 14,000.00 01/27/2009
SM3475180 4 300.00 1,200.00 01/27/2009
FR4535168 5 215.00 1,075.00 02/18/2009
PG6895180 10 260.00 2,600.00 03/06/2009
MO5445176 16 267.80 4,284.80 03/30/2009
CL3495180 14 260.00 3,640.00 03/31/2009
BA3285180 20 350.00 7,000.00 04/01/2009
WI16495180 16 300.00 4,800.00 04/21/2009
BA7165126 19 288.50 5,481.50 05/06/2009
MO2885176 40 267.80 10,712.00 05/13/2009
BA6055180 8 260.00 2,080.00 06/03/2009
PG7435126 6 275.00 1,650.00 06/30/2009
ITEM 120763 UNITS EA

DESCRIPTION- VERTICAL PANELS

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE
PG7045126 4 50.00 200.00 10/14/2008
BA9775A72 48 50.00 2,400.00 12/09/2008
SM3475180 6 48.00 288.00 01/27/2009
BA6275180 6 46.00 276.00 02/04/2009
WA3325180 15 60.00 900.00 02/19/2009
AA4105174 10 36.50 365.00 02/23/2009
PG6895180 5 48.00 240.00 03/06/2009
BA5655180 5 105.00 525.00 03/17/2009
MO5445176 16 103.00 1,648.00 03/30/2009
BA3285180 2 50.00 100.00 04/01/2009
WI16495180 4 48.00 192.00 04/21/2009

BA7165126 1 70.00 70.00 05/06/2009



ITEM

DESCRIPTION—

CONTRACT
MO5555180
WI16495180

ITEM

DESCRIPTION—

CONTRACT
GA3655180
FR3825280
AL3095180
HO4265180
M0O4225180
SM3475180
WA3325180
PG6895180
BA5655180
MO5445176
CL3495180
BA3285180
WI16495180
AL8795184
MO2885176
FR4895168R
CA3625174
BA6055180

ITEM

DESCRIPTION—

CONTRACT
XX6305179
WI16495180
C03285168
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120764 UNITS EA
WARNING LIGHTS
QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE
8 80.00 640.00 07/10/2008
8 35.00 280.00 04/21/2009
120765 UNITS BBL

REMOVE AND RESET TEMPORARY CRASH CUSHION SAND FILLED PLASTIC BARRELS FOR
MAINTENANCE OF TRAFFIC

QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE
20 125.00 2,500.00 08/05/2008

128 155.00 19,840.00 10/29/2008

44 76.50 3,366.00 01/27/2009

30 100.00 3,000.00 01/27/2009

28 184.00 5,152.00 01/27/2009

27 95.00 2,565.00 01/27/2009

28 105.00 2,940.00 02/19/2009

14 100.00 1,400.00 03/06/2009

28 100.00 2,800.00 03/17/2009

16 97.85 1,565.60 03/30/2009

28 57.00 1,596.00 03/31/2009

28 350.00 9,800.00 04/01/2009

32 95.00 3,040.00 04/21/2009

14 75.00 1,050.00 04/23/2009

40 97.85 3,914.00 05/13/2009

48 72.00 3,456.00 05/18/2009

19 50.00 950.00 05/28/2009

14 95.00 1,330.00 06/03/2009

120773 UNITS SF

RELOCATE SIGN

QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE
880 10.00 8,800.00 08/18/2008

82 12.00 984.00 04/21/2009

32 25.00 800.00 05/06/2009
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ITEM 120784 UNITS LF
DESCRIPTION— TEMPORARY ORANGE CONSTRUCTION FENCE

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE
XX3945133 800 3.00 2,400.00 07/31/2008
XX4245185 300 3.00 900.00 07/31/2008
XX4435185 300 5.00 1,500.00 07/31/2008
HO3735176 940 3.50 3,290.00 08/11/2008
XX6305179 550 3.00 1,650.00 08/18/2008
HA2825176 600 3.50 2,100.00 09/11/2008
M0O3945187 1,050 2.03 2,131.50 09/11/2008
XX4155185 100 4.00 400.00 09/12/2008
XX3205185 100 1.00 100.00 09/29/2008
4151631410 100 5.00 500.00 10/09/2008
PG7045126 400 2.00 800.00 10/14/2008
XX2245185 200 2.00 400.00 10/14/2008
4151531410 100 6.00 600.00 10/27/2008
XX6315185 200 1.50 300.00 10/27/2008
BAQ775A72 3,000 2.50 7,500.00 12/09/2008
S04215180 50 10.00 500.00 12/22/2008
AX3785760 1,600 2.00 3,200.00 01/23/2009
SM3475180 2,000 1.95 3,900.00 01/27/2009
CE3185177 285 1.97 560.42 02/04/2009
MO5785177 1,000 2.00 2,000.00 02/04/2009
XX4295185 100 1.00 100.00 02/04/2009
MO2775168 1,120 1.65 1,848.00 02/26/2009
MO5315184 75 .20 15.00 03/11/2009
FR4785168 715 1.40 1,001.00 03/30/2009
BA3285180 3,905 1.60 6,248.00 04/01/2009
AX7065168 1,400 3.00 4,200.00 04/21/2009
CL4345174 681 3.00 2,043.00 04/21/2009
WI16495180 500 3.50 1,750.00 04/21/2009
AX7055168 1,400 1.65 2,310.00 04/22/2009
AL8795184 618 2.50 1,545.00 04/23/2009
AA2185124 1,000 1.00 1,000.00 05/06/2009
AX7105168 1,400 1.00 1,400.00 05/06/2009
BA7165126 30 4.00 120.00 05/06/2009
AX7035168 1,400 2.00 2,800.00 05/11/2009
CE3415168 596 2.25 1,341.00 05/11/2009
CA3625174 475 3.50 1,662.50 05/28/2009

BA6055180 25 7.50 187.50 06/03/2009
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ITEM 120784 UNITS LF
DESCRIPTION— TEMPORARY ORANGE CONSTRUCTION FENCE

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE
AX7045168 1,400 3.00 4,200.00 06/09/2009
SM8045184 600 2.00 1,200.00 06/09/2009
WA1995171R 2,660 2.10 5,586.00 06/17/2009
ITEM 120786 UNITS LF

DESCRIPTION—- REMOVE AND RESET TEMPORARY ORANGE CONSTRUCTION FENCE

CONTRACT
XX3945133
XX6305179
BA9775A72
AX7065168
AX7055168
AA2185124
AX7105168
AX7035168
AX7045168

ITEM

QUANTITY
1,300

550

3,000

1,400

1,400

3,000

1,400

1,400

1,400

120800

UNIT PRICE
3.00

3.00

2.50

2.00

.50

.30

1.00

2.00

2.00

UNITS LF

TOTAL AMOUNT

3,900.00
1,650.00
7,500.00
2,800.00

700.00

900.00
1,400.00
2,800.00
2,800.00

DESCRIPTION— WATER FILLED BARRIER FOR MAINTENANCE OF TRAFFIC

CONTRACT
WI13285374
AA4105174

ITEM

QUANTITY
500
900

120820

UNIT PRICE
1.00
59.00

UNITS EA

DESCRIPTION— DRUMS FOR MAINTENANCE OF TRAFFIC

CONTRACT
QA3495177
WA3225176
MO5555180
AX5047414
QA2335G76
XX1245477
XX3945133
CA3165130R
GA3655180

QUANTITY
54
110
25
150
20
100
84
90
390

UNIT PRICE
25.00
92.00
95.00
26.00
50.00
10.00
50.00
67.50
92.00

TOTAL AMOUNT
500.00
53,100.00

TOTAL AMOUNT
1,350.00
10,120.00
2,375.00
3,900.00
1,000.00
1,000.00
4,200.00
6,075.00
35,880.00

AWARDED DATE
07/31/2008
08/18/2008
12/09/2008
04/21/2009
04/22/2009
05/06/2009
05/06/2009
05/11/2009
06/09/2009

AWARDED DATE
12/09/2008
02/23/2009

AWARDED DATE
07/03/2008
07/03/2008
07/10/2008
07/22/2008
07/31/2008
07/31/2008
07/31/2008
08/05/2008
08/05/2008
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ITEM 120820 UNITS EA
DESCRIPTION— DRUMS FOR MAINTENANCE OF TRAFFIC

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE
AX4805176 100 42.00 4,200.00 08/11/2008
AX5047114 250 25.00 6,250.00 08/11/2008
AX5047214 100 25.00 2,500.00 08/11/2008
AX5047514 150 26.00 3,900.00 08/11/2008
HO3735176 135 92.00 12,420.00 08/11/2008
XX4125477 50 105.00 5,250.00 08/11/2008
AX5047314 200 25.00 5,000.00 08/13/2008
BAG765177 300 1.00 300.00 08/18/2008
MO04185187 20 85.00 1,700.00 08/18/2008
XX6305179 165 95.00 15,675.00 08/18/2008
XX4125377 30 1.00 30.00 08/20/2008
HA2825176 320 83.00 26,560.00 09/11/2008
M0O3945187 65 95.00 6,175.00 09/11/2008
WA3235176 145 99.00 14,355.00 09/11/2008
BA8275177 200 80.00 16,000.00 09/16/2008
BA4855187 125 87.93 10,991.25 09/19/2008
406D31410 100 1.00 100.00 10/08/2008
4151631410 50 85.00 4,250.00 10/09/2008
PG7045126 30 90.00 2,700.00 10/14/2008
4151531410 50 20.00 1,000.00 10/27/2008
415D71410 50 125.00 6,250.00 10/27/2008
AX5047714 50 125.00 6,250.00 10/27/2008
FR3825280 800 62.00 49,600.00 10/29/2008
FR5675181 30 85.00 2,550.00 12/08/2008
BAQ775A72 760 95.00 72,200.00 12/09/2008
WI3285374 120 114.48 13,737.60 12/09/2008
MO5325133 400 25.00 10,000.00 12/11/2008
HO4285123 30 100.00 3,000.00 12/19/2008
5281531410 100 .01 1.00 12/29/2008
5281631410 100 .01 1.00 12/29/2008
MO9375124SBR 10 7.00 70.00 01/07/2009
AX5047614R 100 35.00 3,500.00 01/12/2009
AL3095180 130 57.75 7,507.50 01/27/2009
HO4265180 100 90.00 9,000.00 01/27/2009
M0O4225180 50 95.00 4,750.00 01/27/2009
SM3475180 7 80.00 6,160.00 01/27/2009

BA6275180 85 80.00 6,800.00 02/04/2009
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ITEM 120820 UNITS EA
DESCRIPTION— DRUMS FOR MAINTENANCE OF TRAFFIC

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE
CE3185177 115 93.69 10,774.12 02/04/2009
MO5785177 120 90.00 10,800.00 02/04/2009
BA5645177 180 40.00 7,200.00 02/05/2009
WA4015188 20 130.00 2,600.00 02/13/2009
GA3425168 150 75.00 11,250.00 02/18/2009
WA3325180 165 92.00 15,180.00 02/19/2009
AA4105174 90 78.00 7,020.00 02/23/2009
MO2775168 200 40.00 8,000.00 02/26/2009
PG6895180 45 80.00 3,600.00 03/06/2009
MO5315184 250 75.00 18,750.00 03/11/2009
BA5655180 284 40.00 11,360.00 03/17/2009
WA3465177 120 63.00 7,560.00 03/18/2009
424D51410 300 .01 3.00 03/20/2009
528D21411 50 .01 0.50 03/20/2009
CL3365177 600 85.00 51,000.00 03/30/2009
FR4785168 94 80.00 7,520.00 03/30/2009
MO5445176 140 81.37 11,391.80 03/30/2009
CL3495180 60 20.00 1,200.00 03/31/2009
FR6185177 180 85.00 15,300.00 03/31/2009
QA4585177 54 25.00 1,350.00 03/31/2009
TA3415177 150 25.00 3,750.00 03/31/2009
AX1035168 250 53.00 13,250.00 04/01/2009
BA3285180 100 100.00 10,000.00 04/01/2009
BA8705177 700 1.00 700.00 04/01/2009
FR6205177 510 82.00 41,820.00 04/01/2009
MO9385124SBR 10 15.00 150.00 04/01/2009
5281371411 25 .01 0.25 04/02/2009
AL3915174 30 90.00 2,700.00 04/06/2009
FR5685177 200 64.00 12,800.00 04/06/2009
XX1045168 300 50.00 15,000.00 04/06/2009
XX1085268 300 43.00 12,900.00 04/06/2009
AL4225168 175 60.00 10,500.00 04/21/2009
AX7065168 80 90.00 7,200.00 04/21/2009
WI16495180 80 95.00 7,600.00 04/21/2009
XX1025968 300 50.00 15,000.00 04/21/2009
XX1185268 300 64.00 19,200.00 04/21/2009

XY1065168 200 1.00 200.00 04/21/2009



STATE HIGHWAY ADMINISTRATION OF MARYLAND

Price Index 07/01/2009

ITEM 120820 UNITS EA

DESCRIPTION- DRUMS FOR MAINTENANCE OF TRAFFIC

CONTRACT QUANTITY UNIT PRICE
XY1135168 358 .01
XY1165268 100 64.00
XY1215168 50 63.00
AX7055168 80 90.00
AL8795184 275 58.25
XY1105168 400 45.00
XY1155168 100 87.00
MO5765177N 500 84.00
AL3565130 90 110.00
AX7105168 80 1.00
BA7165126 14 88.00
C03285168 200 .01
XY1115168 100 101.00
XY1155268 100 80.00
HA3285168 75 20.00
AX7035168 100 85.75
AX7145168 150 1.00
CE3415168 12 49.00
XY1015168 25 26.00
XY1125168 500 1.00
XY1165168 100 .01
MO2885176 200 1.00
XX1025868 300 .01
AA4615130 50 56.65
FR4895168R 500 72.00
GA3305168 100 80.00
AX7085168 100 1.00
AX7095168 200 1.00
AX7155168 100 25.00
GA3395130 50 65.00
AX6895168 150 25.00
CA3625174 165 15.00
MO2935168 500 38.00
BA6055180 25 79.00
407D31411 100 .75
AL4315168 200 10.00
AX7045168 80 90.00

TOTAL AMOUNT
3.58
6,400.00
3,150.00
7,200.00
16,018.75
18,000.00
8,700.00
42,000.00
9,900.00
80.00
1,232.00
2.00
10,100.00
8,000.00
1,500.00
8,575.00
150.00
588.00
650.00
500.00
1.00
200.00
3.00
2,832.50
36,000.00
8,000.00
100.00
200.00
2,500.00
3,250.00
3,750.00
2,475.00
19,000.00
1,975.00
75.00
2,000.00
7,200.00
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AWARDED DATE
04/21/2009
04/21/2009
04/21/2009
04/22/2009
04/23/2009
04/23/2009
04/23/2009
04/24/2009
04/28/2009
05/06/2009
05/06/2009
05/06/2009
05/06/2009
05/06/2009
05/07/2009
05/11/2009
05/11/2009
05/11/2009
05/11/2009
05/11/2009
05/11/2009
05/13/2009
05/14/2009
05/18/2009
05/18/2009
05/18/2009
05/20/2009
05/20/2009
05/20/2009
05/21/2009
05/28/2009
05/28/2009
05/28/2009
06/03/2009
06/09/2009
06/09/2009
06/09/2009
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ITEM 120820 UNITS EA
DESCRIPTION— DRUMS FOR MAINTENANCE OF TRAFFIC
CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE
BA8735168 300 1.00 300.00 06/09/2009
FR5075174 20 46.24 924.80 06/09/2009
PG5905168 350 1.00 350.00 06/09/2009
SM8045184 230 90.00 20,700.00 06/09/2009
TA4345168 200 25.00 5,000.00 06/09/2009
MO2895130 30 43.26 1,297.80 06/12/2009
WA1995171R 460 75.00 34,500.00 06/17/2009
MO4505168 232 81.50 18,908.00 06/24/2009
MO5765277 700 65.00 45,500.00 06/24/2009
AL3815168 150 28.00 4,200.00 06/30/2009
PG7435126 22 90.00 1,980.00 06/30/2009
ITEM 120835 UNITS EA
DESCRIPTION—- DRUMS, RENTAL PER DAY
CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE
AX5006114 13,500 7.50 101,250.00 11/25/2008
MOT92008 30,000 .01 300.00 04/15/2009
ITEM 120860 UNITS UD
DESCRIPTION— PORTABLE VARIABLE MESSAGE SIGN
CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE
QA3495177 200 .01 2.00 07/03/2008
WA3225176 10 125.00 1,250.00 07/03/2008
XX9145177 100 100.00 10,000.00 07/03/2008
XX9175177 100 100.00 10,000.00 07/03/2008
MO5555180 14 85.00 1,190.00 07/10/2008
XX9055177 100 100.00 10,000.00 07/14/2008
AX5047414 60 11.00 660.00 07/22/2008
GA3655180 14 125.00 1,750.00 08/05/2008
AX4805176 150 62.00 9,300.00 08/11/2008
AX5047114 200 10.00 2,000.00 08/11/2008
AX5047214 10 50.00 500.00 08/11/2008
AX5047514 120 11.00 1,320.00 08/11/2008
HO3735176 135 125.00 16,875.00 08/11/2008
AX5047314 50 10.00 500.00 08/13/2008
MO4495180 190 1.00 190.00 08/15/2008
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ITEM 120860 UNITS UD
DESCRIPTION— PORTABLE VARIABLE MESSAGE SIGN

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE
BA8015180 100 200.00 20,000.00 08/27/2008
M0O3945187 30 90.00 2,700.00 09/11/2008
WA3235176 30 100.00 3,000.00 09/11/2008
BA8275177 200 90.00 18,000.00 09/16/2008
PG7045126 100 65.00 6,500.00 10/14/2008
AX5047714 10 11.00 110.00 10/27/2008
FR3825280 224 93.00 20,832.00 10/29/2008
AX5006114 90 125.00 11,250.00 11/25/2008
BA9775A72 240 125.00 30,000.00 12/09/2008
MO5325133 50 75.00 3,750.00 12/11/2008
HO4285123 14 150.00 2,100.00 12/19/2008
XX9205177R 50 125.00 6,250.00 01/09/2009
AX5047614R 300 10.40 3,120.00 01/12/2009
CL4425180 150 20.00 3,000.00 01/22/2009
AL3095180 90 100.00 9,000.00 01/27/2009
MO4225180 112 100.00 11,200.00 01/27/2009
SM3475180 150 100.00 15,000.00 01/27/2009
BA6275180 180 88.00 15,840.00 02/04/2009
CE3185177 56 97.20 5,443.20 02/04/2009
MO5785177 60 100.00 6,000.00 02/04/2009
BA5645177 39 45.00 1,755.00 02/05/2009
PG7355168 150 50.00 7,500.00 02/12/2009
FR4535168 45 69.00 3,105.00 02/18/2009
GA3425168 75 90.00 6,750.00 02/18/2009
AA4105174 30 55.00 1,650.00 02/23/2009
MO2775168 240 60.00 14,400.00 02/26/2009
PG5485168R 150 50.00 7,500.00 03/06/2009
PG6895180 60 100.00 6,000.00 03/06/2009
BA5655180 60 105.00 6,300.00 03/17/2009
GA3095168 70 85.00 5,950.00 03/18/2009
WA3465177 90 95.00 8,550.00 03/18/2009
424D51410 250 .01 2.50 03/20/2009
CL3365177 28 94.50 2,646.00 03/30/2009
FR4785168 28 130.00 3,640.00 03/30/2009
MO5445176 60 61.80 3,708.00 03/30/2009
CL3495180 150 85.00 12,750.00 03/31/2009

FR6185177 30 95.00 2,850.00 03/31/2009



STATE HIGHWAY ADMINISTRATION OF MARYLAND

Price Index 07/01/2009

ITEM 120860 UNITS UD
DESCRIPTION- PORTABLE VARIABLE MESSAGE SIGN
CONTRACT QUANTITY UNIT PRICE
QA4585177 200 .01
TA3415177 200 130.00
BA3285180 84 60.00
BA8705177 400 84.00
FR6205177 80 128.00
5281371411 5 .01
AL3915174 30 80.00
FR5685177 80 95.00
XX1045168 150 85.00
XX1085268 150 97.00
XX1145868 100 75.00
XX1205268 100 75.00
MOT92008 50 50.00
AL4225168 95 105.00
XX1025968 150 90.00
XX1185268 150 1.00
XY1135168 214 105.00
XY1165268 100 96.00
XY1215168 20 105.00
AL8795184 460 97.00
XY1105168 20 125.00
XY1155168 100 125.00
MO5765177N 167 98.60
AL3565130 60 85.00
BA7165126 25 25.00
C03285168 150 .01
XX1055868 100 55.00
XX1075368 100 100.00
XX1175268 100 55.00
XY1115168 10 80.00
XY1155268 100 45.00
FR6215168 100 1.00
HA3285168 45 105.00
CE3415168 120 45.00
XY1165168 100 110.00
MO2885176 28 128.75
XX1025868 150 105.00

TOTAL AMOUNT
2.00
26,000.00
5,040.00
33,600.00
10,240.00
0.05
2,400.00
7,600.00
12,750.00
14,550.00
7,500.00
7,500.00
2,500.00
9,975.00
13,500.00
150.00
22,470.00
9,600.00
2,100.00
44,620.00
2,500.00
12,500.00
16,466.20
5,100.00
625.00
1.50
5,500.00
10,000.00
5,500.00
800.00
4,500.00
100.00
4,725.00
5,400.00
11,000.00
3,605.00
15,750.00
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AWARDED DATE
03/31/2009
03/31/2009
04/01/2009
04/01/2009
04/01/2009
04/02/2009
04/06/2009
04/06/2009
04/06/2009
04/06/2009
04/09/2009
04/13/2009
04/15/2009
04/21/2009
04/21/2009
04/21/2009
04/21/2009
04/21/2009
04/21/2009
04/23/2009
04/23/2009
04/23/2009
04/24/2009
04/28/2009
05/06/2009
05/06/2009
05/06/2009
05/06/2009
05/06/2009
05/06/2009
05/06/2009
05/07/2009
05/07/2009
05/11/2009
05/11/2009
05/13/2009
05/14/2009
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ITEM 120860 UNITS UD
DESCRIPTION— PORTABLE VARIABLE MESSAGE SIGN
CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE
FR4895168R 130 84.00 10,920.00 05/18/2009
GA3305168 80 85.00 6,800.00 05/18/2009
MO2935168 15 165.00 2,475.00 05/28/2009
BA6055180 120 88.00 10,560.00 06/03/2009
BA8735168 90 25.00 2,250.00 06/09/2009
PG5905168 20 150.00 3,000.00 06/09/2009
SM8045184 60 120.00 7,200.00 06/09/2009
TA4345168 200 .01 2.00 06/09/2009
WA1995171R 400 1.00 400.00 06/17/2009
MO4505168 106 128.75 13,647.50 06/24/2009
MO5765277 225 100.00 22,500.00 06/24/2009
AL3815168 70 40.00 2,800.00 06/30/2009
ITEM 120880 UNITS UD
DESCRIPTION—- TRUCK MOUNTED ATTENUATOR
CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE
4260671410 75 75.00 5,625.00 07/22/2008
XX3215185 10 800.00 8,000.00 09/11/2008
406D31410 10 450.00 4,500.00 10/08/2008
XX2245185 10 1,500.00 15,000.00 10/14/2008
XX6315185 10 700.00 7,000.00 10/27/2008
415D11411R2 50 50.00 2,500.00 11/14/2008
AX5095186R 50 300.00 15,000.00 01/27/2009
BA6275180 60 125.00 7,500.00 02/04/2009
XY1065168 20 285.00 5,700.00 04/21/2009
XY1135168 136 160.00 21,760.00 04/21/2009
XY1105168 40 750.00 30,000.00 04/23/2009
AA4615130 5 463.50 2,317.50 05/18/2009
407D31411 200 1.50 300.00 06/09/2009
ITEM 120890 UNITS UD
DESCRIPTION— PROTECTION VEHICLE
CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE
QA3495177 100 .01 1.00 07/03/2008
WA3225176 40 650.00 26,000.00 07/03/2008
AX5047414 350 1.00 350.00 07/22/2008
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ITEM 120890 UNITS UD
DESCRIPTION— PROTECTION VEHICLE

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE
QA2335G76 33 .01 0.33 07/31/2008
CA3165130R 43 825.00 35,475.00 08/05/2008
AX4805176 150 475.00 71,250.00 08/11/2008
AX5047514 500 50.00 25,000.00 08/11/2008
AX5047314 250 130.00 32,500.00 08/13/2008
MO4495180 190 1.00 190.00 08/15/2008
BA6765177 120 175.00 21,000.00 08/18/2008
AX3225124 15 150.00 2,250.00 08/20/2008
BA8015180 100 200.00 20,000.00 08/27/2008
MO3945187 30 400.00 12,000.00 09/11/2008
WA3235176 60 56.00 3,360.00 09/11/2008
XX4155185 10 100.00 1,000.00 09/12/2008
BA8275177 400 230.00 92,000.00 09/16/2008
WI3815177 30 1.00 30.00 09/19/2008
AX3235124 15 20.00 300.00 09/24/2008
XX3205185 10 50.00 500.00 09/29/2008
BA8075180R 100 100.00 10,000.00 10/02/2008
AX5047714 125 575.00 71,875.00 10/27/2008
XX4165185 20 600.00 12,000.00 10/29/2008
AX5006114 150 475.00 71,250.00 11/25/2008
BAQ775A72 200 375.00 75,000.00 12/09/2008
WI3285374 100 133.56 13,356.00 12/09/2008
XX3495185 20 135.00 2,700.00 01/07/2009
4100161410SB 80 670.00 53,600.00 01/12/2009
4290161411SB 50 60.00 3,000.00 01/12/2009
AX5047614R 100 180.00 18,000.00 01/12/2009
CL4425180 250 10.00 2,500.00 01/22/2009
MO5785177 180 300.00 54,000.00 02/04/2009
XX4295185 10 800.00 8,000.00 02/04/2009
BA5645177 19 440.00 8,360.00 02/05/2009
PG7355168 150 30.00 4,500.00 02/12/2009
FR4535168 45 160.00 7,200.00 02/18/2009
AA4105174 30 155.00 4,650.00 02/23/2009
MO2775168 240 144.00 34,560.00 02/26/2009
PG5485168R 150 50.00 7,500.00 03/06/2009
PG6895180 75 500.00 37,500.00 03/06/2009

WI3885177 30 1.00 30.00 03/06/2009
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ITEM 120890 UNITS UD
DESCRIPTION— PROTECTION VEHICLE

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE
WI3895177 30 1.00 30.00 03/06/2009
WA3465177 70 435.00 30,450.00 03/18/2009
CL3365177 120 200.00 24,000.00 03/30/2009
MO5445176 80 1.00 80.00 03/30/2009
FR6185177 30 450.00 13,500.00 03/31/2009
AX1035168 180 150.00 27,000.00 04/01/2009
BA8705177 400 169.00 67,600.00 04/01/2009
FR6205177 60 510.00 30,600.00 04/01/2009
FR5685177 80 480.00 38,400.00 04/06/2009
XX1045168 150 175.00 26,250.00 04/06/2009
XX1085268 150 1.00 150.00 04/06/2009
AX6205168 70 150.00 10,500.00 04/14/2009
MOT92008 1,700 400.00 680,000.00 04/15/2009
AL4225168 95 195.00 18,525.00 04/21/2009
WI16495180 70 150.00 10,500.00 04/21/2009
XX1025968 150 175.00 26,250.00 04/21/2009
XX1185268 150 1.00 150.00 04/21/2009
MO5765177N 25 730.00 18,250.00 04/24/2009
BA7165126 25 25.00 625.00 05/06/2009
C03285168 150 .01 1.50 05/06/2009
DO3705168 30 1.00 30.00 05/06/2009
FR6215168 60 1.00 60.00 05/07/2009
AX7145168 80 100.00 8,000.00 05/11/2009
MO2885176 80 1.00 80.00 05/13/2009
XX1025868 150 150.00 22,500.00 05/14/2009
AA4615130 5 327.25 1,636.25 05/18/2009
FR4895168R 130 525.00 68,250.00 05/18/2009
GA3305168 70 175.00 12,250.00 05/18/2009
AX7085168 80 100.00 8,000.00 05/20/2009
AX7095168 60 75.00 4,500.00 05/20/2009
AX7155168 70 100.00 7,000.00 05/20/2009
AX6895168 107 100.00 10,700.00 05/28/2009
CA3625174 50 1.00 50.00 05/28/2009
M0O2935168 30 500.00 15,000.00 05/28/2009
AL4315168 300 135.00 40,500.00 06/09/2009
BA8735168 90 50.00 4,500.00 06/09/2009

PG5905168 180 148.00 26,640.00 06/09/2009



ITEM

DESCRIPTION— PROTECTION VEHICLE

CONTRACT
TA4345168
AX7225168
MO4505168
MO5765277
PG7435126

ITEM

CONTRACT
FR3825280
BAQ775A72
WA3325180

ITEM

CONTRACT
FR3825280
BA9775A72
WA3325180

STATE HIGHWAY ADMINISTRATION OF MARYLAND
07/01/2009

Price Index

120890 UNITS UD
QUANTITY UNIT PRICE
200 .01
20 495.00
180 464.00
31 450.00
5 550.00

120895 UNITS LF

DESCRIPTION- REMOVABLE RUMBLE STRIPS

QUANTITY UNIT PRICE
8,000 3.50
2,300 5.25
800 10.50

120900 UNITS UD

DESCRIPTION- SPEED DISPLAY TRAILER

QUANTITY UNIT PRICE
180 41.00
170 45.00
60 100.00

120905 UNITS UD

ITEM

DESCRIPTION- TRUCK MOUNTED VARIABLE MESSAGE SIGN (TVMS)

CONTRACT
BA6765177
BA4855187
BA9775A72
S04215180
HO4265180
AA2185124

ITEM

QUANTITY
60
30
200
80
50
60

121013

UNIT PRICE
200.00
480.00
210.00

10.00
100.00
125.00

UNITS EA

TOTAL AMOUNT
2.00
9,900.00
83,520.00
13,950.00
2,750.00

TOTAL AMOUNT
28,000.00
12,075.00

8,400.00

TOTAL AMOUNT
7,380.00
7,650.00
6,000.00

TOTAL AMOUNT
12,000.00
14,400.00
42,000.00

800.00
5,000.00
7,500.00
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AWARDED DATE
06/09/2009
06/16/2009
06/24/2009
06/24/2009
06/30/2009

AWARDED DATE
10/29/2008
12/09/2008
02/19/2009

AWARDED DATE
10/29/2008
12/09/2008
02/19/2009

AWARDED DATE
08/18/2008
09/19/2008
12/09/2008
12/22/2008
01/27/2009
05/06/2009

DESCRIPTION—- TEMPORARY TYPE E TRAFFIC BARRIER END TREATMENT 3 BAYS, ANY WIDTH

CONTRACT
MO5445176

QUANTITY
4

UNIT PRICE
3,393.85

TOTAL AMOUNT
13,575.40

AWARDED DATE
03/30/2009



ITEM

STATE HIGHWAY ADMINISTRATION OF MARYLAND

Price Index

121013

UNITS EA

07/01/2009

Page 60

DESCRIPTION— TEMPORARY TYPE E TRAFFIC BARRIER END TREATMENT 3 BAYS, ANY WIDTH

CONTRACT
WI16495180

ITEM

QUANTITY
2

121031

UNIT PRICE

11,500.00

UNITS EA

TOTAL AMOUNT
23,000.00

AWARDED DATE
04/21/2009

DESCRIPTION— TEMPORARY TYPE E TRAFFIC BARRIER END TREATMENT 6 BAYS,ANY WIDTH

CONTRACT
BA3285180

ITEM

QUANTITY
2

121049

UNIT PRICE

3,000.00

UNITS EA

TOTAL AMOUNT
6,000.00

AWARDED DATE
04/01/2009

DESCRIPTION— TEMPORARY TYPE E TRAFFIC BARRIER END TREATMENT 9 BAYS, ANY WIDTH

CONTRACT
BA6275180
MO5765177N
MO5765277

ITEM

QUANTITY
2
4
4

121060

UNIT PRICE

8,000.00
14,600.00
6,550.00

UNITS EA

TOTAL AMOUNT
16,000.00
58,400.00
26,200.00

AWARDED DATE
02/04/2009
04/24/2009
06/24/2009

DESCRIPTION- REMOVE AND RESET TEMPORARY TYPE E TRAFFIC BARRIER END TREATMENT, ANY

CONTRACT
BA6275180

ITEM

BAYS, ANY WIDTH
QUANTITY

2

121065

UNIT PRICE

1,000.00

UNITS EA

TOTAL AMOUNT
2,000.00

DESCRIPTION— REPAIR TEMPORARY TRAFFIC BARRIER END TREATMENT, ANY TYPE

CONTRACT
BA6275180

ITEM

QUANTITY
2

121114

UNIT PRICE

500.00

UNITS EA

TOTAL AMOUNT
1,000.00

AWARDED DATE
02/04/2009

AWARDED DATE
02/04/2009

DESCRIPTION—- TEMPORARY TYPE E TRAFFIC BARRIER END TREATMENT 12 BAYS,UP TO 3 FEET WIDE

CONTRACT
M0O4185187

ITEM

CONTRACT
MO5555180

QUANTITY
1

121150

QUANTITY
50

UNIT PRICE

9,000.00

UNITS LF
DESCRIPTION— PRECAST TEMPORARY 32 INCH F SHAPE CONCRETE TRAFFIC BARRIER

UNIT PRICE

30.00

TOTAL AMOUNT
9,000.00

TOTAL AMOUNT
1,500.00

AWARDED DATE
08/18/2008

AWARDED DATE
07/10/2008
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ITEM 121150 UNITS LF
DESCRIPTION— PRECAST TEMPORARY 32 INCH F SHAPE CONCRETE TRAFFIC BARRIER

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE
CA3165130R 360 18.00 6,480.00 08/05/2008
GA3655180 2,200 15.00 33,000.00 08/05/2008
MO04185187 535 20.00 10,700.00 08/18/2008
HA2825176 625 30.00 18,750.00 09/11/2008
WA3235176 4,800 19.45 93,360.00 09/11/2008
PG7045126 570 30.00 17,100.00 10/14/2008
FR3825280 10,000 15.00 150,000.00 10/29/2008
AL3095180 1,310 35.00 45,850.00 01/27/2009
HO4265180 700 30.00 21,000.00 01/27/2009
MO4225180 575 25.00 14,375.00 01/27/2009
SM3475180 1,250 15.00 18,750.00 01/27/2009
BA6275180 3,500 22.75 79,625.00 02/04/2009
FR4535168 700 22.50 15,750.00 02/18/2009
WA3325180 740 15.00 11,100.00 02/19/2009
PG6895180 1,420 25.00 35,500.00 03/06/2009
BA5655180 535 17.00 9,095.00 03/17/2009
FR4785168 1,400 17.00 23,800.00 03/30/2009
MO5445176 1,000 1.00 1,000.00 03/30/2009
CL3495180 400 22.00 8,800.00 03/31/2009
BA3285180 2,110 10.00 21,100.00 04/01/2009
WI16495180 220 25.00 5,500.00 04/21/2009
MO5765177N 21,000 26.00 546,000.00 04/24/2009
BA7165126 1,716 13.00 22,308.00 05/06/2009
MO2885176 1,000 24.85 24,850.00 05/13/2009
AA4615130 1,250 28.07 35,087.50 05/18/2009
FR4895168R 600 23.00 13,800.00 05/18/2009
CA3625174 300 10.00 3,000.00 05/28/2009
BA6055180 340 34.50 11,730.00 06/03/2009
MO5765277 21,000 17.75 372,750.00 06/24/2009
PG7435126 845 12.00 10,140.00 06/30/2009
AL8795184 40 39.25 1,570.00 04/23/2009
AL8795184 70 42.50 2,975.00 04/23/2009
AL8795184 790 35.00 27,650.00 04/23/2009
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ITEM 130840 UNITS LS

DESCRIPTION— CONSTRUCTION STAKEOUT

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE
QA3495177 1 1,500.00 1,500.00 07/03/2008
WA3225176 1 5,000.00 5,000.00 07/03/2008
MO5555180 1 18,000.00 18,000.00 07/10/2008
QA2335G76 1 4,500.00 4,500.00 07/31/2008
CA3165130R 1 5,000.00 5,000.00 08/05/2008
GA3655180 1 5,000.00 5,000.00 08/05/2008
HO3735176 1 5,000.00 5,000.00 08/11/2008
BA6765177 1 6,500.00 6,500.00 08/18/2008
MO4185187 1 11,500.00 11,500.00 08/18/2008
HA2825176 1 55,000.00 55,000.00 09/11/2008
MO3945187 1 5,000.00 5,000.00 09/11/2008
WA3235176 1 14,170.00 14,170.00 09/11/2008
BA4855187 1 15,750.00 15,750.00 09/19/2008
AX3765960 1 13,729.87 13,729.87 10/02/2008
PG7045126 1 14,400.00 14,400.00 10/14/2008
FR3825280 1 50,000.00 50,000.00 10/29/2008
415D11411R2 1 5,000.00 5,000.00 11/14/2008
FR5675181 1 5,500.00 5,500.00 12/08/2008
BA9775A72 1 300,000.00 300,000.00 12/09/2008
WI13285374 1 17,880.00 17,880.00 12/09/2008
HO4285123 1 7,500.00 7,500.00 12/19/2008
S04215180 1 30,000.00 30,000.00 12/22/2008
AL3095180 1 84,500.00 84,500.00 01/27/2009
HO4265180 1 7,000.00 7,000.00 01/27/2009
MO4225180 1 10,000.00 10,000.00 01/27/2009
SM3475180 1 6,000.00 6,000.00 01/27/2009
BA6275180 1 2,000.00 2,000.00 02/04/2009
CE3185177 1 19,702.70 19,702.70 02/04/2009
MO5785177 1 12,000.00 12,000.00 02/04/2009
BA5645177 1 5,100.00 5,100.00 02/05/2009
WA4015188 1 1,650.00 1,650.00 02/13/2009
FR4535168 1 35,000.00 35,000.00 02/18/2009
GA3425168 1 25,000.00 25,000.00 02/18/2009
WA3325180 1 2,000.00 2,000.00 02/19/2009
AA4105174 1 10,000.00 10,000.00 02/23/2009
MO2775168 1 1.00 1.00 02/26/2009
PG6895180 1 2,500.00 2,500.00 03/06/2009
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ITEM 130840 UNITS LS
DESCRIPTION— CONSTRUCTION STAKEOUT

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE
MO5315184 1 30,000.00 30,000.00 03/11/2009
BA5655180 1 6,000.00 6,000.00 03/17/2009
GA3095168 1 10,000.00 10,000.00 03/18/2009
WA3465177 1 10,000.00 10,000.00 03/18/2009
CL3365177 1 12,000.00 12,000.00 03/30/2009
FR4785168 1 20,000.00 20,000.00 03/30/2009
MO5445176 1 6,121.63 6,121.63 03/30/2009
CL3495180 1 9,000.00 9,000.00 03/31/2009
FR6185177 1 11,200.00 11,200.00 03/31/2009
QA4585177 1 1,000.00 1,000.00 03/31/2009
TA3415177 1 2,500.00 2,500.00 03/31/2009
AX1035168 1 5,000.00 5,000.00 04/01/2009
BA3285180 1 15,000.00 15,000.00 04/01/2009
BA8705177 1 4,400.00 4,400.00 04/01/2009
FR6205177 1 6,000.00 6,000.00 04/01/2009
AL3915174 1 8,000.00 8,000.00 04/06/2009
FR5685177 1 5,100.00 5,100.00 04/06/2009
AL4225168 1 4,400.00 4,400.00 04/21/2009
CL4345174 1 2,500.00 2,500.00 04/21/2009
WI16495180 1 2,200.00 2,200.00 04/21/2009
XY1165268 1 6,000.00 6,000.00 04/21/2009
AL8795184 1 102,100.00 102,100.00 04/23/2009
XY1155168 1 19,700.00 19,700.00 04/23/2009
MO5765177N 1 51,700.00 51,700.00 04/24/2009
AL3565130 1 15,000.00 15,000.00 04/28/2009
BA7165126 1 42,500.00 42,500.00 05/06/2009
C03285168 1 1,000.00 1,000.00 05/06/2009
XY1155268 1 25,000.00 25,000.00 05/06/2009
FR6215168 1 11,000.00 11,000.00 05/07/2009
HA3285168 1 1.00 1.00 05/07/2009
AX7145168 1 1,500.00 1,500.00 05/11/2009
CE3415168 1 6,320.00 6,320.00 05/11/2009
XY1165168 1 43,271.10 43,271.10 05/11/2009
MO2885176 1 7,149.23 7,149.23 05/13/2009
AA4615130 1 8,745.73 8,745.73 05/18/2009
FR4895168R 1 10,000.00 10,000.00 05/18/2009
GA3305168 1 19,400.00 19,400.00 05/18/2009



STATE HIGHWAY ADMINISTRATION OF MARYLAND
07/01/2009

Price Index
ITEM 130840 UNITS LS
DESCRIPTION— CONSTRUCTION STAKEOUT
CONTRACT QUANTITY UNIT PRICE
AX7085168 1 1,500.00
AX7095168 1 1,000.00
AX7155168 1 2,000.00
GA3395130 1 17,000.00
AX6895168 1 2,000.00
CA3625174 1 20,000.00
M0O2935168 1 13,500.00
BA6055180 1 15,000.00
AL4315168 1 7,500.00
BA8735168 1 4,000.00
FR5075174 1 7,450.08
PG5905168 1 1,000.00
SM8045184 1 26,600.00
TA4345168 1 1,000.00
M0O2895130 1 3,565.88
WA1995171R 1 75,000.00
MO4505168 1 14,000.00
MO5765277 1 31,500.00
AL3815168 1 5,100.00
PG7435126 1 8,000.00
ITEM 130850 UNITS LS
DESCRIPTION— MOBILIZATION
CONTRACT QUANTITY UNIT PRICE
QA3495177 1 35,000.00
WA3225176 1 30,000.00
XX9145177 1 .01
XX9175177 1 .01
MO5555180 1 79,000.00
XX9055177 1 .01
QA2335G76 1 7,000.00
XX3945133 1 90,000.00
XX4245185 1 300,000.00
XX4435185 1 300,000.00
GA3655180 1 111,000.00
XX3365185 1 200,000.00

TOTAL AMOUNT
1,500.00
1,000.00
2,000.00

17,000.00
2,000.00
20,000.00
13,500.00
15,000.00
7,500.00
4,000.00
7,450.08
1,000.00
26,600.00
1,000.00
3,565.88
75,000.00
14,000.00
31,500.00
5,100.00
8,000.00

TOTAL AMOUNT
35,000.00
30,000.00

0.01

0.01
79,000.00
0.01
7,000.00
90,000.00
300,000.00
300,000.00
111,000.00
200,000.00
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AWARDED DATE
05/20/2009
05/20/2009
05/20/2009
05/21/2009
05/28/2009
05/28/2009
05/28/2009
06/03/2009
06/09/2009
06/09/2009
06/09/2009
06/09/2009
06/09/2009
06/09/2009
06/12/2009
06/17/2009
06/24/2009
06/24/2009
06/30/2009
06/30/2009

AWARDED DATE
07/03/2008
07/03/2008
07/03/2008
07/03/2008
07/10/2008
07/14/2008
07/31/2008
07/31/2008
07/31/2008
07/31/2008
08/05/2008
08/05/2008
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ITEM 130850 UNITS LS

DESCRIPTION— MOBILIZATION

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE
AX4805176 1 90,000.00 90,000.00 08/11/2008
HO3735176 1 30,000.00 30,000.00 08/11/2008
MO4495180 1 100,000.00 100,000.00 08/15/2008
BA6765177 1 90,000.00 90,000.00 08/18/2008
MO4185187 1 41,500.00 41,500.00 08/18/2008
HA2825176 1 40,000.00 40,000.00 09/11/2008
MO3945187 1 44,000.00 44,000.00 09/11/2008
WA3235176 1 213,340.00 213,340.00 09/11/2008
XX3215185 1 200,000.00 200,000.00 09/11/2008
XX4155185 1 120,000.00 120,000.00 09/12/2008
BA8275177 1 430,000.00 430,000.00 09/16/2008
BA4855187 1 186,103.03 186,103.03 09/19/2008
XX3205185 1 120,000.00 120,000.00 09/29/2008
AX3765960 1 23,782.63 23,782.63 10/02/2008
PG7045126 1 66,050.00 66,050.00 10/14/2008
XX2245185 1 200,000.00 200,000.00 10/14/2008
XX6315185 1 300,000.00 300,000.00 10/27/2008
FR3825280 1 310,000.00 310,000.00 10/29/2008
XX4165185 1 75,000.00 75,000.00 10/29/2008
FR5675181 1 55,300.00 55,300.00 12/08/2008
BA9775A72 1 3,310,000.00 3,310,000.00 12/09/2008
WI3285374 1 244,394.07 244,394.07 12/09/2008
MO5325133 1 50,000.00 50,000.00 12/11/2008
HO4285123 1 20,000.00 20,000.00 12/19/2008
S04215180 1 220,000.00 220,000.00 12/22/2008
XX4285185 1 175,000.00 175,000.00 12/22/2008
XX3495185 1 175,000.00 175,000.00 01/07/2009
XX9205177R 1 .01 0.01 01/09/2009
CL4425180 1 75,000.00 75,000.00 01/22/2009
AX3785760 1 5,000.00 5,000.00 01/23/2009
AL3095180 1 18,500.00 18,500.00 01/27/2009
AX5095186R 1 150,000.00 150,000.00 01/27/2009
HO4265180 1 94,491.00 94,491.00 01/27/2009
MO4225180 1 37,271.50 37,271.50 01/27/2009
SM3475180 1 120,000.00 120,000.00 01/27/2009
BA6275180 1 15,000.00 15,000.00 02/04/2009
CE3185177 1 63,895.00 63,895.00 02/04/2009
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ITEM 130850 UNITS LS

DESCRIPTION— MOBILIZATION

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE
MO5785177 1 201,000.00 201,000.00 02/04/2009
XX4295185 1 120,000.00 120,000.00 02/04/2009
BA5645177 1 47,550.00 47,550.00 02/05/2009
XX1095268 1 52,450.00 52,450.00 02/12/2009
FR4535168 1 143,000.00 143,000.00 02/18/2009
GA3425168 1 42,000.00 42,000.00 02/18/2009
XX1195368 1 62,355.00 62,355.00 02/18/2009
XX1225368 1 59,522.00 59,522.00 02/18/2009
XX1235368 1 53,782.00 53,782.00 02/18/2009
XX4305168 1 300,000.00 300,000.00 02/18/2009
WA3325180 1 24,000.00 24,000.00 02/19/2009
AA4105174 1 132,000.00 132,000.00 02/23/2009
XX4275185 1 300,000.00 300,000.00 02/25/2009
MO2775168 1 115,000.00 115,000.00 02/26/2009
PG6895180 1 68,500.00 68,500.00 03/06/2009
MO5315184 1 80,000.00 80,000.00 03/11/2009
BA5655180 1 155,000.00 155,000.00 03/17/2009
XX4315185 1 50,000.00 50,000.00 03/17/2009
GA3095168 1 57,975.00 57,975.00 03/18/2009
WA3465177 1 110,000.00 110,000.00 03/18/2009
CL3365177 1 50,000.00 50,000.00 03/30/2009
FR4785168 1 100,000.00 100,000.00 03/30/2009
MO5445176 1 74,550.94 74,550.94 03/30/2009
CL3495180 1 80,000.00 80,000.00 03/31/2009
FR6185177 1 18,000.00 18,000.00 03/31/2009
QA4585177 1 25,000.00 25,000.00 03/31/2009
TA3415177 1 55,000.00 55,000.00 03/31/2009
AX1035168 1 89,500.00 89,500.00 04/01/2009
BA3285180 1 457,398.03 457,398.03 04/01/2009
BA8705177 1 274,423.23 274,423.23 04/01/2009
FR6205177 1 65,000.00 65,000.00 04/01/2009
FR5685177 1 87,000.00 87,000.00 04/06/2009
XX1045168 1 133,000.00 133,000.00 04/06/2009
XX1085268 1 106,800.00 106,800.00 04/06/2009
XX1145868 1 .01 0.01 04/09/2009
XX1205268 1 .01 0.01 04/13/2009
AL4225168 1 65,000.00 65,000.00 04/21/2009
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ITEM 130850 UNITS LS

DESCRIPTION— MOBILIZATION

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE
CL4345174 1 10,002.00 10,002.00 04/21/2009
WI16495180 1 327,000.00 327,000.00 04/21/2009
XX1025968 1 165,000.00 165,000.00 04/21/2009
XX1185268 1 114,500.00 114,500.00 04/21/2009
XY1065168 1 35,000.00 35,000.00 04/21/2009
XY1135168 1 198,978.18 198,978.18 04/21/2009
XY1165268 1 193,440.00 193,440.00 04/21/2009
XY1215168 1 97,000.00 97,000.00 04/21/2009
AL8795184 1 113,000.00 113,000.00 04/23/2009
XY1105168 1 70,000.00 70,000.00 04/23/2009
XY1155168 1 200,000.00 200,000.00 04/23/2009
MO5765177N 1 575,628.56 575,628.56 04/24/2009
AL3565130 1 23,000.00 23,000.00 04/28/2009
BA7165126 1 111,000.00 111,000.00 05/06/2009
C03285168 1 27,000.00 27,000.00 05/06/2009
XX1055868 1 .01 0.01 05/06/2009
XX1075368 1 133,668.00 133,668.00 05/06/2009
XX1175268 1 .01 0.01 05/06/2009
XY1115168 1 156,500.00 156,500.00 05/06/2009
XY1155268 1 202,000.00 202,000.00 05/06/2009
FR6215168 1 180,000.00 180,000.00 05/07/2009
HA3285168 1 60,289.73 60,289.73 05/07/2009
AX7145168 1 21,000.00 21,000.00 05/11/2009
CE3415168 1 4,035.48 4,035.48 05/11/2009
XX4325185 1 25,000.00 25,000.00 05/11/2009
XY1015168 1 108,500.00 108,500.00 05/11/2009
XY1125168 1 162,000.00 162,000.00 05/11/2009
XY1165168 1 205,000.00 205,000.00 05/11/2009
MO2885176 1 47,213.09 47,213.09 05/13/2009
XX4335185 1 25,000.00 25,000.00 05/13/2009
XX1025868 1 140,573.05 140,573.05 05/14/2009
AA4615130 1 19,350.00 19,350.00 05/18/2009
FR4895168R 1 149,000.00 149,000.00 05/18/2009
GA3305168 1 30,000.00 30,000.00 05/18/2009
AX7085168 1 14,230.00 14,230.00 05/20/2009
AX7095168 1 6,414.00 6,414.00 05/20/2009
AX7155168 1 10,000.00 10,000.00 05/20/2009
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ITEM 130850 UNITS LS
DESCRIPTION— MOBILIZATION
CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE
GA3395130 1 14,500.00 14,500.00 05/21/2009
XX3565168 1 100,000.00 100,000.00 05/21/2009
AX6895168 1 10,000.00 10,000.00 05/28/2009
CA3625174 1 80,000.00 80,000.00 05/28/2009
M0O2935168 1 238,500.00 238,500.00 05/28/2009
BA6055180 1 80,000.00 80,000.00 06/03/2009
AL4315168 1 70,000.00 70,000.00 06/09/2009
BA8735168 1 48,500.00 48,500.00 06/09/2009
FR5075174 1 11,154.02 11,154.02 06/09/2009
PG5905168 1 82,303.75 82,303.75 06/09/2009
TA4345168 1 333,520.00 333,520.00 06/09/2009
XX3555168 1 70,000.00 70,000.00 06/09/2009
M0O2895130 1 12,024.60 12,024.60 06/12/2009
WA1995171R 1 500,000.00 500,000.00 06/17/2009
MO4505168 1 80,000.00 80,000.00 06/24/2009
MO5765277 1 638,900.00 638,900.00 06/24/2009
AL3815168 1 13,000.00 13,000.00 06/30/2009
PG7435126 1 17,000.00 17,000.00 06/30/2009
SM8045184 1 108,000.00 108,000.00 06/09/2009
SM8045184 1 222,200.00 222,200.00 06/09/2009
ITEM UNITS HR
DESCRIPTION—- ON-THE-JOB TRAINING
CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE
HA2825176 1,000 .80 800.00 09/11/2008
BA8275177 1,000 .80 800.00 09/16/2008
FR3825280 3,000 .80 2,400.00 10/29/2008
BA9775A72 4,000 .80 3,200.00 12/09/2008
WI3285374 2,000 .80 1,600.00 12/09/2008
AL3095180 1,000 .80 800.00 01/27/2009
BA3285180 1,000 .80 800.00 04/01/2009
WI16495180 2,000 .80 1,600.00 04/21/2009
MO5765177N 1,000 .80 800.00 04/24/2009
AX7105168 3,000 .80 2,400.00 05/06/2009
AX7035168 3,000 .80 2,400.00 05/11/2009
WO06345270 4,000 .80 3,200.00 05/11/2009
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ITEM 130900 UNITS HR
DESCRIPTION—- ON-THE-JOB TRAINING
CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE
AX7045168 1,000 .80 800.00 06/09/2009
SM8045184 2,000 .80 1,600.00 06/09/2009
WA1995171R 1,000 .80 800.00 06/17/2009
MO5765277 1,000 .80 800.00 06/24/2009
ITEM 131000 UNITS LS
DESCRIPTION- CPM PROJECT SCHEDULE
CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE
HA2825176 1 4,200.00 4,200.00 09/11/2008
PG7045126 1 6,500.00 6,500.00 10/14/2008
FR3825280 1 20,000.00 20,000.00 10/29/2008
BA9775A72 1 53,000.00 53,000.00 12/09/2008
504215180 1 7,500.00 7,500.00 12/22/2008
MO4225180 1 5,000.00 5,000.00 01/27/2009
SM3475180 1 2,500.00 2,500.00 01/27/2009
PG6895180 1 5,000.00 5,000.00 03/06/2009
BA3285180 1 3,000.00 3,000.00 04/01/2009
MO5765177N 1 16,700.00 16,700.00 04/24/2009
BA7165126 1 10,000.00 10,000.00 05/06/2009
BA6055180 1 14,000.00 14,000.00 06/03/2009
SM8045184 1 18,000.00 18,000.00 06/09/2009
MO5765277 1 22,500.00 22,500.00 06/24/2009
ITEM 199000 UNITS EA
DESCRIPTION— CONES FOR MAINTENANCE OF TRAFFIC
CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE
AX5047414 300 6.00 1,800.00 07/22/2008
AX5047114 700 7.50 5,250.00 08/11/2008
AX5047214 100 7.50 750.00 08/11/2008
AX5047514 300 7.13 2,139.00 08/11/2008
415D71410 100 25.00 2,500.00 10/27/2008
AX5047714 500 8.25 4,125.00 10/27/2008
5281531410 200 .01 2.00 12/29/2008
5281631410 200 .01 2.00 12/29/2008
AX5047614R 200 7.50 1,500.00 01/12/2009
424D51410 400 .01 4.00 03/20/2009



ITEM

CONTRACT
528D21411
5281371411
XY1065168
XY1135168
XY1215168
XY1105168
XY1115168
XY1015168

STATE HIGHWAY ADMINISTRATION OF MARYLAND

Price Index 07/01/2009

199000 UNITS EA
DESCRIPTION—- CONES FOR MAINTENANCE OF TRAFFIC

QUANTITY UNIT PRICE

200 .01

100 .01

300 20.00

600 100.00

200 21.00

800 .01

200 21.70

200 11.00

250 110.00

XY1125168

ITEM

199005 UNITS LF

DESCRIPTION- 4 INCH TEMPORARY PAVEMENT STRIPING TAPE

CONTRACT
XX9145177
XX9175177
XX9055177
AX4805176
XX4125477
XX4125377
MO3945187
XX9205177R
XX1145868
XX1205268
XY1065168
XY1135168
XY1165268
XY1105168
XY1155168
XX1055868
XX1075368
XX1175268
XY1155268
XY1125168
XY1165168
M0O2895130

QUANTITY UNIT PRICE
5,000 1.25
5,000 1.25
5,000 1.25

115,000 1.10
4,000 1.35
3,000 2.00
5,194 121
5,000 1.15
5,000 .95
5,000 1.00
4,700 .90

86,216 .78
7,999 1.55
7,800 4.00
7,999 1.50
5,000 1.00
5,000 2.65
5,000 1.00
7,999 1.15

500,000 .01
7,999 .10
1,800 1.03

TOTAL AMOUNT

2.00

1.00

6,000.00
60,000.00
4,200.00

8.00

4,340.00

2,200.00
27,500.00

TOTAL AMOUNT
6,250.00
6,250.00
6,250.00

126,500.00
5,400.00
6,000.00
6,284.74
5,750.00
4,750.00
5,000.00
4,230.00

67,248.48
12,398.45
31,200.00
11,998.50
5,000.00
13,250.00
5,000.00
9,198.85
5,000.00
799.90
1,854.00
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AWARDED DATE
03/20/2009
04/02/2009
04/21/2009
04/21/2009
04/21/2009
04/23/2009
05/06/2009
05/11/2009
05/11/2009

AWARDED DATE
07/03/2008
07/03/2008
07/14/2008
08/11/2008
08/11/2008
08/20/2008
09/11/2008
01/09/2009
04/09/2009
04/13/2009
04/21/2009
04/21/2009
04/21/2009
04/23/2009
04/23/2009
05/06/2009
05/06/2009
05/06/2009
05/06/2009
05/11/2009
05/11/2009
06/12/2009
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ITEM 199010 UNITS LF
DESCRIPTION- 6 INCH TEMPORARY PAVEMENT STRIPING TAPE

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE
XX4125477 1,000 1.90 1,900.00 08/11/2008
XX4125377 720 3.00 2,160.00 08/20/2008
WI3815177 100 1.00 100.00 09/19/2008
BA5645177 5,000 1.50 7,500.00 02/05/2009
WI3885177 100 1.00 100.00 03/06/2009
WI3895177 100 1.00 100.00 03/06/2009
XY1165268 6,550 3.00 19,650.00 04/21/2009
XY1215168 2,000 1.65 3,300.00 04/21/2009
XY1155168 6,550 2.00 13,100.00 04/23/2009
DO3705168 100 1.00 100.00 05/06/2009
XY1115168 500 1.80 900.00 05/06/2009
XY1155268 6,550 1.20 7,860.00 05/06/2009
XY1125168 1,000 .30 300.00 05/11/2009
XY1165168 6,550 .10 655.00 05/11/2009
ITEM 199015 UNITS LF

DESCRIPTION— REMOVAL OF TEMPORARY PAVEMENT STRIPING TAPE - ANY WIDTH

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE
XX9145177 5,000 .25 1,250.00 07/03/2008
XX9175177 5,000 .25 1,250.00 07/03/2008
XX9055177 5,000 .25 1,250.00 07/14/2008
AX4805176 115,000 .10 11,500.00 08/11/2008
XX4125477 4,000 .25 1,000.00 08/11/2008
XX4125377 3,720 .25 930.00 08/20/2008
M0O3945187 5,194 .33 1,714.02 09/11/2008
WI3815177 100 1.00 100.00 09/19/2008
XX9205177R 5,000 .25 1,250.00 01/09/2009
BA5645177 5,000 .20 1,000.00 02/05/2009
WI3885177 100 1.00 100.00 03/06/2009
WI3895177 100 1.00 100.00 03/06/2009
XX1145868 5,000 .20 1,000.00 04/09/2009
XX1205268 5,000 .25 1,250.00 04/13/2009
XY1165268 4,000 .30 1,200.00 04/21/2009
XY1155168 4,000 .25 1,000.00 04/23/2009
DO3705168 100 1.00 100.00 05/06/2009

XX1055868 5,000 .25 1,250.00 05/06/2009
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ITEM 199015 UNITS LF
DESCRIPTION— REMOVAL OF TEMPORARY PAVEMENT STRIPING TAPE - ANY WIDTH

CONTRACT
XX1075368
XX1175268
XY1155268
XY1125168
XY1165168
M0O2895130

ITEM

DESCRIPTION— TRIMMING EXISTING DITCHES

CONTRACT
QA3495177
CA3165130R
HO3735176
XX6305179
415D71410
CE3185177
FR4535168
GA3425168
GA3095168
BA8705177
AL4225168
AL3565130
HA3285168
CE3415168
FR4895168R
AL3815168

ITEM

QUANTITY
5,000
5,000
4,000
250,000
4,000
1,800

201020

QUANTITY

50

20

35
825
4,000
320
50
509
100
250
235
200
313
275
750
446

201030

DESCRIPTION— CLASS 1 EXCAVATION

CONTRACT
MO04185187
MO3945187
FR3825280
FR5675181
BAQ775A72
S04215180

QUANTITY
2,000
426
38,500
2,350
54,500
280

UNIT PRICE
.50

.25

A7

1.10

1.60

.10

UNITS LF

UNIT PRICE
38.00
9.00
20.00
10.00
1.00
10.00
10.00
8.00
8.00
9.70
10.00
14.00
8.00
10.18
4.61
6.40

UNITS CY

UNIT PRICE
10.00

40.00

9.00

13.60

23.00

10.00

TOTAL AMOUNT
2,500.00
1,250.00
1,880.00
275,000.00
6,400.00
180.00

TOTAL AMOUNT

1,900.00

180.00

700.00
8,250.00
4,000.00
3,200.00

500.00
4,072.00

800.00
2,425.00
2,350.00
2,800.00
2,504.00
2,799.50
3,457.50
2,854.40

TOTAL AMOUNT
20,000.00
17,040.00

346,500.00
31,960.00
1,253,500.00
2,800.00

AWARDED DATE
05/06/2009
05/06/2009
05/06/2009
05/11/2009
05/11/2009
06/12/2009

AWARDED DATE
07/03/2008
08/05/2008
08/11/2008
08/18/2008
10/27/2008
02/04/2009
02/18/2009
02/18/2009
03/18/2009
04/01/2009
04/21/2009
04/28/2009
05/07/2009
05/11/2009
05/18/2009
06/30/2009

AWARDED DATE
08/18/2008
09/11/2008
10/29/2008
12/08/2008
12/09/2008
12/22/2008



ITEM

STATE HIGHWAY ADMINISTRATION OF MARYLAND
07/01/2009

DESCRIPTION— CLASS 1 EXCAVATION

CONTRACT
AL3095180
MO4225180
SM3475180
PG6895180
BA5655180
FR4785168
CL3495180
BA3285180
WI16495180
BA7165126
FR6215168
CE3415168
AA4615130
CA3625174
BA6055180

ITEM

DESCRIPTION— CLASS 1-A EXCAVATION

CONTRACT
QA3495177
WA3225176
MO5555180
MO04185187
HA2825176
MO3945187
WA3235176
BA4855187
FR3825280
FR5675181
BA9775A72
HO4285123
AL3095180
SM3475180
CE3185177
MO2775168
PG6895180

Price Index
201030 UNITS CY
QUANTITY UNIT PRICE
3,150 30.00
290 45.00
215 45.00
630 30.00
205 30.00
19,250 8.80
505 31.00
6,690 14.00
530 33.00
1,035 16.00
265 30.00
2,500 9.43
750 21.53
3,720 12.00
200 40.50
201031 UNITS CY
QUANTITY UNIT PRICE
300 .01
50 40.00
10 80.00
30 9.00
1,100 22.00
50 35.00
280 17.75
60 45.66
2,700 17.50
75 40.00
3,000 18.00
50 50.00
50 38.00
50 85.00
200 22.75
50 30.00
150 50.00

TOTAL AMOUNT
94,500.00
13,050.00

9,675.00
18,900.00
6,150.00
169,400.00
15,655.00
93,660.00
17,490.00
16,560.00
7,950.00
23,575.00
16,147.50
44,640.00
8,100.00

TOTAL AMOUNT
3.00
2,000.00
800.00
270.00
24,200.00
1,750.00
4,970.00
2,739.60
47,250.00
3,000.00
54,000.00
2,500.00
1,900.00
4,250.00
4,550.00
1,500.00
7,500.00
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AWARDED DATE
01/27/2009
01/27/2009
01/27/2009
03/06/2009
03/17/2009
03/30/2009
03/31/2009
04/01/2009
04/21/2009
05/06/2009
05/07/2009
05/11/2009
05/18/2009
05/28/2009
06/03/2009

AWARDED DATE
07/03/2008
07/03/2008
07/10/2008
08/18/2008
09/11/2008
09/11/2008
09/11/2008
09/19/2008
10/29/2008
12/08/2008
12/09/2008
12/19/2008
01/27/2009
01/27/2009
02/04/2009
02/26/2009
03/06/2009



ITEM

DESCRIPTION— CLASS 1-A EXCAVATION

CONTRACT
BA5655180
FR4785168
MO5445176
CL3495180
QA4585177
TA3415177
BA3285180
XX1045168
XX1085268
WI16495180
XX1025968
XX1185268
AL8795184
AL3565130
BA7165126
C03285168
CE3415168
XX1025868
AA4615130
FR4895168R
GA3395130
M0O2935168
BA6055180
TA4345168
WA1995171R

ITEM

STATE HIGHWAY ADMINISTRATION OF MARYLAND
07/01/2009

DESCRIPTION— CLASS 2 EXCAVATION

CONTRACT
WA3225176
MO5555180
QA2335G76
XX3945133
XX4245185
XX4435185
CA3165130R

Price Index
201031 UNITS CY
QUANTITY UNIT PRICE
150 25.00
450 12.50
100 29.17
50 50.00
300 .01
300 .01
300 20.00
50 35.00
100 50.00
50 60.00
100 35.00
100 35.25
150 35.00
100 30.00
25 30.00
300 .01
50 11.43
100 .01
750 10.00
130 18.50
150 29.00
60 80.00
40 55.50
300 .01
420 25.00
201032 UNITS CY
QUANTITY UNIT PRICE
1,355 35.00
45 65.00
99 60.00
100 25.00
50 75.00
50 50.00
285 21.25

TOTAL AMOUNT
3,750.00
5,625.00
2,917.00
2,500.00

3.00
3.00
6,000.00
1,750.00
5,000.00
3,000.00
3,500.00
3,525.00
5,250.00
3,000.00
750.00
3.00
571.50
1.00
7,500.00
2,405.00
4,350.00
4,800.00
2,220.00
3.00
10,500.00

TOTAL AMOUNT
47,425.00
2,925.00
5,940.00
2,500.00
3,750.00
2,500.00
6,056.25
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AWARDED DATE
03/17/2009
03/30/2009
03/30/2009
03/31/2009
03/31/2009
03/31/2009
04/01/2009
04/06/2009
04/06/2009
04/21/2009
04/21/2009
04/21/2009
04/23/2009
04/28/2009
05/06/2009
05/06/2009
05/11/2009
05/14/2009
05/18/2009
05/18/2009
05/21/2009
05/28/2009
06/03/2009
06/09/2009
06/17/2009

AWARDED DATE
07/03/2008
07/10/2008
07/31/2008
07/31/2008
07/31/2008
07/31/2008
08/05/2008



ITEM

STATE HIGHWAY ADMINISTRATION OF MARYLAND
07/01/2009

DESCRIPTION— CLASS 2 EXCAVATION

CONTRACT
HO3735176
XX6305179
HA2825176
WA3235176
XX3215185
BA4855187
AX3765960
4151631410
PG7045126
XX2245185
4151531410
415D71410
XX6315185
415D11411R2
MO5325133
HO4285123
XX4285185
XX3495185
AX5095186R
HO4265180
M0O4225180
CE3185177
FR4535168
AA4105174
XX4275185
MO2775168
MO5315184
XX4315185
WA3465177
MO5445176
XX1045168
XX1085268
AX7065168
CL4345174
XX1025968
XX1185268
XY1165268

Price Index
201032 UNITS CY

QUANTITY UNIT PRICE
780 45.00
220 20.00
7,000 22.00
11,700 15.60
10 75.00
705 57.69
1,791 39.73
20 50.00
1 75.00
10 5.00
20 60.00
1,700 25.00
10 30.00
500 44.00
80 25.00
320 30.00
10 1.00
10 20.00
100 20.00
300 40.00
205 45.00
3,600 8.75
278 25.00
571 26.00
10 400.00
100 30.00
475 25.00
10 1.00
670 18.00
1,750 28.69
100 25.00
200 50.00
125 25.00
365 15.00
200 25.00
200 45.25
200 34.00

TOTAL AMOUNT
35,100.00
4,400.00
154,000.00
182,520.00
750.00
40,671.45
71,156.43
1,000.00
75.00
50.00
1,200.00
42,500.00
300.00
22,000.00
2,000.00
9,600.00
10.00
200.00
2,000.00
12,000.00
9,225.00
31,500.00
6,950.00
14,846.00
4,000.00
3,000.00
11,875.00
10.00
12,060.00
50,207.50
2,500.00
10,000.00
3,125.00
5,475.00
5,000.00
9,050.00
6,800.00
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AWARDED DATE
08/11/2008
08/18/2008
09/11/2008
09/11/2008
09/11/2008
09/19/2008
10/02/2008
10/09/2008
10/14/2008
10/14/2008
10/27/2008
10/27/2008
10/27/2008
11/14/2008
12/11/2008
12/19/2008
12/22/2008
01/07/2009
01/27/2009
01/27/2009
01/27/2009
02/04/2009
02/18/2009
02/23/2009
02/25/2009
02/26/2009
03/11/2009
03/17/2009
03/18/2009
03/30/2009
04/06/2009
04/06/2009
04/21/2009
04/21/2009
04/21/2009
04/21/2009
04/21/2009
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ITEM 201032 UNITS CY

DESCRIPTION—- CLASS 2 EXCAVATION

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE
AX7055168 200 25.00 5,000.00 04/22/2009
AL8795184 1,776 28.75 51,060.00 04/23/2009
XY1155168 200 55.50 11,100.00 04/23/2009
MO5765177N 25 16.45 411.25 04/24/2009
AL3565130 1,300 30.00 39,000.00 04/28/2009
AX7105168 200 25.00 5,000.00 05/06/2009
XY1155268 200 30.00 6,000.00 05/06/2009
HA3285168 85 43.00 3,655.00 05/07/2009
AX7035168 300 25.00 7,500.00 05/11/2009
XX4325185 10 .01 0.10 05/11/2009
XY1165168 200 31.00 6,200.00 05/11/2009
MO2885176 1,500 28.88 43,320.00 05/13/2009
XX4335185 10 1.00 10.00 05/13/2009
XX1025868 200 .01 2.00 05/14/2009
FR4895168R 1,330 34.00 45,220.00 05/18/2009
GA3395130 1,500 16.75 25,125.00 05/21/2009
CA3625174 1,818 14.00 25,452.00 05/28/2009
M0O2935168 120 60.00 7,200.00 05/28/2009
AX7045168 200 25.00 5,000.00 06/09/2009
FR5075174 578 15.62 9,028.36 06/09/2009
SM8045184 1,305 33.00 43,065.00 06/09/2009
M0O2895130 95 40.10 3,809.50 06/12/2009
WA1995171R 26,000 13.00 338,000.00 06/17/2009
MO4505168 60 46.00 2,760.00 06/24/2009
MO5765277 25 100.00 2,500.00 06/24/2009
PG7435126 20 50.00 1,000.00 06/30/2009
ITEM 201035 UNITS CY

DESCRIPTION—- CLASS 5 EXCAVATION

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE
FR5075174 145 27.43 3,977.35 06/09/2009
ITEM 201040 UNITS CY

DESCRIPTION— GEOSYNTHETIC STABILIZED SUBGRADE USING GRADED AGGREGATE BASE

CONTRACT
M0O4185187

QUANTITY
260

UNIT PRICE
45.00

TOTAL AMOUNT
11,700.00

AWARDED DATE
08/18/2008



ITEM

STATE HIGHWAY ADMINISTRATION OF MARYLAND

Price Index

201040

UNITS CY

07/01/2009

DESCRIPTION— GEOSYNTHETIC STABILIZED SUBGRADE USING GRADED AGGREGATE

CONTRACT
HA2825176
MO3945187
WA3235176
BA4855187
FR3825280
FR5675181
BAQ775A72
HO4285123
AL3095180
PG6895180
BA5655180
FR4785168
MO5445176
CL3495180
BA3285180
AL8795184
AL3565130
HA3285168
CE3415168
AA4615130
FR4895168R
GA3395130
M0O2935168
WA1995171R

ITEM

QUANTITY

1,100
50
2,214
60
1,500
75
3,000
50

50
150
150
450
100
50
300
200
455
75

50
750
100
150
60
6,000

202050

DESCRIPTION—- SELECT BORROW

CONTRACT
QA3495177
MO5555180
HA2825176
HO4285123
SM3475180
CE3185177
MO2775168
QA4585177

QUANTITY
300
15
100
185
50
200
50
300

UNIT PRICE
35.00
60.00
38.00
61.11
33.50
72.00
43.00
50.00
62.25

115.00
45.00
40.00
49.58
68.00
30.00
60.00
65.00
45.00
41.69
30.00
44.00
92.00
50.00
10.00

UNITS CY

UNIT PRICE
.01

80.00

29.00

30.00

100.00

25.00

30.00

.01

TOTAL AMOUNT

38,500.00
3,000.00
84,132.00
3,666.60
50,250.00
5,400.00
129,000.00
2,500.00
3,112.50
17,250.00
6,750.00
18,000.00
4,958.00
3,400.00
9,000.00
12,000.00
29,575.00
3,375.00
2,084.50
22,500.00
4,400.00
13,800.00
3,000.00
60,000.00

TOTAL AMOUNT

3.00
1,200.00
2,900.00
5,550.00
5,000.00
4,999.44
1,500.00

3.00

Page 77

BASE

AWARDED DATE
09/11/2008
09/11/2008
09/11/2008
09/19/2008
10/29/2008
12/08/2008
12/09/2008
12/19/2008
01/27/2009
03/06/2009
03/17/2009
03/30/2009
03/30/2009
03/31/2009
04/01/2009
04/23/2009
04/28/2009
05/07/2009
05/11/2009
05/18/2009
05/18/2009
05/21/2009
05/28/2009
06/17/2009

AWARDED DATE
07/03/2008
07/10/2008
09/11/2008
12/19/2008
01/27/2009
02/04/2009
02/26/2009
03/31/2009
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ITEM 202050 UNITS CY
DESCRIPTION—- SELECT BORROW
CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE
TA3415177 300 .01 3.00 03/31/2009
XX1045168 100 25.00 2,500.00 04/06/2009
XX1085268 100 50.00 5,000.00 04/06/2009
CL4345174 493 .01 4.93 04/21/2009
WI16495180 60 45.00 2,700.00 04/21/2009
XX1025968 100 25.00 2,500.00 04/21/2009
XX1185268 100 55.25 5,525.00 04/21/2009
AL8795184 836 35.50 29,678.00 04/23/2009
C03285168 300 .01 3.00 05/06/2009
XX1025868 100 .01 1.00 05/14/2009
TA4345168 300 .01 3.00 06/09/2009
ITEM 202055 UNITS CY
DESCRIPTION— CAPPING BORROW
CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE
S04215180 150 10.00 1,500.00 12/22/2008
WI16495180 65 45.00 2,925.00 04/21/2009
ITEM 202065 UNITS CY
DESCRIPTION- COMMON BORROW
CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE
WA3225176 180 1.00 180.00 07/03/2008
XX3945133 150 20.00 3,000.00 07/31/2008
CA3165130R 420 46.50 19,530.00 08/05/2008
HO3735176 143 30.00 4,290.00 08/11/2008
XX6305179 440 20.00 8,800.00 08/18/2008
WA3235176 5,597 19.00 106,343.00 09/11/2008
BA4855187 170 32.09 5,455.30 09/19/2008
4151631410 100 50.00 5,000.00 10/09/2008
4151531410 100 48.00 4,800.00 10/27/2008
415D11411R2 500 18.00 9,000.00 11/14/2008
FR5675181 200 24.50 4,900.00 12/08/2008
BA9775A72 500 20.00 10,000.00 12/09/2008
S04215180 80 20.00 1,600.00 12/22/2008
AL3095180 2,820 26.25 74,025.00 01/27/2009
HO4265180 50 40.00 2,000.00 01/27/2009
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ITEM 202065 UNITS CY
DESCRIPTION- COMMON BORROW
CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE
CE3185177 1,400 24.00 33,594.40 02/04/2009
MO5785177 75 48.00 3,600.00 02/04/2009
AA4105174 117 18.00 2,106.00 02/23/2009
PG6895180 25 60.00 1,500.00 03/06/2009
MO5315184 295 14.00 4,130.00 03/11/2009
MO5445176 750 26.43 19,822.50 03/30/2009
BA3285180 5,500 11.00 60,500.00 04/01/2009
XX1045168 100 20.00 2,000.00 04/06/2009
XX1085268 100 50.00 5,000.00 04/06/2009
WI16495180 250 45.00 11,250.00 04/21/2009
XX1025968 100 20.00 2,000.00 04/21/2009
XX1185268 100 25.25 2,525.00 04/21/2009
AL8795184 711 32.00 22,752.00 04/23/2009
HA3285168 9 50.00 450.00 05/07/2009
CE3415168 100 .01 1.00 05/11/2009
MO2885176 420 13.52 5,678.40 05/13/2009
XX1025868 100 .01 1.00 05/14/2009
AA4615130 665 20.77 13,812.05 05/18/2009
FR4895168R 100 28.00 2,800.00 05/18/2009
GA3305168 260 22.00 5,720.00 05/18/2009
GA3395130 450 .01 4.50 05/21/2009
M0O2935168 50 30.00 1,500.00 05/28/2009
BA6055180 30 47.50 1,425.00 06/03/2009
SM8045184 1,050 30.00 31,500.00 06/09/2009
WA1995171R 1,000 14.00 14,000.00 06/17/2009
ITEM 203030 UNITS CY
DESCRIPTION— TEST PIT EXCAVATION
CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE
WA3225176 5 200.00 1,000.00 07/03/2008
QA2335G76 5 .01 0.05 07/31/2008
XX3945133 50 50.00 2,500.00 07/31/2008
XX4245185 100 25.00 2,500.00 07/31/2008
XX4435185 100 50.00 5,000.00 07/31/2008
CA3165130R 10 100.00 1,000.00 08/05/2008
HO3735176 5 150.00 750.00 08/11/2008
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ITEM 203030 UNITS CY
DESCRIPTION— TEST PIT EXCAVATION

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE
BA6765177 10 150.00 1,500.00 08/18/2008
MO4185187 50 90.00 4,500.00 08/18/2008
XX6305179 22 50.00 1,100.00 08/18/2008
HA2825176 40 100.00 4,000.00 09/11/2008
M0O3945187 10 50.00 500.00 09/11/2008
WA3235176 10 92.00 920.00 09/11/2008
XX3215185 50 25.00 1,250.00 09/11/2008
XX4155185 50 1.00 50.00 09/12/2008
BA4855187 44 123.02 5,412.88 09/19/2008
XX3205185 50 1.00 50.00 09/29/2008
PG7045126 10 150.00 1,500.00 10/14/2008
XX2245185 50 5.00 250.00 10/14/2008
XX6315185 50 30.00 1,500.00 10/27/2008
FR3825280 100 1.00 100.00 10/29/2008
415D11411R2 10 100.00 1,000.00 11/14/2008
BA9775A72 100 155.00 15,500.00 12/09/2008
WI13285374 56 131.77 7,379.12 12/09/2008
MO5325133 10 10.00 100.00 12/11/2008
HO4285123 78 50.00 3,900.00 12/19/2008
XX4285185 20 1.00 20.00 12/22/2008
XX3495185 20 20.00 400.00 01/07/2009
AL3095180 10 95.00 950.00 01/27/2009
M0O4225180 1 450.00 450.00 01/27/2009
SM3475180 6 200.00 1,200.00 01/27/2009
CE3185177 20 155.00 3,100.00 02/04/2009
MO5785177 60 60.00 3,600.00 02/04/2009
XX4295185 50 1.00 50.00 02/04/2009
BA5645177 5 1.00 5.00 02/05/2009
GA3425168 5 50.00 250.00 02/18/2009
AA4105174 18 50.00 900.00 02/23/2009
XX4275185 20 50.00 1,000.00 02/25/2009
MO2775168 50 55.00 2,750.00 02/26/2009
MO5315184 5 100.00 500.00 03/11/2009
XX4315185 50 60.00 3,000.00 03/17/2009
GA3095168 5 50.00 250.00 03/18/2009
WA3465177 5 105.00 525.00 03/18/2009

CL3365177 5 100.00 500.00 03/30/2009
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ITEM 203030 UNITS CY

DESCRIPTION—- TEST PIT EXCAVATION

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE
FR4785168 10 125.00 1,250.00 03/30/2009
MO5445176 10 120.00 1,200.00 03/30/2009
AX1035168 100 10.00 1,000.00 04/01/2009
BA3285180 40 275.00 11,000.00 04/01/2009
BA8705177 15 80.00 1,200.00 04/01/2009
AL3915174 10 200.00 2,000.00 04/06/2009
XX1045168 100 90.00 9,000.00 04/06/2009
XX1085268 50 100.00 5,000.00 04/06/2009
AL4225168 5 50.00 250.00 04/21/2009
AX7065168 150 100.00 15,000.00 04/21/2009
WI16495180 17 90.00 1,530.00 04/21/2009
XX1025968 50 90.00 4,500.00 04/21/2009
XX1185268 50 52.00 2,600.00 04/21/2009
AX7055168 225 10.00 2,250.00 04/22/2009
XY1245568 100 1.00 100.00 04/22/2009
AL8795184 80 85.00 6,800.00 04/23/2009
AL3565130 5 285.00 1,425.00 04/28/2009
AA2185124 54 .50 27.00 05/06/2009
AX7105168 225 25.00 5,625.00 05/06/2009
BA7165126 50 20.00 1,000.00 05/06/2009
XY1245368 50 20.00 1,000.00 05/06/2009
HA3285168 5 75.00 375.00 05/07/2009
AX7035168 250 50.00 12,500.00 05/11/2009
AX7145168 200 10.00 2,000.00 05/11/2009
XX4325185 3 500.00 1,500.00 05/11/2009
MO2885176 8 120.00 960.00 05/13/2009
XX4335185 3 950.00 2,850.00 05/13/2009
XX1025868 50 .01 0.50 05/14/2009
AA4615130 10 150.00 1,500.00 05/18/2009
GA3305168 5 54.00 270.00 05/18/2009
AX7085168 20 10.00 200.00 05/20/2009
AX7095168 20 1.00 20.00 05/20/2009
AX7155168 20 20.00 400.00 05/20/2009
GA3395130 5 95.00 475.00 05/21/2009
AX6895168 40 20.00 800.00 05/28/2009
M0O2935168 22 140.00 3,080.00 05/28/2009
BA6055180 3 300.00 900.00 06/03/2009
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ITEM 203030 UNITS CY

DESCRIPTION—- TEST PIT EXCAVATION

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE
AL4315168 150 10.00 1,500.00 06/09/2009
AX7045168 175 100.00 17,500.00 06/09/2009
BA8735168 10 1.00 10.00 06/09/2009
PG5905168 20 73.00 1,460.00 06/09/2009
SM8045184 100 110.00 11,000.00 06/09/2009
M0O2895130 10 1.00 10.00 06/12/2009
WA1995171R 14 110.00 1,540.00 06/17/2009
AL3815168 5 85.00 425.00 06/30/2009
ITEM 204070 UNITS EA

DESCRIPTION—- SETTLEMENT PLATES

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE
BA3285180 1 1,250.00 1,250.00 04/01/2009
ITEM 210010 UNITS LF

DESCRIPTION—- REMOVAL OF EXISTING CURB (ANY TYPE)

CONTRACT
415D11411R2
BAQ775A72
BA8705177

ITEM

QUANTITY
4,000

400

81

210011

UNIT PRICE
.50

10.00

11.00

UNITS LF

TOTAL AMOUNT
2,000.00

4,000.00

891.00

DESCRIPTION— REMOVAL OF EXISTING COMBINATION CURB & GUTTER

CONTRACT
M0O3945187
415D71410
AL3095180
M0O4225180
WA1995171R

ITEM

DESCRIPTION—-

CONTRACT
415D71410

QUANTITY
1,167
2,500
125
60
30

210019
SAW CUTS

QUANTITY
4,000

UNIT PRICE
4.00

3.00

12.50

10.00

20.00

UNITS LF

UNIT PRICE
3.00

TOTAL AMOUNT
4,668.00
7,500.00
1,562.50
600.00
600.00

TOTAL AMOUNT
12,000.00

AWARDED DATE
11/14/2008
12/09/2008
04/01/2009

AWARDED DATE
09/11/2008
10/27/2008
01/27/2009
01/27/2009
06/17/2009

AWARDED DATE
10/27/2008
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ITEM 210019 UNITS LF
DESCRIPTION— SAW CUTS
CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE
AL3095180 100 5.00 500.00 01/27/2009
MO4225180 139 7.00 973.00 01/27/2009
AA4615130 1,100 1.49 1,639.00 05/18/2009
GA3395130 220 4.50 990.00 05/21/2009
ITEM 210025 UNITS CY
DESCRIPTION—- REMOVAL OF EXISTING PAVEMENT
CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE
CA3165130R 130 62.50 8,125.00 08/05/2008
HO3735176 292 50.00 14,600.00 08/11/2008
BA9Q775A72 1,850 45.00 83,250.00 12/09/2008
AL3095180 380 24.00 9,120.00 01/27/2009
CE3185177 133 50.00 6,650.00 02/04/2009
WA4015188 280 29.00 8,120.00 02/13/2009
FR4785168 300 25.00 7,500.00 03/30/2009
BA8705177 70 41.00 2,870.00 04/01/2009
XX1045168 100 50.00 5,000.00 04/06/2009
XX1085268 100 50.00 5,000.00 04/06/2009
XX1025968 100 50.00 5,000.00 04/21/2009
XX1185268 100 56.00 5,600.00 04/21/2009
HA3285168 20 50.00 1,000.00 05/07/2009
XX1025868 100 .01 1.00 05/14/2009
AA4615130 18 45.20 813.60 05/18/2009
GA3395130 340 22.25 7,565.00 05/21/2009
SM8045184 670 5.00 3,350.00 06/09/2009
WA1995171R 30 25.00 750.00 06/17/2009
ITEM 210026 UNITS CY
DESCRIPTION—- REMOVAL OF EXISTING SIDEWALK
CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE
MO3945187 80 35.00 2,800.00 09/11/2008
415D71410 250 50.00 12,500.00 10/27/2008
WI3285374 11 188.65 2,075.15 12/09/2008
AL3095180 25 70.00 1,750.00 01/27/2009
MO5785177 2 200.00 400.00 02/04/2009
MO2775168 478 .01 4.78 02/26/2009
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ITEM 210026 UNITS CY

DESCRIPTION—- REMOVAL OF EXISTING SIDEWALK

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE
MO5315184 18 25.00 450.00 03/11/2009
CL3365177 3 80.00 240.00 03/30/2009
MO5765177N 1 68.70 68.70 04/24/2009
HA3285168 1 200.00 200.00 05/07/2009
M0O2935168 15 60.00 900.00 05/28/2009
ITEM 210027 UNITS CY

DESCRIPTION- REMOVAL OF EXISTING PAVED DITCHES

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE
HO3735176 42 50.00 2,100.00 08/11/2008
BA9775A72 120 42.00 5,040.00 12/09/2008
FR4535168 53 25.00 1,325.00 02/18/2009
ITEM 210030 UNITS CY

DESCRIPTION—- REMOVAL OF EXISTING MASONRY

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE
FR3825280 5 500.00 2,500.00 10/29/2008
BA9775A72 50 231.00 11,550.00 12/09/2008
MO5315184 2 25.00 50.00 03/11/2009
WA3465177 3 240.00 720.00 03/18/2009
BA3285180 2 1,000.00 2,000.00 04/01/2009
XX1045168 100 50.00 5,000.00 04/06/2009
XX1085268 50 70.00 3,500.00 04/06/2009
WI16495180 8 265.00 2,120.00 04/21/2009
XX1025968 50 50.00 2,500.00 04/21/2009
XX1185268 50 56.00 2,800.00 04/21/2009
AL8795184 20 400.00 8,000.00 04/23/2009
BA7165126 4 225.00 900.00 05/06/2009
XX1025868 100 .01 1.00 05/14/2009
WA1995171R 44 25.00 1,100.00 06/17/2009
ITEM 210031 UNITS LS

DESCRIPTION—- REMOVAL OF EXISTING MASONRY

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE
WA3225176 1 500.00 500.00 07/03/2008
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ITEM 210031 UNITS LS

DESCRIPTION- REMOVAL OF EXISTING MASONRY

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE
AL3095180 1 1,800.00 1,800.00 01/27/2009
GA3425168 1 1,300.00 1,300.00 02/18/2009
GA3095168 1 570.00 570.00 03/18/2009
ITEM 210041 UNITS LF

DESCRIPTION— REMOVAL OF EXISTING CONCRETE BARRIER (ANY TYPE)

CONTRACT
BA9775A72
M0O4225180

ITEM

DESCRIPTION—-

CONTRACT
BA9775A72

ITEM

DESCRIPTION—

CONTRACT
WA3225176
MO5555180
CA3165130R
HO3735176
MO04185187
HA2825176
WA3235176
BA4855187
PG7045126
FR3825280
FR5675181
BA9775A72
WI13285374
HO4285123
S04215180
AX3785760
AL3095180

QUANTITY UNIT PRICE
650 28.50
70 24.00
210081 UNITS EA
REMOVE EXISTING MANHOLE
QUANTITY UNIT PRICE
1 600.00
301006 UNITS TON

STABILIZED CONSTRUCTION ENTRANCE

QUANTITY UNIT PRICE
100 25.00
140 1.00

45 40.00
190 25.00
50 40.00
400 22.00
120 30.00
30 20.50
150 27.00
450 53.00
70 30.50
1,005 52.25
60 44.65
20 50.00
50 34.00
50 60.00
225 36.00

TOTAL AMOUNT
18,525.00
1,680.00

TOTAL AMOUNT
600.00

TOTAL AMOUNT

2,500.00
140.00
1,800.00
4,750.00
2,000.00
8,800.00
3,600.00
615.00
4,050.00
23,850.00
2,135.00
52,511.25
2,679.00
1,000.00
1,700.00
3,000.00
8,100.00

AWARDED DATE
12/09/2008
01/27/2009

AWARDED DATE
12/09/2008

AWARDED DATE
07/03/2008
07/10/2008
08/05/2008
08/11/2008
08/18/2008
09/11/2008
09/11/2008
09/19/2008
10/14/2008
10/29/2008
12/08/2008
12/09/2008
12/09/2008
12/19/2008
12/22/2008
01/23/2009
01/27/2009
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ITEM 301006 UNITS TON
DESCRIPTION— STABILIZED CONSTRUCTION ENTRANCE

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE
M0O4225180 45 100.00 4,500.00 01/27/2009
SM3475180 145 50.00 7,250.00 01/27/2009
CE3185177 60 29.84 1,790.40 02/04/2009
WA4015188 100 26.00 2,600.00 02/13/2009
GA3425168 50 30.00 1,500.00 02/18/2009
AA4105174 30 20.00 600.00 02/23/2009
PG6895180 135 52.00 7,020.00 03/06/2009
MO5315184 40 18.50 740.00 03/11/2009
GA3095168 50 27.00 1,350.00 03/18/2009
WA3465177 120 29.00 3,480.00 03/18/2009
FR4785168 300 32.00 9,600.00 03/30/2009
MO5445176 120 1.00 120.00 03/30/2009
CL3495180 145 5.00 725.00 03/31/2009
BA3285180 450 22.00 9,900.00 04/01/2009
AL4225168 50 35.00 1,750.00 04/21/2009
CL4345174 70 15.00 1,050.00 04/21/2009
WI16495180 20 115.00 2,300.00 04/21/2009
AL8795184 70 38.50 2,695.00 04/23/2009
AL3565130 100 48.00 4,800.00 04/28/2009
BA7165126 150 25.00 3,750.00 05/06/2009
CE3415168 100 25.00 2,500.00 05/11/2009
MO2885176 40 25.00 1,000.00 05/13/2009
AA4615130 100 1.00 100.00 05/18/2009
FR4895168R 100 23.00 2,300.00 05/18/2009
GA3305168 50 27.00 1,350.00 05/18/2009
GA3395130 50 32.00 1,600.00 05/21/2009
CA3625174 180 40.00 7,200.00 05/28/2009
BA6055180 80 70.00 5,600.00 06/03/2009
FR5075174 90 23.69 2,132.10 06/09/2009
WA1995171R 180 30.00 5,400.00 06/17/2009
AL3815168 50 31.00 1,550.00 06/30/2009

PG7435126 35 30.00 1,050.00 06/30/2009
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ITEM 301007 UNITS TON
DESCRIPTION— REHABILITATE STABILIZED CONSTRUCTION ENTRANCE

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE
WA3225176 100 20.00 2,000.00 07/03/2008
MO5555180 70 1.00 70.00 07/10/2008
CA3165130R 60 34.00 2,040.00 08/05/2008
HO3735176 190 20.00 3,800.00 08/11/2008
MO04185187 15 32.50 487.50 08/18/2008
HA2825176 200 20.00 4,000.00 09/11/2008
WA3235176 90 24.25 2,182.50 09/11/2008
PG7045126 38 25.00 950.00 10/14/2008
FR5675181 70 32.00 2,240.00 12/08/2008
BA9775A72 1,005 36.75 36,933.75 12/09/2008
WI13285374 60 1.00 60.00 12/09/2008
S04215180 50 15.00 750.00 12/22/2008
AX3785760 100 45.00 4,500.00 01/23/2009
AL3095180 225 31.50 7,087.50 01/27/2009
SM3475180 145 10.00 1,450.00 01/27/2009
CE3185177 30 30.84 925.20 02/04/2009
GA3425168 25 25.00 625.00 02/18/2009
PG6895180 135 45.00 6,075.00 03/06/2009
GA3095168 25 25.00 625.00 03/18/2009
WA3465177 240 24.50 5,880.00 03/18/2009
FR4785168 150 30.00 4,500.00 03/30/2009
MO5445176 150 1.00 150.00 03/30/2009
CL3495180 145 5.00 725.00 03/31/2009
BA3285180 450 22.00 9,900.00 04/01/2009
AL4225168 25 35.00 875.00 04/21/2009
CL4345174 70 15.00 1,050.00 04/21/2009
WI16495180 240 70.00 16,800.00 04/21/2009
AL8795184 70 34.00 2,380.00 04/23/2009
AL3565130 100 28.00 2,800.00 04/28/2009
BA7165126 450 15.00 6,750.00 05/06/2009
CE3415168 50 22.98 1,149.00 05/11/2009
MO2885176 20 25.00 500.00 05/13/2009
AA4615130 50 1.00 50.00 05/18/2009
GA3305168 25 22.00 550.00 05/18/2009
GA3395130 50 28.25 1,412.50 05/21/2009
CA3625174 180 30.00 5,400.00 05/28/2009
BA6055180 20 80.00 1,600.00 06/03/2009
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ITEM 301007 UNITS TON

DESCRIPTION— REHABILITATE STABILIZED CONSTRUCTION ENTRANCE

CONTRACT
FR5075174
WA1995171R
AL3815168
PG7435126

ITEM

QUANTITY
45
360
25
35

301010

UNITS CY

UNIT PRICE

22.54
20.00
26.00
25.00

TOTAL AMOUNT
1,014.30
7,200.00
650.00
875.00

DESCRIPTION— CLASS 3 EXCAVATION FOR INCIDENTAL CONSTRUCTION

CONTRACT
WA3235176
GA3425168
AA4105174
GA3095168
FR4785168
WI16495180
AL8795184
AL3565130
BA7165126
CE3415168
GA3305168
WA1995171R
AL3815168

ITEM

QUANTITY

5

5

61

10

20

12

250

25

25

25
10

301106

UNITS CY

UNIT PRICE

56.00
56.20
26.00
27.00
20.00
75.00
36.50
32.00
25.00

5.00
27.00
18.00
49.00

DESCRIPTION— TRENCH BACKFILL USING SELECT BORROW

CONTRACT
WI13285374

ITEM

QUANTITY
500

301110

UNITS CY

UNIT PRICE

24.05

TOTAL AMOUNT
280.00
281.00

1,586.00
270.00
400.00
900.00

9,125.00
800.00
125.00
125.00
135.00
450.00
490.00

TOTAL AMOUNT
12,025.00

DESCRIPTION— SELECTED BACKEFILL USING AASHTO NO. 57 AGGREGATE

CONTRACT
WA3235176
WI13285374
HO4285123
GA3425168
AA4105174

QUANTITY
5
700
45

61

UNIT PRICE
125.00

51.95
50.00
54.00
40.00

TOTAL AMOUNT
625.00
36,365.00
2,250.00
270.00
2,440.00

AWARDED DATE
06/09/2009
06/17/2009
06/30/2009
06/30/2009

AWARDED DATE
09/11/2008
02/18/2009
02/23/2009
03/18/2009
03/30/2009
04/21/2009
04/23/2009
04/28/2009
05/06/2009
05/11/2009
05/18/2009
06/17/2009
06/30/2009

AWARDED DATE
12/09/2008

AWARDED DATE
09/11/2008
12/09/2008
12/19/2008
02/18/2009
02/23/2009
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301110

UNITS CY

DESCRIPTION— SELECTED BACKEFILL USING AASHTO NO. 57 AGGREGATE

CONTRACT
GA3095168
AL3915174
WI16495180
AL3565130
BA7165126
GA3305168
WA1995171R
AL3815168
AL8795184
AL8795184

ITEM

QUANTITY
10
70
12
25

5

5
25
10
189
250

301112

UNIT PRICE
48.60
50.00
80.00
85.00
40.00
49.00
40.00
69.00
60.00
59.00

UNITS CY

DESCRIPTION— FLOWABLE BACKFILL FOR UTILITY CUTS

CONTRACT
FR5675181
BA9775A72
AA4105174
AL8795184
CA3625174

ITEM

QUANTITY
13
14
22
851

301120

UNIT PRICE
124.00
210.00
110.00
185.00
225.00

UNITS CY

TOTAL AMOUNT

486.00
3,500.00
960.00
2,125.00
200.00
245.00
1,000.00
690.00
11,340.00
14,750.00

TOTAL AMOUNT
1,612.00
2,940.00
2,420.00
157,435.00
1,800.00

DESCRIPTION— SELECTED BACKFILL USING CRUSHER RUN AGGREGATE CR-6

CONTRACT
XX6305179
FR4785168
CE3415168

ITEM

DESCRIPTION— REMOVAL OF EXISTING PIPE

CONTRACT
HA2825176
MO3945187
415D71410
FR3825280
FR5675181

QUANTITY
110

285

10

301210

QUANTITY
479
33
400
671
66

UNIT PRICE
50.00
19.75
34.00

UNITS LF

UNIT PRICE
19.00
20.00
20.00
27.00
28.75

TOTAL AMOUNT
5,500.00
5,628.75
340.00

TOTAL AMOUNT
9,101.00
660.00
8,000.00
18,117.00
1,897.50

Page 89

AWARDED DATE
03/18/2009
04/06/2009
04/21/2009
04/28/2009
05/06/2009
05/18/2009
06/17/2009
06/30/2009
04/23/2009
04/23/2009

AWARDED DATE
12/08/2008
12/09/2008
02/23/2009
04/23/2009
05/28/2009

AWARDED DATE
08/18/2008
03/30/2009
05/11/2009

AWARDED DATE
09/11/2008
09/11/2008
10/27/2008
10/29/2008
12/08/2008
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ITEM 301210 UNITS LF
DESCRIPTION- REMOVAL OF EXISTING PIPE
CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE
BA9775A72 900 23.25 20,925.00 12/09/2008
WI13285374 285 17.26 4,919.10 12/09/2008
AL3095180 9 70.00 630.00 01/27/2009
M0O4225180 107 20.00 2,140.00 01/27/2009
CE3185177 490 10.00 4,900.00 02/04/2009
MO5315184 61 10.00 610.00 03/11/2009
AL3565130 59 110.00 6,490.00 04/28/2009
GA3395130 102 35.00 3,570.00 05/21/2009
WA1995171R 1,453 15.00 21,795.00 06/17/2009
ITEM 301211 UNITS LF
DESCRIPTION—- RELAID EXISTING PIPE CULVERTS ANY SIZE
CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE
CE3185177 30 23.78 713.40 02/04/2009
ITEM 301310 UNITS CY

DESCRIPTION— MIX 1 CONCRETE FOR MISCELLANEOUS STRUCTURES

CONTRACT
WA3465177

ITEM

QUANTITY UNIT PRICE
20 155.00
301311 UNITS CY

TOTAL AMOUNT
3,100.00

DESCRIPTION— MIX 2 CONCRETE FOR MISCELLANEOUS STRUCTURES

CONTRACT
QA2335G76
XX6305179
WA3235176
415D11411R2
FR5675181
BA9775A72
HO4285123
AL3095180
CE3185177
GA3425168
PG6895180
BA5655180

QUANTITY UNIT PRICE
1 500.00
44 450.00
2 560.00
40 150.00
2 390.00
14 945.00
3 500.00
5 925.00
10 850.00
5 920.00
5 1,000.00
5 375.00

TOTAL AMOUNT

500.00
19,800.00
1,120.00
6,000.00
780.00
13,230.00
1,500.00
4,625.00
8,500.00
4,600.00
5,000.00
1,875.00

AWARDED DATE
03/18/2009

AWARDED DATE
07/31/2008
08/18/2008
09/11/2008
11/14/2008
12/08/2008
12/09/2008
12/19/2008
01/27/2009
02/04/2009
02/18/2009
03/06/2009
03/17/2009
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ITEM 301311 UNITS CY
DESCRIPTION— MIX 2 CONCRETE FOR MISCELLANEOUS STRUCTURES

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE
GA3095168 10 920.00 9,200.00 03/18/2009
WA3465177 5 395.00 1,975.00 03/18/2009
BA3285180 10 650.00 6,500.00 04/01/2009
AX7065168 100 650.00 65,000.00 04/21/2009
AX7055168 150 300.00 45,000.00 04/22/2009
AL8795184 10 1,025.00 10,250.00 04/23/2009
AL3565130 5 1,000.00 5,000.00 04/28/2009
AX7105168 150 425.00 63,750.00 05/06/2009
AX7035168 120 400.00 48,000.00 05/11/2009
GA3305168 5 860.00 4,300.00 05/18/2009
CA3625174 1 800.00 800.00 05/28/2009
AX7045168 120 650.00 78,000.00 06/09/2009
WA1995171R 20 500.00 10,000.00 06/17/2009
MO4505168 10 1,000.00 10,000.00 06/24/2009
AL3815168 10 200.00 2,000.00 06/30/2009
ITEM 301312 UNITS CY

DESCRIPTION- BRICK MASONRY FOR MISCELLANEOUS STRUCTURES

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE
CE3185177 5 815.16 4,075.80 02/04/2009
MO2775168 50 50.00 2,500.00 02/26/2009
XX1045168 50 500.00 25,000.00 04/06/2009
XX1085268 50 600.00 30,000.00 04/06/2009
XX1025968 50 500.00 25,000.00 04/21/2009
XX1185268 50 655.00 32,750.00 04/21/2009
XX1025868 50 .01 0.50 05/14/2009
SM8045184 10 750.00 7,500.00 06/09/2009
WA1995171R 10 300.00 3,000.00 06/17/2009
ITEM 301315 UNITS CY

DESCRIPTION— MIX 3 CONCRETE FOR MISCELLANEOUS STRUCTURES

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE
XX6305179 44 450.00 19,800.00 08/18/2008
HA2825176 25 280.00 7,000.00 09/11/2008
WA3235176 8 130.00 1,040.00 09/11/2008

4151631410 100 500.00 50,000.00 10/09/2008
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ITEM 301315 UNITS CY
DESCRIPTION— MIX 3 CONCRETE FOR MISCELLANEOUS STRUCTURES

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE
4151531410 100 400.00 40,000.00 10/27/2008
BA9775A72 59 945.00 55,755.00 12/09/2008
MO2775168 50 50.00 2,500.00 02/26/2009
MO5315184 2 200.00 400.00 03/11/2009
XX1045168 50 500.00 25,000.00 04/06/2009
XX1085268 50 650.00 32,500.00 04/06/2009
XX1025968 50 500.00 25,000.00 04/21/2009
XX1185268 50 655.00 32,750.00 04/21/2009
XX1025868 50 .01 0.50 05/14/2009
CA3625174 18 500.00 9,000.00 05/28/2009
SM8045184 5 650.00 3,250.00 06/09/2009
ITEM 301318 UNITS CY

DESCRIPTION— MIX 6 CONCRETE FOR MISCELLANEOUS STRUCTURES

CONTRACT
BA4855187
BAQ775A72
MO5765177N
HA3285168
M0O2935168
MO5765277

ITEM

CONTRACT
QA2335G76
HO3735176
MO4185187
XX6305179
HA2825176
MO3945187
WA3235176
BA4855187
BA9775A72
WI3285374

QUANTITY UNIT PRICE
5 367.51
2 1,050.00
5 1,120.00
4 200.00
60 500.00
5 875.00
301320 UNITS LF
DESCRIPTION— CLEAN EXISTING PIPE ANY SIZE
QUANTITY UNIT PRICE
40 20.00
24 33.00
57 52.00
220 15.00
2,355 5.50
350 22.00
99 5.70
1,137 11.55
200 42.00
4,900 4.83
236 32.25

AL3095180

TOTAL AMOUNT
1,837.55
2,100.00
5,600.00
800.00
30,000.00
4,375.00

TOTAL AMOUNT
800.00
792.00

2,964.00
3,300.00
12,952.50
7,700.00
564.30
13,132.35
8,400.00
23,667.00
7,611.00

AWARDED DATE
09/19/2008
12/09/2008
04/24/2009
05/07/2009
05/28/2009
06/24/2009

AWARDED DATE
07/31/2008
08/11/2008
08/18/2008
08/18/2008
09/11/2008
09/11/2008
09/11/2008
09/19/2008
12/09/2008
12/09/2008
01/27/2009



ITEM

CONTRACT
MO5785177
FR4535168
GA3425168
MO2775168
MO5315184
BA5655180
BA3285180
BA8705177
AL4225168
CL4345174
AL8795184
BA7165126
HA3285168
CE3415168
MO2885176
M0O2935168
PG5905168
SM8045184
WA1995171R
MO4505168
AL3815168

ITEM

CONTRACT
HO3735176
XX6305179
HA2825176
M0O3945187
415D71410
BAQ775A72
BA6275180
MO5785177
FR4535168
GA3425168

STATE HIGHWAY ADMINISTRATION OF MARYLAND
07/01/2009

Price Index
301320 UNITS LF
DESCRIPTION— CLEAN EXISTING PIPE ANY SIZE
QUANTITY UNIT PRICE
6,500 2.80
240 1.00
186 15.50
6,508 3.25
365 5.00
132 20.00
110 18.00
1,000 5.70
200 15.00
10 150.00
1,026 20.75
30 10.00
3,485 4.15
70 18.00
175 20.60
7,805 3.50
10,000 3.07
300 20.00
1,828 15.00
20,000 7.90
100 24.00
301322 UNITS EA
DESCRIPTION— CLEAN EXISTING INLETS
QUANTITY UNIT PRICE
1 550.00
44 300.00
12 270.00
2 120.00
30 5.00
49 368.00
2 690.00
8 200.00
4 100.00
6 536.00
57 85.00

MO2775168

TOTAL AMOUNT
18,200.00
240.00
2,883.00
21,151.00
1,825.00
2,640.00
1,980.00
5,700.00
3,000.00
1,500.00
21,289.50
300.00
14,462.75
1,260.00
3,605.00
27,317.50
30,700.00
6,000.00
27,420.00
158,000.00
2,400.00

TOTAL AMOUNT

550.00
13,200.00
3,240.00
240.00
150.00
18,032.00
1,380.00
1,600.00
400.00
3,216.00
4,845.00
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AWARDED DATE
02/04/2009
02/18/2009
02/18/2009
02/26/2009
03/11/2009
03/17/2009
04/01/2009
04/01/2009
04/21/2009
04/21/2009
04/23/2009
05/06/2009
05/07/2009
05/11/2009
05/13/2009
05/28/2009
06/09/2009
06/09/2009
06/17/2009
06/24/2009
06/30/2009

AWARDED DATE
08/11/2008
08/18/2008
09/11/2008
09/11/2008
10/27/2008
12/09/2008
02/04/2009
02/04/2009
02/18/2009
02/18/2009
02/26/2009
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ITEM 301322 UNITS EA

DESCRIPTION— CLEAN EXISTING INLETS

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE
MO5315184 1 150.00 150.00 03/11/2009
CL3365177 88 420.00 36,960.00 03/30/2009
BA8705177 30 130.00 3,900.00 04/01/2009
FR5685177 24 560.00 13,440.00 04/06/2009
AL4225168 1 300.00 300.00 04/21/2009
AL8795184 6 285.00 1,710.00 04/23/2009
MO5765177N 50 330.00 16,500.00 04/24/2009
BA7165126 1 250.00 250.00 05/06/2009
HA3285168 33 105.00 3,465.00 05/07/2009
FR4895168R 33 400.00 13,200.00 05/18/2009
PG5905168 4 350.00 1,400.00 06/09/2009
WA1995171R 2 500.00 1,000.00 06/17/2009
MO4505168 175 380.00 66,500.00 06/24/2009
MO5765277 50 325.00 16,250.00 06/24/2009
AL3815168 1 190.00 190.00 06/30/2009
ITEM 302412 UNITS LF

DESCRIPTION- 12 INCH REINFORCED CONCRETE PIPE, CLASS IV

CONTRACT
BA9775A72
WI13285374
CE3185177
AL8795184
CA3625174
WA1995171R

ITEM

CONTRACT
HA2825176
WA3235176
BA9775A72
WI13285374
AL3095180
FR4785168
MO5445176

QUANTITY
26

6

7

24

17

29

302415

QUANTITY
475

23

901

24

208

46

16

UNIT PRICE
62.25
170.72
72.88

75.00

59.00

60.00

UNITS LF
DESCRIPTION- 15 INCH REINFORCED CONCRETE PIPE, CLASS IV

UNIT PRICE
50.00

52.00

53.50
235.89
105.00
40.00

84.11

TOTAL AMOUNT
1,618.50
1,024.32
510.15
1,800.00
1,003.00
1,740.00

TOTAL AMOUNT
23,750.00
1,196.00
48,203.50
5,661.36
21,840.00
1,840.00
1,345.76

AWARDED DATE
12/09/2008
12/09/2008
02/04/2009
04/23/2009
05/28/2009
06/17/2009

AWARDED DATE
09/11/2008
09/11/2008
12/09/2008
12/09/2008
01/27/2009
03/30/2009
03/30/2009
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ITEM 302415 UNITS LF
DESCRIPTION- 15 INCH REINFORCED CONCRETE PIPE, CLASS IV

CONTRACT
AL3915174
WI16495180
AL8795184
HA3285168
M0O2885176
SM8045184
WA1995171R

ITEM

CONTRACT
XX6305179
HA2825176
M0O3945187
BA4855187
FR3825280
BAQ775A72
AL3095180
M0O4225180
AA4105174
BA5655180
FR4785168
MO5445176
WI16495180
AL8795184
BA7165126
HA3285168
CE3415168
MO2885176
GA3395130
SM8045184
WA1995171R

QUANTITY
84
328
206

11
752
363

302418

QUANTITY
a4
487
75
230
90
2,033
432
30

88

10
311
40
142
1,236
a4

48
260
127

1,390
1,650

UNIT PRICE
225.00

70.00

63.75

75.00

69.04

60.00

69.00

UNITS LF
DESCRIPTION- 18 INCH REINFORCED CONCRETE PIPE, CLASS IV

UNIT PRICE
90.00
65.00
90.00
61.03
64.50
59.00

105.00
215.00
35.00
235.00
50.00
189.12
100.00
89.00
58.75
80.00
36.83
46.56
79.00
65.00
80.00

TOTAL AMOUNT
18,900.00
22,960.00
13,132.50

600.00
759.44
45,120.00
25,047.00

TOTAL AMOUNT
3,960.00
31,655.00
6,750.00
14,036.90
5,805.00
119,947.00
45,360.00
6,450.00
3,080.00
2,350.00
15,550.00
7,564.80
14,200.00
110,004.00
2,585.00
640.00
1,767.84
12,105.60
10,033.00
90,350.00
132,000.00

AWARDED DATE
04/06/2009
04/21/2009
04/23/2009
05/07/2009
05/13/2009
06/09/2009
06/17/2009

AWARDED DATE
08/18/2008
09/11/2008
09/11/2008
09/19/2008
10/29/2008
12/09/2008
01/27/2009
01/27/2009
02/23/2009
03/17/2009
03/30/2009
03/30/2009
04/21/2009
04/23/2009
05/06/2009
05/07/2009
05/11/2009
05/13/2009
05/21/2009
06/09/2009
06/17/2009
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ITEM 302424 UNITS LF
DESCRIPTION- 24 INCH REINFORCED CONCRETE PIPE, CLASS IV

CONTRACT
WA3225176
CA3165130R
HO3735176
M0O4185187
HA2825176
WA3235176
FR3825280
415D11411R2
FR5675181
BA9775A72
WI13285374
M0O4225180
CE3185177
AA4105174
PG6895180
FR4785168
BA3285180
AL8795184
BA7165126
MO2885176
CA3625174
SM8045184
WA1995171R

ITEM

CONTRACT
WA3235176
BA4855187
FR3825280
FR5675181
HA3285168

QUANTITY
149
9
266
94
253
87
440
90
368
1,392
40
78
33
110
50
546
125
19
27

15
225
841

302430

QUANTITY
3

109

138

22

UNIT PRICE
75.00
105.00
122.00
195.00
80.00
68.00
95.00
150.00
62.50
79.50
295.71
200.00
69.49
45.00
160.00
57.00
200.00
240.00
77.50
102.94
87.00
90.00
99.00

UNITS LF
DESCRIPTION- 30 INCH REINFORCED CONCRETE PIPE, CLASS IV

UNIT PRICE
240.00

83.60

105.00
163.00
140.00

TOTAL AMOUNT
11,175.00
945.00
32,452.00
18,330.00
20,240.00
5,916.00
41,800.00
13,500.00
23,000.00
110,664.00
11,828.40
15,600.00
2,293.14
4,950.00
8,000.00
31,122.00
25,000.00
4,560.00
2,092.50
514.70
1,305.00
20,250.00
83,259.00

TOTAL AMOUNT
720.00
9,112.40
14,490.00
652.00
3,080.00

AWARDED DATE
07/03/2008
08/05/2008
08/11/2008
08/18/2008
09/11/2008
09/11/2008
10/29/2008
11/14/2008
12/08/2008
12/09/2008
12/09/2008
01/27/2009
02/04/2009
02/23/2009
03/06/2009
03/30/2009
04/01/2009
04/23/2009
05/06/2009
05/13/2009
05/28/2009
06/09/2009
06/17/2009

AWARDED DATE
09/11/2008
09/19/2008
10/29/2008
12/08/2008
05/07/2009



ITEM

DESCRIPTION- 36 INCH REINFORCED CONCRETE PIPE, CLASS IV

CONTRACT
HA2825176
BA4855187
FR3825280
BA9775A72
AA4105174
WA3465177
CA3625174
WA1995171R

ITEM

DESCRIPTION— 42 INCH REINFORCED CONCRETE PIPE, CLASS IV

CONTRACT
AA4105174

ITEM

DESCRIPTION- 48 INCH REINFORCED CONCRETE PIPE, CLASS IV

CONTRACT
HA2825176

ITEM

DESCRIPTION- 15 INCH REINFORCED CONCRETE PIPE, CLASS V

CONTRACT
BA4855187
AA4615130

ITEM

DESCRIPTION- 18 INCH REINFORCED CONCRETE PIPE, CLASS V

CONTRACT
AL8795184

ITEM

DESCRIPTION- 24 INCH REINFORCED CONCRETE PIPE, CLASS V

CONTRACT
AA4105174

STATE HIGHWAY ADMINISTRATION OF MARYLAND

Price Index

07/01/2009

302436 UNITS LF

QUANTITY UNIT PRICE
7 160.00
51 123.91
211 132.00
47 190.00
175 80.00
16 195.00
5 200.00
16 250.00
302442 UNITS LF

QUANTITY
1,031

302448 UNITS LF

QUANTITY
5

302515 UNITS LF

UNIT PRICE

110.00

UNIT PRICE

300.00

QUANTITY UNIT PRICE
79 54.57
62 75.34
302518 UNITS LF

QUANTITY
149

302524 UNITS LF

QUANTITY
36

UNIT PRICE

94.50

UNIT PRICE

50.00

TOTAL AMOUNT
1,120.00
6,319.41
27,852.00
8,930.00
14,000.00
3,120.00
1,000.00
4,000.00

TOTAL AMOUNT
113,410.00

TOTAL AMOUNT
1,500.00

TOTAL AMOUNT
4,311.03
4,671.08

TOTAL AMOUNT
14,080.50

TOTAL AMOUNT
1,800.00
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AWARDED DATE
09/11/2008
09/19/2008
10/29/2008
12/09/2008
02/23/2009
03/18/2009
05/28/2009
06/17/2009

AWARDED DATE
02/23/2009

AWARDED DATE
09/11/2008

AWARDED DATE
09/19/2008
05/18/2009

AWARDED DATE
04/23/2009

AWARDED DATE
02/23/2009



STATE HIGHWAY ADMINISTRATION OF MARYLAND

Price Index 07/01/2009 Page 98

ITEM 302524 UNITS LF
DESCRIPTION- 24 INCH REINFORCED CONCRETE PIPE, CLASS V

CONTRACT
AL8795184

ITEM

CONTRACT
M0O4185187

ITEM

CONTRACT
CA3165130R
GA3425168
GA3095168
AL8795184
GA3305168

ITEM

CONTRACT
415D71410
GA3425168
GA3095168
CL4345174
AL8795184
GA3305168
AL3815168

ITEM

CONTRACT
415D71410
GA3095168
AL8795184
BA7165126

QUANTITY
53

304112

QUANTITY
22

304115

QUANTITY
20
38
315

50

304118

QUANTITY
100

54

135

53

16

50

114

304124

QUANTITY
100
90
8
84

UNIT PRICE
100.00

UNITS LF
DESCRIPTION- 12 INCH CORRUGATED STEEL PIPE, 16 GAUGE

UNIT PRICE
1.00

UNITS LF
DESCRIPTION- 15 INCH CORRUGATED STEEL PIPE, 16 GAUGE

UNIT PRICE
40.00

77.60

53.25

200.00

68.00

UNITS LF
DESCRIPTION- 18 INCH CORRUGATED STEEL PIPE, 16 GAUGE

UNIT PRICE
100.00
72.35

55.90

40.77
110.00
67.00

90.65

UNITS LF
DESCRIPTION- 24 INCH CORRUGATED STEEL PIPE, 16 GAUGE

UNIT PRICE
100.00
134.00
235.00

33.00

TOTAL AMOUNT
5,300.00

TOTAL AMOUNT
22.00

TOTAL AMOUNT
800.00
2,948.80
16,773.75
1,600.00
3,400.00

TOTAL AMOUNT
10,000.00
3,906.90
7,546.50
2,160.81
1,760.00
3,350.00
10,334.10

TOTAL AMOUNT
10,000.00
12,060.00

1,880.00
2,772.00

AWARDED DATE
04/23/2009

AWARDED DATE
08/18/2008

AWARDED DATE
08/05/2008
02/18/2009
03/18/2009
04/23/2009
05/18/2009

AWARDED DATE
10/27/2008
02/18/2009
03/18/2009
04/21/2009
04/23/2009
05/18/2009
06/30/2009

AWARDED DATE
10/27/2008
03/18/2009
04/23/2009
05/06/2009



ITEM

DESCRIPTION—

CONTRACT
AL3815168

ITEM

DESCRIPTION—-

CONTRACT
AL3815168

ITEM

DESCRIPTION—

CONTRACT
MO5315184

ITEM

DESCRIPTION—-

CONTRACT
WA1995171R

ITEM

DESCRIPTION—

CONTRACT
AL8795184

ITEM

STATE HIGHWAY ADMINISTRATION OF MARYLAND

Price Index

304136 UNITS LF
36 INCH CORRUGATED STEEL PIPE, 16 GAUGE

QUANTITY UNIT PRICE

20 103.00

304148 UNITS LF
48 INCH CORRUGATED STEEL PIPE, 16 GAUGE

QUANTITY UNIT PRICE

30 110.00

304215 UNITS LF
15 INCH CORRUGATED STEEL PIPE, 14 GAUGE

QUANTITY UNIT PRICE

161 20.00

304224 UNITS LF
24 INCH CORRUGATED STEEL PIPE, 14 GAUGE

QUANTITY UNIT PRICE

44 55.00

304230 UNITS LF
30 INCH CORRUGATED STEEL PIPE, 14 GAUGE

QUANTITY UNIT PRICE

8 250.00

312414 UNITS LF

07/01/2009

TOTAL AMOUNT
2,060.00

TOTAL AMOUNT
3,300.00

TOTAL AMOUNT
3,220.00

TOTAL AMOUNT
2,420.00

TOTAL AMOUNT
2,000.00
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AWARDED DATE
06/30/2009

AWARDED DATE
06/30/2009

AWARDED DATE
03/11/2009

AWARDED DATE
06/17/2009

AWARDED DATE
04/23/2009

DESCRIPTION— 14 INCH X 23 INCH HORIZONTAL ELLIPTICAL REINFORCEDCONCRETE PIPE, CLASS HE IV

CONTRACT
HA2825176
BA4855187
WI13285374
AA4105174
WI16495180
AL8795184
AL3565130
WA1995171R

QUANTITY UNIT PRICE
204 120.00

3 117.92

115 120.02

39 60.00

70 100.00

527 164.00

87 228.00

151 155.00

TOTAL AMOUNT

24,480.00

353.76

13,802.30
2,340.00

7,000.00
86,428.00
19,836.00
23,405.00

AWARDED DATE
09/11/2008
09/19/2008
12/09/2008
02/23/2009
04/21/2009
04/23/2009
04/28/2009
06/17/2009



ITEM

STATE HIGHWAY ADMINISTRATION OF MARYLAND
07/01/2009

Price Index

312419

UNITS LF

Page 100

DESCRIPTION— 19 INCH X 30 INCH HORIZONTAL ELLIPTICAL REINFORCEDCONCRETE PIPE, CLASS HE IV

CONTRACT
HA2825176
WI13285374
AL3565130
SM8045184
WA1995171R

ITEM

QUANTITY UNIT PRICE
223 115.00
182 131.82
175 236.00
16 250.00
50 153.00
312424 UNITS LF

TOTAL AMOUNT
25,645.00
23,991.24
41,300.00

4,000.00
7,650.00

AWARDED DATE
09/11/2008
12/09/2008
04/28/2009
06/09/2009
06/17/2009

DESCRIPTION— 24 INCH X 38 INCH HORIZONTAL ELLIPTICAL REINFORCEDCONCRETE PIPE, CLASS HE IV

CONTRACT
HA2825176
AL8795184

ITEM

QUANTITY UNIT PRICE
75 140.00
57 215.00
312434 UNITS LF

TOTAL AMOUNT
10,500.00
12,255.00

AWARDED DATE
09/11/2008
04/23/2009

DESCRIPTION— 34 INCH X 53 INCH HORIZONTAL ELLIPTICAL REINFORCEDCONCRETE PIPE, CLASS HE IV

CONTRACT
AA4105174

ITEM

QUANTITY
349

314117

UNIT PRICE
160.00

UNITS LF

TOTAL AMOUNT
55,840.00

DESCRIPTION— 17 INCH X 13 INCH CORRUGATED STEEL PIPE ARCH, 16 GAUGE

CONTRACT
415D71410
GA3425168
GA3095168
GA3305168
AL3815168

ITEM

QUANTITY UNIT PRICE
100 100.00
877 73.55
695 60.20
235 64.70
445 60.80
314121 UNITS LF

TOTAL AMOUNT
10,000.00
64,503.35
41,839.00
15,204.50
27,056.00

DESCRIPTION- 21 INCH X 15 INCH CORRUGATED STEEL PIPE ARCH, 16 GAUGE

CONTRACT
GA3425168
GA3095168
GA3305168
AL3815168

QUANTITY
130

360

45

100

UNIT PRICE
103.10
126.90

88.30
90.65

TOTAL AMOUNT
13,403.00
45,684.00

3,973.50
9,065.00

AWARDED DATE
02/23/2009

AWARDED DATE
10/27/2008
02/18/2009
03/18/2009
05/18/2009
06/30/2009

AWARDED DATE
02/18/2009
03/18/2009
05/18/2009
06/30/2009



STATE HIGHWAY ADMINISTRATION OF MARYLAND
07/01/2009

Price Index

ITEM 314124 UNITS LF

DESCRIPTION— 24 INCH X 18 INCH CORRUGATED STEEL PIPE ARCH, 16 GAUGE

CONTRACT QUANTITY UNIT PRICE
415D71410 100 100.00
ITEM 314128 UNITS LF

TOTAL AMOUNT
10,000.00

DESCRIPTION- 28 INCH X 20 INCH CORRUGATED STEEL PIPE ARCH, 16 GAUGE

CONTRACT QUANTITY UNIT PRICE
GA3425168 107 97.55
GA3095168 140 161.45
ITEM 314135 UNITS LF

TOTAL AMOUNT
10,437.85
22,603.00

DESCRIPTION- 35 INCH X 24 INCH CORRUGATED STEEL PIPE ARCH, 16 GAUGE

CONTRACT QUANTITY UNIT PRICE
GA3095168 60 166.40
ITEM 314235 UNITS LF

TOTAL AMOUNT
9,984.00

DESCRIPTION— 35 INCH X 24 INCH CORRUGATED STEEL PIPE ARCH, 14 GAUGE

CONTRACT QUANTITY UNIT PRICE
HA2825176 13 140.00
ITEM 314264 UNITS LF

TOTAL AMOUNT
1,820.00

DESCRIPTION- 64 INCH X 43 INCH CORRUGATED STEEL PIPE ARCH, 14 GAUGE

CONTRACT QUANTITY UNIT PRICE
HA2825176 13 170.00
ITEM 320412 UNITS EA

DESCRIPTION— 12 INCH CONCRETE PIPE CONNECTION

CONTRACT QUANTITY UNIT PRICE
BAQ775A72 1 1,890.00
ITEM 320415 UNITS EA

DESCRIPTION- 15 INCH CONCRETE PIPE CONNECTION

CONTRACT QUANTITY UNIT PRICE
BA9775A72 1 1,995.00

WA1995171R 1 1,200.00

TOTAL AMOUNT
2,210.00

TOTAL AMOUNT
1,890.00

TOTAL AMOUNT
1,995.00
1,200.00
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AWARDED DATE
10/27/2008

AWARDED DATE
02/18/2009
03/18/2009

AWARDED DATE
03/18/2009

AWARDED DATE
09/11/2008

AWARDED DATE
09/11/2008

AWARDED DATE
12/09/2008

AWARDED DATE
12/09/2008
06/17/2009



ITEM
DESCRIPTION—

CONTRACT
BAQ775A72
WA1995171R

ITEM
DESCRIPTION—

CONTRACT
WA1995171R

ITEM

DESCRIPTION—-

CONTRACT
WA1995171R

ITEM

DESCRIPTION—

CONTRACT
WA3465177

ITEM

DESCRIPTION—-

CONTRACT
GA3425168

ITEM

DESCRIPTION—

CONTRACT
GA3425168

ITEM

DESCRIPTION—-

CONTRACT
MO5315184

STATE HIGHWAY ADMINISTRATION OF MARYLAND

Price Index 07/01/2009
320418 UNITS EA
18 INCH CONCRETE PIPE CONNECTION
QUANTITY UNIT PRICE TOTAL AMOUNT
4 2,100.00 8,400.00
1 2,000.00 2,000.00

320421 UNITS EA
21 INCH CONCRETE PIPE CONNECTION

QUANTITY UNIT PRICE TOTAL AMOUNT
1 2,500.00 2,500.00
320424 UNITS EA

24 INCH CONCRETE PIPE CONNECTION

QUANTITY UNIT PRICE TOTAL AMOUNT
4 2,000.00 8,000.00
320436 UNITS EA

36 INCH CONCRETE PIPE CONNECTION

QUANTITY UNIT PRICE TOTAL AMOUNT
1 640.00 640.00
321118 UNITS EA

18 INCH CORRUGATED STEEL PIPE CONNECTION

QUANTITY UNIT PRICE TOTAL AMOUNT
1 178.20 178.20
328117 UNITS EA

17 INCH X 13 INCH CORRUGATED STEEL PIPE ARCH CONNECTION

QUANTITY UNIT PRICE TOTAL AMOUNT
1 178.20 178.20
333115 UNITS EA

15 INCH POLYVINYL CHLORIDE PIPE ELBOW (ANY ANGLE)

QUANTITY UNIT PRICE TOTAL AMOUNT

1 500.00 500.00
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AWARDED DATE
12/09/2008
06/17/2009

AWARDED DATE
06/17/2009

AWARDED DATE
06/17/2009

AWARDED DATE
03/18/2009

AWARDED DATE
02/18/2009

AWARDED DATE
02/18/2009

AWARDED DATE
03/11/2009



STATE HIGHWAY ADMINISTRATION OF MARYLAND

Price Index 07/01/2009

ITEM 334115 UNITS EA

DESCRIPTION—- 15 INCH CORRUGATED POLYETHYLENE PIPE ELBOW (ANY ANGLE)

CONTRACT QUANTITY UNIT PRICE
BAQ775A72 2 189.00
ITEM 334124 UNITS EA

TOTAL AMOUNT
378.00

DESCRIPTION—- 24 INCH CORRUGATED POLYETHYLENE PIPE ELBOW (ANY ANGLE)

CONTRACT QUANTITY UNIT PRICE
PG6895180 2 890.00
ITEM 340012 UNITS LF

DESCRIPTION— 12 INCH CORRUGATED POLYETHYLENE PIPE, TYPE S

CONTRACT QUANTITY UNIT PRICE
415D71410 100 100.00
GA3395130 175 43.00
ITEM 340015 UNITS LF

DESCRIPTION- 15 INCH CORRUGATED POLYETHYLENE PIPE, TYPE S

CONTRACT QUANTITY UNIT PRICE
BAQ775A72 27 36.75
ITEM 340018 UNITS LF

DESCRIPTION- 18 INCH CORRUGATED POLYETHYLENE PIPE, TYPE S

CONTRACT QUANTITY UNIT PRICE
CL4345174 100 44.91
ITEM 340024 UNITS LF

DESCRIPTION— 24 INCH CORRUGATED POLYETHYLENE PIPE, TYPE S

CONTRACT QUANTITY UNIT PRICE
415D71410 100 100.00
PG6895180 65 140.00
CL4345174 16 67.14

TOTAL AMOUNT
1,780.00

TOTAL AMOUNT
10,000.00
7,525.00

TOTAL AMOUNT
992.25

TOTAL AMOUNT
4,491.00

TOTAL AMOUNT
10,000.00
9,100.00
1,074.24
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AWARDED DATE
12/09/2008

AWARDED DATE
03/06/2009

AWARDED DATE
10/27/2008
05/21/2009

AWARDED DATE
12/09/2008

AWARDED DATE
04/21/2009

AWARDED DATE
10/27/2008
03/06/2009
04/21/2009
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ITEM 340512 UNITS LF
DESCRIPTION— 12 INCH POLYVINYL CHLORIDE PROFILE WALL PIPE

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE
AL8795184 8 115.00 920.00 04/23/2009
ITEM 340515 UNITS LF

DESCRIPTION- 15 INCH POLYVINYL CHLORIDE PROFILE WALL PIPE

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE
MO5315184 195 25.00 4,875.00 03/11/2009
ITEM 354412 UNITS EA

DESCRIPTION— STANDARD TYPE C ENDWALL FOR 12 INCH PIPE

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE
CE3185177 1 610.08 610.08 02/04/2009
MO5315184 1 5,000.00 5,000.00 03/11/2009
ITEM 354415 UNITS EA

DESCRIPTION— STANDARD TYPE C ENDWALL FOR 15 INCH PIPE

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE
AL3095180 1 1,800.00 1,800.00 01/27/2009
ITEM 354418 UNITS EA

DESCRIPTION— STANDARD TYPE C ENDWALL FOR 18 INCH PIPE

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE
AL8795184 3 2,500.00 7,500.00 04/23/2009
CE3415168 1 2,747.10 2,747.10 05/11/2009
SM8045184 1 1,700.00 1,700.00 06/09/2009
ITEM 354424 UNITS EA

DESCRIPTION— STANDARD TYPE C ENDWALL FOR 24 INCH PIPE

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE
BAQ775A72 1 2,250.00 2,250.00 12/09/2008
PG6895180 1 2,000.00 2,000.00 03/06/2009
BA3285180 1 1,750.00 1,750.00 04/01/2009
CA3625174 1 2,700.00 2,700.00 05/28/2009
WA1995171R 2 3,000.00 6,000.00 06/17/2009
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ITEM 354430 UNITS EA
DESCRIPTION— STANDARD TYPE C ENDWALL FOR 30 INCH PIPE

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE
HO3735176 1 2,900.00 2,900.00 08/11/2008
ITEM 354436 UNITS EA

DESCRIPTION— STANDARD TYPE C ENDWALL FOR 36 INCH PIPE

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE
HA2825176 1 4,000.00 4,000.00 09/11/2008
WI13285374 1 10,359.38 10,359.38 12/09/2008
CA3625174 1 3,900.00 3,900.00 05/28/2009
WA1995171R 1 4,500.00 4,500.00 06/17/2009
ITEM 356615 UNITS EA

DESCRIPTION— STANDARD TYPE E ENDWALL FOR 15 INCH PIPE

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE
HA2825176 2 1,300.00 2,600.00 09/11/2008
ITEM 356624 UNITS EA

DESCRIPTION— STANDARD TYPE E ENDWALL FOR 24 INCH PIPE

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE
CL4345174 1 2,272.00 2,272.00 04/21/2009
WA1995171R 2 3,000.00 6,000.00 06/17/2009
ITEM 358818 UNITS EA

DESCRIPTION— STANDARD TYPE F ENDWALL FOR 18 INCH PIPE

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE
HA2825176 1 1,700.00 1,700.00 09/11/2008
ITEM 358824 UNITS EA

DESCRIPTION— STANDARD TYPE F ENDWALL FOR 24 INCH PIPE

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE
CE3185177 1 1,233.70 1,233.70 02/04/2009



STATE HIGHWAY ADMINISTRATION OF MARYLAND

Price Index

ITEM 358830 UNITS EA
DESCRIPTION— STANDARD TYPE F ENDWALL FOR 30 INCH PIPE

CONTRACT QUANTITY UNIT PRICE
FR3825280 1 4,650.00
SM8045184 1 11,500.00
ITEM 358836 UNITS EA

DESCRIPTION— STANDARD TYPE F ENDWALL FOR 36 INCH PIPE

CONTRACT QUANTITY UNIT PRICE
HA2825176 1 4,000.00
CA3625174 1 4,500.00
ITEM 358848 UNITS EA

DESCRIPTION— STANDARD TYPE F ENDWALL FOR 48 INCH PIPE

CONTRACT QUANTITY UNIT PRICE
HA2825176 1 5,500.00
ITEM 360012 UNITS EA

DESCRIPTION— STANDARD TYPE G ENDWALL FOR 12 INCH PIPE

CONTRACT QUANTITY UNIT PRICE
CA3625174 1 2,300.00
ITEM 360036 UNITS EA

DESCRIPTION— STANDARD TYPE G ENDWALL FOR 36 INCH PIPE

CONTRACT QUANTITY UNIT PRICE
CA3625174 1 3,900.00
ITEM 363114 UNITS EA

07/01/2009

TOTAL AMOUNT
4,650.00
11,500.00

TOTAL AMOUNT
4,000.00
4,500.00

TOTAL AMOUNT
5,500.00

TOTAL AMOUNT
2,300.00

TOTAL AMOUNT
3,900.00
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AWARDED DATE
10/29/2008
06/09/2009

AWARDED DATE
09/11/2008
05/28/2009

AWARDED DATE
09/11/2008

AWARDED DATE
05/28/2009

AWARDED DATE
05/28/2009

DESCRIPTION— STANDARD TYPE C ENDWALL FOR HORIZONTAL ELLIPTICAL 14 INCH X 23 INCH

CONCRETE PIPE

CONTRACT QUANTITY UNIT PRICE
AL3565130 2 1,100.00
ITEM 363119 UNITS EA

TOTAL AMOUNT
2,200.00

AWARDED DATE
04/28/2009

DESCRIPTION— STANDARD TYPE C ENDWALL FOR HORIZONTAL ELLIPTICAL 19 INCH X 30 INCH

CONCRETE PIPE

CONTRACT QUANTITY UNIT PRICE

AL3565130 1 2,100.00

TOTAL AMOUNT
2,100.00

AWARDED DATE
04/28/2009
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ITEM 368812 UNITS EA
DESCRIPTION— 12 INCH STANDARD CONCRETE END SECTION

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE
SM8045184 2 750.00 1,500.00 06/09/2009
WA1995171R 2 1,000.00 2,000.00 06/17/2009
ITEM 368815 UNITS EA

DESCRIPTION- 15 INCH STANDARD CONCRETE END SECTION

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE
HA2825176 2 650.00 1,300.00 09/11/2008
WA3235176 2 800.00 1,600.00 09/11/2008
FR4785168 2 825.00 1,650.00 03/30/2009
MO5445176 2 486.90 973.80 03/30/2009
AA4615130 2 479.33 958.66 05/18/2009
WA1995171R 20 1,100.00 22,000.00 06/17/2009
ITEM 368818 UNITS EA

DESCRIPTION— 18 INCH STANDARD CONCRETE END SECTION

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE
HA2825176 2 750.00 1,500.00 09/11/2008
BA9775A72 2 1,150.00 2,300.00 12/09/2008
MO5445176 1 609.16 609.16 03/30/2009
BA7165126 1 700.00 700.00 05/06/2009
GA3395130 2 800.00 1,600.00 05/21/2009
WA1995171R 9 1,500.00 13,500.00 06/17/2009
ITEM 368824 UNITS EA

DESCRIPTION— 24 INCH STANDARD CONCRETE END SECTION

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE
QA3495177 2 1,800.00 3,600.00 07/03/2008
WA3225176 1 1,100.00 1,100.00 07/03/2008
CA3165130R 1 1,250.00 1,250.00 08/05/2008
HA2825176 1 900.00 900.00 09/11/2008
WA3235176 1 1,080.00 1,080.00 09/11/2008
415D11411R2 2 1,500.00 3,000.00 11/14/2008
BAQ775A72 5 1,625.00 8,125.00 12/09/2008
WA1995171R 3 2,500.00 7,500.00 06/17/2009



ITEM

DESCRIPTION— 30 INCH STANDARD CONCRETE END SECTION

CONTRACT
WA3235176
HA3285168

ITEM

DESCRIPTION— 36 INCH STANDARD CONCRETE END SECTION

CONTRACT
FR3825280
WA3465177

ITEM

DESCRIPTION—

CONTRACT
GA3425168
GA3095168
GA3305168
AL3815168

ITEM

DESCRIPTION—

CONTRACT
WA3235176
GA3095168
CL4345174
HA3285168
GA3305168
AL3815168

ITEM

DESCRIPTION—

CONTRACT
GA3095168

STATE HIGHWAY ADMINISTRATION OF MARYLAND
07/01/2009

Price Index

368830 UNITS EA

QUANTITY UNIT PRICE
1 1,550.00
1 1,040.00
368836 UNITS EA

QUANTITY UNIT PRICE
1 2,150.00
1 1,860.00
370015 UNITS EA

15 INCH STANDARD METAL END SECTION

QUANTITY UNIT PRICE
3 175.00
14 189.00
2 150.00
2 133.00
370018 UNITS EA

18 INCH STANDARD METAL END SECTION

QUANTITY UNIT PRICE
520.00
210.00
271.00
300.00

190.00

A A N N O B

158.00

370024 UNITS EA
24 INCH STANDARD METAL END SECTION

QUANTITY UNIT PRICE

3 260.00

TOTAL AMOUNT
1,550.00
1,040.00

TOTAL AMOUNT
2,150.00
1,860.00

TOTAL AMOUNT
525.00
2,646.00
300.00
266.00

TOTAL AMOUNT
520.00
1,260.00
542.00
600.00
760.00
632.00

TOTAL AMOUNT
780.00
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AWARDED DATE
09/11/2008
05/07/2009

AWARDED DATE
10/29/2008
03/18/2009

AWARDED DATE
02/18/2009
03/18/2009
05/18/2009
06/30/2009

AWARDED DATE
09/11/2008
03/18/2009
04/21/2009
05/07/2009
05/18/2009
06/30/2009

AWARDED DATE
03/18/2009



ITEM

CONTRACT

STATE HIGHWAY ADMINISTRATION OF MARYLAND
07/01/2009

Price Index
370036 UNITS EA
DESCRIPTION- 36 INCH STANDARD METAL END SECTION
QUANTITY UNIT PRICE
1 480.00

AL3815168

ITEM

CONTRACT
GA3425168
GA3095168
GA3305168
AL3815168

ITEM

DESCRIPTION- 21INCH X 15 INCH STANDARD METAL END SECTION

CONTRACT
GA3425168
GA3095168
GA3305168
AL3815168

ITEM

DESCRIPTION- 28 INCH X 20 INCH STANDARD METAL END SECTION

CONTRACT
CE3185177
GA3425168
GA3095168

ITEM

DESCRIPTION— 35 INCH X 24 INCH STANDARD METAL END SECTION

CONTRACT
HA2825176
GA3095168

371011

UNITS EA
DESCRIPTION— 17 INCH X 13 INCH STANDARD METAL END SECTION

QUANTITY UNIT PRICE
36 178.20
46 189.00
12 156.00
34 140.00
371013 UNITS EA

QUANTITY UNIT PRICE
3 281.00
12 210.00
2 185.00
4 170.00
371018 UNITS EA

QUANTITY UNIT PRICE
1 347.23
4 340.00
2 259.00
371022 UNITS EA

QUANTITY
1
1

UNIT PRICE
470.00
400.00

TOTAL AMOUNT
480.00

TOTAL AMOUNT
6,415.20
8,694.00
1,872.00
4,760.00

TOTAL AMOUNT
843.00
2,520.00
370.00
680.00

TOTAL AMOUNT
347.23
1,360.00
518.00

TOTAL AMOUNT
470.00
400.00
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AWARDED DATE
06/30/2009

AWARDED DATE
02/18/2009
03/18/2009
05/18/2009
06/30/2009

AWARDED DATE
02/18/2009
03/18/2009
05/18/2009
06/30/2009

AWARDED DATE
02/04/2009
02/18/2009
03/18/2009

AWARDED DATE
09/11/2008
03/18/2009
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ITEM 372120 UNITS EA
DESCRIPTION- SINGLE WR INLET-MINIMUM DEPTH
CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE
FR5675181 1 2,140.00 2,140.00 12/08/2008
MO5445176 1 2,723.66 2,723.66 03/30/2009
PG5905168 1 4,750.00 4,750.00 06/09/2009
WA1995171R 1 2,400.00 2,400.00 06/17/2009
ITEM 372121 UNITS LF
DESCRIPTION- SINGLE WR INLET-VERTICAL DEPTH
CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE
FR5675181 1 210.00 210.00 12/08/2008
PG5905168 2 150.00 300.00 06/09/2009
ITEM 372122 UNITS EA
DESCRIPTION— STANDARD WR INLET-MINIMUM DEPTH
CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE
HA2825176 3 3,700.00 11,100.00 09/11/2008
MO5785177 1 6,152.00 6,152.00 02/04/2009
GA3425168 1 4,950.00 4,950.00 02/18/2009
HA3285168 2 4,680.00 9,360.00 05/07/2009
M0O2935168 16 6,050.00 96,800.00 05/28/2009
PG5905168 80 4,740.00 379,200.00 06/09/2009
WA1995171R 1 2,600.00 2,600.00 06/17/2009
ITEM 372123 UNITS LF
DESCRIPTION- STANDARD WR INLET-VERTICAL DEPTH
CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE
HA2825176 3 250.00 750.00 09/11/2008
MO5785177 3 315.00 945.00 02/04/2009
GA3425168 1 378.00 378.00 02/18/2009
M0O2935168 30 290.00 8,700.00 05/28/2009
PG5905168 140 212.00 29,680.00 06/09/2009



ITEM

CONTRACT
AA4105174

ITEM

CONTRACT
AA4105174

STATE HIGHWAY ADMINISTRATION OF MARYLAND

Price Index 07/01/2009
372124 UNITS EA
DESCRIPTION- TRIPLE WR INLET-MINIMUM DEPTH
QUANTITY UNIT PRICE
2 7,500.00
372125 UNITS LF
DESCRIPTION- TRIPLE WR INLET-VERTICAL DEPTH
QUANTITY UNIT PRICE
3 10.00
372132 UNITS EA

ITEM

DESCRIPTION— STANDARD NR INLET-MINIMUM DEPTH

CONTRACT
BA4855187
MO5785177

ITEM

QUANTITY
1
3

372133

UNIT PRICE

3,308.93
5,050.00

UNITS LF

DESCRIPTION— STANDARD NR INLET-VERTICAL DEPTH

CONTRACT
MO5785177

ITEM

QUANTITY
5

372142

UNIT PRICE

300.00

UNITS EA

DESCRIPTION— STANDARD NRM INLET-MINIMUM DEPTH

CONTRACT
MO5785177
MO4505168

ITEM

QUANTITY UNIT PRICE
28 5,486.00
13 6,500.00
372143 UNITS LF

DESCRIPTION— STANDARD NRM INLET-VERTICAL DEPTH

CONTRACT
MO5785177
MO4505168

QUANTITY
70
25

UNIT PRICE

430.00

770.00

TOTAL AMOUNT
15,000.00

TOTAL AMOUNT
30.00

TOTAL AMOUNT
3,308.93
15,150.00

TOTAL AMOUNT
1,500.00

TOTAL AMOUNT
153,608.00
84,500.00

TOTAL AMOUNT
30,100.00
19,250.00
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AWARDED DATE
02/23/2009

AWARDED DATE
02/23/2009

AWARDED DATE
09/19/2008
02/04/2009

AWARDED DATE
02/04/2009

AWARDED DATE
02/04/2009
06/24/2009

AWARDED DATE
02/04/2009
06/24/2009



ITEM

CONTRACT
M0O2935168

ITEM

CONTRACT

STATE HIGHWAY ADMINISTRATION OF MARYLAND

Price Index 07/01/2009
372152 UNITS EA
DESCRIPTION- STANDARD WRM INLET-MINIMUM DEPTH
QUANTITY UNIT PRICE
45 7,030.00
372153 UNITS LF
DESCRIPTION—- STANDARD WRM INLET-VERTICAL DEPTH
QUANTITY UNIT PRICE
80 495.00

M0O2935168

ITEM

374005

UNITS EA

DESCRIPTION— STANDARD 5 FT COG INLET-MINIMUM DEPTH

CONTRACT
XX6305179
BA4855187
BAQ775A72
WI13285374
AL3095180
CE3185177
MO5315184
AL3915174
WI16495180
M0O2935168
SM8045184
WA1995171R

ITEM

QUANTITY
10

L N S N ¢ 1 T = e

=
(62BN}

374011

UNIT PRICE
3,500.00
3,447.81
3,700.00
5,622.38
4,475.00
3,205.00
5,000.00
5,400.00
4,000.00
3,000.00
3,050.00
3,200.00

UNITS EA

DESCRIPTION— SHALLOW 5 FT COG INLET-MINIMUM DEPTH

CONTRACT
WI16495180

ITEM

QUANTITY
1

374015

UNIT PRICE
4,000.00

UNITS EA

DESCRIPTION— STANDARD 10 FT COG INLET-MINIMUM DEPTH

CONTRACT
XX6305179
HA2825176
BA9775A72

QUANTITY
10

3

11

UNIT PRICE
5,000.00
4,100.00
3,995.00

TOTAL AMOUNT
316,350.00

TOTAL AMOUNT
39,600.00

TOTAL AMOUNT
35,000.00
3,447.81
11,100.00
5,622.38
4,475.00
16,025.00
5,000.00
5,400.00
8,000.00
3,000.00
48,800.00
16,000.00

TOTAL AMOUNT
4,000.00

TOTAL AMOUNT
50,000.00
12,300.00
43,945.00
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AWARDED DATE
05/28/2009

AWARDED DATE
05/28/2009

AWARDED DATE
08/18/2008
09/19/2008
12/09/2008
12/09/2008
01/27/2009
02/04/2009
03/11/2009
04/06/2009
04/21/2009
05/28/2009
06/09/2009
06/17/2009

AWARDED DATE
04/21/2009

AWARDED DATE
08/18/2008
09/11/2008
12/09/2008



ITEM

DESCRIPTION— STANDARD 10 FT COG INLET-MINIMUM DEPTH

CONTRACT
WI13285374
AL3095180
CE3185177
PG6895180
BA5655180
FR4785168
AL8795184
HA3285168
M02935168
SM8045184
WA1995171R

ITEM

DESCRIPTION—-

CONTRACT
HA2825176
BAQ775A72
WI16495180

ITEM

DESCRIPTION— STANDARD 15 FT COG INLET-MINIMUM DEPTH

CONTRACT
BA4855187
BA9775A72
AA4105174
FR4785168
WA1995171R

ITEM

DESCRIPTION— STANDARD 20 FT COG INLET-MINIMUM DEPTH

CONTRACT
XX6305179
HA2825176
BA4855187
BAQ775A72

STATE HIGHWAY ADMINISTRATION OF MARYLAND
07/01/2009

Price Index

374015 UNITS EA

QUANTITY UNIT PRICE
6,361.98
4,975.00
4,196.50
4,000.00
7,000.00
2,800.00
5,300.00
4,600.00
3,650.00
3,250.00

3,600.00

B RPN RPN R DN W R

-
N~

374021 UNITS EA
SHALLOW 10 FT COG INLET-MINIMUM DEPTH

QUANTITY UNIT PRICE
2 3,300.00
1 3,660.00
1 4,800.00
374025 UNITS EA

QUANTITY UNIT PRICE
2 4,755.93
11 4,326.00
1 7,500.00
1 3,200.00
1 4,500.00
374035 UNITS EA

QUANTITY UNIT PRICE
4 6,000.00
1 5,000.00
1 6,005.04
8 5,780.00

TOTAL AMOUNT
6,361.98
14,925.00
16,786.00
4,000.00
14,000.00
2,800.00
21,200.00
4,600.00
3,650.00
55,250.00
25,200.00

TOTAL AMOUNT
6,600.00
3,660.00
4,800.00

TOTAL AMOUNT
9,511.86
47,586.00
7,500.00
3,200.00
4,500.00

TOTAL AMOUNT
24,000.00
5,000.00
6,005.04
46,240.00

Page 113

AWARDED DATE
12/09/2008
01/27/2009
02/04/2009
03/06/2009
03/17/2009
03/30/2009
04/23/2009
05/07/2009
05/28/2009
06/09/2009
06/17/2009

AWARDED DATE
09/11/2008
12/09/2008
04/21/2009

AWARDED DATE
09/19/2008
12/09/2008
02/23/2009
03/30/2009
06/17/2009

AWARDED DATE
08/18/2008
09/11/2008
09/19/2008
12/09/2008
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ITEM 374035 UNITS EA
DESCRIPTION— STANDARD 20 FT COG INLET-MINIMUM DEPTH

CONTRACT
AA4105174
FR4785168

ITEM

QUANTITY
1
3

374045

UNIT PRICE
5,000.00
3,600.00

UNITS LF

DESCRIPTION— STANDARD COG INLET-VERTICAL DEPTH

CONTRACT
XX6305179
HA2825176
BA4855187
BA9775A72
WI13285374
AL3095180
AA4105174
MO5315184
BA5655180
WI16495180
AL8795184
HA3285168
WA1995171R

ITEM

DESCRIPTION—-

CONTRACT
XX6305179
WA3235176
BA9775A72
MO5785177
WA1995171R

ITEM

DESCRIPTION—

CONTRACT
XX6305179
BA9775A72
MO5315184

QUANTITY
22
3
4
25

[N

17

N B~ NN

374100
5 FOOT COG/COS OPENING

QUANTITY
10

o B N W

374110
10 FOOT COG/COS OPENING

QUANTITY
10
5
1

UNIT PRICE
300.00
270.00
221.67
353.00

1.00
525.00
10.90
1.00
94.00
1,000.00
530.00
74.00
400.00

UNITS EA

UNIT PRICE
3,500.00
1,890.00
4,055.00
3,000.00
3,900.00

UNITS EA

UNIT PRICE
4,000.00
5,215.00
5,000.00

TOTAL AMOUNT
5,000.00
10,800.00

TOTAL AMOUNT
6,600.00
810.00
886.68
8,825.00
9.00
4,725.00
10.90
1.00
1,598.00
2,000.00
1,060.00
296.00
800.00

TOTAL AMOUNT
35,000.00
5,670.00
8,110.00
3,000.00
23,400.00

TOTAL AMOUNT
40,000.00
26,075.00

5,000.00

AWARDED DATE
02/23/2009
03/30/2009

AWARDED DATE
08/18/2008
09/11/2008
09/19/2008
12/09/2008
12/09/2008
01/27/2009
02/23/2009
03/11/2009
03/17/2009
04/21/2009
04/23/2009
05/07/2009
06/17/2009

AWARDED DATE
08/18/2008
09/11/2008
12/09/2008
02/04/2009
06/17/2009

AWARDED DATE
08/18/2008
12/09/2008
03/11/2009
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ITEM 374110 UNITS EA
DESCRIPTION- 10 FOOT COG/COS OPENING
CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE
FR4785168 1 3,000.00 3,000.00 03/30/2009
AL8795184 6 3,650.00 21,900.00 04/23/2009
WA1995171R 4 6,500.00 26,000.00 06/17/2009
MO4505168 4 1,500.00 6,000.00 06/24/2009
ITEM 374205 UNITS EA
DESCRIPTION—- STANDARD 5 FT COS INLET-MININUM DEPTH
CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE
CE3185177 4 3,111.72 12,446.88 02/04/2009
AA4105174 1 4,000.00 4,000.00 02/23/2009
SM8045184 2 2,500.00 5,000.00 06/09/2009
WA1995171R 2 3,900.00 7,800.00 06/17/2009
ITEM 374221 UNITS EA

DESCRIPTION— STANDARD 10 FT COS INLET-MINIMUM DEPTH

CONTRACT
HA2825176
BA4855187
FR5675181
BA9775A72
FR4785168
WA1995171R

ITEM

DESCRIPTION— STANDARD 15 FT COS INLET-MINIMUM DEPTH

CONTRACT
AL8795184
HA3285168
SM8045184

ITEM

DESCRIPTION— STANDARD 20 FT COS INLET-MINIMUM DEPTH

CONTRACT
BA9775A72

QUANTITY UNIT PRICE
3,800.00
7,617.69
3,360.00
5,000.00
2,750.00

4,900.00

L N = T e

374225 UNITS EA

QUANTITY UNIT PRICE
1 6,900.00
1 5,000.00
1 8,300.00
374235 UNITS EA

QUANTITY UNIT PRICE

1 5,735.00

TOTAL AMOUNT
3,800.00

7,617.69
3,360.00
10,000.00
2,750.00
4,900.00

TOTAL AMOUNT
6,900.00
5,000.00
8,300.00

TOTAL AMOUNT
5,735.00

AWARDED DATE
09/11/2008
09/19/2008
12/08/2008
12/09/2008
03/30/2009
06/17/2009

AWARDED DATE
04/23/2009
05/07/2009
06/09/2009

AWARDED DATE
12/09/2008



ITEM

DESCRIPTION—

CONTRACT
HA2825176
BA4855187
FR5675181
WA1995171R

ITEM

DESCRIPTION—

CONTRACT
MO4505168

ITEM

DESCRIPTION—-

CONTRACT
MO4505168

ITEM

STATE HIGHWAY ADMINISTRATION OF MARYLAND

Price Index 07/01/2009

374242 UNITS LF

STANDARD COS INLET-VERTICAL DEPTH

QUANTITY UNIT PRICE TOTAL AMOUNT

1 185.00 185.00
4 221.67 886.68
4 310.00 1,240.00
2 450.00 900.00

376101 UNITS EA
STANDARD TYPE E COMBINATION INLET-MINIMUM DEPTH

QUANTITY UNIT PRICE TOTAL AMOUNT
2 6,500.00 13,000.00
376102 UNITS LF

STANDARD TYPE E COMBINATION INLET-VERTICAL DEPTH

QUANTITY UNIT PRICE TOTAL AMOUNT
13 1,000.00 13,000.00
378164 UNITS EA
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AWARDED DATE
09/11/2008
09/19/2008
12/08/2008
06/17/2009

AWARDED DATE
06/24/2009

AWARDED DATE
06/24/2009

DESCRIPTION— STANDARD SINGLE OPENING TYPE K INLET OPEN END GRATE NONTRAFFIC

CONTRACT
HA2825176
FR3825280
BAQ775A72
MO5315184
CL4345174
AL8795184
GA3395130

ITEM

AREAS-MINIMUM DEPTH

QUANTITY UNIT PRICE TOTAL AMOUNT
2 2,800.00 5,600.00
6 2,450.00 14,700.00
3 2,335.00 7,005.00
2 5,000.00 10,000.00
1 2,541.00 2,541.00
6 2,950.00 17,700.00
1 2,950.00 2,950.00
378165 UNITS LF

AWARDED DATE
09/11/2008
10/29/2008
12/09/2008
03/11/2009
04/21/2009
04/23/2009
05/21/2009

DESCRIPTION— STANDARD SINGLE OPENING TYPE K INLET OPEN END GRATE NONTRAFFIC

CONTRACT
HA2825176
FR3825280
BA9775A72
MO5315184
AL8795184

AREAS-VERTICAL DEPTH

QUANTITY UNIT PRICE TOTAL AMOUNT
2 270.00 540.00
17 260.00 4,420.00
2 363.00 726.00
2 1.00 2.00
1 450.00 450.00

AWARDED DATE
09/11/2008
10/29/2008
12/09/2008
03/11/2009
04/23/2009



ITEM

STATE HIGHWAY ADMINISTRATION OF MARYLAND

Price Index 07/01/2009

378167 UNITS EA
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DESCRIPTION— STANDARD DOUBLE OPENING TYPE K INLET OPEN END GRATE NONTRAFFIC

CONTRACT
FR3825280
CE3185177
MO5315184
BA7165126
GA3395130

ITEM

AREAS-MINIMUM DEPTH

QUANTITY UNIT PRICE TOTAL AMOUNT
1 2,450.00 2,450.00
1 2,521.00 2,521.00
1 5,000.00 5,000.00
2 2,000.00 4,000.00
1 2,950.00 2,950.00
378168 UNITS LF

AWARDED DATE
10/29/2008
02/04/2009
03/11/2009
05/06/2009
05/21/2009

DESCRIPTION— STANDARD DOUBLE OPENING TYPE K INLET OPEN END GRATE NONTRAFFIC

CONTRACT
FR3825280
MO5315184

ITEM

DESCRIPTION—-

CONTRACT
FR4535168
BA8705177

ITEM

DESCRIPTION—-

CONTRACT
FR3825280
MO5765277

ITEM

AREAS-VERTICAL DEPTH

QUANTITY UNIT PRICE TOTAL AMOUNT
2 260.00 520.00
3 1.00 3.00
378169 UNITS EA

STANDARD TYPE K INLET SINGLE OPENING REPLACEMENT GRATE

QUANTITY UNIT PRICE TOTAL AMOUNT
2 1,400.00 2,800.00
1 4,000.00 4,000.00
378172 UNITS EA

STANDARD TYPE K INLET DOUBLE OPENING REPLACEMENT GRATE

QUANTITY UNIT PRICE TOTAL AMOUNT
2 1,100.00 2,200.00
1 5,000.00 5,000.00
378175 UNITS EA

AWARDED DATE
10/29/2008
03/11/2009

AWARDED DATE
02/18/2009
04/01/2009

AWARDED DATE
10/29/2008
06/24/2009

DESCRIPTION— STANDARD SINGLE OPENING TYPE K INLET OPEN END GRATE-MINIMUM DEPTH

CONTRACT
WA3225176
MO04185187
BA9775A72
AL3095180
GA3095168
FR4785168
BA8705177

QUANTITY UNIT PRICE TOTAL AMOUNT
1 4,300.00 4,300.00
1 2,700.00 2,700.00
9 2,490.00 22,410.00
1 3,025.00 3,025.00
2 2,750.00 5,500.00
1 2,350.00 2,350.00
2 4,000.00 8,000.00

AWARDED DATE
07/03/2008
08/18/2008
12/09/2008
01/27/2009
03/18/2009
03/30/2009
04/01/2009
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ITEM

378175 UNITS EA

DESCRIPTION— STANDARD SINGLE OPENING TYPE K INLET OPEN END GRATE-MINIMUM DEPTH

CONTRACT
BA7165126
GA3305168
AL3815168

ITEM

QUANTITY UNIT PRICE
1 2,000.00
2 3,350.00
1 2,370.00
378178 UNITS LF

TOTAL AMOUNT AWARDED DATE

2,000.00 05/06/2009
6,700.00 05/18/2009
2,370.00 06/30/2009

DESCRIPTION— STANDARD SINGLE OPENING TYPE K INLET OPEN END GRATE-VERTICAL DEPTH

CONTRACT
WA3225176
BAQ775A72
AL3095180
GA3095168
BA8705177
CL4345174
GA3305168
AL3815168

ITEM

QUANTITY UNIT PRICE

2 300.00
13 363.00
525.00
270.00
200.00
180.15

325.00

P N P N N DN

310.00

378190 UNITS EA

TOTAL AMOUNT AWARDED DATE

600.00 07/03/2008
4,719.00 12/09/2008
787.50 01/27/2009
540.00 03/18/2009
400.00 04/01/2009
180.15 04/21/2009
650.00 05/18/2009
310.00 06/30/2009

DESCRIPTION— STANDARD DOUBLE OPENING TYPE K INLET OPEN END GRATE-MINIMUM DEPTH

CONTRACT
HO3735176
BAQ775A72
AL3095180
CE3185177
GA3425168
GA3095168
BA3285180

ITEM

QUANTITY UNIT PRICE
3,800.00
2,470.00
2,850.00
2,708.00
3,450.00
3,000.00

3,000.00

I e L e e

378191 UNITS LF

TOTAL AMOUNT AWARDED DATE

3,800.00 08/11/2008
2,470.00 12/09/2008
5,700.00 01/27/2009
2,708.00 02/04/2009
3,450.00 02/18/2009
3,000.00 03/18/2009
3,000.00 04/01/2009

DESCRIPTION— STANDARD DOUBLE OPENING TYPE K INLET OPEN END GRATE-VERTICAL DEPTH

CONTRACT
AL3095180
GA3425168
GA3095168

QUANTITY UNIT PRICE
4 525.00
1 325.00
1 320.00

TOTAL AMOUNT AWARDED DATE

1,837.50 01/27/2009
325.00 02/18/2009
320.00 03/18/2009
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ITEM 379110 UNITS EA
DESCRIPTION— STANDARD TYPE S INLET, SINGLE GRATE - MINIMUM DEPTH

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE
WI13285374 1 5,892.54 5,892.54 12/09/2008
MO4225180 1 5,700.00 5,700.00 01/27/2009
CE3185177 8 1,646.48 13,171.84 02/04/2009
MO2775168 11 4,000.00 44,000.00 02/26/2009
AL8795184 2 3,400.00 6,800.00 04/23/2009
AL3565130 1 3,100.00 3,100.00 04/28/2009
ITEM 379111 UNITS LF

DESCRIPTION— STANDARD TYPE S INLET, SINGLE GRATE - VERTICAL DEPTH

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE
M0O4225180 1 5,800.00 5,800.00 01/27/2009
CE3185177 8 242.22 1,937.76 02/04/2009
MO2775168 25 118.00 2,950.00 02/26/2009
ITEM 379120 UNITS EA

DESCRIPTION— STANDARD TYPE S INLET, DOUBLE GRATE TANDEM - MINIMUM DEPTH

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE
HA2825176 1 4,300.00 4,300.00 09/11/2008
M0O3945187 1 4,300.00 4,300.00 09/11/2008
BA4855187 3 4,297.35 12,892.05 09/19/2008
BAQ775A72 1 3,935.00 3,935.00 12/09/2008
AA4105174 1 4,053.00 4,053.00 02/23/2009
MO2775168 28 5,400.00 151,200.00 02/26/2009
WI16495180 1 4,800.00 4,800.00 04/21/2009
SM8045184 3 3,050.00 9,150.00 06/09/2009
ITEM 379122 UNITS LF

DESCRIPTION— STANDARD TYPE S INLET, DOUBLE GRATE TANDEM - VERTICAL DEPTH

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE
HA2825176 1 580.00 580.00 09/11/2008
M0O3945187 1 680.00 680.00 09/11/2008
BA4855187 1 214.86 214.86 09/19/2008
BAQ775A72 2 315.00 630.00 12/09/2008
MO2775168 121 178.00 21,538.00 02/26/2009

WI16495180 2 1,350.00 2,025.00 04/21/2009
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ITEM

379125

UNITS EA

DESCRIPTION— STANDARD TYPE S COMBINATION INLET, DOUBLE GRATE TANDEM - MINIMUM DEPTH

CONTRACT
QA2335G76
WI3285374
AL3095180
PG6895180
MO5315184
BA8705177
WI16495180
AL8795184
MO2885176

ITEM

QUANTITY
1
16

N e T = )

379126

UNIT PRICE
6,050.00
8,161.74
3,950.00
2,650.00
5,000.00
5,300.00
4,800.00
5,250.00
3,614.52

UNITS LF

TOTAL AMOUNT

6,050.00
130,587.84
7,900.00

2,650.00

5,000.00
31,800.00
33,600.00
5,250.00

3,614.52

AWARDED DATE
07/31/2008
12/09/2008
01/27/2009
03/06/2009
03/11/2009
04/01/2009
04/21/2009
04/23/2009
05/13/2009

DESCRIPTION— STANDARD TYPE S COMBINATION INLET, DOUBLE GRATE TANDEM -VERTICAL DEPTH

CONTRACT
WI13285374
AL3095180
PG6895180
MO5315184
BA8705177
WI16495180
AL8795184
MO2885176

ITEM

QUANTITY
24

2

1

4

3

10

380120

UNIT PRICE
1.00

525.00
705.00

1.00

190.00
1,350.00
475.00

1.00

UNITS EA

DESCRIPTION— STANDARD YARD INLET - MINIMUM DEPTH

CONTRACT
XX6305179
BAQ775A72
AL3095180
M0O4225180

ITEM

QUANTITY

[ CS R )]

380122

UNIT PRICE
3,500.00
1,760.00
2,100.00
5,600.00

UNITS LF

DESCRIPTION— STANDARD YARD INLET - VERTICAL DEPTH

CONTRACT
XX6305179
BAQ775A72

QUANTITY
5
3

UNIT PRICE
300.00
175.00

TOTAL AMOUNT
24.00
787.50
705.00
4.00
570.00
12,825.00
475.00
1.00

TOTAL AMOUNT
17,500.00
1,760.00
6,300.00
5,600.00

TOTAL AMOUNT
1,500.00
525.00

AWARDED DATE
12/09/2008
01/27/2009
03/06/2009
03/11/2009
04/01/2009
04/21/2009
04/23/2009
05/13/2009

AWARDED DATE
08/18/2008
12/09/2008
01/27/2009
01/27/2009

AWARDED DATE
08/18/2008
12/09/2008
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ITEM 380122 UNITS LF
DESCRIPTION— STANDARD YARD INLET - VERTICAL DEPTH

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE
AL3095180 2 450.00 675.00 01/27/2009
ITEM 380201 UNITS EA

DESCRIPTION— ADJUST EXISTING INLET

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE
XX9145177 10 .01 0.10 07/03/2008
XX9145177 10 .01 0.10 07/03/2008
XX9175177 10 .01 0.10 07/03/2008
XX9175177 10 .01 0.10 07/03/2008
XX9055177 10 .01 0.10 07/14/2008
XX9055177 10 .01 0.10 07/14/2008
XX4125477 8 625.00 5,000.00 08/11/2008
XX4125477 8 825.00 6,600.00 08/11/2008
XX6305179 11 7,000.00 77,000.00 08/18/2008
XX9205177R 10 .01 0.10 01/09/2009
XX9205177R 10 .01 0.10 01/09/2009
BA6275180 2 500.00 1,000.00 02/04/2009
XX1045168 30 500.00 15,000.00 04/06/2009
XX1085268 30 750.00 22,500.00 04/06/2009
XX1145868 10 .01 0.10 04/09/2009
XX1205268 10 .01 0.10 04/13/2009
XX1025968 30 500.00 15,000.00 04/21/2009
XX1185268 30 655.00 19,650.00 04/21/2009
XY1135168 4 1.00 4.00 04/21/2009
XX1055868 10 .01 0.10 05/06/2009
XX1075368 10 1.00 10.00 05/06/2009
XX1175268 10 .01 0.10 05/06/2009
XX1025868 30 .01 0.30 05/14/2009
XX4125377 4 800.00 3,200.00 08/20/2008
XX4125377 4 800.00 3,200.00 08/20/2008
XY1125168 100 1.00 100.00 05/11/2009

XY1125168 100 1.00 100.00 05/11/2009



ITEM

DESCRIPTION—

CONTRACT
415D11411R2
FR4895168R
415D71410
415D71410

ITEM

STATE HIGHWAY ADMINISTRATION OF MARYLAND

Price Index
380202 UNITS EA
RECONSTRUCT EXISTING INLET
QUANTITY UNIT PRICE
160 1,250.00
1 6,000.00
20 2,500.00
20 500.00

380210 UNITS EA

07/01/2009

TOTAL AMOUNT
200,000.00
6,000.00
50,000.00
10,000.00

DESCRIPTION— CONVERT EXISTING INLET TO MANHOLE TRAFFIC AREAS

CONTRACT
HA2825176

ITEM

QUANTITY UNIT PRICE

1 2,100.00

380500 UNITS EA

TOTAL AMOUNT
2,100.00
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AWARDED DATE
11/14/2008
05/18/2009
10/27/2008
10/27/2008

AWARDED DATE
09/11/2008

DESCRIPTION— STANDARD SHALLOW MANHOLE 4 FT SQUARE WITH TYPE A FRAMEAND COVER-MINIMUM

CONTRACT
MO3945187
BAQ775A72
AL8795184
SM8045184

ITEM

DEPTH

QUANTITY UNIT PRICE
4,300.00
3,650.00
3,150.00

2,860.00

o W o wN

380510 UNITS EA

TOTAL AMOUNT
8,600.00
10,950.00
9,450.00
17,160.00

AWARDED DATE
09/11/2008
12/09/2008
04/23/2009
06/09/2009

DESCRIPTION— STANDARD SHALLOW MANHOLE 4 FT SQUARE WITH TYPE D FRAME AND COVER-MINIMUM

CONTRACT
HA2825176
AL3095180
BA7165126

ITEM

DEPTH
UNIT PRICE

QUANTITY
2 3,200.00
1 3,550.00
1 2,575.00

380520 UNITS LF

TOTAL AMOUNT
6,400.00
3,550.00
2,575.00

DESCRIPTION— STANDARD SHALLOW MANHOLE 4 FT SQUARE-VERTICAL DEPTH

CONTRACT
HA2825176
M0O3945187
BAQ775A72
AL3095180
AL8795184
SM8045184

QUANTITY UNIT PRICE
240.00
500.00
311.00
500.00
475.00

220.00

o 0N © b

TOTAL AMOUNT
240.00
2,000.00
2,799.00
1,000.00
2,375.00
1,320.00

AWARDED DATE
09/11/2008
01/27/2009
05/06/2009

AWARDED DATE
09/11/2008
09/11/2008
12/09/2008
01/27/2009
04/23/2009
06/09/2009
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ITEM 380600 UNITS EA
DESCRIPTION— 48 INCH DIAMETER MANHOLE FOR 12 INCH TO 24 INCH PIPES -MINIMUM DEPTH

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE
QA2335G76 1 6,600.00 6,600.00 07/31/2008
HO3735176 1 3,600.00 3,600.00 08/11/2008
HA2825176 5 2,700.00 13,500.00 09/11/2008
BA4855187 2 3,021.43 6,042.86 09/19/2008
FR3825280 2 3,050.00 6,100.00 10/29/2008
BA9775A72 3 6,042.00 18,126.00 12/09/2008
WI13285374 1 3,747.43 3,747.43 12/09/2008
MO5315184 3 5,000.00 15,000.00 03/11/2009
FR4785168 1 2,000.00 2,000.00 03/30/2009
AL3915174 1 5,600.00 5,600.00 04/06/2009
CL4345174 2 2,274.80 4,549.60 04/21/2009
WI16495180 4 3,000.00 12,000.00 04/21/2009
AL8795184 1 2,525.00 2,525.00 04/23/2009
MO2885176 2 2,247.09 4,494.18 05/13/2009
CA3625174 1 3,850.00 3,850.00 05/28/2009
PG5905168 1 3,800.00 3,800.00 06/09/2009
WA1995171R 13 3,800.00 49,400.00 06/17/2009
ITEM 380605 UNITS LF

DESCRIPTION—- 48 INCH DIAMETER MANHOLE - VERTICAL DEPTH

CONTRACT
HA2825176
FR3825280
BA9775A72
MO5315184
CL4345174
WI16495180
MO2885176

ITEM

QUANTITY UNIT PRICE
1 240.00

3 61.00

27 205.00

5 1.00

11 1.00

25 800.00

8 150.00

380610 UNITS EA

TOTAL AMOUNT
240.00
183.00
5,535.00
5.00
11.00
20,000.00
1,200.00

AWARDED DATE
09/11/2008
10/29/2008
12/09/2008
03/11/2009
04/21/2009
04/21/2009
05/13/2009

DESCRIPTION— 60 INCH DIAMETER MANHOLE FOR 27 INCH TO 36 INCH PIPES -MINIMUM DEPTH

CONTRACT
BA4855187
FR3825280
FR5675181
WI13285374

QUANTITY

2
2
1
2

UNIT PRICE

4,297.35
3,900.00
3,160.00
6,509.37

TOTAL AMOUNT
8,594.70
7,800.00
3,160.00
13,018.74

AWARDED DATE
09/19/2008
10/29/2008
12/08/2008
12/09/2008
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ITEM 380610 UNITS EA
DESCRIPTION— 60 INCH DIAMETER MANHOLE FOR 27 INCH TO 36 INCH PIPES -MINIMUM DEPTH

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE
CE3185177 1 4,672.10 4,672.10 02/04/2009
AA4105174 2 3,500.00 7,000.00 02/23/2009
FR4785168 1 2,450.00 2,450.00 03/30/2009
WI16495180 1 5,800.00 5,800.00 04/21/2009
ITEM 380615 UNITS LF

DESCRIPTION— 60 INCH DIAMETER MANHOLE - VERTICAL DEPTH

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE
BA4855187 3 692.98 2,078.94 09/19/2008
FR3825280 18 70.00 1,260.00 10/29/2008
FR5675181 1 430.00 430.00 12/08/2008
WI3285374 10 1.00 10.00 12/09/2008
WI16495180 4 1,200.00 4,800.00 04/21/2009
ITEM 380620 UNITS EA

DESCRIPTION—- 72 INCH DIAMETER MANHOLE FOR 42 INCH AND 48 INCH PIPES -MINIMUM DEPTH

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE
AA4105174 6 4,000.00 24,000.00 02/23/2009
ITEM 380625 UNITS LF

DESCRIPTION— 72 INCH DIAMETER MANHOLE - VERTICAL DEPTH

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE
AA4105174 7 10.00 70.00 02/23/2009
ITEM 380640 UNITS EA

DESCRIPTION- 96 INCH DIAMETER MANHOLE FOR 72 INCH PIPE - MINIMUM DEPTH

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE
WA1995171R 1 12,000.00 12,000.00 06/17/2009
ITEM 380850 UNITS EA

DESCRIPTION— ADJUST EXISTING MANHOLE

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE
XX6305179 10 500.00 5,000.00 08/18/2008
BA4855187 1 706.23 706.23 09/19/2008
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ITEM 380850 UNITS EA
DESCRIPTION—- ADJUST EXISTING MANHOLE
CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE
CE3185177 1 988.50 988.50 02/04/2009
ITEM 380910 UNITS EA

DESCRIPTION- TYPE D FRAME AND COVER FOR MANHOLE

CONTRACT
MO4505168

ITEM

DESCRIPTION— STANDARD JUNCTION BOX

CONTRACT
HA2825176

ITEM

386001

387001

QUANTITY
1

QUANTITY
1

DESCRIPTION—- SUBGRADE DRAINS

CONTRACT
406D31410

ITEM

387106

QUANTITY
100

UNIT PRICE
770.00

UNITS EA

UNIT PRICE
1,000.00

UNITS LF

UNIT PRICE
1.00

UNITS LF

TOTAL AMOUNT
770.00

TOTAL AMOUNT
1,000.00

TOTAL AMOUNT
100.00

DESCRIPTION— 6 INCH PERFORATED CIRCULAR PIPE LONGITUDINAL UNDERDRAIN

CONTRACT
QA3495177
WA3225176
CA3165130R
HO3735176
HA2825176
WA3235176
BA4855187
FR3825280
BAO775A72
GA3095168
FR4785168
QA4585177
TA3415177
BA3285180

QUANTITY
500
1,100
100
608
3,115
3,416
867
1,775
5,650
595
3,592
500
500
1,510

UNIT PRICE
.01
15.00
20.00
12.00
8.00
15.50
16.31
16.00
15.65
47.70
13.00
.01
15.00
11.00

TOTAL AMOUNT

5.00
16,500.00
2,000.00
7,296.00
24,920.00
52,948.00
14,140.77
28,400.00
88,422.50
28,381.50
46,696.00
5.00
7,500.00
16,610.00

AWARDED DATE
06/24/2009

AWARDED DATE
09/11/2008

AWARDED DATE
10/08/2008

AWARDED DATE
07/03/2008
07/03/2008
08/05/2008
08/11/2008
09/11/2008
09/11/2008
09/19/2008
10/29/2008
12/09/2008
03/18/2009
03/30/2009
03/31/2009
03/31/2009
04/01/2009
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ITEM 387106 UNITS LF
DESCRIPTION— 6 INCH PERFORATED CIRCULAR PIPE LONGITUDINAL UNDERDRAIN

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE
AL8795184 490 21.00 10,290.00 04/23/2009
MO5765177N 10,395 13.25 137,733.75 04/24/2009
AL3565130 576 20.00 11,520.00 04/28/2009
C03285168 500 .01 5.00 05/06/2009
FR6215168 750 21.00 15,750.00 05/07/2009
AA4615130 580 10.35 6,003.00 05/18/2009
FR4895168R 2,000 11.00 22,000.00 05/18/2009
GA3395130 390 25.00 9,750.00 05/21/2009
TA4345168 500 .01 5.00 06/09/2009
WA1995171R 11,000 12.00 132,000.00 06/17/2009
MO5765277 7,956 14.75 117,351.00 06/24/2009
ITEM 387107 UNITS LF

DESCRIPTION- 6 INCH PERFORATED CIRCULAR PIPE UNDERDRAIN

CONTRACT
M0O4185187
406D31410
HO4285123
GA3095168
WI16495180
XY1165268
XY1155168
XY1155268
XY1125168
XY1165168

ITEM

DESCRIPTION- 6 INCH CIRCULAR PIPE UNDERDRAIN OUTLETS

CONTRACT
QA3495177
WA3225176
CA3165130R
HO3735176
MO4185187
XX6305179
HA2825176

QUANTITY
650
300
150
575
894
200
200
200
300
200

387109

QUANTITY
100

45

40

76

190

110

167

UNIT PRICE

UNITS LF

1.00

1.00
10.00
68.00
14.00
16.50
25.25
11.00
10.00
24.00

UNIT PRICE

.01
20.00
19.00
15.00

1.00
20.00
8.00

TOTAL AMOUNT
650.00
300.00

1,500.00
39,100.00
12,516.00

3,300.00

5,050.00

2,200.00

3,000.00

4,800.00

TOTAL AMOUNT

1.00

900.00

760.00

1,140.00

190.00

2,200.00

1,336.00

AWARDED DATE
08/18/2008
10/08/2008
12/19/2008
03/18/2009
04/21/2009
04/21/2009
04/23/2009
05/06/2009
05/11/2009
05/11/2009

AWARDED DATE
07/03/2008
07/03/2008
08/05/2008
08/11/2008
08/18/2008
08/18/2008
09/11/2008
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ITEM 387109 UNITS LF
DESCRIPTION— 6 INCH CIRCULAR PIPE UNDERDRAIN OUTLETS

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE
WA3235176 730 21.75 15,877.50 09/11/2008
406D31410 100 1.00 100.00 10/08/2008
FR3825280 20 14.00 280.00 10/29/2008
BA9775A72 190 26.25 4,987.50 12/09/2008
HO4285123 75 20.00 1,500.00 12/19/2008
GA3095168 20 82.90 1,658.00 03/18/2009
FR4785168 165 15.00 2,475.00 03/30/2009
QA4585177 100 .01 1.00 03/31/2009
TA3415177 100 10.00 1,000.00 03/31/2009
BA3285180 200 16.92 3,384.00 04/01/2009
WI16495180 65 20.00 1,300.00 04/21/2009
XY1165268 200 10.00 2,000.00 04/21/2009
AL8795184 30 28.75 862.50 04/23/2009
XY1155168 200 25.25 5,050.00 04/23/2009
AL3565130 45 30.00 1,350.00 04/28/2009
C03285168 100 .01 1.00 05/06/2009
XY1155268 200 9.75 1,950.00 05/06/2009
FR6215168 15 26.00 390.00 05/07/2009
XY1165168 200 24.00 4,800.00 05/11/2009
AA4615130 42 17.85 749.70 05/18/2009
FR4895168R 140 6.00 840.00 05/18/2009
GA3395130 15 40.00 600.00 05/21/2009
CA3625174 273 16.00 4,368.00 05/28/2009
TA4345168 100 .01 1.00 06/09/2009
WA1995171R 2,500 13.00 32,500.00 06/17/2009
ITEM 387125 UNITS SY

DESCRIPTION— GEOTEXTILE FOR UNDERDRAIN

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE
HO4285123 83 1.00 83.00 12/19/2008
ITEM 388042 UNITS LF

DESCRIPTION—- 12 INCH PIPE SLOPE DRAIN

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE
HA2825176 31 95.00 2,945.00 09/11/2008
BA3285180 42 50.00 2,100.00 04/01/2009
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ITEM 388043 UNITS LF

DESCRIPTION—- 18 INCH PIPE SLOPE DRAIN

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE
HA2825176 14 26.00 364.00 09/11/2008
WA3465177 136 20.00 2,720.00 03/18/2009
CL4345174 459 14.94 6,857.46 04/21/2009
MO2885176 50 24.00 1,200.00 05/13/2009
CA3625174 28 27.00 756.00 05/28/2009
WA1995171R 538 25.00 13,450.00 06/17/2009
ITEM 388045 UNITS LF

DESCRIPTION—- 24 INCH PIPE SLOPE DRAIN

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE
WI3285374 140 1.00 140.00 12/09/2008
CL4345174 130 26.68 3,468.40 04/21/2009
WA1995171R 880 42.00 36,960.00 06/17/2009
ITEM 388058 UNITS CY

DESCRIPTION— EROSION AND SEDIMENT CONTROL ORIGINAL EXCAVATION

CONTRACT
FR5675181
BAQ775A72
S04215180
AL3095180
FR4785168
BA3285180

ITEM

QUANTITY
14

1,400

10

100

1,000

25

388059

UNIT PRICE
32.25

18.50

1.00

25.00

13.75

60.00

UNITS CY

TOTAL AMOUNT
451.50
25,900.00
10.00
2,500.00
13,750.00
1,500.00

DESCRIPTION— EROSION AND SEDIMENT CONTROL CLEANOUT EXCAVATION

CONTRACT
WA3225176
WA3235176
FR5675181
BAQ775A72
WI13285374
S04215180
AL3095180
AA4105174

QUANTITY
90
290

500
20
30

100
42

UNIT PRICE
15.00

1.10

40.00

29.00

81.99

1.00

65.00

1.00

TOTAL AMOUNT
1,350.00
319.00
280.00
14,500.00
1,639.80
30.00
6,500.00
42.00

AWARDED DATE
12/08/2008
12/09/2008
12/22/2008
01/27/2009
03/30/2009
04/01/2009

AWARDED DATE
07/03/2008
09/11/2008
12/08/2008
12/09/2008
12/09/2008
12/22/2008
01/27/2009
02/23/2009
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ITEM 388059 UNITS CY
DESCRIPTION— EROSION AND SEDIMENT CONTROL CLEANOUT EXCAVATION

CONTRACT
PG6895180
WA3465177
FR4785168
BA3285180
CL4345174
CA3625174
WA1995171R

ITEM

QUANTITY
50
22
300
100

33
2,547

388061

UNIT PRICE
15.00
17.00
17.30
25.00
15.00
50.00
14.00

UNITS EA

DESCRIPTION— BULKHEAD EXISTING STORM DRAIN

CONTRACT
WA3225176

ITEM

QUANTITY
1

388062

DESCRIPTION- EARTH DIKE

CONTRACT
CA3165130R
HA2825176
WA3235176
FR3825280
FR5675181
BA9775A72
HO4265180
PG6895180
WA3465177
FR4785168
BA3285180
CL4345174
AL3565130
BA7165126
CE3415168
MO2885176
WA1995171R

QUANTITY
35
270
263
566
205
1,020
40
55
84
747
825
232
95
68
225
250
614

UNIT PRICE
500.00

UNITS LF

UNIT PRICE
8.50
4.75
4.00

11.00
1.75
16.50
50.00
8.00
3.00
6.00
7.00
5.50
11.00
7.50
3.25
4.52
5.00

TOTAL AMOUNT
750.00
374.00
5,190.00
2,500.00
75.00
1,650.00
35,658.00

TOTAL AMOUNT
500.00

TOTAL AMOUNT

297.50
1,282.50
1,052.00
6,226.00
358.75
16,830.00
2,000.00
440.00
252.00
4,482.00
5,775.00
1,276.00
1,045.00
510.00
731.25
1,130.00
3,070.00

AWARDED DATE
03/06/2009
03/18/2009
03/30/2009
04/01/2009
04/21/2009
05/28/2009
06/17/2009

AWARDED DATE
07/03/2008

AWARDED DATE
08/05/2008
09/11/2008
09/11/2008
10/29/2008
12/08/2008
12/09/2008
01/27/2009
03/06/2009
03/18/2009
03/30/2009
04/01/2009
04/21/2009
04/28/2009
05/06/2009
05/11/2009
05/13/2009
06/17/2009
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ITEM 388063 UNITS EA
DESCRIPTION— PORTABLE SEDIMENT TANK
CONTRACT QUANTITY UNIT PRICE
WA3225176 1 1,000.00
HO3735176 1 1,000.00
MO4185187 1 500.00
HA2825176 4 1,700.00
MO3945187 1 3,200.00
WA3235176 1 405.00
AX3765960 8 439.99
FR3825280 4 3,800.00
FR5675181 1 1,480.00
WI3285374 11 .10
S04215180 2 2,000.00
AL3095180 2 3,300.00
HO4265180 1 1,000.00
FR4535168 1 70.00
PG6895180 2 2,050.00
MO5315184 1 1,000.00
BA5655180 2 500.00
FR4785168 1 3,500.00
BA3285180 5 2,000.00
CL4345174 1 500.00
BA7165126 1 750.00
HA3285168 3 1.00
CE3415168 2 750.00
MO2885176 1 600.00
CA3625174 2 1.00
SM8045184 1 2,000.00
WA1995171R 1 1.00
AL8795184 1 3,500.00
AL8795184 2 4,250.00
ITEM 388064 UNITS LF
DESCRIPTION- PERIMETER DIKE/SWALE
CONTRACT QUANTITY UNIT PRICE

FR5675181 340 1.75

TOTAL AMOUNT
1,000.00
1,000.00

500.00
6,800.00
3,200.00

405.00
3,519.92

15,200.00
1,480.00
1.10
4,000.00
6,600.00
1,000.00
70.00
4,100.00
1,000.00
1,000.00
3,500.00
10,000.00
500.00
750.00
3.00
1,500.00
600.00
2.00
2,000.00
1.00
3,500.00
8,500.00

TOTAL AMOUNT
595.00
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AWARDED DATE
07/03/2008
08/11/2008
08/18/2008
09/11/2008
09/11/2008
09/11/2008
10/02/2008
10/29/2008
12/08/2008
12/09/2008
12/22/2008
01/27/2009
01/27/2009
02/18/2009
03/06/2009
03/11/2009
03/17/2009
03/30/2009
04/01/2009
04/21/2009
05/06/2009
05/07/2009
05/11/2009
05/13/2009
05/28/2009
06/09/2009
06/17/2009
04/23/2009
04/23/2009

AWARDED DATE
12/08/2008
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ITEM 388065 UNITS LF
DESCRIPTION— DIVERSION DIKE
CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE
MO4185187 415 7.50 3,112.50 08/18/2008
ITEM 388066 UNITS EA
DESCRIPTION—- INLET PROTECTION
CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE
HO3735176 2 220.00 440.00 08/11/2008
MO4185187 1 225.00 225.00 08/18/2008
HA2825176 28 130.00 3,640.00 09/11/2008
MO3945187 5 200.00 1,000.00 09/11/2008
WA3235176 2 285.00 570.00 09/11/2008
BA4855187 3 305.00 915.00 09/19/2008
FR3825280 20 200.00 4,000.00 10/29/2008
415D11411R2 25 200.00 5,000.00 11/14/2008
BA9775A72 11 258.00 2,838.00 12/09/2008
HO4285123 2 250.00 500.00 12/19/2008
AL3095180 15 400.00 6,000.00 01/27/2009
MO4225180 2 222.00 444.00 01/27/2009
BA6275180 2 200.00 400.00 02/04/2009
FR4535168 3 200.00 600.00 02/18/2009
MO5315184 8 200.00 1,600.00 03/11/2009
FR4785168 1 190.00 190.00 03/30/2009
MO5445176 1 206.00 206.00 03/30/2009
AL4225168 2 250.00 500.00 04/21/2009
CL4345174 1 275.00 275.00 04/21/2009
WI16495180 17 225.00 3,825.00 04/21/2009
AL8795184 34 285.00 9,690.00 04/23/2009
BA7165126 3 200.00 600.00 05/06/2009
GA3395130 2 200.00 400.00 05/21/2009
CA3625174 1 200.00 200.00 05/28/2009
SM8045184 6 165.00 990.00 06/09/2009
WA1995171R 16 200.00 3,200.00 06/17/2009
ITEM 388068 UNITS LF
DESCRIPTION—- TEMPORARY SWALE
CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE
BA9775A72 385 36.50 14,052.50 12/09/2008
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ITEM 388068 UNITS LF
DESCRIPTION- TEMPORARY SWALE
CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE
FR4785168 34 11.75 399.50 03/30/2009
BA7165126 170 5.00 850.00 05/06/2009
CE3415168 40 7.00 280.00 05/11/2009
ITEM 388070 UNITS LF
DESCRIPTION— STRAW BALES
CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE
XX4245185 50 4.00 200.00 07/31/2008
XX4435185 50 4.00 200.00 07/31/2008
XX3215185 100 4.00 400.00 09/11/2008
XX4155185 50 4.00 200.00 09/12/2008
XX3205185 50 1.00 50.00 09/29/2008
XX2245185 100 1.00 100.00 10/14/2008
XX6315185 100 4.00 400.00 10/27/2008
XX4285185 50 1.00 50.00 12/22/2008
XX3495185 50 1.00 50.00 01/07/2009
AX5095186R 50 2.00 100.00 01/27/2009
XX4295185 50 8.50 425.00 02/04/2009
XX4305168 50 20.00 1,000.00 02/18/2009
XX4275185 50 1.00 50.00 02/25/2009
XX4315185 50 1.00 50.00 03/17/2009
XX4325185 50 .01 0.50 05/11/2009
XX4335185 50 1.00 50.00 05/13/2009
XX3565168 50 1.00 50.00 05/21/2009
XX3555168 50 1.00 50.00 06/09/2009
ITEM 388080 UNITS EA
DESCRIPTION- REMOVABLE PUMPING STATION
CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE
WI3285374 1 6,360.00 6,360.00 12/09/2008
HA3285168 3 1.00 3.00 05/07/2009
WA1995171R 2 1,900.00 3,800.00 06/17/2009
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ITEM 388085 UNITS EA
DESCRIPTION— SUMP PIT
CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE
FR4785168 1 650.00 650.00 03/30/2009
AL8795184 3 575.00 1,725.00 04/23/2009
ITEM 388130 UNITS EA

DESCRIPTION— QUARTERLY EROSION AND SEDIMENT CONTROL INCENTIVE

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE
WA3225176 1 818.00 818.00 07/03/2008
MO5555180 1 137.00 137.00 07/10/2008
HO3735176 2 500.00 1,000.00 08/11/2008
MO4185187 2 500.00 1,000.00 08/18/2008
HA2825176 4 820.00 3,280.00 09/11/2008
MO3945187 2 502.00 1,004.00 09/11/2008
WA3235176 3 1,800.00 5,400.00 09/11/2008
BA4855187 3 500.00 1,500.00 09/19/2008
AX3765960 3 524.00 1,572.00 10/02/2008
FR3825280 5 2,200.00 11,000.00 10/29/2008
FR5675181 2 500.00 1,000.00 12/08/2008
BA9775A72 13 2,300.00 29,900.00 12/09/2008
WI13285374 8 250.00 2,000.00 12/09/2008
504215180 3 500.00 1,500.00 12/22/2008
AL3095180 4 750.00 3,000.00 01/27/2009
SM3475180 2 250.00 500.00 01/27/2009
CE3185177 5 500.00 2,500.00 02/04/2009
WA3465177 2 500.00 1,000.00 03/18/2009
FR4785168 3 2,000.00 6,000.00 03/30/2009
CL3495180 2 500.00 1,000.00 03/31/2009
BA3285180 6 1,000.00 6,000.00 04/01/2009
CL4345174 1 500.00 500.00 04/21/2009
AL8795184 6 500.00 3,000.00 04/23/2009
AL3565130 1 800.00 800.00 04/28/2009
BA7165126 3 500.00 1,500.00 05/06/2009
HA3285168 1 1.00 1.00 05/07/2009
CE3415168 2 500.00 1,000.00 05/11/2009
AA4615130 1 793.00 793.00 05/18/2009
GA3395130 1 803.00 803.00 05/21/2009
CA3625174 2 1,250.00 2,500.00 05/28/2009
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ITEM 388130 UNITS EA
DESCRIPTION— QUARTERLY EROSION AND SEDIMENT CONTROL INCENTIVE

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE
FR5075174 1 967.00 967.00 06/09/2009
SM8045184 6 1,000.00 6,000.00 06/09/2009
WA1995171R 6 1,100.00 6,600.00 06/17/2009
MO4505168 5 750.00 3,750.00 06/24/2009
ITEM 388135 UNITS LS

DESCRIPTION— FINAL EROSION AND SEDIMENT CONTROL INCENTIVE

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE
WA3225176 1 818.00 818.00 07/03/2008
MO5555180 1 274.00 274.00 07/10/2008
HO3735176 1 1,000.00 1,000.00 08/11/2008
MO4185187 1 1,000.00 1,000.00 08/18/2008
HA2825176 1 3,280.00 3,280.00 09/11/2008
MO3945187 1 1,004.00 1,004.00 09/11/2008
WA3235176 1 5,400.00 5,400.00 09/11/2008
BA4855187 1 1,500.00 1,500.00 09/19/2008
AX3765960 1 1,572.00 1,572.00 10/02/2008
FR3825280 1 11,000.00 11,000.00 10/29/2008
FR5675181 1 1,000.00 1,000.00 12/08/2008
BA9775A72 1 29,900.00 29,900.00 12/09/2008
WI13285374 1 2,000.00 2,000.00 12/09/2008
504215180 1 1,500.00 1,500.00 12/22/2008
AL3095180 1 3,000.00 3,000.00 01/27/2009
SM3475180 1 500.00 500.00 01/27/2009
CE3185177 1 2,500.00 2,500.00 02/04/2009
WA3465177 1 1,000.00 1,000.00 03/18/2009
FR4785168 1 6,000.00 6,000.00 03/30/2009
CL3495180 1 1,000.00 1,000.00 03/31/2009
BA3285180 1 6,000.00 6,000.00 04/01/2009
CH3505174 1 2,000.00 2,000.00 04/21/2009
CL4345174 1 500.00 500.00 04/21/2009
AL8795184 1 3,000.00 3,000.00 04/23/2009
AL3565130 1 800.00 800.00 04/28/2009
BA7165126 1 1,500.00 1,500.00 05/06/2009
HA3285168 1 1.00 1.00 05/07/2009
CE3415168 1 .00 0.00 05/11/2009
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ITEM 388135 UNITS LS
DESCRIPTION— FINAL EROSION AND SEDIMENT CONTROL INCENTIVE

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE
AA4615130 1 793.00 793.00 05/18/2009
GA3395130 1 1,606.00 1,606.00 05/21/2009
CA3625174 1 2,500.00 2,500.00 05/28/2009
FR5075174 1 967.00 967.00 06/09/2009
SM8045184 1 6,000.00 6,000.00 06/09/2009
WA1995171R 1 6,600.00 6,600.00 06/17/2009
MO4505168 1 3,750.00 3,750.00 06/24/2009
ITEM 388140 UNITS LF

DESCRIPTION- DIVERSION FENCE

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE
MO2885176 415 3.97 1,647.55 05/13/2009
FR5075174 193 7.43 1,433.99 06/09/2009
ITEM 389105 UNITS SY

DESCRIPTION- 5 INCH CONCRETE DITCH

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE
FR3825280 34 69.50 2,363.00 10/29/2008
BA9775A72 22 58.00 1,276.00 12/09/2008
FR4535168 10 100.00 1,000.00 02/18/2009
GA3425168 71 104.00 7,384.00 02/18/2009
FR4785168 4 30.00 120.00 03/30/2009
BA8705177 68 86.00 5,848.00 04/01/2009
CL4345174 3 60.00 180.00 04/21/2009
AL8795184 30 150.00 4,500.00 04/23/2009
AL3565130 20 170.00 3,400.00 04/28/2009
BA7165126 20 50.00 1,000.00 05/06/2009
CA3625174 2 350.00 700.00 05/28/2009
MO4505168 14 102.00 1,428.00 06/24/2009
AL3815168 90 179.40 16,146.00 06/30/2009
ITEM 389116 UNITS SY

DESCRIPTION— 5INCH HOT MIX ASPHALT GUTTER

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE
GA3095168 40 28.80 1,152.00 03/18/2009



ITEM

DESCRIPTION—

CONTRACT
415D71410

ITEM

DESCRIPTION—-

CONTRACT
HA2825176
FR5675181
WA1995171R

ITEM

DESCRIPTION—

CONTRACT
HA2825176
WA3235176
BAQ775A72
AA4615130

ITEM

DESCRIPTION—

CONTRACT
WA3235176
FR5675181
BAQ775A72
FR4785168
CE3415168
AA4615130
WA1995171R

ITEM

DESCRIPTION—-

CONTRACT
CL3495180
HA3285168
CE3415168

STATE HIGHWAY ADMINISTRATION OF MARYLAND
07/01/2009

Price Index
389406 UNITS CY
6 INCH GABION
QUANTITY UNIT PRICE
100 200.00
389409 UNITS CY
9 INCH GABION
QUANTITY UNIT PRICE
6 90.00
8 175.00
20 100.00
389412 UNITS CY
12 INCH GABION
QUANTITY UNIT PRICE
7 90.00
8 10.00
8 273.00
2 10,000.00
389436 UNITS CY
36 INCH GABION
QUANTITY UNIT PRICE
475 10.00
8 97.00
52 212.00
16 250.00
27 86.56
2 435.00
20 135.00
390125 UNITS EA
SANDBAGS
QUANTITY UNIT PRICE
8 10.00
60 9.00
50 4.00

TOTAL AMOUNT
20,000.00

TOTAL AMOUNT
540.00
1,400.00
2,000.00

TOTAL AMOUNT
630.00
80.00
2,184.00
20,000.00

TOTAL AMOUNT

4,750.00

776.00

11,024.00
4,000.00

2,337.12

870.00

2,700.00

TOTAL AMOUNT
80.00
540.00
200.00
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AWARDED DATE
10/27/2008

AWARDED DATE
09/11/2008
12/08/2008
06/17/2009

AWARDED DATE
09/11/2008
09/11/2008
12/09/2008
05/18/2009

AWARDED DATE
09/11/2008
12/08/2008
12/09/2008
03/30/2009
05/11/2009
05/18/2009
06/17/2009

AWARDED DATE
03/31/2009
05/07/2009
05/11/2009
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ITEM 390130 UNITS CY
DESCRIPTION—- CLAY BACKFILL FOR CORE TRENCH
CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE
HA2825176 31 45.00 1,395.00 09/11/2008
WA3235176 120 20.25 2,430.00 09/11/2008
BA9775A72 170 63.00 10,710.00 12/09/2008
CA3625174 359 60.00 21,540.00 05/28/2009
ITEM 390221 UNITS SY
DESCRIPTION—- CLASS | RIPRAP DITCH
CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE
HO3735176 48 78.00 3,744.00 08/11/2008
XX6305179 110 40.00 4,400.00 08/18/2008
WA3235176 273 82.00 22,386.00 09/11/2008
415D71410 2,400 20.00 48,000.00 10/27/2008
BA9775A72 636 74.00 47,064.00 12/09/2008
WI13285374 117 72.26 8,454.42 12/09/2008
AL3095180 20 100.00 2,000.00 01/27/2009
HO4265180 52 100.00 5,200.00 01/27/2009
GA3425168 945 38.30 36,193.50 02/18/2009
AA4105174 60 25.00 1,500.00 02/23/2009
PG6895180 35 155.00 5,425.00 03/06/2009
GA3095168 5,550 28.80 159,840.00 03/18/2009
FR4785168 38 66.00 2,508.00 03/30/2009
MO5445176 9 25.82 232.38 03/30/2009
CL3495180 40 80.00 3,200.00 03/31/2009
BA3285180 250 45.00 11,250.00 04/01/2009
BA8705177 129 71.00 9,159.00 04/01/2009
FR5685177 47 75.00 3,525.00 04/06/2009
AL3565130 23 105.00 2,415.00 04/28/2009
HA3285168 53 70.00 3,710.00 05/07/2009
CE3415168 85 21.88 1,859.80 05/11/2009
FR4895168R 23 68.00 1,564.00 05/18/2009
GA3305168 2,930 29.20 85,556.00 05/18/2009
CA3625174 197 50.00 9,850.00 05/28/2009
AL3815168 950 29.90 28,405.00 06/30/2009
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ITEM 390222 UNITS SY
DESCRIPTION— CLASS Il RIPRAP DITCH

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE
BAQ775A72 265 126.50 33,522.50 12/09/2008
ITEM 390320 UNITS SY

DESCRIPTION— CLASS O RIPRAP FOR SLOPE AND CHANNEL PROTECTION

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE
CA3165130R 3 88.00 264.00 08/05/2008
ITEM 390321 UNITS SY

DESCRIPTION— CLASS | RIPRAP FOR SLOPE AND CHANNEL PROTECTION

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE
WA3225176 20 100.00 2,000.00 07/03/2008
MO5555180 10 90.00 900.00 07/10/2008
HA2825176 167 37.00 6,179.00 09/11/2008
FR3825280 94 65.50 6,157.00 10/29/2008
BAQ775A72 1,625 54.00 87,750.00 12/09/2008
HO4285123 34 100.00 3,400.00 12/19/2008
SM3475180 29 150.00 4,350.00 01/27/2009
CE3185177 13 71.14 924.82 02/04/2009
MO5785177 50 30.00 1,500.00 02/04/2009
FR4535168 7 20.00 140.00 02/18/2009
WA3465177 25 34.00 850.00 03/18/2009
BA8705177 56 71.00 3,976.00 04/01/2009
CL4345174 72 45.00 3,240.00 04/21/2009
AL8795184 34 55.00 1,870.00 04/23/2009
BA7165126 64 70.00 4,480.00 05/06/2009
MO2885176 5 96.00 480.00 05/13/2009
AA4615130 12 47.60 571.20 05/18/2009
FR4895168R 8 131.25 1,050.00 05/18/2009
GA3395130 10 84.00 840.00 05/21/2009
BA6055180 20 37.50 750.00 06/03/2009
FR5075174 15 43.09 646.35 06/09/2009

WA1995171R 252 49.00 12,348.00 06/17/2009
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ITEM 390322 UNITS SY
DESCRIPTION— CLASS Il RIPRAP FOR SLOPE AND CHANNEL PROTECTION

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE
FR5075174 62 66.39 4,116.18 06/09/2009
ITEM 390323 UNITS SY

DESCRIPTION— CLASS Ill RIPRAP FOR SLOPE AND CHANNEL PROTECTION

CONTRACT
AL8795184
MO2885176

ITEM

CONTRACT
HA2825176
HA2825176
BA9775A72
HO4285123
AL3095180
PG6895180
WA3465177
FR4785168
BA3285180
CE3415168
MO2885176
WA1995171R

QUANTITY UNIT PRICE
210 80.00
65 81.10
390330 UNITS TON
DESCRIPTION— RIPRAP FOR SEDIMENT CONTROL
QUANTITY UNIT PRICE
40 37.00
20 37.00
25 63.00
20 40.00
50 49.00
5 110.00
3 61.00
105 35.00
50 125.00
15 22.00
8 50.00
6 50.00
390340 UNITS TON

ITEM

DESCRIPTION— NO. 57 STONE FOR SEDIMENT CONTROL

CONTRACT
MO3945187
AL3095180
FR4785168
BA3285180
BA8705177

QUANTITY
50

10

5

10

123

UNIT PRICE

40.00
47.50
34.00
125.00
39.00

TOTAL AMOUNT
16,800.00
5,271.50

TOTAL AMOUNT
1,480.00
740.00
1,575.00
800.00
2,450.00
550.00
183.00
3,675.00
6,250.00
330.00
400.00
300.00

TOTAL AMOUNT
2,000.00
475.00
170.00
1,250.00
4,797.00

AWARDED DATE
04/23/2009
05/13/2009

AWARDED DATE
09/11/2008
09/11/2008
12/09/2008
12/19/2008
01/27/2009
03/06/2009
03/18/2009
03/30/2009
04/01/2009
05/11/2009
05/13/2009
06/17/2009

AWARDED DATE
09/11/2008
01/27/2009
03/30/2009
04/01/2009
04/01/2009



ITEM
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390345 UNITS TON

DESCRIPTION—- 3/4 INCH TO 1 1/2 INCH STONE FOR SEDIMENT CONTROL

CONTRACT
BAQ775A72
FR4785168

ITEM

DESCRIPTION—

CONTRACT
WA3225176
CA3165130R
HA2825176
MO3945187
WA3235176
BA9775A72
WI13285374
HO4265180
PG6895180
WA3465177
FR4785168
BA3285180
CL4345174
AL8795184
AL3565130
BA7165126
CE3415168
AA4615130
FR4895168R
CA3625174
WA1995171R

ITEM

DESCRIPTION—-

CONTRACT
415D71410
BAQ775A72
FR4785168
MO5445176
XY1135168

QUANTITY UNIT PRICE
20 45.35
4 34.00
390350 UNITS TON

2 INCH TO 3 INCH STONE FOR SEDIMENT CONTROL

QUANTITY UNIT PRICE
2 100.00
15 60.00
18 30.00
5 40.00
15 40.00
40 45.35
7 52.89
2 70.00
12 47.00
12 36.00
6 33.00
24 125.00
10 30.00
15 55.00
12 32.00
18 35.00
8 32.70
2 59.50
10 31.00
5 50.00
42 50.00
390355 UNITS TON

4 INCH TO 7 INCH STONE FOR SEDIMENT CONTROL

QUANTITY UNIT PRICE
200 30.00
155 57.00
40 37.00
40 49.56
200 1.00

TOTAL AMOUNT
907.00
136.00

TOTAL AMOUNT
200.00
900.00
540.00
200.00
600.00

1,814.00
370.23
140.00
564.00
432.00
198.00

3,000.00
300.00
825.00
384.00
630.00
261.60
119.00
310.00
250.00

2,100.00

TOTAL AMOUNT
6,000.00
8,835.00
1,480.00
1,982.40
200.00
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AWARDED DATE
12/09/2008
03/30/2009

AWARDED DATE
07/03/2008
08/05/2008
09/11/2008
09/11/2008
09/11/2008
12/09/2008
12/09/2008
01/27/2009
03/06/2009
03/18/2009
03/30/2009
04/01/2009
04/21/2009
04/23/2009
04/28/2009
05/06/2009
05/11/2009
05/18/2009
05/18/2009
05/28/2009
06/17/2009

AWARDED DATE
10/27/2008
12/09/2008
03/30/2009
03/30/2009
04/21/2009
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ITEM 390355 UNITS TON
DESCRIPTION— 4 INCH TO 7 INCH STONE FOR SEDIMENT CONTROL

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE
WA1995171R 5 50.00 250.00 06/17/2009
PG7435126 49 50.00 2,450.00 06/30/2009
ITEM 390524 UNITS SY

DESCRIPTION— GEOTEXTILE CLASS ST

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE
AL8795184 46 7.75 356.50 04/23/2009
ITEM 390525 UNITS LF

DESCRIPTION—- SILT FENCE

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE
WA3225176 1,800 2.20 3,960.00 07/03/2008
MO5555180 500 3.00 1,500.00 07/10/2008
XX3945133 500 5.00 2,500.00 07/31/2008
XX4245185 200 3.00 600.00 07/31/2008
XX4435185 200 5.00 1,000.00 07/31/2008
CA3165130R 900 1.00 900.00 08/05/2008
HO3735176 113 2.00 226.00 08/11/2008
MO04185187 117 5.50 643.50 08/18/2008
XX6305179 220 3.00 660.00 08/18/2008
HA2825176 17 5.00 85.00 09/11/2008
XX3215185 200 3.00 600.00 09/11/2008
XX4155185 200 4.00 800.00 09/12/2008
XX3205185 200 1.00 200.00 09/29/2008
PG7045126 1,344 1.65 2,217.60 10/14/2008
XX2245185 200 5.00 1,000.00 10/14/2008
XX6315185 200 4.00 800.00 10/27/2008
FR3825280 3,526 1.50 5,289.00 10/29/2008
415D11411R2 1,900 3.50 6,650.00 11/14/2008
FR5675181 245 1.35 330.75 12/08/2008
BA9775A72 220 3.15 693.00 12/09/2008
WI3285374 125 5.84 730.00 12/09/2008
HO4285123 162 2.00 324.00 12/19/2008
XX4285185 200 1.00 200.00 12/22/2008
XX3495185 200 1.00 200.00 01/07/2009

AL3095180 100 4.15 415.00 01/27/2009
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ITEM 390525 UNITS LF

DESCRIPTION—- SILT FENCE

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE
AX5095186R 200 2.00 400.00 01/27/2009
MO4225180 295 2.22 654.90 01/27/2009
CE3185177 218 1.40 305.81 02/04/2009
XX4295185 200 1.00 200.00 02/04/2009
FR4535168 750 .50 375.00 02/18/2009
XX4305168 200 14.00 2,800.00 02/18/2009
AA4105174 129 .50 64.50 02/23/2009
XX4275185 200 3.00 600.00 02/25/2009
MO2775168 1,280 2.00 2,560.00 02/26/2009
PG6895180 1,040 1.75 1,820.00 03/06/2009
MO5315184 400 .50 200.00 03/11/2009
XX4315185 200 1.00 200.00 03/17/2009
WA3465177 162 2.55 413.10 03/18/2009
FR4785168 881 1.00 881.00 03/30/2009
MO5445176 790 2.06 1,627.40 03/30/2009
BA8705177 1,500 2.35 3,525.00 04/01/2009
FR5685177 500 1.35 675.00 04/06/2009
AX7065168 2,000 5.00 10,000.00 04/21/2009
WI16495180 720 2.50 1,800.00 04/21/2009
AX7055168 2,000 1.00 2,000.00 04/22/2009
AL8795184 163 5.00 815.00 04/23/2009
AL3565130 368 6.00 2,208.00 04/28/2009
AX7105168 2,000 1.00 2,000.00 05/06/2009
BA7165126 86 3.00 258.00 05/06/2009
FR6215168 525 1.00 525.00 05/07/2009
AX7035168 2,000 1.50 3,000.00 05/11/2009
XX4325185 200 .01 2.00 05/11/2009
MO2885176 1,290 1.03 1,328.70 05/13/2009
XX4335185 200 1.00 200.00 05/13/2009
AA4615130 2,500 1.03 2,575.00 05/18/2009
FR4895168R 2,800 .80 2,240.00 05/18/2009
GA3395130 305 4.15 1,265.75 05/21/2009
XX3565168 200 1.00 200.00 05/21/2009
CA3625174 249 2.00 498.00 05/28/2009
BA6055180 126 4.25 535.50 06/03/2009
AX7045168 1,500 5.00 7,500.00 06/09/2009

FR5075174 170 1.27 215.90 06/09/2009
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ITEM 390525 UNITS LF
DESCRIPTION- SILT FENCE
CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE
SM8045184 962 1.65 1,587.30 06/09/2009
XX3555168 200 1.00 200.00 06/09/2009
M0O2895130 250 1.79 447.50 06/12/2009
WA1995171R 2,319 2.00 4,638.00 06/17/2009
ITEM 390527 UNITS LF
DESCRIPTION—- REMOVE AND RESET SILT FENCE
CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE
WA3225176 900 2.20 1,980.00 07/03/2008
XX3945133 500 5.00 2,500.00 07/31/2008
CA3165130R 150 1.00 150.00 08/05/2008
PG7045126 336 1.65 554.40 10/14/2008
FR5675181 60 2.10 126.00 12/08/2008
BA9775A72 55 3.15 173.25 12/09/2008
FR4535168 350 .50 175.00 02/18/2009
AX7065168 2,000 5.00 10,000.00 04/21/2009
AX7055168 2,000 .50 1,000.00 04/22/2009
AX7105168 2,000 1.00 2,000.00 05/06/2009
AX7035168 2,000 1.50 3,000.00 05/11/2009
AX7045168 1,500 5.00 7,500.00 06/09/2009
WA1995171R 100 2.00 200.00 06/17/2009
ITEM 390535 UNITS LF
DESCRIPTION- SUPER SILT FENCE
CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE
CA3165130R 130 7.00 910.00 08/05/2008
HA2825176 3,995 8.00 31,960.00 09/11/2008
WA3235176 5,492 8.30 45,583.60 09/11/2008
FR3825280 1,784 7.00 12,488.00 10/29/2008
BA9775A72 5,250 7.25 38,062.50 12/09/2008
WI3285374 6 12.72 76.32 12/09/2008
S04215180 102 12.00 1,224.00 12/22/2008
AX3785760 800 6.90 5,520.00 01/23/2009
AL3095180 680 6.00 4,080.00 01/27/2009
SM3475180 220 8.15 1,793.00 01/27/2009
WA4015188 250 12.00 3,000.00 02/13/2009
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ITEM 390535 UNITS LF
DESCRIPTION—- SUPER SILT FENCE
CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE
FR4785168 190 6.00 1,140.00 03/30/2009
CL3495180 782 7.50 5,865.00 03/31/2009
BA3285180 1,271 9.00 11,439.00 04/01/2009
CL4345174 66 12.00 792.00 04/21/2009
WI16495180 365 8.50 3,102.50 04/21/2009
AL8795184 384 9.50 3,648.00 04/23/2009
BA7165126 1,366 7.75 10,586.50 05/06/2009
CA3625174 71 8.00 568.00 05/28/2009
BA6055180 145 8.50 1,232.50 06/03/2009
WA1995171R 47 15.00 705.00 06/17/2009
ITEM 390540 UNITS LF
DESCRIPTION- REMOVE AND RESET SUPER SILT FENCE
CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE
BA9775A72 1,375 7.25 9,968.75 12/09/2008
S04215180 102 12.00 1,224.00 12/22/2008
ITEM 390600 UNITS CY

DESCRIPTION— MIX NO. 3 CONCRETE FOR STORMWATER MANAGEMENT STRUCTURES

CONTRACT
CA3625174

ITEM

DESCRIPTION— BOTTOM CUTOFF WALLS FOR CLASS | RIPRAP

CONTRACT
BA9775A72
WI13285374
AL3095180
HO4265180
CE3185177
AA4105174
BA3285180
CL4345174
AL8795184
AL3565130

QUANTITY UNIT PRICE

12 800.00

391001 UNITS LF

QUANTITY UNIT PRICE
44 21.50
25 95.76
10 80.00
15 100.00
12 38.18

9 2.00
40 35.00
12 10.00
18 42.00
32 28.00

TOTAL AMOUNT
9,600.00

TOTAL AMOUNT

946.00
2,394.00
800.00
1,500.00
458.16
18.00
1,400.00
120.00
756.00
896.00

AWARDED DATE
05/28/2009

AWARDED DATE
12/09/2008
12/09/2008
01/27/2009
01/27/2009
02/04/2009
02/23/2009
04/01/2009
04/21/2009
04/23/2009
04/28/2009



ITEM

DESCRIPTION—

CONTRACT
CE3415168
CA3625174

ITEM

DESCRIPTION—

CONTRACT
HA2825176
WA3235176
WI3285374
S04215180
AL3095180
AA4105174
BA3285180
CA3625174
SM8045184
AL8795184
AL8795184

ITEM

STATE HIGHWAY ADMINISTRATION OF MARYLAND

Price Index 07/01/2009

391001 UNITS LF
BOTTOM CUTOFF WALLS FOR CLASS | RIPRAP

QUANTITY UNIT PRICE
27 5.10

26 50.00

410005 UNITS LS
MAINTENANCE OF STREAM FLOW

QUANTITY UNIT PRICE
5,500.00
5,830.00
8,000.00

30,000.00
154,000.00
10,000.00
65,000.00
15,000.00
8,500.00
12,000.00
28,800.00

R N = T = = T = T =S S S

410010 UNITS EA

TOTAL AMOUNT
137.70
1,300.00

TOTAL AMOUNT
5,500.00
5,830.00
8,000.00

30,000.00
154,000.00
10,000.00
65,000.00
15,000.00
8,500.00
12,000.00
28,800.00

DESCRIPTION— MAINTENANCE OF TRAFFIC FOR BRIDGE PATCHING OPERATION

CONTRACT
AL3095180
SM3475180

ITEM

QUANTITY UNIT PRICE
4 1,900.00
4 1,000.00
410015 UNITS SF

TOTAL AMOUNT
7,600.00
4,000.00

DESCRIPTION— PATCHING FOR MAINTENANCE OF EXISTING BRIDGE DECK

CONTRACT
AL3095180
SM3475180

ITEM

DESCRIPTION— REMOVAL & DISPOSAL OF EXISTING WEARING SURFACE FROM BRIDGE

CONTRACT
WA3235176

QUANTITY UNIT PRICE
100 88.00
150 50.00
410105 UNITS SY

QUANTITY UNIT PRICE

895 13.75

TOTAL AMOUNT
8,800.00
7,500.00

TOTAL AMOUNT
12,306.25
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AWARDED DATE
05/11/2009
05/28/2009

AWARDED DATE
09/11/2008
09/11/2008
12/09/2008
12/22/2008
01/27/2009
02/23/2009
04/01/2009
05/28/2009
06/09/2009
04/23/2009
04/23/2009

AWARDED DATE
01/27/2009
01/27/2009

AWARDED DATE
01/27/2009
01/27/2009

AWARDED DATE
09/11/2008
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ITEM 410105 UNITS SY
DESCRIPTION— REMOVAL & DISPOSAL OF EXISTING WEARING SURFACE FROM BRIDGE

CONTRACT
BAQ775A72
WA3465177
XY1165268
XY1155168
XY1155268
XY1165168

ITEM

QUANTITY UNIT PRICE
2,510 13.00

809 12.00

2,200 8.00

2,200 9.26

2,200 9.15

2,200 1.80

410110 UNITS SY

TOTAL AMOUNT
32,630.00
9,708.00
17,600.00
20,372.00
20,130.00
3,960.00

DESCRIPTION— REMOVAL OF PORTIONS OF EXISTING CONCRETE BRIDGE DECK

CONTRACT
BAQ775A72
BA6275180
WA3325180
AL8795184

ITEM

DESCRIPTION— REMOVAL OF PORTIONS OF EXISTING STRUCTURE

CONTRACT
MO5555180
FR3825280
HO4265180
MO4225180
SM3475180
PG6895180
BA5655180
CL3495180
WI16495180
BA6055180

ITEM

CONTRACT
BAQ775A72
S04215180
AL3095180

QUANTITY UNIT PRICE
1,970 125.00
6,320 8.00
1,980 1.00
34 435.00
410205 UNITS LS

QUANTITY

N e e

410220

QUANTITY
1
1
1

UNIT PRICE
199,350.00
500,000.00
150,000.00

92,000.00
144,400.00
155,000.00
141,000.00
110,000.00
350,000.00

75,043.00

UNITS LS
DESCRIPTION— REMOVAL OF EXISTING BRIDGE

UNIT PRICE
425,000.00
85,000.00
92,650.00

TOTAL AMOUNT
246,250.00
50,560.00
1,980.00
14,790.00

TOTAL AMOUNT
199,350.00
500,000.00
150,000.00

92,000.00
144,400.00
155,000.00
141,000.00
110,000.00
350,000.00

75,043.00

TOTAL AMOUNT
425,000.00
85,000.00
92,650.00

AWARDED DATE
12/09/2008
03/18/2009
04/21/2009
04/23/2009
05/06/2009
05/11/2009

AWARDED DATE
12/09/2008
02/04/2009
02/19/2009
04/23/2009

AWARDED DATE
07/10/2008
10/29/2008
01/27/2009
01/27/2009
01/27/2009
03/06/2009
03/17/2009
03/31/2009
04/21/2009
06/03/2009

AWARDED DATE
12/09/2008
12/22/2008
01/27/2009



ITEM

CONTRACT

STATE HIGHWAY ADMINISTRATION OF MARYLAND
07/01/2009

Price Index
410220 UNITS LS
DESCRIPTION- REMOVAL OF EXISTING BRIDGE
QUANTITY UNIT PRICE
1 100,000.00

BA3285180

ITEM

DESCRIPTION— REMOVAL OF EXISTING CONCRETE PARAPET

CONTRACT
AL8795184

ITEM

410222

QUANTITY
1

412115

UNITS LS

UNIT PRICE
7,700.00

UNITS LS

TOTAL AMOUNT
100,000.00

TOTAL AMOUNT
7,700.00

Page 147

AWARDED DATE
04/01/2009

AWARDED DATE
04/23/2009

DESCRIPTION— PROTECTIVE BARRIER FOR PORTION OF BRIDGE OVER ELECTRIFIED RAILROAD

CONTRACT
BAQ775A72

ITEM

DESCRIPTION— JACKING EXISTING STRINGER

CONTRACT
PG6895180
BA5655180

ITEM

DESCRIPTION—-

CONTRACT
AL8795184

ITEM

DESCRIPTION—

CONTRACT
S04215180

ITEM

DESCRIPTION—-

CONTRACT
MO5555180
FR3825280

QUANTITY
1

412131

QUANTITY
16
12

412145
BEARING MODIFICATION

QUANTITY
4

417100
TURBIDITY CURTAIN

QUANTITY
210

417105
CLASS 3 EXCAVATION

QUANTITY
63
5,830

UNIT PRICE
79,000.00

UNITS EA

UNIT PRICE
1,300.00
1,350.00

UNITS EA

UNIT PRICE
2,350.00

UNITS LF

UNIT PRICE
40.00

UNITS CY

UNIT PRICE
50.00
21.00

TOTAL AMOUNT
79,000.00

TOTAL AMOUNT
20,800.00
16,200.00

TOTAL AMOUNT
9,400.00

TOTAL AMOUNT
8,400.00

TOTAL AMOUNT
3,150.00
122,430.00

AWARDED DATE
12/09/2008

AWARDED DATE
03/06/2009
03/17/2009

AWARDED DATE
04/23/2009

AWARDED DATE
12/22/2008

AWARDED DATE
07/10/2008
10/29/2008



ITEM

DESCRIPTION—

CONTRACT
BAQ775A72
S04215180
AL3095180
SM3475180
AA4105174
BA3285180
BA7165126
AL8795184
AL8795184

ITEM

CONTRACT
BA9775A72
AL3095180

ITEM

CONTRACT
FR3825280

ITEM

CONTRACT
BAQ775A72

ITEM

CONTRACT

STATE HIGHWAY ADMINISTRATION OF MARYLAND
07/01/2009

Price Index
417105 UNITS CY
CLASS 3 EXCAVATION
QUANTITY UNIT PRICE
6,312 22.00
340 10.00
1,500 295.00
25 150.00
250 26.00
3,250 16.00
276 16.00
75 180.00
45 165.00
419105 UNITS LF
DESCRIPTION— SUBFOUNDATION INVESTIGATION
QUANTITY UNIT PRICE
400 50.00
160 130.00
421130 UNITS LF
DESCRIPTION—- STEEL HP 10 X 42 BEARING PILE
QUANTITY UNIT PRICE
4,069 57.00
421150 UNITS LF
DESCRIPTION- STEEL HP 14 X 73 BEARING PILE
QUANTITY UNIT PRICE
9,764 72.00
421175 UNITS LF
DESCRIPTION—- STEEL HP 10 X 42 BEARING TEST PILE
QUANTITY UNIT PRICE
151 81.00

FR3825280

TOTAL AMOUNT

138,864.00
3,400.00
442,500.00
3,750.00

6,500.00
52,000.00
4,416.00
13,500.00
7,425.00

TOTAL AMOUNT
20,000.00
20,800.00

TOTAL AMOUNT
231,933.00

TOTAL AMOUNT
703,008.00

TOTAL AMOUNT
12,231.00
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AWARDED DATE
12/09/2008
12/22/2008
01/27/2009
01/27/2009
02/23/2009
04/01/2009
05/06/2009
04/23/2009
04/23/2009

AWARDED DATE
12/09/2008
01/27/2009

AWARDED DATE
10/29/2008

AWARDED DATE
12/09/2008

AWARDED DATE
10/29/2008
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ITEM 421195 UNITS LF
DESCRIPTION—- STEEL HP 14 X 73 BEARING TEST PILE
CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE
BA9775A72 196 80.00 15,680.00 12/09/2008
ITEM 421230 UNITS EA

DESCRIPTION- PILE POINT FOR 14 INCH STEEL HP BEARING PILE

CONTRACT
BA9775A72

ITEM

QUANTITY
278

421572

UNIT PRICE
105.00

UNITS LF

DESCRIPTION—- 12 3/4 INCH DIAMETER STEEL PIPE TEST PILE

CONTRACT
S04215180

ITEM

QUANTITY
220

421575

UNIT PRICE
110.00

UNITS LF

DESCRIPTION—- 12 3/4 INCH DIAMETER STEEL PIPE PILE

CONTRACT
S04215180

ITEM

DESCRIPTION— TEMPORARY SHEET PILING

CONTRACT
BAQ775A72
AL8795184

ITEM

DESCRIPTION—

CONTRACT
S04215180

ITEM

DESCRIPTION— SUBFOUNDATION CONCRETE

CONTRACT
AL3095180
AA4105174

QUANTITY
1,982

423168

QUANTITY
1
1

423175
STEEL SHEET PILING
QUANTITY

1

424105

QUANTITY
100
20

UNIT PRICE
110.00

UNITS LS

UNIT PRICE
225,000.00
10,350.00

UNITS LS

UNIT PRICE
250,000.00

UNITS CY

UNIT PRICE
317.50
135.00

TOTAL AMOUNT
29,190.00

TOTAL AMOUNT
24,200.00

TOTAL AMOUNT
218,020.00

TOTAL AMOUNT
225,000.00
10,350.00

TOTAL AMOUNT
250,000.00

TOTAL AMOUNT
31,750.00
2,700.00

AWARDED DATE
12/09/2008

AWARDED DATE
12/22/2008

AWARDED DATE
12/22/2008

AWARDED DATE
12/09/2008
04/23/2009

AWARDED DATE
12/22/2008

AWARDED DATE
01/27/2009
02/23/2009
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ITEM 426105 UNITS LF
DESCRIPTION— DRILLED HOLES IN EXISTING MASONRY
CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE
PG6895180 128 13.50 1,728.00 03/06/2009
BA5655180 762 10.00 7,620.00 03/17/2009
BA6055180 150 14.00 2,100.00 06/03/2009
ITEM 428105 UNITS CY
DESCRIPTION— FOOTING CONCRETE
CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE
FR3825280 662 490.00 324,380.00 10/29/2008
BA9775A72 1,277 535.00 683,195.00 12/09/2008
AL3095180 940 430.00 404,200.00 01/27/2009
BA3285180 545 400.00 218,000.00 04/01/2009
AL8795184 33 725.00 23,925.00 04/23/2009
AL8795184 11 310.00 3,410.00 04/23/2009
ITEM 431105 UNITS CY
DESCRIPTION- SUBSTRUCTURE CONCRETE FOR BRIDGE
CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE
AL8795184 7 2,200.00 15,400.00 04/23/2009
ITEM 431110 UNITS LS
DESCRIPTION—- SUBSTRUCTURE CONCRETE FOR BRIDGE
CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE
MO5555180 1 48,976.00 48,976.00 07/10/2008
FR3825280 1 590,000.00 590,000.00 10/29/2008
BA9775A72 1 2,200,000.00 2,200,000.00 12/09/2008
S04215180 1 220,000.00 220,000.00 12/22/2008
AL3095180 1 831,350.00 831,350.00 01/27/2009
M0O4225180 1 51,750.00 51,750.00 01/27/2009
SM3475180 1 35,000.00 35,000.00 01/27/2009
PG6895180 1 33,000.00 33,000.00 03/06/2009
BA5655180 1 72,000.00 72,000.00 03/17/2009
CL3495180 1 48,500.00 48,500.00 03/31/2009
BA3285180 1 400,000.00 400,000.00 04/01/2009
WI16495180 1 315,000.00 315,000.00 04/21/2009



ITEM

CONTRACT
AL3095180
BA3285180

ITEM

CONTRACT

STATE HIGHWAY ADMINISTRATION OF MARYLAND

Price Index 07/01/2009
433090 UNITS LS
DESCRIPTION—- PRESTRESSED CONCRETE BEAM
QUANTITY UNIT PRICE
1 357,800.00
1 350,000.00
433095 UNITS LS
DESCRIPTION- PRESTRESSED CONCRETE SLAB
QUANTITY UNIT PRICE
1 206,000.00

S04215180

ITEM

433150

UNITS CY

DESCRIPTION-— SUPERSTRUCTURE CONCRETE FOR BRIDGE

CONTRACT
AL8795184
AL8795184
AL8795184

ITEM

QUANTITY UNIT PRICE
10 265.00
14 2,050.00
17 1,025.00
433155 UNITS LS

DESCRIPTION— SUPERSTRUCTURE CONCRETE FOR BRIDGE

CONTRACT
MO5555180
FR3825280
BAQ775A72
BA9775A72
S04215180
AL3095180
HO4265180
MO4225180
SM3475180
PG6895180
BA5655180
CL3495180
BA3285180
WI16495180
BA6055180

QUANTITY

R N e = T T = T o T T e S S = SO =Y

UNIT PRICE
180,000.00
300,000.00
505,000.00
975,000.00

75,000.00
353,250.00
250,000.00

74,750.00
160,000.00
230,000.00
175,000.00

80,000.00
300,000.00
435,000.00
101,763.00

TOTAL AMOUNT
357,800.00
350,000.00

TOTAL AMOUNT
206,000.00

TOTAL AMOUNT
2,650.00
28,700.00
17,425.00

TOTAL AMOUNT
180,000.00
300,000.00
505,000.00
975,000.00

75,000.00
353,250.00
250,000.00

74,750.00
160,000.00
230,000.00
175,000.00

80,000.00
300,000.00
435,000.00
101,763.00
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AWARDED DATE
01/27/2009
04/01/2009

AWARDED DATE
12/22/2008

AWARDED DATE
04/23/2009
04/23/2009
04/23/2009

AWARDED DATE
07/10/2008
10/29/2008
12/09/2008
12/09/2008
12/22/2008
01/27/2009
01/27/2009
01/27/2009
01/27/2009
03/06/2009
03/17/2009
03/31/2009
04/01/2009
04/21/2009
06/03/2009



ITEM

STATE HIGHWAY ADMINISTRATION OF MARYLAND

Price Index 07/01/2009

433156

DESCRIPTION— CONCRETE PARAPET

CONTRACT
AL8795184
AL8795184

ITEM

QUANTITY
7
12

433157

DESCRIPTION— CONCRETE PARAPET

CONTRACT
MO5555180
FR3825280
BAQ775A72
BA9775A72
BAQ775A72
BA9775A72
BAQ775A72
AL3095180
HO4265180
M0O4225180
PG6895180
BA5655180
BA3285180
WI16495180
BA6055180

ITEM

DESCRIPTION— DRAINAGE INLET AT END OF BRIDGE STRUCTURE

CONTRACT
MO5555180
HO4265180
BA3285180

ITEM

QUANTITY

R N e = T T = T o T R e S SO S S =Y

434000

QUANTITY
1
1
1

434995

UNITS CY

UNIT PRICE
2,050.00
1,025.00

UNITS LS

UNIT PRICE
80,000.00
93,000.00

540,000.00
146,000.00
730,000.00
91,000.00
600,000.00
210,000.00
100,000.00
23,000.00
80,000.00
25,000.00
40,000.00
90,000.00
40,000.00

UNITS EA

UNIT PRICE
8,000.00
20,000.00
12,000.00

UNITS LF

DESCRIPTION— EPOXY PRESSURE INJECTION

CONTRACT
AL8795184
AL8795184

QUANTITY
56
9

UNIT PRICE
100.00
205.00

TOTAL AMOUNT
14,350.00
12,300.00

TOTAL AMOUNT
80,000.00
93,000.00

540,000.00
146,000.00
730,000.00
91,000.00
600,000.00
210,000.00
100,000.00
23,000.00
80,000.00
25,000.00
40,000.00
90,000.00
40,000.00

TOTAL AMOUNT
8,000.00
20,000.00
12,000.00

TOTAL AMOUNT
5,600.00
1,845.00
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AWARDED DATE
04/23/2009
04/23/2009

AWARDED DATE
07/10/2008
10/29/2008
12/09/2008
12/09/2008
12/09/2008
12/09/2008
12/09/2008
01/27/2009
01/27/2009
01/27/2009
03/06/2009
03/17/2009
04/01/2009
04/21/2009
06/03/2009

AWARDED DATE
07/10/2008
01/27/2009
04/01/2009

AWARDED DATE
04/23/2009
04/23/2009



STATE HIGHWAY ADMINISTRATION OF MARYLAND
Price Index 07/01/2009 Page 153

ITEM 435100 UNITS QT
DESCRIPTION— EPOXY USED FOR EPOXY PRESSURE INJECTION

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE
AL8795184 24 100.00 2,400.00 04/23/2009
AL8795184 4 100.00 400.00 04/23/2009
ITEM 435125 UNITS CF

DESCRIPTION— TROWEL GRADE MORTAR REPAIRS FOR BRIDGE

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE
WA3325180 10 300.00 3,000.00 02/19/2009
AL8795184 2 770.00 1,540.00 04/23/2009
AL8795184 25 515.00 12,875.00 04/23/2009
ITEM 435165 UNITS SY

DESCRIPTION— LATEX MODIFIED CONCRETE OVERLAY

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE
WA3325180 1,980 1.00 1,980.00 02/19/2009
ITEM 438112 UNITS CF

DESCRIPTION— PNEUMATICALLY APPLIED MORTAR

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE
BAQ775A72 9 1,000.00 9,000.00 12/09/2008
WI16495180 6 300.00 1,800.00 04/21/2009
ITEM 438125 UNITS CF

DESCRIPTION— NONSHRINK GROUT

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE
MO5555180 1 400.00 400.00 07/10/2008
ITEM 440105 UNITS LS

DESCRIPTION— SINGLE REINFORCED CONCRETE BOX CULVERT

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE
AA4105174 1 100,000.00 100,000.00 02/23/2009
BA7165126 1 62,600.00 62,600.00 05/06/2009



ITEM

DESCRIPTION—

CONTRACT
BAQ775A72
BA9775A72
BAQ775A72
BA9775A72
BAQ775A72
BA9775A72

ITEM

DESCRIPTION— NOISE BARRIER SYSTEM HEIGHT UP TO 24 FEET

CONTRACT
PG7045126
BA7165126

ITEM

DESCRIPTION— NOISE BARRIER SYSTEM HEIGHT OVER 24 FEET

CONTRACT
BA7165126

ITEM

DESCRIPTION—-

CONTRACT
PG7435126

ITEM

DESCRIPTION— LINSEED OIL PROTECTIVE COATING BRIDGE NO.

CONTRACT
HO4265180

ITEM

DESCRIPTION—-

CONTRACT
AL8795184

STATE HIGHWAY ADMINISTRATION OF MARYLAND
07/01/2009

Price Index

445102
RETAINING WALL

UNITS LS

QUANTITY UNIT PRICE
28,000.00
855,000.00
280,000.00
340,000.00
55,000.00

1,575,000.00

N

445302 UNITS SF

QUANTITY UNIT PRICE
7,744 35.00
26,284 26.75
445306 UNITS SF

QUANTITY UNIT PRICE
3,914 26.75
445308 UNITS SF
NOISE BARRIER SYSTEM PANELS
QUANTITY UNIT PRICE
2,890 40.00
449195 UNITS SY

QUANTITY UNIT PRICE
1,312 10.00
456105 UNITS LB
REINFORCEMENT STEEL BARS
QUANTITY UNIT PRICE

1,300 4.10

TOTAL AMOUNT
28,000.00
855,000.00
280,000.00
340,000.00
55,000.00
1,575,000.00

TOTAL AMOUNT
271,040.00
703,097.00

TOTAL AMOUNT
104,699.50

TOTAL AMOUNT
115,600.00

TOTAL AMOUNT
13,120.00

TOTAL AMOUNT
5,330.00
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AWARDED DATE
12/09/2008
12/09/2008
12/09/2008
12/09/2008
12/09/2008
12/09/2008

AWARDED DATE
10/14/2008
05/06/2009

AWARDED DATE
05/06/2009

AWARDED DATE
06/30/2009

AWARDED DATE
01/27/2009

AWARDED DATE
04/23/2009



ITEM

CONTRACT
PG7045126
BA7165126

ITEM

CONTRACT
PG7045126
BA7165126

ITEM

CONTRACT
BA7165126

ITEM

CONTRACT

STATE HIGHWAY ADMINISTRATION OF MARYLAND

Price Index 07/01/2009
456122 UNITS LF
DESCRIPTION—- DRILLED SHAFTS 36 INCH DIAMETER
QUANTITY UNIT PRICE
400 150.00
1,561 120.00
456123 UNITS LF
DESCRIPTION- DRILLED SHAFT 42 INCH DIAMETER
QUANTITY UNIT PRICE
50 170.00
40 176.50
456126 UNITS LF
DESCRIPTION- ROCK SOCKETS 36 INCH DIAMETER
QUANTITY UNIT PRICE
42 513.50
456129 UNITS LF
DESCRIPTION—- DRILLED SHAFT 48 INCH DIAMETER
QUANTITY UNIT PRICE
147 155.50

BA7165126

ITEM

456130

UNITS LS

TOTAL AMOUNT
60,000.00
187,320.00

TOTAL AMOUNT
8,500.00
7,060.00

TOTAL AMOUNT
21,567.00

TOTAL AMOUNT
22,858.50

DESCRIPTION— EPOXY COATED REINFORCEMENT STEEL BARS IN SUPERSTRUCTURE

CONTRACT
MO5555180
FR3825280
BAQ775A72
AL3095180
HO4265180
MO4225180
SM3475180
PG6895180
BA5655180
CL3495180
BA3285180
WI16495180

QUANTITY

L N = e = T T o o T SR S =Y

UNIT PRICE
152,510.00
100,000.00
399,241.50
117,350.00
110,000.00

27,600.00
71,000.00
93,000.00
65,000.00
41,000.00
79,915.60
105,000.00

TOTAL AMOUNT
152,510.00
100,000.00
399,241.50
117,350.00
110,000.00

27,600.00
71,000.00
93,000.00
65,000.00
41,000.00
79,915.60
105,000.00
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AWARDED DATE
10/14/2008
05/06/2009

AWARDED DATE
10/14/2008
05/06/2009

AWARDED DATE
05/06/2009

AWARDED DATE
05/06/2009

AWARDED DATE
07/10/2008
10/29/2008
12/09/2008
01/27/2009
01/27/2009
01/27/2009
01/27/2009
03/06/2009
03/17/2009
03/31/2009
04/01/2009
04/21/2009



ITEM

STATE HIGHWAY ADMINISTRATION OF MARYLAND

Price Index

456130

UNITS LS

07/01/2009

DESCRIPTION— EPOXY COATED REINFORCEMENT STEEL BARS IN SUPERSTRUCTURE

CONTRACT
BA6055180

ITEM

DESCRIPTION— EPOXY COATED REINFORCEMENT STEEL BARS

CONTRACT
AL8795184
AL8795184
AL8795184

ITEM

DESCRIPTION— REPAIR BAR FOR SUBSTRUCTURE REINFORCEMENT

CONTRACT
PG6895180

ITEM

QUANTITY
1

456136

QUANTITY
8,420
2,800
1,200

456137

QUANTITY
500

456140

UNIT PRICE
50,584.00

UNITS LB

UNIT PRICE
2.05
3.10
2.05

UNITS LB

UNIT PRICE
1.00

UNITS LF

DESCRIPTION—- REPAIR BAR FOR DECK REINFORCEMENT

CONTRACT
GA3655180
BA6275180
WA3325180
GA3655180
GA3655180

ITEM

DESCRIPTION—

CONTRACT
AL8795184
AL8795184

ITEM

QUANTITY
100

5,000

150

100

100

456147
DOWEL BAR

QUANTITY
74
23

459095

UNIT PRICE
20.00

.10

20.00

20.00

20.00

UNITS EA

UNIT PRICE
20.50
20.50

UNITS EA

DESCRIPTION— ANCHOR BOLT REPLACEMENT

CONTRACT
5281531410
5281631410

QUANTITY
100
100

UNIT PRICE
110.00
110.00

TOTAL AMOUNT
50,584.00

TOTAL AMOUNT
17,261.00
8,680.00
2,460.00

TOTAL AMOUNT
500.00

TOTAL AMOUNT
2,000.00
500.00
3,000.00
2,000.00
2,000.00

TOTAL AMOUNT
1,517.00
471.50

TOTAL AMOUNT
11,000.00
11,000.00

Page 156

AWARDED DATE
06/03/2009

AWARDED DATE
04/23/2009
04/23/2009
04/23/2009

AWARDED DATE
03/06/2009

AWARDED DATE
08/05/2008
02/04/2009
02/19/2009
08/05/2008
08/05/2008

AWARDED DATE
04/23/2009
04/23/2009

AWARDED DATE
12/29/2008
12/29/2008



STATE HIGHWAY ADMINISTRATION OF MARYLAND

Price Index 07/01/2009 Page 157

ITEM 459105 UNITS LB

DESCRIPTION—- FABRICATED STRUCTURAL STEEL

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE
AL8795184 400 10.25 4,100.00 04/23/2009
BA6055180 3,200 4.00 12,800.00 06/03/2009
ITEM 459110 UNITS LS

DESCRIPTION—- FABRICATED STRUCTURAL STEEL

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE
FR3825280 1 905,000.00 905,000.00 10/29/2008
BA9775A72 1 4,450,000.00 4,450,000.00 12/09/2008
MO4225180 1 11,500.00 11,500.00 01/27/2009
PG6895180 1 152,000.00 152,000.00 03/06/2009
BA5655180 1 175,000.00 175,000.00 03/17/2009
BA3285180 1 7,000.00 7,000.00 04/01/2009
WI16495180 1 1,050,000.00 1,050,000.00 04/21/2009
ITEM 459310 UNITS LS

DESCRIPTION- STEEL STUD SHEAR DEVELOPERS

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE
MO5555180 1 8,000.00 8,000.00 07/10/2008
FR3825280 1 17,000.00 17,000.00 10/29/2008
HO4265180 1 13,000.00 13,000.00 01/27/2009
MO4225180 1 8,050.00 8,050.00 01/27/2009
SM3475180 1 8,500.00 8,500.00 01/27/2009
PG6895180 1 20,500.00 20,500.00 03/06/2009
BA5655180 1 7,800.00 7,800.00 03/17/2009
CL3495180 1 23,000.00 23,000.00 03/31/2009
WI16495180 1 19,000.00 19,000.00 04/21/2009
BA6055180 1 6,390.00 6,390.00 06/03/2009
BA9775A72 1 28,273.35 28,273.35 12/09/2008
BA9775A72 1 33,472.95 33,472.95 12/09/2008
ITEM 463125 UNITS LF

DESCRIPTION— MODIFYING EXISTING BRIDGE ROADWAY JOINTS

CONTRACT
WA3325180

QUANTITY UNIT PRICE

94 127.00

TOTAL AMOUNT
11,938.00

AWARDED DATE
02/19/2009



ITEM

DESCRIPTION— MODIFYING EXISTING BRIDGE ROADWAY JOINTS

CONTRACT
BAQ775A72

ITEM

STATE HIGHWAY ADMINISTRATION OF MARYLAND

Price Index 07/01/2009

463130

QUANTITY
1

463132

UNITS LS

UNIT PRICE
50,000.00

UNITS LF

DESCRIPTION- BRIDGE ROADWAY SEAL REPLACEMENT

CONTRACT
GA3655180
BAQ775A72
GA3655180
GA3655180

ITEM

QUANTITY
130
924
145
175

463136

UNIT PRICE
76.00
35.00
57.00
53.00

UNITS LF

DESCRIPTION— DRAINAGE TROUGH FOR EXISTING BRIDGE

CONTRACT
GA3655180
GA3655180
GA3655180
BAQ775A72
HO4265180
PG6895180
CL3495180

ITEM

DESCRIPTION— EPOXY PROTECTIVE COATINGS ON ABUTMENTS

CONTRACT
HO4265180
PG6895180
WI16495180

ITEM

DESCRIPTION— EPOXY PROTECTIVE COATINGS ON ABUTMENTS

CONTRACT
BA9775A72
S04215180
AL3095180

QUANTITY
145

175

130

924

100

173

89

466112

QUANTITY
781
2,816
1,050

466115

QUANTITY
1
1
1

UNIT PRICE
226.00
227.00
275.00
140.00
200.00
180.00
190.00

UNITS SF

UNIT PRICE
1.00
5.50
3.00

UNITS LS

UNIT PRICE
9,500.00
4,000.00

15,425.00

TOTAL AMOUNT
50,000.00

TOTAL AMOUNT
9,880.00
32,340.00
8,265.00
9,275.00

TOTAL AMOUNT
32,770.00
39,725.00
35,750.00

129,360.00
20,000.00
31,140.00
16,910.00

TOTAL AMOUNT
781.00
15,488.00
3,150.00

TOTAL AMOUNT
9,500.00
4,000.00
15,425.00
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AWARDED DATE
12/09/2008

AWARDED DATE
08/05/2008
12/09/2008
08/05/2008
08/05/2008

AWARDED DATE
08/05/2008
08/05/2008
08/05/2008
12/09/2008
01/27/2009
03/06/2009
03/31/2009

AWARDED DATE
01/27/2009
03/06/2009
04/21/2009

AWARDED DATE
12/09/2008
12/22/2008
01/27/2009



ITEM

DESCRIPTION—

CONTRACT
BA3285180

ITEM

DESCRIPTION—-

CONTRACT
SM3475180

ITEM

DESCRIPTION—

CONTRACT
BA6055180

ITEM

DESCRIPTION—-

CONTRACT
FR3825280

ITEM

DESCRIPTION—

CONTRACT
AL3095180

ITEM

DESCRIPTION—-

CONTRACT
S04215180
SM3475180
CL3495180

ITEM

DESCRIPTION—

CONTRACT
BA5655180

STATE HIGHWAY ADMINISTRATION OF MARYLAND

Price Index 07/01/2009

466115 UNITS LS
EPOXY PROTECTIVE COATINGS ON ABUTMENTS

QUANTITY UNIT PRICE TOTAL AMOUNT
1 6,000.00 6,000.00
466117 UNITS LS

EPOXY PROTECTIVE COATINGS ON PIERS

QUANTITY UNIT PRICE TOTAL AMOUNT
1 7,500.00 7,500.00
466118 UNITS SF

EPOXY PROTECTIVE COATINGS ON PIERS

QUANTITY UNIT PRICE TOTAL AMOUNT

22 25.00 550.00

466125 UNITS LS
EPOXY PROTECTIVE COATINGS ON ABUTMENTS AND PIERS

QUANTITY UNIT PRICE TOTAL AMOUNT
1 1,000.00 1,000.00
472110 UNITS LS
METAL RAILING ONE STRAND
QUANTITY UNIT PRICE TOTAL AMOUNT
1 45,450.00 45,450.00
472130 UNITS LS
METAL RAILING TWO STRAND
QUANTITY UNIT PRICE TOTAL AMOUNT
1 40,000.00 40,000.00
1 53,000.00 53,000.00
1 31,500.00 31,500.00
475105 UNITS LF

CHAIN LINK SAFETY FENCE FOR BRIDGE-TYPE |

QUANTITY UNIT PRICE TOTAL AMOUNT

203 89.50 18,168.50
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AWARDED DATE
04/01/2009

AWARDED DATE
01/27/2009

AWARDED DATE
06/03/2009

AWARDED DATE
10/29/2008

AWARDED DATE
01/27/2009

AWARDED DATE
12/22/2008
01/27/2009
03/31/2009

AWARDED DATE
03/17/2009



ITEM

DESCRIPTION—

CONTRACT
WI16495180

ITEM

DESCRIPTION—-

CONTRACT
HO4265180
PG6895180

ITEM

DESCRIPTION—-

CONTRACT
HO4265180
PG6895180
BA5655180
WI16495180

ITEM

DESCRIPTION—-

CONTRACT
BA9775A72
AL3095180
BA3285180

ITEM

DESCRIPTION—

CONTRACT
BAQ775A72

ITEM

DESCRIPTION—-

CONTRACT
BA9775A72

STATE HIGHWAY ADMINISTRATION OF MARYLAND
07/01/2009

Price Index

475110 UNITS LS
CHAIN LINK SAFETY FENCE FOR BRIDGE-TYPE |

QUANTITY UNIT PRICE
1 24,000.00
475115 UNITS LF

CHAIN LINK SAFETY FENCE FOR BRIDGE-TYPE Il

QUANTITY UNIT PRICE
290 60.00
520 50.00
475295 UNITS EA

CHAIN LINK SAFETY FENCE ANTI-CLIMB SHIELD

QUANTITY UNIT PRICE
4 500.00
4 550.00
4 550.00
4 400.00
475305 UNITS LS
CHAIN LINK FENCE - TYPE Il
QUANTITY UNIT PRICE
1 27,500.00
1 13,250.00
1 8,000.00
475400 UNITS LS

3 FOOT ORNAMENTAL FENCE FOR BRIDGE

QUANTITY UNIT PRICE
1 12,800.00
475405 UNITS LS

5 FOOT ORNAMENTAL FENCE FOR BRIDGE

QUANTITY UNIT PRICE

1 41,000.00

TOTAL AMOUNT
24,000.00

TOTAL AMOUNT
17,400.00
26,000.00

TOTAL AMOUNT
2,000.00
2,200.00
2,200.00
1,600.00

TOTAL AMOUNT
27,500.00
13,250.00

8,000.00

TOTAL AMOUNT
12,800.00

TOTAL AMOUNT
41,000.00
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AWARDED DATE
04/21/2009

AWARDED DATE
01/27/2009
03/06/2009

AWARDED DATE
01/27/2009
03/06/2009
03/17/2009
04/21/2009

AWARDED DATE
12/09/2008
01/27/2009
04/01/2009

AWARDED DATE
12/09/2008

AWARDED DATE
12/09/2008



STATE HIGHWAY ADMINISTRATION OF MARYLAND

PriceIndex ~ 07/01/2009 Page 161

ITEM 478153 UNITS NU

DESCRIPTION— FLOODLIGHTING

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE
MO5555180 10 150.00 1,500.00 07/10/2008
GA3655180 2 1.00 2.00 08/05/2008
GA3655180 2 1.00 2.00 08/05/2008
GA3655180 1 1.00 1.00 08/05/2008
GA3655180 1 1.00 1.00 08/05/2008
BA9775A72 15 525.00 7,875.00 12/09/2008
BA9775A72 12 525.00 6,300.00 12/09/2008
S04215180 5 1.00 5.00 12/22/2008
HO4265180 4 100.00 400.00 01/27/2009
MO4225180 4 115.00 460.00 01/27/2009
BA6275180 20 10.00 200.00 02/04/2009
BA5645177 24 75.00 1,800.00 02/05/2009
WA3325180 10 .01 0.10 02/19/2009
PG6895180 4 200.00 800.00 03/06/2009
CL3495180 2 150.00 300.00 03/31/2009
BA3285180 5 51.76 258.80 04/01/2009
WI16495180 3 300.00 900.00 04/21/2009
AL8795184 2 650.00 1,300.00 04/23/2009
BA6055180 3 200.00 600.00 06/03/2009
ITEM 488107 UNITS SY

DESCRIPTION— CONCRETE SLOPE PROTECTION FOR BRIDGE

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE
WI16495180 135 70.00 9,450.00 04/21/2009
ITEM 488116 UNITS LF

DESCRIPTION— SIDE CUTOFF WALLS FOR CONCRETE SLOPE PROTECTIONFOR BRIDGE

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE
WI16495180 32 85.00 2,720.00 04/21/2009
ITEM 490106 UNITS TON

DESCRIPTION— HOT MIX ASPHALT FOR BRIDGE DECK

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE
WA3235176 75 240.00 18,000.00 09/11/2008
BAQ775A72 532 157.50 83,790.00 12/09/2008



ITEM

DESCRIPTION—

CONTRACT
WA3465177

ITEM

DESCRIPTION- GROUT/GROUT BAGS FOR SCOUR PROTECTION

CONTRACT
AL8795184

ITEM

DESCRIPTION—

CONTRACT
FR3825280
BA3285180

ITEM

DESCRIPTION— BOTTOM CUTOFF WALLS FOR RIPRAP SLOPE PROTECTION FOR BRIDGE

CONTRACT
BA3285180

ITEM

STATE HIGHWAY ADMINISTRATION OF MARYLAND

Price Index
490106 UNITS TON
HOT MIX ASPHALT FOR BRIDGE DECK
QUANTITY UNIT PRICE
64 200.00

492031 UNITS CY

QUANTITY UNIT PRICE
65 305.00
492045 UNITS SY

RIPRAP SLOPE PROTECTION FOR BRIDGE

QUANTITY UNIT PRICE
533 57.00
217 63.57
492047 UNITS LF

QUANTITY UNIT PRICE

163 11.27

492049 UNITS LF

07/01/2009

TOTAL AMOUNT
12,800.00

TOTAL AMOUNT
19,825.00

TOTAL AMOUNT
30,381.00
13,794.69

TOTAL AMOUNT
1,837.01

DESCRIPTION- SIDE CUTOFF WALLS FOR RIPRAP SLOPE PROTECTION FOR BRIDGE

CONTRACT
BA3285180

ITEM

DESCRIPTION—

CONTRACT
AX5047114
AX5047214
AX5047514
AX5047314
AX5047714
AX5047614R
424D51410
528D21411

QUANTITY UNIT PRICE
25 43.65
492535 UNITS UW

STORAGE OF EQUIPMENT AND MATERIALS

QUANTITY UNIT PRICE
104 10.00

20 10.00

104 10.00

104 10.00

120 15.00

104 10.00

104 .01

24 .01

TOTAL AMOUNT
1,091.25

TOTAL AMOUNT

1,040.00

200.00

1,040.00

1,040.00

1,800.00

1,040.00

1.04

0.24
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AWARDED DATE
03/18/2009

AWARDED DATE
04/23/2009

AWARDED DATE
10/29/2008
04/01/2009

AWARDED DATE
04/01/2009

AWARDED DATE
04/01/2009

AWARDED DATE
08/11/2008
08/11/2008
08/11/2008
08/13/2008
10/27/2008
01/12/2009
03/20/2009
03/20/2009



ITEM

CONTRACT

STATE HIGHWAY ADMINISTRATION OF MARYLAND
07/01/2009

Price Index
492537 UNITS MO
DESCRIPTION- STORAGE OF EQUIPMENT AND MATERIALS
QUANTITY UNIT PRICE
12 .01

5280251410

ITEM

492585 UNITS LS

DESCRIPTION— CLEANING AND PAINTING BRIDGE NO.

CONTRACT
MO4495180
BA8015180
BA8015180
BA8075180R
BA8075180R
CL4425180
CL4425180
M0O4225180
SM3475180
PG7355168
PG5485168R
BA8015180
BA8015180
BA8015180
BA8015180
PG7355168
PG7355168
PG7355168
PG7355168
PG7355168
PG7355168
PG7355168
PG7355168
PG7355168
PG5485168R
PG5485168R
PG5485168R
PG5485168R
PG5485168R
PG5485168R
PG5485168R

QUANTITY UNIT PRICE
1,093,120.00
140,000.00
250,000.00
365,000.00
90,000.00
623,150.00
1,279,600.00
47,730.00
80,000.00
70,000.00
215,000.00
90,000.00
140,000.00
120,000.00
90,000.00
205,000.00
210,000.00
219,000.00
70,000.00
110,000.00
62,000.00
73,000.00
315,000.00
63,000.00
144,000.00
144,000.00
394,000.00
62,500.00
135,000.00
89,000.00
121,000.00

PR R R R R R R R R R R R R R R R R R R R R R R R R RBP R R R B

TOTAL AMOUNT
0.12

TOTAL AMOUNT

1,093,120.00
140,000.00
250,000.00
365,000.00
90,000.00
623,150.00
1,279,600.00
47,730.00
80,000.00
70,000.00
215,000.00
90,000.00
140,000.00
120,000.00
90,000.00
205,000.00
210,000.00
219,000.00
70,000.00
110,000.00
62,000.00
73,000.00
315,000.00
63,000.00
144,000.00
144,000.00
394,000.00
62,500.00
135,000.00
89,000.00
121,000.00
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AWARDED DATE
04/02/2009

AWARDED DATE
08/15/2008
08/27/2008
08/27/2008
10/02/2008
10/02/2008
01/22/2009
01/22/2009
01/27/2009
01/27/2009
02/12/2009
03/06/2009
08/27/2008
08/27/2008
08/27/2008
08/27/2008
02/12/2009
02/12/2009
02/12/2009
02/12/2009
02/12/2009
02/12/2009
02/12/2009
02/12/2009
02/12/2009
03/06/2009
03/06/2009
03/06/2009
03/06/2009
03/06/2009
03/06/2009
03/06/2009
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ITEM

492586

UNITS LS

DESCRIPTION— CLEANING AND PAINTING PORTIONS OF EXISTING BRIDGE

CONTRACT
BAQ775A72
PG6895180
AL8795184

ITEM

DESCRIPTION- BRIDGE REPAIR FOREMAN

CONTRACT
AX5047414
AX5047114
AX5047214
AX5047514
AX5047314
AX5047714
AX5006114
AX5047614R
424D51410

ITEM

DESCRIPTION—

CONTRACT
AX5006114
WD16M31411SB
WD15G31411SB
WD16L31411SB
WD15F31411SB

ITEM

DESCRIPTION— WELDER - METAL WORKER

CONTRACT
528D21411
5280251410

492620

492627
WELDER

492630

QUANTITY
1
1
1

QUANTITY
7,500

4,000

4,000

4,300

8,000

5,760
18,000
7,000

9,600

QUANTITY
1,800
5,000
5,000
5,000
5,000

QUANTITY
100
200

UNIT PRICE
357,000.00
160,000.00

13,350.00

UNITS HR

UNIT PRICE
17.00

24.25

28.00

16.50

15.00

28.00

.01

38.00

.01

UNITS HR

UNIT PRICE
44.50
35.00
24.00
24.00
30.00

UNITS HR

UNIT PRICE
.01
.01

TOTAL AMOUNT
357,000.00
160,000.00

13,350.00

TOTAL AMOUNT
127,500.00
97,000.00
112,000.00
70,950.00
120,000.00
161,280.00
180.00
266,000.00
96.00

TOTAL AMOUNT
80,100.00
175,000.00
120,000.00
120,000.00
150,000.00

TOTAL AMOUNT
1.00
2.00

AWARDED DATE
12/09/2008
03/06/2009
04/23/2009

AWARDED DATE
07/22/2008
08/11/2008
08/11/2008
08/11/2008
08/13/2008
10/27/2008
11/25/2008
01/12/2009
03/20/2009

AWARDED DATE
11/25/2008
02/25/2009
04/09/2009
04/13/2009
05/28/2009

AWARDED DATE
03/20/2009
04/02/2009



ITEM

DESCRIPTION— CONCRETE FINISHERS

CONTRACT
AX5047414

ITEM

STATE HIGHWAY ADMINISTRATION OF MARYLAND
07/01/2009

DESCRIPTION—- SKILLED LABOR

CONTRACT
4260671410
AX5047414
AX5047114
AX5047214
AX5047514
AX5047314
AX5047714
AX5006114
AX5047614R
424D51410

ITEM

CONTRACT
AX5047414
AX5047114
AX5047514
AX5047314
424D51410

ITEM

DESCRIPTION— UNSKILLED LABOR

CONTRACT
5490051410SB
AX5047414
5492G51409SB
AX5047114
AX5047314
5491371410

Price Index

492645 UNITS HR
QUANTITY UNIT PRICE
650 13.00

492651 UNITS HR
QUANTITY UNIT PRICE
3,000 13.00
20,000 14.00
4,500 33.00
25,000 26.00
8,600 65.00
16,000 12.00
28,800 28.50
79,000 44.35
29,000 25.00
19,200 38.00

492652 UNITS HR

DESCRIPTION—- INTERMEDIATE SKILLED LABOR

QUANTITY UNIT PRICE
30,000 12.00
7,500 12.00
12,900 11.00
16,000 10.00
19,200 .01

492654 UNITS HR
QUANTITY UNIT PRICE
12,800 12.00
6,000 11.30
67,000 11.81
7,500 8.50
4,000 8.00
80,000 13.15
30,000 12.75

549D41409R

TOTAL AMOUNT
8,450.00

TOTAL AMOUNT

39,000.00
280,000.00
148,500.00
650,000.00
559,000.00
192,000.00
820,800.00
3,503,650.00
725,000.00
729,600.00

TOTAL AMOUNT
360,000.00
90,000.00
141,900.00
160,000.00
192.00

TOTAL AMOUNT

153,600.00
67,800.00
791,002.00
63,750.00
32,000.00
1,052,000.00
382,500.00
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AWARDED DATE
07/22/2008

AWARDED DATE
07/22/2008
07/22/2008
08/11/2008
08/11/2008
08/11/2008
08/13/2008
10/27/2008
11/25/2008
01/12/2009
03/20/2009

AWARDED DATE
07/22/2008
08/11/2008
08/11/2008
08/13/2008
03/20/2009

AWARDED DATE
07/03/2008
07/22/2008
08/11/2008
08/11/2008
08/13/2008
09/12/2008
09/16/2008



ITEM

DESCRIPTION—

CONTRACT
549D41409R
549D41409R
549D41409R
5492A51410
5490671410
528D21411
5491161411
5490051410SB
5490051410SB
54916M1411SB
5492161411
5491421411SB
5491421411SB
5491721411SB
5491721411SB
5490521411SB
5490521411SB
5492021411SB
5492021411SB
5490721411SB
5490721411SB

ITEM

DESCRIPTION—-

CONTRACT
527D41410SB
527D51410SB
5271721411SB
5271721411SB

ITEM

DESCRIPTION—-

CONTRACT
5272300411SB
5270911411SB
527D51410SB

STATE HIGHWAY ADMINISTRATION OF MARYLAND
07/01/2009

Price Index
492654 UNITS HR
UNSKILLED LABOR

QUANTITY UNIT PRICE
30,000 12.75
30,000 12.75
30,000 12.75
25,600 11.45
40,000 10.35
3,000 .01
70,000 10.81
12,800 12.00
12,800 12.00
85,000 12.80
60,000 11.31
9,000 11.00
13,500 11.00
9,000 11.00
13,500 11.00
9,000 11.15
13,500 11.15
9,000 10.85
13,500 10.85
9,000 11.15
13,500 11.15

492661 UNITS HR

DRAWBRIDGE OPERATION

QUANTITY UNIT PRICE
17,520 17.05
500 1.00
4,934 13.69
4,934 13.69
492662 UNITS MO
DRAWBRIDGE OPERATION
QUANTITY UNIT PRICE
36 6,980.00
36 10,037.50
24 12,337.00

TOTAL AMOUNT
382,500.00
382,500.00
382,500.00
293,120.00
414,000.00

30.00
756,700.00
153,600.00
153,600.00

1,088,000.00
678,600.00
99,000.00
148,500.00
99,000.00
148,500.00
100,350.00
150,525.00
97,650.00
146,475.00
100,350.00
150,525.00

TOTAL AMOUNT
298,716.00
500.00
67,546.46
67,546.46

TOTAL AMOUNT
251,280.00
361,350.00
296,088.00
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AWARDED DATE
09/16/2008
09/16/2008
09/16/2008
10/08/2008
03/11/2009
03/20/2009
04/20/2009
07/03/2008
07/03/2008
06/09/2009
06/09/2009
01/12/2009
01/12/2009
01/12/2009
01/12/2009
12/29/2008
12/29/2008
12/29/2008
12/29/2008
12/30/2008
12/30/2008

AWARDED DATE
11/25/2008
03/20/2009
09/16/2008
09/16/2008

AWARDED DATE
09/12/2008
04/02/2009
03/20/2009
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ITEM 492662 UNITS MO
DESCRIPTION- DRAWBRIDGE OPERATION
CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE
527D51410SB 24 6,160.00 147,840.00 03/20/2009
527D51410SB 24 12,337.00 296,088.00 03/20/2009
527D51410SB 12 7,390.00 88,680.00 03/20/2009
ITEM 492705 UNITS HR
DESCRIPTION—- PICKUP TRUCK
CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE
4290521410 2,200 7.99 17,578.00 07/03/2008
4290721410 3,500 7.99 27,965.00 07/03/2008
AX5047414 5,500 7.50 41,250.00 07/22/2008
AX5047114 4,500 7.00 31,500.00 08/11/2008
AX5047214 4,000 17.00 68,000.00 08/11/2008
AX5047514 4,800 7.00 33,600.00 08/11/2008
AX5047314 8,000 6.00 48,000.00 08/13/2008
4290451409 3,500 7.57 26,495.00 10/27/2008
AX5047714 7,500 7.00 52,500.00 10/27/2008
5281531410 12,000 .01 120.00 12/29/2008
5281631410 12,000 .01 120.00 12/29/2008
AX5047614R 7,000 10.50 73,500.00 01/12/2009
424D51410 9,600 .01 96.00 03/20/2009
528D21411 2,500 22.00 55,000.00 03/20/2009
4292A51410SB 3,500 3.00 10,500.00 04/02/2009
ITEM 492710 UNITS HR
DESCRIPTION- FLATBED TRUCK 2 TON
CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE
5281531410 200 .01 2.00 12/29/2008
5281631410 200 .01 2.00 12/29/2008
528D21411 1,000 .01 10.00 03/20/2009
5280251410 1,800 .01 18.00 04/02/2009
ITEM 492711 UNITS HR
DESCRIPTION— FLATBED TRUCK 15 TON GVW OR UNDER
CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE
AX5047114 3,000 40.00 120,000.00 08/11/2008



ITEM

DESCRIPTION—

CONTRACT
AX5047214
AX5047614R

ITEM

DESCRIPTION—

CONTRACT
AX5047514

ITEM

DESCRIPTION—-

CONTRACT
528D21411
5280251410

ITEM

DESCRIPTION—-

CONTRACT
AX5047414
AX5047114
AX5047214
AX5047514
AX5047314
AX5047714
AX5006114
AX5047614R
424D51410

ITEM

DESCRIPTION—

CONTRACT
AX5047414
AX5047314
AX5047714

STATE HIGHWAY ADMINISTRATION OF MARYLAND
07/01/2009

Price Index
492711 UNITS HR
FLATBED TRUCK 15 TON GVW OR UNDER
QUANTITY UNIT PRICE
4,000 17.00
14,000 12.50
492712 UNITS UD
FLATBED TRUCK 26,000 LB OR UNDER
QUANTITY UNIT PRICE
920 15.00
492715 UNITS HR
DUMP TRUCK SINGLE AXLE 2 1/2 TON
QUANTITY UNIT PRICE
100 .01
160 .01

492716 UNITS HR
4-9 CUBIC YARD DUMP TRUCK, SINGLE AXLE

QUANTITY UNIT PRICE
3,500 18.00

3,000 50.00

4,000 22.35

4,600 15.25

500 200.00

6,000 17.65

3,000 .01

7,000 16.50

9,600 90.00

492721 UNITS HR

10-18 CUBIC YARD TANDEM DUMP TRUCK

QUANTITY UNIT PRICE
500 20.00

200 10.00

50 20.00

TOTAL AMOUNT
68,000.00
175,000.00

TOTAL AMOUNT
13,800.00

TOTAL AMOUNT
1.00
1.60

TOTAL AMOUNT

63,000.00
150,000.00
89,400.00
70,150.00
100,000.00
105,900.00

30.00

115,500.00
864,000.00

TOTAL AMOUNT
10,000.00
2,000.00
1,000.00
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AWARDED DATE
08/11/2008
01/12/2009

AWARDED DATE
08/11/2008

AWARDED DATE
03/20/2009
04/02/2009

AWARDED DATE
07/22/2008
08/11/2008
08/11/2008
08/11/2008
08/13/2008
10/27/2008
11/25/2008
01/12/2009
03/20/2009

AWARDED DATE
07/22/2008
08/13/2008
10/27/2008



STATE HIGHWAY ADMINISTRATION OF MARYLAND

Price Index 07/01/2009

ITEM 492726 UNITS HR
DESCRIPTION—- LOADER CRAWLER FRONT END 2 1/2 CY OR UNDER

CONTRACT
AX5047114
AX5047514
AX5047314
424D51410

ITEM

DESCRIPTION—- HYDRAULIC EXCAVATOR 7/8 CUBIC YARD OR UNDER

CONTRACT
AX5047414
AX5047114
AX5047514
AX5047314
AX5047714
AX5047614R
424D51410

ITEM

QUANTITY UNIT PRICE
150 20.00
220 25.00
200 10.00
1,000 .01
492731 UNITS HR

QUANTITY UNIT PRICE
200 15.00
20 15.00
200 27.50
100 10.00
50 13.00
400 12.00
1,920 .01
492732 UNITS HR

TOTAL AMOUNT
3,000.00
5,500.00
2,000.00
10.00

TOTAL AMOUNT

3,000.00

300.00

5,500.00

1,000.00

650.00

4,800.00

19.20

DESCRIPTION— ARTICULATED WHEEL LOADER FRONT END, 3 CUBIC YARD OR UNDER

CONTRACT
AX5047114
AX5047514
AX5047314
AX5047714
424D51410

ITEM

QUANTITY UNIT PRICE
150 12.00
200 25.00
100 10.00
25 12.00
750 .01
492735 UNITS HR

TOTAL AMOUNT
1,800.00
5,000.00
1,000.00
300.00
7.50

DESCRIPTION—- LOADER WHEELED WITH BACKHOE ATTACHMENT 7/8 CUBIC YARD

CONTRACT
AX5047314

ITEM

QUANTITY
500

492736

UNITS HR

UNIT PRICE

10.00

TOTAL AMOUNT
5,000.00

DESCRIPTION—- TRACTOR LOADER BACKHOE, 1 1/4 CUBIC YARD OR UNDER

CONTRACT
AX5047414

QUANTITY
40

UNIT PRICE

25.00

TOTAL AMOUNT
1,000.00
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AWARDED DATE
08/11/2008
08/11/2008
08/13/2008
03/20/2009

AWARDED DATE
07/22/2008
08/11/2008
08/11/2008
08/13/2008
10/27/2008
01/12/2009
03/20/2009

AWARDED DATE
08/11/2008
08/11/2008
08/13/2008
10/27/2008
03/20/2009

AWARDED DATE
08/13/2008

AWARDED DATE
07/22/2008



ITEM

STATE HIGHWAY ADMINISTRATION OF MARYLAND
Price Index 07/01/2009

492736 UNITS HR

DESCRIPTION—- TRACTOR LOADER BACKHOE, 1 1/4 CUBIC YARD OR UNDER

CONTRACT
AX5047114
AX5047314
AX5047714
AX5047614R

ITEM

DESCRIPTION—- CRANE 35 TON OR UNDER (HYDRAULIC)BOOM RANGE 80 FEET OR UNDER

CONTRACT
AX5047414
AX5047114
AX5047214
AX5047514
AX5047314

ITEM

QUANTITY UNIT PRICE TOTAL AMOUNT
25 10.00 250.00
200 10.00 2,000.00
75 6.25 468.75
300 11.00 3,300.00
492741 UNITS HR

QUANTITY UNIT PRICE TOTAL AMOUNT
50 30.00 1,500.00
50 30.00 1,500.00
100 35.00 3,500.00
160 26.00 4,160.00
50 20.00 1,000.00
492742 UNITS HR

DESCRIPTION— HYDRAULIC TRUCK MOUNTED CRANE 80 FOOT BOOM OR UNDER

CONTRACT
AX5047414
AX5047114
AX5047514
AX5047314
5281371411

ITEM

QUANTITY UNIT PRICE TOTAL AMOUNT
20 31.00 620.00
20 50.00 1,000.00
80 28.00 2,240.00
20 25.00 500.00
400 2.00 800.00
492746 UNITS HR

DESCRIPTION- AIR COMPRESSOR 250 CFM OR UNDER WITH 200 FEET OF 3/4" HOSE

CONTRACT
AX5047214
AX5047514
AX5047314
AX5047714
AX5047614R
424D51410
528D21411
5281371411

QUANTITY UNIT PRICE TOTAL AMOUNT
3,000 12.00 36,000.00

4,800 8.00 38,400.00

2,000 3.00 6,000.00

4,500 8.00 36,000.00

5,000 12.45 62,250.00

4,000 .01 40.00

300 .01 3.00

50 .01 0.50
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AWARDED DATE
08/11/2008
08/13/2008
10/27/2008
01/12/2009

AWARDED DATE
07/22/2008
08/11/2008
08/11/2008
08/11/2008
08/13/2008

AWARDED DATE
07/22/2008
08/11/2008
08/11/2008
08/13/2008
04/02/2009

AWARDED DATE
08/11/2008
08/11/2008
08/13/2008
10/27/2008
01/12/2009
03/20/2009
03/20/2009
04/02/2009
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ITEM 492747 UNITS HR

DESCRIPTION- AIR COMPRESSOR 750 CFM OR UNDER

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE
AX5047414 2,000 10.00 20,000.00 07/22/2008
AX5047114 700 8.00 5,600.00 08/11/2008
AX5047314 2,000 7.00 14,000.00 08/13/2008
AX5047714 50 19.00 950.00 10/27/2008
ITEM 492761 UNITS HR

DESCRIPTION— ELECTRICAL GENERATOR, 10 KW OR UNDER

CONTRACT
AX5047214

ITEM

QUANTITY
3,000

492762

UNIT PRICE
1.42

UNITS HR

DESCRIPTION— ELECTRICAL GENERATOR, 20 KW OR UNDER

CONTRACT
AX5047314

ITEM

CONTRACT
AX5047414
AX5047114
AX5047514
AX5047314
AX5047714

ITEM

QUANTITY
4,000

492771

UNIT PRICE
6.00

UNITS HR
DESCRIPTION— 300 AMP PORTABLE DC WELDER INCLUDING WELDING RODS AND GAS

QUANTITY UNIT PRICE
60 3.50
60 4.00
120 6.75
200 4.00
200 3.75
492776 UNITS HR

DESCRIPTION— PORTABLE CONCRETE MIXER, 9 CUBIC FEET

CONTRACT
AX5047414
AX5047114
AX5047214
AX5047514
AX5047314
AX5047714
AX5047614R

QUANTITY
3,500
3,500
1,000
4,800
3,000
4,500
3,500

UNIT PRICE
1.05
5.00
1.75
1.00
1.00
1.25
1.05

TOTAL AMOUNT
4,260.00

TOTAL AMOUNT
24,000.00

TOTAL AMOUNT
210.00
240.00
810.00
800.00
750.00

TOTAL AMOUNT
3,675.00
17,500.00
1,750.00
4,800.00
3,000.00
5,625.00
3,675.00

AWARDED DATE
08/11/2008

AWARDED DATE
08/13/2008

AWARDED DATE
07/22/2008
08/11/2008
08/11/2008
08/13/2008
10/27/2008

AWARDED DATE
07/22/2008
08/11/2008
08/11/2008
08/11/2008
08/13/2008
10/27/2008
01/12/2009
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ITEM

492776

UNITS HR

DESCRIPTION— PORTABLE CONCRETE MIXER, 9 CUBIC FEET

CONTRACT
424D51410

ITEM

QUANTITY
4,000

492795

UNIT PRICE
.01

UNITS HR

DESCRIPTION—- CONCRETE VIBRATOR, 1 3/8" HD OR UNDER

CONTRACT
AX5047414
AX5047114
AX5047514
AX5047314
AX5047714

ITEM

QUANTITY
500

100

160

3,000

50

492805

UNIT PRICE
.60

.60

1.20

.50

.65

UNITS HR

TOTAL AMOUNT
40.00

TOTAL AMOUNT
300.00
60.00
192.00
1,500.00
32.50

DESCRIPTION— SANDBLASTER 300 POUND CAPACITY WITH 50 FOOT HOSE

CONTRACT
AX5047414
AX5047114
AX5047214
AX5047514
AX5047314
AX5047714
AX5047614R

ITEM

QUANTITY
100
400
100
160
100
200
1,500

492810

UNIT PRICE
.20

.20

1.00

.20

.20

.25

.25

UNITS HR

TOTAL AMOUNT
20.00
80.00
100.00
32.00
20.00
50.00
375.00

DESCRIPTION- AIR HAND HELD PAVEMENT BREAKER, 90 POUNDS OR UNDER

CONTRACT
AX5047414
AX5047114
AX5047214
AX5047514
AX5047314
AX5047714
AX5006114
AX5047614R
424D51410

QUANTITY
500

1,000

2,500

3,000

4,500

1,000

3,200

500

4,000

UNIT PRICE
.20

.20

1.00

.20

.20

.25

.01

.25

.01

TOTAL AMOUNT

100.00

200.00

2,500.00

600.00

900.00

250.00

32.00

125.00

40.00

AWARDED DATE
03/20/2009

AWARDED DATE
07/22/2008
08/11/2008
08/11/2008
08/13/2008
10/27/2008

AWARDED DATE
07/22/2008
08/11/2008
08/11/2008
08/11/2008
08/13/2008
10/27/2008
01/12/2009

AWARDED DATE
07/22/2008
08/11/2008
08/11/2008
08/11/2008
08/13/2008
10/27/2008
11/25/2008
01/12/2009
03/20/2009
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ITEM 492815 UNITS HR
DESCRIPTION— AIR HAND HELD CHIPPING HAMMER, 25 POUNDS OR UNDER

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE
AX5047414 5,500 .20 1,100.00 07/22/2008
AX5047114 3,000 .35 1,050.00 08/11/2008
AX5047214 4,000 1.00 4,000.00 08/11/2008
AX5047514 9,600 .20 1,920.00 08/11/2008
AX5047314 4,500 .20 900.00 08/13/2008
AX5047714 12,000 .25 3,000.00 10/27/2008
AX5006114 3,600 .01 36.00 11/25/2008
AX5047614R 10,000 .20 2,000.00 01/12/2009
424D51410 750 20.00 15,000.00 03/20/2009
ITEM 496270 UNITS UD

DESCRIPTION- 6' X 6' HIGH SECTIONAL STEEL SCAFFOLDING SECTION WITHPLANKING

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE
AX5047414 500 .10 50.00 07/22/2008
AX5047114 150 .10 15.00 08/11/2008
AX5047214 50 .10 5.00 08/11/2008
AX5047514 200 .10 20.00 08/11/2008
AX5047314 200 .10 20.00 08/13/2008
AX5047614R 2,000 .25 500.00 01/12/2009
ITEM 499000 UNITS EA

DESCRIPTION— PORTABLE LIGHT TREE 4 LAMP 25 FOOT MINIMUM RETAL/NIGHT

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE
AX5047414 175 12.00 2,100.00 07/22/2008
AX5047114 3,000 12.00 36,000.00 08/11/2008
AX5047514 80 11.00 880.00 08/11/2008
AX5047314 2,000 10.00 20,000.00 08/13/2008
AX5047714 200 13.00 2,600.00 10/27/2008
424D51410 120 .01 1.20 03/20/2009
ITEM 499005 UNITS HR

DESCRIPTION— CONCRETE VIBRATOR 8 HORSEPOWER 2-1/4 HEAD DIAMETER

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE
AX5047414 400 .90 360.00 07/22/2008
AX5047114 100 1.00 100.00 08/11/2008
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ITEM 499005 UNITS HR
DESCRIPTION— CONCRETE VIBRATOR 8 HORSEPOWER 2-1/4 HEAD DIAMETER

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE
AX5047214 400 .60 240.00 08/11/2008
AX5047514 500 2.00 1,000.00 08/11/2008
AX5047314 500 .90 450.00 08/13/2008
AX5047714 50 1.00 50.00 10/27/2008
ITEM 499010 UNITS HR

DESCRIPTION— CUT-OFF SAW 14 INCHES OR UNDER GAS POWER 5-6 CUBIC INCHENGINE

CONTRACT
AX5047114
AX5047214
AX5047514
AX5047314
AX5047714
AX5047614R

ITEM

DESCRIPTION— ELECTRIC GENERATOR 30 KILOWATT OR LESS

CONTRACT
AX5047414
AX5047114
AX5047514
AX5047314
AX5047714
AX5047614R
424D51410

ITEM

QUANTITY
2,000
1,000
2,000
2,000
3,500
4,500

499015

QUANTITY

2,500

500
5,000
4,000
1,400
3,500

160

499020

UNIT PRICE
.85

4.00

24.00

.75

1.00

.85

UNITS HR

UNIT PRICE
6.35

7.00

6.25

6.00

33.00

11.35

40.00

UNITS HR

DESCRIPTION— FORK LIFT 5000 POUNDS DIESEL

CONTRACT
AX5047514
AX5047714

QUANTITY
250
2,700

UNIT PRICE
58.00
10.00

TOTAL AMOUNT
1,700.00
4,000.00
48,000.00
1,500.00
3,500.00
3,825.00

TOTAL AMOUNT

15,875.00

3,500.00
31,250.00
24,000.00
46,200.00
39,725.00

6,400.00

TOTAL AMOUNT
14,500.00
27,000.00

AWARDED DATE
08/11/2008
08/11/2008
08/11/2008
08/13/2008
10/27/2008
01/12/2009

AWARDED DATE
07/22/2008
08/11/2008
08/11/2008
08/13/2008
10/27/2008
01/12/2009
03/20/2009

AWARDED DATE
08/11/2008
10/27/2008
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ITEM 499025 UNITS HR
DESCRIPTION— GUNITE OPERATION WITH SUPPLY HOSE
CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE
AX5047414 500 20.00 10,000.00 07/22/2008
AX5047114 500 20.00 10,000.00 08/11/2008
AX5047514 500 20.00 10,000.00 08/11/2008
AX5047314 200 20.00 4,000.00 08/13/2008
AX5047714 200 22.00 4,400.00 10/27/2008
ITEM 499030 UNITS HR
DESCRIPTION- VIBRATORY PLATE TAMPER 5 HORSEPOWER
CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE
AX5047514 400 20.00 8,000.00 08/11/2008
AX5047314 200 .80 160.00 08/13/2008
AX5047714 300 .90 270.00 10/27/2008
AX5047614R 200 .80 160.00 01/12/2009
ITEM 499035 UNITS UD
DESCRIPTION- LEAD PROTECTION FOR MINIMUM CREW
CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE
AX5047414 10 50.00 500.00 07/22/2008
AX5047114 10 50.00 500.00 08/11/2008
AX5047214 10 50.00 500.00 08/11/2008
AX5047714 10 55.00 550.00 10/27/2008
ITEM 499040 UNITS HR

DESCRIPTION— SELF-PROPELLED SCISSOR LIFT / GAS UP TO 40 FOOT LIFT

CONTRACT
AX5047114
AX5047314
AX5047714
AX5047614R

ITEM

QUANTITY UNIT PRICE
1,000 3.35
2,000 3.50
700 25.00
300 12.00
499045 UNITS HR

TOTAL AMOUNT
3,350.00
7,000.00
17,500.00
3,600.00

DESCRIPTION— SELF-PROPELLED SCISSOR LIFT / GAS UP TO 21-30 FOOT LIFT

CONTRACT
AX5047414

QUANTITY UNIT PRICE

500 3.55

TOTAL AMOUNT
1,775.00

AWARDED DATE
08/11/2008
08/13/2008
10/27/2008
01/12/2009

AWARDED DATE
07/22/2008
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499045 UNITS HR

DESCRIPTION— SELF-PROPELLED SCISSOR LIFT / GAS UP TO 21-30 FOOT LIFT

CONTRACT
AX5047514
AX5047314

ITEM

QUANTITY UNIT PRICE
320 3.50
2,000 3.50
499050 UNITS HR

TOTAL AMOUNT
1,120.00
7,000.00

DESCRIPTION— SELF-PROPELLED TELE BOOM AERIAL OVER 40 FOOT GAS

CONTRACT
AX5047314
AX5047614R

ITEM

QUANTITY UNIT PRICE
200 4.50
300 12.00
499055 UNITS HR

TOTAL AMOUNT
900.00
3,600.00

DESCRIPTION— SELF-PROPELLED TELE BOOM AERIAL OVER 25 FOOT GAS

CONTRACT
AX5047414
AX5047114
AX5047514
AX5047314

ITEM

DESCRIPTION— CONCRETE SAW 18 HORSEPOWER GAS POWERED

CONTRACT
AX5047414
AX5047114
AX5047514
AX5047314
424D51410

ITEM

CONTRACT

QUANTITY UNIT PRICE
500 4.15
1,000 5.00
400 4.15
1,000 4.00
499060 UNITS HR

QUANTITY UNIT PRICE
5,000 4.00
200 2.40
5,000 8.50
200 3.00
960 9.00

499065 UNITS HR

DESCRIPTION— WORK BARGE 8 FOOT X 16 FOOT

QUANTITY UNIT PRICE
80 10.80

AX5047514

TOTAL AMOUNT
2,075.00
5,000.00
1,660.00
4,000.00

TOTAL AMOUNT
20,000.00
480.00
42,500.00
600.00
8,640.00

TOTAL AMOUNT
864.00
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AWARDED DATE
08/11/2008
08/13/2008

AWARDED DATE
08/13/2008
01/12/2009

AWARDED DATE
07/22/2008
08/11/2008
08/11/2008
08/13/2008

AWARDED DATE
07/22/2008
08/11/2008
08/11/2008
08/13/2008
03/20/2009

AWARDED DATE
08/11/2008
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ITEM 499075 UNITS HR
DESCRIPTION— HAND HELD RAMMER UP TO 13 INCHES WIDE

CONTRACT
AX5047614R

ITEM

DESCRIPTION—-

CONTRACT
AX5047314

ITEM

DESCRIPTION— HOT MIX ASPHALT SUPERPAVE 4.75MM FOR SURFACE, PG64-22,LEVEL-1

CONTRACT
PG7045126

ITEM

DESCRIPTION— HOT MIX ASPHALT SUPERPAVE 4.75MM FOR SURFACE, PG64-22,LEVEL-2

CONTRACT
XX1045168
XX1085268
XX1145868
XX1205268
XX1025968
XX1185268
XY1105168
XX1055868
XX1075368
XX1175268
XY1125168
XX1025868

ITEM

QUANTITY UNIT PRICE TOTAL AMOUNT

300 1.00 300.00

499080 UNITS HR
NON-TILT DECK TRAILER 10 TON MINIMUM 24 FOOT LONG

QUANTITY UNIT PRICE TOTAL AMOUNT

200 3.60 720.00

504012 UNITS TON

QUANTITY UNIT PRICE TOTAL AMOUNT
100 130.00 13,000.00
504014 UNITS TON

QUANTITY UNIT PRICE TOTAL AMOUNT

500 80.00 40,000.00

500 74.80 37,400.00

13,000 64.50 838,500.00
5,000 80.00 400,000.00

500 80.00 40,000.00

500 93.40 46,700.00

600 71.00 42,600.00

11,500 66.75 767,625.00
13,750 50.00 687,500.00
12,000 64.50 774,000.00
5,000 66.00 330,000.00

500 55.33 27,665.00

504020 UNITS TON

AWARDED DATE
01/12/2009

AWARDED DATE
08/13/2008

AWARDED DATE
10/14/2008

AWARDED DATE
04/06/2009
04/06/2009
04/09/2009
04/13/2009
04/21/2009
04/21/2009
04/23/2009
05/06/2009
05/06/2009
05/06/2009
05/11/2009
05/14/2009

DESCRIPTION— HOT MIX ASPHALT SUPERPAVE 4.75MM FOR WEDGE/LEVEL,PG64-22, LEVEL-2

CONTRACT
XX9145177
XX9175177
XX9055177

QUANTITY UNIT PRICE TOTAL AMOUNT
7,500 81.00 607,500.00
7,000 82.00 574,000.00
7,500 76.50 573,750.00

AWARDED DATE
07/03/2008
07/03/2008
07/14/2008
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ITEM 504020 UNITS TON
DESCRIPTION— HOT MIX ASPHALT SUPERPAVE 4.75MM FOR WEDGE/LEVEL,PG64-22, LEVEL-2

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE
XX9205177R 2,000 125.00 250,000.00 01/09/2009
XX1145868 12,500 64.50 806,250.00 04/09/2009
XX1205268 5,000 80.00 400,000.00 04/13/2009
XX1055868 11,000 66.75 734,250.00 05/06/2009
XX1075368 13,000 52.40 681,200.00 05/06/2009
XX1175268 12,000 64.50 774,000.00 05/06/2009
ITEM 504028 UNITS TON

DESCRIPTION— HOT MIX ASPHALT SUPERPAVE 4.75MM FOR SURFACE, PG70-22,LEVEL-3

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE
4151631410 200 95.00 19,000.00 10/09/2008
4151531410 200 115.00 23,000.00 10/27/2008
ITEM 504034 UNITS TON

DESCRIPTION— HOT MIX ASPHALT SUPERPAVE 4.75mm FOR WEDGE/LEVEL,PG70-22, LEVEL-3

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE
XY1165268 2,200 82.50 181,500.00 04/21/2009
XY1155168 2,200 87.00 191,400.00 04/23/2009
XY1155268 2,200 81.50 179,300.00 05/06/2009
XY1165168 2,200 70.00 154,000.00 05/11/2009
ITEM 504072 UNITS TON

DESCRIPTION— HOT MIX ASPHALT SUPERPAVE 9.5MM FOR SURFACE, PG64-28,LEVEL-2

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE
GA3425168 5,420 93.30 505,686.00 02/18/2009
GA3095168 6,400 83.45 534,080.00 03/18/2009
XY1115168 1,400 159.00 222,600.00 05/06/2009
GA3305168 4,900 73.80 361,620.00 05/18/2009
GA3395130 220 180.00 39,600.00 05/21/2009

AL3815168 3,100 74.40 230,640.00 06/30/2009
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ITEM 504084 UNITS TON
DESCRIPTION— HOT MIX ASPHALT SUPERPAVE 9.5MM FOR SURFACE, PG64-22,LEVEL-1

CONTRACT
WA3225176
MO5315184
CE3415168

ITEM

DESCRIPTION— HOT MIX ASPHALT SUPERPAVE 9.5MM FOR SURFACE, PG64-22,LEVEL-2

CONTRACT
XX9145177
XX9175177
XX9055177
QA2335G76
HO3735176
XX6305179
MO3945187
FR3825280
FR5675181
XX9205177R
SM3475180
CE3185177
AA4105174
FR4785168
XX1045168
XX1085268
XX1145868
XX1205268
XX1025968
XX1185268
XY1065168
XY1135168
XY1215168
XY1105168
AL3565130
C03285168
XX1055868
XX1075368
XX1175268

QUANTITY
280
10
395

504086

QUANTITY
5,000
7,000

15,000
45
258
44

50
630
728
2,000
245
1,337
1,063
1,400
20,000
12,000
13,000
5,000
25,000
30,000
15,000
24,120
100
18,000
270
6,200
11,500
13,750
12,000

UNIT PRICE
76.00
120.00
66.00

UNITS TON

UNIT PRICE
72.00
73.50
73.50

180.00
98.00
200.00
110.00
71.00
77.00
87.00
120.00
77.04
68.00
68.00
61.00
61.71
59.50
75.00
56.45
60.75
51.00
49.30
86.50
56.75
85.00
62.00
64.00
48.20
64.50

TOTAL AMOUNT
21,280.00
1,200.00
26,070.00

TOTAL AMOUNT
360,000.00
514,500.00

1,102,500.00
8,100.00
25,284.00
8,800.00
5,500.00
44,730.00
56,056.00
174,000.00
29,400.00
102,995.80
72,284.00
95,200.00
1,220,000.00
740,520.00
773,500.00
375,000.00
1,411,250.00
1,822,500.00
765,000.00
1,189,116.00
8,650.00
1,021,500.00
22,950.00
384,400.00
736,000.00
662,750.00
774,000.00

AWARDED DATE
07/03/2008
03/11/2009
05/11/2009

AWARDED DATE
07/03/2008
07/03/2008
07/14/2008
07/31/2008
08/11/2008
08/18/2008
09/11/2008
10/29/2008
12/08/2008
01/09/2009
01/27/2009
02/04/2009
02/23/2009
03/30/2009
04/06/2009
04/06/2009
04/09/2009
04/13/2009
04/21/2009
04/21/2009
04/21/2009
04/21/2009
04/21/2009
04/23/2009
04/28/2009
05/06/2009
05/06/2009
05/06/2009
05/06/2009



ITEM

DESCRIPTION— HOT MIX ASPHALT SUPERPAVE 9.5MM FOR SURFACE, PG64-22,LEVEL-2

CONTRACT
XY1015168
XY1125168
XX1025868
AA4615130
BA8735168
AL3815168

ITEM

DESCRIPTION— HOT MIX ASPHALT SUPERPAVE 9.5MM FOR SURFACE, PG64-22,LEVEL 4

CONTRACT
MO5325133
FR6185177
TA3415177

ITEM

STATE HIGHWAY ADMINISTRATION OF MARYLAND

Price Index 07/01/2009

504086

QUANTITY
800
10,000
5,000
535
1,500
400

504089

QUANTITY
12
5,650
9,250

504092

UNITS TON

UNIT PRICE
75.00

55.00

50.57

74.44

59.50
108.85

UNITS TON

UNIT PRICE
200.00
58.75

68.50

UNITS TON

TOTAL AMOUNT
60,000.00
550,000.00
252,850.00
39,825.40
89,250.00
43,540.00

TOTAL AMOUNT
2,400.00
331,937.50
633,625.00

DESCRIPTION— HOT MIX ASPHALT SUPERPAVE 9.5MM FOR BASE, PG64-22,LEVEL-2

CONTRACT
CA3165130R
MO5325133
CE3185177

ITEM

QUANTITY
236

12

1,337

504096

UNIT PRICE
93.25
200.00
77.04

UNITS TON

TOTAL AMOUNT
22,007.00
2,400.00
102,995.80

DESCRIPTION— HOT MIX ASPHALT SUPERPAVE 9.5MM FOR BASE, PG64-22,LEVEL-4

CONTRACT
MO4505168

ITEM

QUANTITY
17,946

504102

UNIT PRICE
50.00

UNITS TON

TOTAL AMOUNT
897,300.00
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AWARDED DATE
05/11/2009
05/11/2009
05/14/2009
05/18/2009
06/09/2009
06/30/2009

AWARDED DATE
12/11/2008
03/31/2009
03/31/2009

AWARDED DATE
08/05/2008
12/11/2008
02/04/2009

AWARDED DATE
06/24/2009

DESCRIPTION— HOT MIX ASPHALT SUPERPAVE 9.5mm FOR WEDGE/LEVEL,PG64-22, LEVEL -2

CONTRACT
QA3495177
XX9145177
XX9175177
XX9055177
CA3165130R

QUANTITY
500

5,000

7,000

6,000

50

UNIT PRICE
77.00
68.50
75.60
70.25
90.00

TOTAL AMOUNT
38,500.00
342,500.00
529,200.00
421,500.00
4,500.00

AWARDED DATE
07/03/2008
07/03/2008
07/03/2008
07/14/2008
08/05/2008
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ITEM 504102 UNITS TON
DESCRIPTION—- HOT MIX ASPHALT SUPERPAVE 9.5mm FOR WEDGE/LEVEL,PG64-22, LEVEL -2

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE
HA2825176 800 75.00 60,000.00 09/11/2008
M0O3945187 110 110.00 12,100.00 09/11/2008
BA4855187 200 128.71 25,742.00 09/19/2008
FR3825280 100 71.00 7,100.00 10/29/2008
BA9775A72 700 128.00 89,600.00 12/09/2008
XX9205177R 2,000 87.00 174,000.00 01/09/2009
AL3095180 120 121.00 14,520.00 01/27/2009
CE3185177 615 82.04 50,451.53 02/04/2009
GA3425168 300 164.40 49,320.00 02/18/2009
AA4105174 107 71.00 7,597.00 02/23/2009
GA3095168 1,600 98.00 156,800.00 03/18/2009
FR4785168 30 85.00 2,550.00 03/30/2009
MO5445176 50 124.73 6,236.50 03/30/2009
QA4585177 500 62.00 31,000.00 03/31/2009
TA3415177 4,200 68.50 287,700.00 03/31/2009
BA3285180 50 102.01 5,100.50 04/01/2009
XX1045168 5,000 63.00 315,000.00 04/06/2009
XX1085268 2,000 61.50 123,000.00 04/06/2009
WI16495180 50 92.00 4,600.00 04/21/2009
XX1025968 5,000 60.00 300,000.00 04/21/2009
XX1185268 5,000 60.75 303,750.00 04/21/2009
XY1065168 9,100 51.00 464,100.00 04/21/2009
XY1215168 1,200 59.50 71,400.00 04/21/2009
AL8795184 247 97.00 23,959.00 04/23/2009
AL3565130 110 90.00 9,900.00 04/28/2009
C03285168 500 62.00 31,000.00 05/06/2009
DO3705168 4,684 62.46 292,562.64 05/06/2009
XY1115168 3,000 81.30 243,900.00 05/06/2009
HA3285168 50 80.00 4,000.00 05/07/2009
XY1015168 2,000 69.00 138,000.00 05/11/2009
XY1125168 5,000 56.00 280,000.00 05/11/2009
XX1025868 2,000 50.31 100,620.00 05/14/2009
AA4615130 5 138.30 691.50 05/18/2009
GA3305168 675 96.00 64,800.00 05/18/2009
SM8045184 2,800 73.80 206,640.00 06/09/2009

TA4345168 500 75.00 37,500.00 06/09/2009
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ITEM 504106 UNITS TON
DESCRIPTION— HOT MIX ASPHALT SUPERPAVE 9.5mm FOR WEDGE/LEVEL,PG64-22, LEVEL-4

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE
WA3235176 280 115.00 32,200.00 09/11/2008
WA3465177 10,400 52.85 549,640.00 03/18/2009
FR5685177 2,665 53.00 141,245.00 04/06/2009
AL4225168 500 60.45 30,225.00 04/21/2009
MO5765177N 25 59.00 1,475.00 04/24/2009
FR6215168 100 58.50 5,850.00 05/07/2009
WA1995171R 1,515 71.40 108,171.00 06/17/2009
MO4505168 20 54.50 1,090.00 06/24/2009
MO5765277 25 80.00 2,000.00 06/24/2009
ITEM 504110 UNITS TON

DESCRIPTION— HOT MIX ASPHALT SUPERPAVE 9.5mm, PG64-22, 8PV, LEVEL-2

CONTRACT
MO5555180
CA3165130R
M0O4225180
MO5445176
XX1025868

ITEM

QUANTITY
40

236

426

380

15,000

504114

UNIT PRICE
200.00
103.50

98.00
81.21
51.08

UNITS TON

TOTAL AMOUNT
8,000.00
24,426.00
41,748.00
30,859.80
766,200.00

DESCRIPTION— HOT MIX ASPHALT SUPERPAVE 9.5mm, PG64-22, 8PV, LEVEL-4

CONTRACT
WI3885177
QA4585177
DO3705168
XX1025868

ITEM

DESCRIPTION— HOT MIX ASPHALT SUPERPAVE 9.5MM FOR SURFACE, PG70-22,LEVEL-2

CONTRACT
XX9145177
XX9175177
XX9055177
XX9205177R
XX1145868

QUANTITY
5,000
8,042
7,806
5,000

504118

QUANTITY
5,000
7,000
3,000
2,000
12,500

UNIT PRICE
65.12
60.00
65.70
51.08

UNITS TON

UNIT PRICE
67.75
76.00
74.00
90.00
59.50

TOTAL AMOUNT
325,600.00
482,520.00
512,854.20
255,400.00

TOTAL AMOUNT
338,750.00
532,000.00
222,000.00
180,000.00
743,750.00

AWARDED DATE
07/10/2008
08/05/2008
01/27/2009
03/30/2009
05/14/2009

AWARDED DATE
03/06/2009
03/31/2009
05/06/2009
05/14/2009

AWARDED DATE
07/03/2008
07/03/2008
07/14/2008
01/09/2009
04/09/2009



ITEM

DESCRIPTION—

CONTRACT
XX1205268
XX1055868
XX1075368
XX1175268

ITEM

DESCRIPTION—

CONTRACT
4151631410
4151531410
XY1165268
XY1155168
XY1155268
XY1165168

ITEM

STATE HIGHWAY ADMINISTRATION OF MARYLAND

Price Index 07/01/2009

504118 UNITS TON
HOT MIX ASPHALT SUPERPAVE 9.5MM FOR SURFACE, PG70-22,LEVEL-2

QUANTITY UNIT PRICE TOTAL AMOUNT
5,000 75.00 375,000.00
11,000 64.00 704,000.00
13,000 48.00 624,000.00
12,000 64.50 774,000.00
504120 UNITS TON

HOT MIX ASPHALT SUPERPAVE 9.5MM FOR SURFACE, PG70-22,LEVEL-3

QUANTITY UNIT PRICE TOTAL AMOUNT

20 95.00 1,900.00

20 120.00 2,400.00
500 66.25 33,125.00
500 69.00 34,500.00
500 65.00 32,500.00
500 66.00 33,000.00

504132 UNITS TON
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AWARDED DATE
04/13/2009
05/06/2009
05/06/2009
05/06/2009

AWARDED DATE
10/09/2008
10/27/2008
04/21/2009
04/23/2009
05/06/2009
05/11/2009

DESCRIPTION— HOT MIX ASPHALT SUPERPAVE 9.5mm FOR WEDGE/LEVEL,PG70-22, LEVEL-3

CONTRACT
XY1165268
XY1155168
XY1155268
XY1165168

ITEM

DESCRIPTION—

CONTRACT
SM8045184

ITEM

DESCRIPTION—-

CONTRACT
XY1135168

QUANTITY UNIT PRICE TOTAL AMOUNT
800 63.75 51,000.00
800 63.60 50,880.00
800 59.20 47,360.00
800 68.00 54,400.00
504148 UNITS TON

HOT MIX ASPHALT SUPERPAVE 9.5MM FOR SURFACE, PG76-22,LEVEL-2

QUANTITY UNIT PRICE TOTAL AMOUNT
3,000 94.00 282,000.00
504149 UNITS TON

HOT MIX ASPHALT SUPERPAVE 9.5MM FOR SURFACE, PG76-22, LEVEL-4

QUANTITY UNIT PRICE TOTAL AMOUNT

14,802 56.93 842,677.86

AWARDED DATE
04/21/2009
04/23/2009
05/06/2009
05/11/2009

AWARDED DATE
06/09/2009

AWARDED DATE
04/21/2009



ITEM

STATE HIGHWAY ADMINISTRATION OF MARYLAND

Price Index

504156

UNITS TON

07/01/2009

DESCRIPTION— HOT MIX ASPHALT SUPERPAVE 9.5MM FOR BASE, PG76-22,LEVEL-4

CONTRACT
MO5785177
MO2775168
M0O2935168

ITEM

QUANTITY
4,800
2,799
6,600

504164

UNIT PRICE
93.00
79.50
71.00

UNITS TON

TOTAL AMOUNT
446,400.00
222,520.50
468,600.00
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AWARDED DATE
02/04/2009
02/26/2009
05/28/2009

DESCRIPTION— HOT MIX ASPHALT SUPERPAVE 9.5mm FOR WEDGE/LEVEL,PG76-22, LEVEL-4

CONTRACT
MO2775168
CL3365177
FR4895168R
M0O2935168

ITEM

QUANTITY
200

20

2,400

700

504168

UNIT PRICE
88.00

80.00

68.50

100.00

UNITS TON

TOTAL AMOUNT
17,600.00
1,600.00
164,400.00
70,000.00

DESCRIPTION— HOT MIX ASPHALT SUPERPAVE 9.5mm, PG76-22, 8PV, LEVEL-2

CONTRACT
MO3945187
PG6895180

MO5315184
MO2885176

ITEM

QUANTITY
800

165

8

875

504170

UNIT PRICE
136.00
105.00
120.00

86.46

UNITS TON

TOTAL AMOUNT
108,800.00
17,325.00
960.00
75,652.50

DESCRIPTION— HOT MIX ASPHALT SUPERPAVE 9.5mm, PG76-22, 8PV, LEVEL-3

CONTRACT
XY1165268
XY1155168
XY1155268
XY1165168

ITEM

QUANTITY
4,000
4,000
4,000
4,000

504172

UNIT PRICE
82.50
81.00
79.50
73.25

UNITS TON

TOTAL AMOUNT
330,000.00
324,000.00
318,000.00
293,000.00

DESCRIPTION— HOT MIX ASPHALT SUPERPAVE 9.5mm, PG76-22, 8PV, LEVEL-4

CONTRACT
AX4805176
MO04185187
BA8275177

QUANTITY
14,000
1,317

9,300

UNIT PRICE
96.75

94.25
123.75

TOTAL AMOUNT
1,354,500.00
124,127.25
1,150,875.00

AWARDED DATE
02/26/2009
03/30/2009
05/18/2009
05/28/2009

AWARDED DATE
09/11/2008
03/06/2009
03/11/2009
05/13/2009

AWARDED DATE
04/21/2009
04/23/2009
05/06/2009
05/11/2009

AWARDED DATE
08/11/2008
08/18/2008
09/16/2008
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ITEM 504172 UNITS TON
DESCRIPTION— HOT MIX ASPHALT SUPERPAVE 9.5mm, PG76-22, 8PV, LEVEL-4

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE
WI3815177 6,400 101.42 649,088.00 09/19/2008
MO5785177 5,400 106.60 575,640.00 02/04/2009
MO2775168 6,415 80.40 515,766.00 02/26/2009
WI3895177 8,033 73.96 594,120.68 03/06/2009
CL3365177 10,000 68.00 680,000.00 03/30/2009
MO2935168 7,750 78.00 604,500.00 05/28/2009
PG5905168 10,950 69.00 755,550.00 06/09/2009
ITEM 504176 UNITS TON

DESCRIPTION— HOT MIX ASPHALT SUPERPAVE 9.5MM, PG76-22, GAP GRADED,LEVEL-4

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE
WA3465177 15,600 89.10 1,389,960.00 03/18/2009
ITEM 504192 UNITS TON

DESCRIPTION— HOT MIX ASPHALT SUPERPAVE 12.5MM FOR SURFACE, PG64-28,LEVEL-2

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE
XY1115168 28,000 85.15 2,384,200.00 05/06/2009
ITEM 504206 UNITS TON

DESCRIPTION— HOT MIX ASPHALT SUPERPAVE 12.5MM FOR SURFACE, PG64-22,LEVEL-2

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE
XX6305179 220 185.00 40,700.00 08/18/2008
HA2825176 2,600 76.00 197,600.00 09/11/2008
BA9775A72 355 128.00 45,440.00 12/09/2008
S04215180 40 130.00 5,200.00 12/22/2008
AL3095180 760 133.50 101,460.00 01/27/2009
WA4015188 30 155.00 4,650.00 02/13/2009
BA5655180 155 110.00 17,050.00 03/17/2009
CL3495180 810 85.00 68,850.00 03/31/2009
AX7065168 250 100.00 25,000.00 04/21/2009
AX7055168 400 90.00 36,000.00 04/22/2009
AX7105168 250 200.00 50,000.00 05/06/2009
XY1115168 2,000 175.00 350,000.00 05/06/2009
AX7035168 200 95.00 19,000.00 05/11/2009

XY1125168 15,000 53.50 802,500.00 05/11/2009



ITEM

DESCRIPTION— HOT MIX ASPHALT SUPERPAVE 12.5MM FOR SURFACE, PG64-22,LEVEL-2

CONTRACT
BA6055180
AX7045168
XY1215168
XY1215168
XY1015168
XY1015168
BA8735168
BA8735168

ITEM

DESCRIPTION— HOT MIX ASPHALT SUPERPAVE 12.5MM FOR SURFACE, PG64-22, LEVEL-3

CONTRACT
XX3945133

ITEM

DESCRIPTION— HOT MIX ASPHALT SUPERPAVE 12.5MM FOR SURFACE, PG64-22,LEVEL 4

CONTRACT
HO4285123
FR6215168
TA4345168

ITEM

STATE HIGHWAY ADMINISTRATION OF MARYLAND

Price Index 07/01/2009

504206

QUANTITY
55
200
6,000
22,000
30,000
3,000
2,100
2,050

504208

QUANTITY
80

504209

QUANTITY
45

28,390
19,800

504220

UNITS TON

UNIT PRICE
200.00
100.00

74.50
58.75
71.50
75.00
56.50
58.00

UNITS TON

UNIT PRICE
100.00

UNITS TON

UNIT PRICE
100.00
44.62

63.50

UNITS TON

TOTAL AMOUNT
11,000.00
20,000.00

447,000.00
1,292,500.00
2,145,000.00

225,000.00

118,650.00

118,900.00

TOTAL AMOUNT
8,000.00

TOTAL AMOUNT
4,500.00
1,266,761.80
1,257,300.00

DESCRIPTION— HOT MIX ASPHALT SUPERPAVE 12.5mm, PG64-22, 8PV, LEVEL-2

CONTRACT
BA4855187
BA9775A72
XX1045168
WI16495180

ITEM

QUANTITY
1,980
6,065
10,000
730

504224

UNIT PRICE
89.89

118.00

64.00

96.00

UNITS TON

TOTAL AMOUNT
177,982.20
715,670.00
640,000.00

70,080.00

DESCRIPTION— HOT MIX ASPHALT SUPERPAVE 12.5mm, PG64-22, 8PV, LEVEL-4

CONTRACT
QA3495177
BA6275180

QUANTITY
8,042
360

UNIT PRICE
70.00
95.00

TOTAL AMOUNT
562,940.00
34,200.00
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AWARDED DATE
06/03/2009
06/09/2009
04/21/2009
04/21/2009
05/11/2009
05/11/2009
06/09/2009
06/09/2009

AWARDED DATE
07/31/2008

AWARDED DATE
12/19/2008
05/07/2009
06/09/2009

AWARDED DATE
09/19/2008
12/09/2008
04/06/2009
04/21/2009

AWARDED DATE
07/03/2008
02/04/2009
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ITEM 504224 UNITS TON
DESCRIPTION— HOT MIX ASPHALT SUPERPAVE 12.5mm, PG64-22, 8PV, LEVEL-4

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE
XX1085268 20,000 63.81 1,276,200.00 04/06/2009
ITEM 504228 UNITS TON

DESCRIPTION— HOT MIX ASPHALT SUPERPAVE 12.5MM FOR SURFACE, PG70-22,LEVEL-2

CONTRACT
XX9145177
XX9175177
XX9055177
XX9205177R
XX1145868
XX1205268
XX1055868
XX1075368
XX1175268

ITEM

DESCRIPTION— HOT MIX ASPHALT SUPERPAVE 12.5MM FOR SURFACE, PG70-22,LEVEL-3

CONTRACT
XY1165268
XY1155168
XY1155268
XY1165168

ITEM

QUANTITY
5,000

7,000

5,750

2,000
12,500
5,000
11,000
13,000
11,750

504230

QUANTITY
12,000
12,000
12,000
12,000

504234

UNIT PRICE
64.75
72.50
70.50
85.00
59.00
75.00
60.50
47.50
60.00

UNITS TON

UNIT PRICE
62.40
64.00
60.65
65.86

UNITS TON

TOTAL AMOUNT
323,750.00
507,500.00
405,375.00
170,000.00
737,500.00
375,000.00
665,500.00
617,500.00
705,000.00

TOTAL AMOUNT
748,800.00
768,000.00
727,800.00
790,320.00

DESCRIPTION— HOT MIX ASPHALT SUPERPAVE 12.5mm, PG70-22, 8PV, LEVEL-3

CONTRACT
XY1165268
XY1155168
XY1155268
XY1165168

QUANTITY
2,000
2,000
2,000
2,000

UNIT PRICE
70.50
73.60
70.50
65.52

TOTAL AMOUNT
141,000.00
147,200.00
141,000.00
131,040.00

AWARDED DATE
07/03/2008
07/03/2008
07/14/2008
01/09/2009
04/09/2009
04/13/2009
05/06/2009
05/06/2009
05/06/2009

AWARDED DATE
04/21/2009
04/23/2009
05/06/2009
05/11/2009

AWARDED DATE
04/21/2009
04/23/2009
05/06/2009
05/11/2009
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ITEM 504250 UNITS TON
DESCRIPTION— HOT MIX ASPHALT SUPERPAVE 12.5MM FOR SURFACE, PG76-22,LEVEL-2

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE
HA3285168 6,000 68.00 408,000.00 05/07/2009
ITEM 504251 UNITS TON

DESCRIPTION— HOT MIX ASPHALT SUPERPAVE 12.5MM FOR SURFACE, PG76-22, LEVEL-4

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE
BA5645177 5,000 84.90 424,500.00 02/05/2009
XY1135168 2,756 54.85 151,166.60 04/21/2009
AL8795184 2,153 114.50 246,518.50 04/23/2009
XY1105168 10,000 66.25 662,500.00 04/23/2009
WA1995171R 8,350 72.22 603,037.00 06/17/2009
ITEM 504252 UNITS TON

DESCRIPTION— HOT MIX ASPHALT SUPERPAVE 12.5MM FOR SURFACE, PG76-22,LEVEL-3

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE
XY1165268 7,000 79.00 553,000.00 04/21/2009
XY1155168 7,000 76.00 532,000.00 04/23/2009
XY1155268 7,000 73.00 511,000.00 05/06/2009
XY1165168 7,000 72.22 505,540.00 05/11/2009
ITEM 504253 UNITS TON

DESCRIPTION— HOT MIX ASPHALT SUPERPAVE 12.5MM FOR SURFACE, PG76-22,LEVEL-5

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE
XY1105168 8,000 66.25 530,000.00 04/23/2009
ITEM 504254 UNITS TON

DESCRIPTION— HOT MIX ASPHALT SUPERPAVE 12.5mm, PG76-22, 8PV, LEVEL-2

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE
BA3285180 1,390 84.80 117,872.00 04/01/2009
ITEM 504256 UNITS TON

DESCRIPTION— HOT MIX ASPHALT SUPERPAVE 12.5mm, PG76-22, 8PV, LEVEL-3

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE
XY1165268 11,500 79.00 908,500.00 04/21/2009
XY1155168 11,500 79.00 908,500.00 04/23/2009



ITEM

STATE HIGHWAY ADMINISTRATION OF MARYLAND

Price Index 07/01/2009

504256

UNITS TON

DESCRIPTION— HOT MIX ASPHALT SUPERPAVE 12.5mm, PG76-22, 8PV, LEVEL-3

CONTRACT
XY1155268
XY1165168

ITEM

QUANTITY
11,500
11,500

504258

UNIT PRICE
76.25
70.53

UNITS TON

TOTAL AMOUNT
876,875.00
811,095.00

DESCRIPTION— HOT MIX ASPHALT SUPERPAVE 12.5mm, PG76-22, 8PV, LEVEL-4

CONTRACT
BA8275177
FR6205177
XX1025968
XX1025868
M0O2895130

ITEM

DESCRIPTION— HOT MIX ASPHALT SUPERPAVE 12.5MM, PG76-22, GAP GRADED,LEVEL-4

CONTRACT
WA3235176
FR3825280
BA9775A72
HO4265180
FR4535168
BA8705177

ITEM

QUANTITY
6,000
19,400
35,000
10,000
420

504262

QUANTITY
1,176

5,000
12,285

50

3,790
27,989

504264

UNIT PRICE
209.32
63.50

67.35

59.27

93.21

UNITS TON

UNIT PRICE
138.50
98.00
144.00
400.00
104.60
85.50

UNITS TON

TOTAL AMOUNT
1,255,920.00
1,231,900.00
2,357,250.00

592,700.00
39,148.20

TOTAL AMOUNT
162,876.00
490,000.00

1,769,040.00
20,000.00
396,434.00
2,393,059.50

DESCRIPTION— GAP-GRADED STONE MATRIX ASPHALT 12.5MM, PG76-22

CONTRACT
FR5685177
AL4225168
BA8735168

ITEM

DESCRIPTION— HOT MIX ASPHALT SUPERPAVE 19.0mm FOR SURFACE, PG64-22,LEVEL-2

CONTRACT
FR3825280

QUANTITY
13,500
16,700
25,600

504292

QUANTITY
300

UNIT PRICE
77.50
87.20
82.50

UNITS TON

UNIT PRICE
70.00

TOTAL AMOUNT
1,046,250.00
1,456,240.00
2,112,000.00

TOTAL AMOUNT
21,000.00

Page 189

AWARDED DATE
05/06/2009
05/11/2009

AWARDED DATE
09/16/2008
04/01/2009
04/21/2009
05/14/2009
06/12/2009

AWARDED DATE
09/11/2008
10/29/2008
12/09/2008
01/27/2009
02/18/2009
04/01/2009

AWARDED DATE
04/06/2009
04/21/2009
06/09/2009

AWARDED DATE
10/29/2008
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ITEM 504296 UNITS TON
DESCRIPTION— HOT MIX ASPHALT SUPERPAVE 19.0mm FOR BASE, PG64-22,LEVEL-1

CONTRACT
WA3225176
MO5315184
CE3415168
WA1995171R

ITEM

QUANTITY
428
19
198
2,850

504298

UNIT PRICE
69.00

120.00

63.00

61.40

UNITS TON

TOTAL AMOUNT
29,532.00
2,280.00
12,474.00
174,990.00

DESCRIPTION— HOT MIX ASPHALT SUPERPAVE 19.0mm FOR BASE, PG64-22,LEVEL-2

CONTRACT
XX9145177
XX9175177
MO5555180
XX9055177
QA2335G76
CA3165130R
HO3735176
XX6305179
HA2825176
MO3945187
WA3235176
BA4855187
WI3815177
FR3825280
FR5675181
BA9775A72
XX9205177R
AL3095180
SM3475180
CE3185177
BA5645177
WA4015188
WI3885177
WI3895177
BA5655180
FR4785168
CL3495180
BA3285180

QUANTITY
500
500

52

500

36

176
223
110
3,100
285
3,264
200
12,700
10,200
1,042
12,975
500
1,375
65

701
3,800
45
8,000
16,065
120
4,900
470
4,280

UNIT PRICE
73.50
77.00

225.00
70.00
170.00
93.50
94.00
180.00
66.00
140.00
80.75
132.34
82.97
57.00
73.50
101.00
95.00
108.50
120.00
78.56
70.50
116.00
62.25
61.09
100.00
61.00
85.00
54.53

TOTAL AMOUNT
36,750.00
38,500.00
11,700.00
35,000.00

6,120.00
16,456.00
20,962.00
19,800.00

204,600.00
39,900.00
263,568.00
26,468.00
1,053,719.00
581,400.00
76,587.00
1,310,475.00
47,500.00
149,187.50

7,800.00

55,067.06
267,900.00
5,220.00
498,000.00
981,410.85
12,000.00
298,900.00
39,950.00
233,388.40

AWARDED DATE
07/03/2008
03/11/2009
05/11/2009
06/17/2009

AWARDED DATE
07/03/2008
07/03/2008
07/10/2008
07/14/2008
07/31/2008
08/05/2008
08/11/2008
08/18/2008
09/11/2008
09/11/2008
09/11/2008
09/19/2008
09/19/2008
10/29/2008
12/08/2008
12/09/2008
01/09/2009
01/27/2009
01/27/2009
02/04/2009
02/05/2009
02/13/2009
03/06/2009
03/06/2009
03/17/2009
03/30/2009
03/31/2009
04/01/2009
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ITEM 504298 UNITS TON
DESCRIPTION— HOT MIX ASPHALT SUPERPAVE 19.0mm FOR BASE, PG64-22,LEVEL-2

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE
XX1045168 7,000 60.00 420,000.00 04/06/2009
XX1085268 2,000 50.90 101,800.00 04/06/2009
XX1145868 500 60.00 30,000.00 04/09/2009
XX1205268 500 80.00 40,000.00 04/13/2009
WI16495180 90 90.00 8,100.00 04/21/2009
XX1185268 2,000 57.00 114,000.00 04/21/2009
AL8795184 236 93.00 21,948.00 04/23/2009
AL3565130 360 94.00 33,840.00 04/28/2009
XX1055868 500 65.00 32,500.00 05/06/2009
XX1075368 500 41.00 20,500.00 05/06/2009
XX1175268 500 65.00 32,500.00 05/06/2009
FR6215168 500 52.07 26,035.00 05/07/2009
MO2885176 1,000 63.29 63,290.00 05/13/2009
AA4615130 560 66.96 37,497.60 05/18/2009
FR4895168R 700 72.50 50,750.00 05/18/2009
GA3395130 130 156.00 20,280.00 05/21/2009
BA6055180 135 200.00 27,000.00 06/03/2009
WA1995171R 11,200 61.40 687,680.00 06/17/2009
ITEM 504300 UNITS TON

DESCRIPTION— HOT MIX ASPHALT SUPERPAVE 19.0mm FOR BASE, PG64-22,LEVEL-3

CONTRACT
S04215180
XY1165268
XY1155168
XY1155268
XY1165168

ITEM

QUANTITY UNIT PRICE
150 1.00
500 63.00
500 64.00
500 60.00
500 54.00
504302 UNITS TON

TOTAL AMOUNT
150.00
31,500.00
32,000.00
30,000.00
27,000.00

DESCRIPTION— HOT MIX ASPHALT SUPERPAVE 19.0mm FOR BASE, PG64-22,LEVEL-4

CONTRACT
HO4285123
FR4535168

QUANTITY
215
275

UNIT PRICE

100.00
89.80

TOTAL AMOUNT
21,500.00
24,695.00

AWARDED DATE
12/22/2008
04/21/2009
04/23/2009
05/06/2009
05/11/2009

AWARDED DATE
12/19/2008
02/18/2009



ITEM
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504306 UNITS TON

DESCRIPTION—- HOT MIX ASPHALT SUPERPAVE 19.0MM FOR WEDGE/LEVEL, PG64-22,LEVEL-2

CONTRACT
HO3735176
MO3945187
BA4855187
BA9775A72
AL3095180
CE3185177
FR4785168
TA3415177
BA3285180
WI16495180
AL3565130
SM8045184
TA4345168

ITEM

QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

86 90.00 7,740.00 08/11/2008

140 100.00 14,000.00 09/11/2008

20 133.28 2,665.60 09/19/2008

3,250 95.00 308,750.00 12/09/2008

65 140.00 9,100.00 01/27/2009

625 78.56 49,096.88 02/04/2009

30 78.00 2,340.00 03/30/2009

200 90.00 18,000.00 03/31/2009

350 67.26 23,541.00 04/01/2009

1,280 92.00 117,760.00 04/21/2009

25 118.00 2,950.00 04/28/2009

3,100 64.00 198,400.00 06/09/2009

500 65.00 32,500.00 06/09/2009
504312 UNITS TON

DESCRIPTION— HOT MIX ASPHALT SUPERPAVE 19.0mm FOR FULL DEPTH PATCH,PG64-22, LEVEL-2

CONTRACT
QA3495177
GA3655180
HO3735176
XX4125477
XX4125377
WI3285374
SM3475180
CE3185177
GA3425168
WA3325180
AA4105174
GA3095168
CL3495180
FR6185177
FR6205177
XX1045168
XX1085268
XX1025968
XX1185268

QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE
1,458 115.00 167,670.00 07/03/2008
500 240.00 120,000.00 08/05/2008
25 250.00 6,250.00 08/11/2008
1,000 106.00 106,000.00 08/11/2008
500 106.00 53,000.00 08/20/2008
3,500 98.62 345,170.00 12/09/2008
130 110.00 14,300.00 01/27/2009
384 78.56 30,165.12 02/04/2009
20 151.70 3,034.00 02/18/2009
60 195.00 11,700.00 02/19/2009
1,718 77.00 132,286.00 02/23/2009
550 129.20 71,060.00 03/18/2009
50 180.00 9,000.00 03/31/2009
50 290.00 14,500.00 03/31/2009
250 145.00 36,250.00 04/01/2009
1,200 165.00 198,000.00 04/06/2009
2,000 125.00 250,000.00 04/06/2009
1,200 150.00 180,000.00 04/21/2009
1,200 161.75 194,100.00 04/21/2009
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ITEM 504312 UNITS TON
DESCRIPTION— HOT MIX ASPHALT SUPERPAVE 19.0mm FOR FULL DEPTH PATCH,PG64-22, LEVEL-2

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE
AL8795184 100 143.25 14,325.00 04/23/2009
AL3565130 35 110.00 3,850.00 04/28/2009
FR6215168 190 162.75 30,922.50 05/07/2009
XX1025868 800 54.75 43,800.00 05/14/2009
SM8045184 200 200.00 40,000.00 06/09/2009
WA1995171R 640 120.00 76,800.00 06/17/2009
AL3815168 125 113.00 14,125.00 06/30/2009
ITEM 504314 UNITS TON

DESCRIPTION— HOT MIX ASPHALT SUPERPAVE 19.0mm FOR FULL DEPTH PATCH,PG64-22, LEVEL-3

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE
XY1165268 7,922 90.20 714,564.40 04/21/2009
XY1155168 7,922 87.00 689,214.00 04/23/2009
XY1155268 7,922 90.00 712,980.00 05/06/2009
XY1165168 7,922 112.00 887,264.00 05/11/2009
ITEM 504316 UNITS TON

DESCRIPTION— HOT MIX ASPHALT SUPERPAVE 19.0mm FOR FULL DEPTH PATCH,PG64-22, LEVEL-4

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE
XX4125477 500 104.00 52,000.00 08/11/2008
XX4125377 300 106.00 31,800.00 08/20/2008
BA8275177 1,500 193.88 290,820.00 09/16/2008
AL4225168 45 106.20 4,779.00 04/21/2009
ITEM 504318 UNITS SY

DESCRIPTION— HOT MIX ASPHALT SUPERPAVE 19.0mm FOR FULL DEPTH PATCH,PG64-22, LEVEL-2

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE
BA4855187 210 110.85 23,278.50 09/19/2008
BA5645177 535 58.50 31,297.50 02/05/2009
ITEM 504322 UNITS SY

DESCRIPTION— HOT MIX ASPHALT SUPERPAVE 19.0mm FOR FULL DEPTH PATCH,PG64-22, LEVEL-4

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE
BA8705177 1,000 73.50 73,500.00 04/01/2009
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ITEM 504324 UNITS TON
DESCRIPTION— HOT MIX ASPHALT SUPERPAVE 19.0mm FOR PARTIAL DEPTH PATCH,PG64-22, LEVEL-2

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE
HO3735176 31 250.00 7,750.00 08/11/2008
XX4125477 1,500 99.00 148,500.00 08/11/2008
XX4125377 1,350 100.00 135,000.00 08/20/2008
MO3945187 20 130.00 2,600.00 09/11/2008
WA3235176 418 116.25 48,592.50 09/11/2008
AL3095180 20 157.00 3,140.00 01/27/2009
CE3185177 314 78.56 24,666.27 02/04/2009
GA3425168 75 151.70 11,377.50 02/18/2009
GA3095168 125 133.60 16,700.00 03/18/2009
QA4585177 2,220 65.00 144,300.00 03/31/2009
TA3415177 1,490 90.00 134,100.00 03/31/2009
XX1045168 2,500 165.00 412,500.00 04/06/2009
XX1085268 3,000 125.00 375,000.00 04/06/2009
XX1025968 2,500 135.00 337,500.00 04/21/2009
XX1185268 2,500 106.75 266,875.00 04/21/2009
XY1215168 500 65.00 32,500.00 04/21/2009
AL8795184 1,064 144.00 153,216.00 04/23/2009
AL3565130 75 97.00 7,275.00 04/28/2009
XY1115168 1,000 168.00 168,000.00 05/06/2009
XY1015168 1,000 77.55 77,550.00 05/11/2009
MO2885176 50 121.65 6,082.50 05/13/2009
XX1025868 2,500 45.71 114,275.00 05/14/2009
GA3305168 60 174.40 10,464.00 05/18/2009
GA3395130 25 156.00 3,900.00 05/21/2009
TA4345168 1,360 110.00 149,600.00 06/09/2009
WA1995171R 100 140.00 14,000.00 06/17/2009
AL3815168 40 182.50 7,300.00 06/30/2009
ITEM 504328 UNITS TON

DESCRIPTION— HOT MIX ASPHALT SUPERPAVE 19.0mm FOR PARTIAL DEPTH PATCH,PG64-22, LEVEL-4

CONTRACT
XX4125477
XX4125377
BA8275177
BA8275177
WA3465177

QUANTITY
750

500

3,600

5,400

1,000

UNIT PRICE

97.00
106.00
179.16
179.16

71.00

TOTAL AMOUNT
72,750.00
53,000.00

644,976.00
967,464.00
71,000.00

AWARDED DATE
08/11/2008
08/20/2008
09/16/2008
09/16/2008
03/18/2009
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ITEM

504328

UNITS TON

DESCRIPTION— HOT MIX ASPHALT SUPERPAVE 19.0mm FOR PARTIAL DEPTH PATCH,PG64-22, LEVEL-4

CONTRACT
FR5685177
AL4225168
FR4895168R

ITEM

QUANTITY
50
75
1,310

504330

UNIT PRICE
190.00
106.20

83.50

UNITS SY

TOTAL AMOUNT
9,500.00
7,965.00
109,385.00

AWARDED DATE
04/06/2009
04/21/2009
05/18/2009

DESCRIPTION— HOT MIX ASPHALT SUPERPAVE 19.0mm FOR PARTIAL DEPTH PATCH,PG64-22, LEVEL-2

CONTRACT
BA6765177
HA2825176
FR4785168
BA8735168

ITEM

QUANTITY
800

800

100

1,070

504334

UNIT PRICE
82.00
45.00
49.00
26.00

UNITS SY

TOTAL AMOUNT
65,600.00
36,000.00

4,900.00
27,820.00

AWARDED DATE
08/18/2008
09/11/2008
03/30/2009
06/09/2009

DESCRIPTION— HOT MIX ASPHALT SUPERPAVE 19.0mm FOR PARTIAL DEPTH PATCH,PG64-22, LEVEL-4

CONTRACT
BA9775A72
BA8705177
BA8735168

ITEM

QUANTITY
500

3,600

200

504422

UNIT PRICE
36.50
66.25
65.00

UNITS TON

TOTAL AMOUNT
18,250.00
238,500.00
13,000.00

DESCRIPTION— HOT MIX ASPHALT SUPERPAVE 25.0mm FOR BASE, PG64-22,LEVEL-2

CONTRACT
MO04185187
HO4265180
M0O4225180
PG6895180

MO5445176
XY1125168

ITEM

QUANTITY
315
80
455
270
1,340
3,000

504426

UNIT PRICE
71.00

300.00

90.00

85.00

74.49

40.00

UNITS TON

TOTAL AMOUNT
22,365.00
24,000.00
40,950.00
22,950.00
99,816.60

120,000.00

DESCRIPTION— HOT MIX ASPHALT SUPERPAVE 25.0mm FOR BASE, PG64-22,LEVEL-4

CONTRACT
BAQ775A72

QUANTITY
5,250

UNIT PRICE
83.00

TOTAL AMOUNT
435,750.00

AWARDED DATE
12/09/2008
04/01/2009
06/09/2009

AWARDED DATE
08/18/2008
01/27/2009
01/27/2009
03/06/2009
03/30/2009
05/11/2009

AWARDED DATE
12/09/2008
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ITEM

504428

UNITS TON

DESCRIPTION— HOT MIX ASPHALT SUPERPAVE 25.0mm FOR FULL DEPTH PATCH,PG64-22, LEVEL-2

CONTRACT
AX4805176
XY1165268
XY1215168
XY1155168
XY1115168
XY1155268
XY1165168
PG5905168

ITEM

QUANTITY

105

1,700

100

1,700

100

1,700

1,700

10

504440

UNIT PRICE
265.00
160.00

62.00
95.00
167.00
93.50
112.00
100.00

UNITS TON

TOTAL AMOUNT

27,825.00
272,000.00
6,200.00
161,500.00
16,700.00
158,950.00
190,400.00
1,000.00

AWARDED DATE
08/11/2008
04/21/2009
04/21/2009
04/23/2009
05/06/2009
05/06/2009
05/11/2009
06/09/2009

DESCRIPTION— HOT MIX ASPHALT SUPERPAVE 25.0mm FOR PARTIAL DEPTH PATCH,PG64-22, LEVEL-2

CONTRACT
AX4805176
M0O4185187
XX1185268
PG5905168

ITEM

QUANTITY
70
20
500
40

504444

UNIT PRICE
185.00
275.00
112.75
110.00

UNITS TON

TOTAL AMOUNT
12,950.00
5,500.00
56,375.00
4,400.00

AWARDED DATE
08/11/2008
08/18/2008
04/21/2009
06/09/2009

DESCRIPTION— HOT MIX ASPHALT SUPERPAVE 25.0mm FOR PARTIAL DEPTH PATCH,PG64-22, LEVEL-4

CONTRACT
MO5765177N
MO4505168
MO5765277

ITEM

QUANTITY
100
50
100

504600

UNIT PRICE
93.20
180.00
190.00

UNITS EA

DESCRIPTION- PRICE ADJUSTMENT FOR ASPHALT BINDER

CONTRACT
M0O4225180
XX1095268
XX1195368
XX1225368
XX1235368
WI3885177
WI3895177
CL3365177

QUANTITY
7,000
125,000
125,000
125,000
125,000
3,289

9,328
10,000

UNIT PRICE
1.00
1.00
1.00
1.00
1.00
1.00
1.00
1.00

TOTAL AMOUNT
9,320.00
9,000.00
19,000.00

TOTAL AMOUNT

7,000.00
125,000.00
125,000.00
125,000.00
125,000.00
3,289.00

9,328.00
10,000.00

AWARDED DATE
04/24/2009
06/24/2009
06/24/2009

AWARDED DATE
01/27/2009
02/12/2009
02/18/2009
02/18/2009
02/18/2009
03/06/2009
03/06/2009
03/30/2009
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ITEM 504600 UNITS EA
DESCRIPTION— PRICE ADJUSTMENT FOR ASPHALT BINDER

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE
TA3415177 1 1.00 1.00 03/31/2009
BA3285180 9,000 1.00 9,000.00 04/01/2009
BA8705177 30,000 1.00 30,000.00 04/01/2009
FR6205177 151,050 1.00 151,050.00 04/01/2009
FR5685177 14,000 1.00 14,000.00 04/06/2009
XX1045168 144,000 1.00 144,000.00 04/06/2009
XX1085268 162,000 1.00 162,000.00 04/06/2009
XX1145868 100,000 1.00 100,000.00 04/09/2009
XX1205268 60,000 1.00 60,000.00 04/13/2009
AL4225168 104,200 1.00 104,200.00 04/21/2009
WI16495180 6,000 1.00 6,000.00 04/21/2009
XX1025968 229,000 1.00 229,000.00 04/21/2009
XX1185268 115,000 1.00 115,000.00 04/21/2009
XY1065168 175,000 1.00 175,000.00 04/21/2009
XY1135168 350,000 1.00 350,000.00 04/21/2009
XY1165268 200,000 1.00 200,000.00 04/21/2009
XY1215168 50,000 1.00 50,000.00 04/21/2009
XY1105168 350,000 1.00 350,000.00 04/23/2009
XY1155168 200,000 1.00 200,000.00 04/23/2009
C03285168 2,841 1.00 2,840.50 05/06/2009
DO3705168 3,037 1.00 3,037.00 05/06/2009
XX1055868 100,000 1.00 100,000.00 05/06/2009
XX1075368 100,000 1.00 100,000.00 05/06/2009
XX1175268 100,000 1.00 100,000.00 05/06/2009
XY1115168 50,000 1.00 50,000.00 05/06/2009
XY1155268 200,000 1.00 200,000.00 05/06/2009
FR6215168 29,225 1.00 29,225.00 05/07/2009
HA3285168 7,260 1.00 7,260.00 05/07/2009
CE3415168 1,000 1.00 1,000.00 05/11/2009
XY1015168 50,000 1.00 50,000.00 05/11/2009
XY1125168 100,000 1.00 100,000.00 05/11/2009
XY1165168 200,000 1.00 200,000.00 05/11/2009
MO2885176 3,000 1.00 3,000.00 05/13/2009
XX1025868 166,000 1.00 166,000.00 05/14/2009
AA4615130 1,500 1.00 1,500.00 05/18/2009
GA3305168 33,810 1.00 33,810.00 05/18/2009

M0O2935168 45,000 1.00 45,000.00 05/28/2009
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ITEM 504600 UNITS EA
DESCRIPTION— PRICE ADJUSTMENT FOR ASPHALT BINDER

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE
BA6055180 400 1.00 400.00 06/03/2009
BA8735168 90,000 1.00 90,000.00 06/09/2009
PG5905168 35,000 1.00 35,000.00 06/09/2009
SM8045184 35,000 1.00 35,000.00 06/09/2009
TA4345168 50,000 1.00 50,000.00 06/09/2009
MO2895130 300 1.00 300.00 06/12/2009
WA1995171R 149,191 1.00 149,191.00 06/17/2009
MO4505168 100,000 1.00 100,000.00 06/24/2009
AL3815168 22,908 1.00 22,907.50 06/30/2009
ITEM 504605 UNITS EA

DESCRIPTION— PAYMENT ADJUSTMENT FOR PAVEMENT DENSITY

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE
XX1095268 15,000 1.00 15,000.00 02/12/2009
XX1195368 15,000 1.00 15,000.00 02/18/2009
XX1225368 15,000 1.00 15,000.00 02/18/2009
XX1235368 15,000 1.00 15,000.00 02/18/2009
WI3885177 15,000 1.00 15,000.00 03/06/2009
WI3895177 20,000 1.00 20,000.00 03/06/2009
GA3095168 15,008 1.00 15,008.00 03/18/2009
CL3365177 20,000 1.00 20,000.00 03/30/2009
CL3495180 1 1,900.00 1,900.00 03/31/2009
TA3415177 33,458 1.00 33,458.00 03/31/2009
BA8705177 55,000 1.00 55,000.00 04/01/2009
FR6205177 61,110 1.00 61,110.00 04/01/2009
FR5685177 30,000 1.00 30,000.00 04/06/2009
XX1045168 144,000 1.00 144,000.00 04/06/2009
XX1085268 162,000 1.00 162,000.00 04/06/2009
XX1145868 37,500 1.00 37,500.00 04/09/2009
XX1205268 25,000 1.00 25,000.00 04/13/2009
AL4225168 46,760 1.00 46,760.00 04/21/2009
WI16495180 8,820 1.00 8,820.00 04/21/2009
XX1025968 299,000 1.00 299,000.00 04/21/2009
XX1185268 115,000 1.00 115,000.00 04/21/2009
XY1065168 75,000 1.00 75,000.00 04/21/2009

XY1135168 150,000 1.00 150,000.00 04/21/2009
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ITEM 504605 UNITS EA
DESCRIPTION— PAYMENT ADJUSTMENT FOR PAVEMENT DENSITY

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE
XY1165268 200,000 1.00 200,000.00 04/21/2009
XY1215168 50,000 1.00 50,000.00 04/21/2009
XY1105168 150,000 1.00 150,000.00 04/23/2009
XY1155168 200,000 1.00 200,000.00 04/23/2009
C03285168 16,030 1.00 16,030.00 05/06/2009
DO3705168 29,416 1.00 29,416.00 05/06/2009
XX1055868 37,500 1.00 37,500.00 05/06/2009
XX1075368 37,500 1.00 37,500.00 05/06/2009
XX1175268 37,500 1.00 37,500.00 05/06/2009
XY1115168 50,000 1.00 50,000.00 05/06/2009
XY1155268 200,000 1.00 200,000.00 05/06/2009
FR6215168 46,210 1.00 46,210.00 05/07/2009
HA3285168 25,200 1.00 25,200.00 05/07/2009
CE3415168 1,600 1.00 1,600.00 05/11/2009
XY1015168 50,000 1.00 50,000.00 05/11/2009
XY1125168 100,000 1.00 100,000.00 05/11/2009
XY1165168 200,000 1.00 200,000.00 05/11/2009
MO2885176 5,400 1.00 5,400.00 05/13/2009
XX1025868 166,000 1.00 166,000.00 05/14/2009
AA4615130 3,000 1.00 3,000.00 05/18/2009
FR4895168R 43,264 1.00 43,264.00 05/18/2009
GA3305168 12,005 1.00 12,005.00 05/18/2009
M0O2935168 44,030 1.00 44,030.00 05/28/2009
BA8735168 32,344 1.00 32,344.00 06/09/2009
PG5905168 29,571 1.00 29,571.00 06/09/2009
SM8045184 8,925 1.00 8,925.00 06/09/2009
TA4345168 52,655 1.00 52,655.00 06/09/2009
MO2895130 2,000 1.00 2,000.00 06/12/2009
WA1995171R 50,946 1.00 50,946.00 06/17/2009
MO4505168 191,311 1.00 191,311.00 06/24/2009
AL3815168 10,525 1.00 10,524.50 06/30/2009
ITEM 504610 UNITS EA

DESCRIPTION— PAYMENT ADJUSTMENT FOR HOT MIX ASPHALT MIXTURE

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE
XX1095268 10,000 1.00 10,000.00 02/12/2009
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ITEM 504610 UNITS EA
DESCRIPTION— PAYMENT ADJUSTMENT FOR HOT MIX ASPHALT MIXTURE

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE
XX1195368 10,000 1.00 10,000.00 02/18/2009
XX1225368 10,000 1.00 10,000.00 02/18/2009
XX1235368 10,000 1.00 10,000.00 02/18/2009
WI3885177 10,000 1.00 10,000.00 03/06/2009
WI3895177 10,000 1.00 10,000.00 03/06/2009
GA3095168 15,008 1.00 15,008.00 03/18/2009
CL3365177 20,000 1.00 20,000.00 03/30/2009
CL3495180 1 8,440.00 8,440.00 03/31/2009
TA3415177 33,458 1.00 33,458.00 03/31/2009
BA8705177 55,000 1.00 55,000.00 04/01/2009
FR6205177 61,110 1.00 61,110.00 04/01/2009
FR5685177 30,000 1.00 30,000.00 04/06/2009
XX1045168 144,000 1.00 144,000.00 04/06/2009
XX1085268 162,000 1.00 162,000.00 04/06/2009
XX1145868 37,500 1.00 37,500.00 04/09/2009
XX1205268 25,000 1.00 25,000.00 04/13/2009
AL4225168 46,760 1.00 46,760.00 04/21/2009
WI16495180 8,820 1.00 8,820.00 04/21/2009
XX1025968 299,000 1.00 299,000.00 04/21/2009
XX1185268 115,000 1.00 115,000.00 04/21/2009
XY1065168 50,000 1.00 50,000.00 04/21/2009
XY1135168 100,000 1.00 100,000.00 04/21/2009
XY1165268 400,000 1.00 400,000.00 04/21/2009
XY1215168 100,000 1.00 100,000.00 04/21/2009
XY1105168 100,000 1.00 100,000.00 04/23/2009
XY1155168 400,000 1.00 400,000.00 04/23/2009
C03285168 16,030 1.00 16,030.00 05/06/2009
DO3705168 29,416 1.00 29,416.00 05/06/2009
XX1055868 37,500 1.00 37,500.00 05/06/2009
XX1075368 37,500 1.00 37,500.00 05/06/2009
XX1175268 37,500 1.00 37,500.00 05/06/2009
XY1115168 100,000 1.00 100,000.00 05/06/2009
XY1155268 400,000 1.00 400,000.00 05/06/2009
FR6215168 46,210 1.00 46,210.00 05/07/2009
HA3285168 25,200 1.00 25,200.00 05/07/2009
CE3415168 1,600 1.00 1,600.00 05/11/2009

XY1015168 100,000 1.00 100,000.00 05/11/2009
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ITEM

504610

UNITS EA

DESCRIPTION— PAYMENT ADJUSTMENT FOR HOT MIX ASPHALT MIXTURE

CONTRACT
XY1125168
XY1165168
MO2885176
XX1025868
AA4615130
FR4895168R
GA3305168
MO2935168
BA8735168
PG5905168
SM8045184
TA4345168
M0O2895130
WA1995171R
MO4505168
AL3815168

ITEM

QUANTITY
100,000
400,000

5,400
166,000
3,000
43,264
12,005
44,030
32,344
29,571
8,925
52,655
2,000
50,946
191,311
10,525

520109

UNIT PRICE

UNITS SY

1.00
1.00
1.00
1.00
1.00
1.00
1.00
1.00
1.00
1.00
1.00
1.00
1.00
1.00
1.00
1.00

DESCRIPTION— 3 INCH GRADED AGGREGATE BASE COURSE

CONTRACT
XX3945133
BA4855187
FR5675181
AX7065168
AX7055168
AX7105168
AX7035168
AX7045168

ITEM

QUANTITY

50

355

5,906

300

600

400

1,000

40

520111

UNIT PRICE

UNITS SY

20.00
12.72

3.30
20.00

6.00
10.00
10.00
25.00

DESCRIPTION- 4 INCH GRADED AGGREGATE BASE COURSE

CONTRACT
CA3165130R
HA2825176
FR5675181
BA9775A72

QUANTITY
1,221
500
5,906
2,310

UNIT PRICE

8.00
8.50
6.30
5.50

TOTAL AMOUNT
100,000.00
400,000.00

5,400.00
166,000.00
3,000.00
43,264.00
12,005.00
44,030.00
32,344.00
29,571.00
8,925.00
52,655.00
2,000.00
50,946.00
191,311.00
10,524.50

TOTAL AMOUNT
1,000.00
4,515.60
19,489.80
6,000.00
3,600.00
4,000.00
10,000.00
1,000.00

TOTAL AMOUNT
9,768.00
4,250.00
37,207.80
12,705.00

AWARDED DATE
05/11/2009
05/11/2009
05/13/2009
05/14/2009
05/18/2009
05/18/2009
05/18/2009
05/28/2009
06/09/2009
06/09/2009
06/09/2009
06/09/2009
06/12/2009
06/17/2009
06/24/2009
06/30/2009

AWARDED DATE
07/31/2008
09/19/2008
12/08/2008
04/21/2009
04/22/2009
05/06/2009
05/11/2009
06/09/2009

AWARDED DATE
08/05/2008
09/11/2008
12/08/2008
12/09/2008
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ITEM

520111

UNITS SY

DESCRIPTION- 4 INCH GRADED AGGREGATE BASE COURSE

CONTRACT
HO4285123
AL3095180
WA3325180
AL8795184
M0O2935168
SM8045184
WA1995171R

ITEM

QUANTITY UNIT PRICE
225 10.00
4,390 8.55
1,000 8.00
198 8.75
10 15.00
330 9.50
13,500 5.30
520112 UNITS SY

DESCRIPTION- 5 INCH GRADED AGGREGATE BASE COURSE

CONTRACT
AA4105174

ITEM

QUANTITY
424

520113

UNIT PRICE
5.00

UNITS SY

DESCRIPTION—- 6 INCH GRADED AGGREGATE BASE COURSE

CONTRACT
WA3225176
MO5555180
QA2335G76
HO3735176
MO4185187
XX6305179
HA2825176
MO3945187
WA3235176
BA4855187
FR3825280
BA9775A72
MO5325133
HO4285123
AL3095180
HO4265180
MO4225180
SM3475180
CE3185177
WA4015188

QUANTITY

2,160
635
275
1,164
1,337
110
9,900
814
11,606
1,480
51,100
65,175
140
380
4,360
215
815
296
3,172
135

UNIT PRICE
9.50
17.00
15.00
12.00
9.00
12.00
10.50
12.00
8.50
12.13
6.00
5.75
10.00
10.00
12.20
10.00
10.50
20.00
7.70
19.00

TOTAL AMOUNT

2,250.00
37,534.50
8,000.00

1,732.50

150.00

3,135.00
71,550.00

TOTAL AMOUNT
2,120.00

TOTAL AMOUNT
20,520.00
10,795.00

4,125.00
13,968.00
12,033.00

1,320.00

103,950.00

9,768.00
98,651.00
17,952.40

306,600.00
374,756.25

1,400.00

3,800.00
53,192.00

2,150.00

8,557.50

5,920.00
24,408.54

2,565.00

AWARDED DATE
12/19/2008
01/27/2009
02/19/2009
04/23/2009
05/28/2009
06/09/2009
06/17/2009

AWARDED DATE
02/23/2009

AWARDED DATE
07/03/2008
07/10/2008
07/31/2008
08/11/2008
08/18/2008
08/18/2008
09/11/2008
09/11/2008
09/11/2008
09/19/2008
10/29/2008
12/09/2008
12/11/2008
12/19/2008
01/27/2009
01/27/2009
01/27/2009
01/27/2009
02/04/2009
02/13/2009
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ITEM 520113 UNITS SY
DESCRIPTION- 6 INCH GRADED AGGREGATE BASE COURSE

CONTRACT
FR4535168
AA4105174
PG6895180
MO5315184
BA5655180
FR4785168
MO5445176
CL3495180
BA3285180
XX1045168
XX1085268
XX1025968
XX1185268
AL8795184
AL3565130
FR6215168
CE3415168
MO2885176
XX1025868
AA4615130
FR4895168R
GA3395130
BA6055180
SM8045184
M0O2895130
WA1995171R

ITEM

QUANTITY UNIT PRICE
667 5.00
2,216 6.00
1,280 13.00
555 7.00
515 16.00
25,100 5.00
5,940 8.40
2,106 12.00
18,205 6.96
500 10.00
500 12.00
500 10.00
500 9.20
2,610 12.00
1,930 12.50
3,000 4.00
1,094 6.26
2,800 8.09
500 6.40
1,670 8.63
4,000 6.75
660 18.50
400 18.00
135 14.50
50 18.21
18,050 7.00
520155 UNITS SY

TOTAL AMOUNT
3,335.00
13,296.00
16,640.00
3,885.00
8,240.00
125,500.00
49,896.00
25,272.00
126,706.80
5,000.00
6,000.00
5,000.00
4,600.00
31,320.00
24,125.00
12,000.00
6,848.44
22,652.00
3,200.00
14,412.10
27,000.00
12,210.00
7,200.00
1,957.50
910.50
126,350.00

AWARDED DATE
02/18/2009
02/23/2009
03/06/2009
03/11/2009
03/17/2009
03/30/2009
03/30/2009
03/31/2009
04/01/2009
04/06/2009
04/06/2009
04/21/2009
04/21/2009
04/23/2009
04/28/2009
05/07/2009
05/11/2009
05/13/2009
05/14/2009
05/18/2009
05/18/2009
05/21/2009
06/03/2009
06/09/2009
06/12/2009
06/17/2009

DESCRIPTION— CALCIUM OR MAGNESIUM CHLORIDE FOR 4 INCH GRADEDAGGREGATE BASE COURSE

CONTRACT
BAQ775A72

ITEM

QUANTITY
2,310

520157 UNITS SY

UNIT PRICE

15

TOTAL AMOUNT
346.50

AWARDED DATE
12/09/2008

DESCRIPTION— CALCIUM OR MAGNESIUM CHLORIDE FOR 6 INCH GRADEDAGGREGATE BASE COURSE

CONTRACT
BA9775A72

QUANTITY
65,175

UNIT PRICE

.15

TOTAL AMOUNT
9,776.25

AWARDED DATE
12/09/2008



ITEM

CONTRACT
WA4015188

ITEM

CONTRACT
4151631410
4151531410
415D11411R2
XY1165268
XY1155168
XY1155268

STATE HIGHWAY ADMINISTRATION OF MARYLAND

Price Index 07/01/2009
524520 UNITS SY
DESCRIPTION- 6 INCH CRUSHER RUN AGGREGATE CR-6
QUANTITY UNIT PRICE
102 18.00
524525 UNITS TON
DESCRIPTION- CRUSHER RUN AGGREGATE CR-6
QUANTITY UNIT PRICE
50 28.00
50 45.00
600 38.00
350 28.50
350 29.00
350 25.00
350 25.00

XY1165168

ITEM

CONTRACT
MO5555180

ITEM

526410

UNITS TON
DESCRIPTION— NO. 7 AGGREGATE FOR SINGLE COAT CHIP SEAL SURFACETREATMENT

QUANTITY UNIT PRICE
4 250.00
526440 UNITS GAL

DESCRIPTION— EMULSIFIED ASPHALT FOR SEAL COAT

CONTRACT
MO5555180

ITEM

QUANTITY
70

530100

UNIT PRICE
13.00

UNITS SY

TOTAL AMOUNT
1,836.00

TOTAL AMOUNT
1,400.00
2,250.00
22,800.00
9,975.00
10,150.00
8,750.00
8,750.00

TOTAL AMOUNT
1,000.00

TOTAL AMOUNT
910.00

DESCRIPTION— GRINDING HOT MIX ASPHALT PAVEMENT 0 INCH TO 2 INCH

CONTRACT
QA3495177
XX9145177
XX9175177
MO5555180
XX9055177
QA2335G76
CA3165130R
AX4805176

QUANTITY

65,054
1,000

1,000

175

1,000

337

275

80,000

UNIT PRICE
.48

2.00

2.00

29.00

2.00

8.20

4.00

2.40

TOTAL AMOUNT

31,225.92
2,000.00

2,000.00

5,075.00

2,000.00

2,763.40

1,100.00
192,000.00
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AWARDED DATE
02/13/2009

AWARDED DATE
10/09/2008
10/27/2008
11/14/2008
04/21/2009
04/23/2009
05/06/2009
05/11/2009

AWARDED DATE
07/10/2008

AWARDED DATE
07/10/2008

AWARDED DATE
07/03/2008
07/03/2008
07/03/2008
07/10/2008
07/14/2008
07/31/2008
08/05/2008
08/11/2008
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ITEM 530100 UNITS SY
DESCRIPTION— GRINDING HOT MIX ASPHALT PAVEMENT 0 INCH TO 2 INCH

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE
HO3735176 3,082 3.60 11,095.20 08/11/2008
XX4125477 19,000 3.55 67,450.00 08/11/2008
BA6765177 262,044 .90 235,839.60 08/18/2008
MO4185187 10,526 2.25 23,683.50 08/18/2008
XX4125377 16,000 5.00 80,000.00 08/20/2008
HA2825176 13,500 2.50 33,750.00 09/11/2008
M0O3945187 5,650 3.00 16,950.00 09/11/2008
WA3235176 8,386 3.95 33,124.70 09/11/2008
BA8275177 105,000 1.28 134,400.00 09/16/2008
BA4855187 16,260 3.46 56,259.60 09/19/2008
FR5675181 282 5.40 1,522.80 12/08/2008
BA9775A72 115,800 2.00 231,600.00 12/09/2008
S04215180 130 1.00 130.00 12/22/2008
XX9205177R 1,000 2.00 2,000.00 01/09/2009
AL3095180 350 17.50 6,125.00 01/27/2009
HO4265180 410 12.00 4,920.00 01/27/2009
M0O4225180 2,890 4.22 12,195.80 01/27/2009
CE3185177 11,032 1.75 19,306.00 02/04/2009
MO5785177 60,000 2.40 144,000.00 02/04/2009
BA5645177 15,230 2.76 42,034.80 02/05/2009
FR4535168 28,590 1.73 49,460.70 02/18/2009
AA4105174 8,697 2.30 20,003.10 02/23/2009
MO2775168 54,527 1.20 65,432.40 02/26/2009
PG6895180 820 7.75 6,355.00 03/06/2009
BA5655180 1,115 7.50 8,362.50 03/17/2009
CL3365177 89,000 .90 80,100.00 03/30/2009
FR4785168 2,800 3.30 9,240.00 03/30/2009
CL3495180 5,850 4.50 26,325.00 03/31/2009
FR6185177 64,000 .61 39,040.00 03/31/2009
QA4585177 65,054 .58 37,731.32 03/31/2009
TA3415177 50,837 75 38,127.75 03/31/2009
BA3285180 1,435 5.03 7,218.05 04/01/2009
BA8705177 220,603 112 247,075.36 04/01/2009
FR6205177 5,000 1.50 7,500.00 04/01/2009
FR5685177 4,500 2.50 11,250.00 04/06/2009
XX1045168 100,000 1.65 165,000.00 04/06/2009
XX1085268 200,000 1.66 332,000.00 04/06/2009
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ITEM 530100 UNITS SY
DESCRIPTION— GRINDING HOT MIX ASPHALT PAVEMENT 0 INCH TO 2 INCH

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE
XX1145868 1,000 1.25 1,250.00 04/09/2009
XX1205268 1,000 1.25 1,250.00 04/13/2009
WI16495180 1,430 7.00 10,010.00 04/21/2009
XX1025968 100,000 .80 80,000.00 04/21/2009
XX1185268 200,000 2.00 400,000.00 04/21/2009
XY1165268 300,000 1.65 495,000.00 04/21/2009
AL8795184 17,470 3.10 54,157.00 04/23/2009
XY1155168 300,000 1.73 519,000.00 04/23/2009
AL3565130 3,115 4.25 13,238.75 04/28/2009
C03285168 71,000 .64 45,440.00 05/06/2009
XX1055868 1,500 1.90 2,850.00 05/06/2009
XX1075368 1,000 1.00 1,000.00 05/06/2009
XX1175268 1,000 1.85 1,850.00 05/06/2009
XY1155268 300,000 1.47 441,000.00 05/06/2009
HA3285168 49,000 1.07 52,430.00 05/07/2009
CE3415168 2,135 2.75 5,871.25 05/11/2009
XY1125168 4,000 3.40 13,600.00 05/11/2009
XY1165168 300,000 1.63 489,000.00 05/11/2009
MO2885176 5,230 4.08 21,338.40 05/13/2009
XX1025868 200,000 41 82,000.00 05/14/2009
AA4615130 2,200 4.35 9,570.00 05/18/2009
FR4895168R 174,600 1.07 186,822.00 05/18/2009
GA3395130 2,500 5.00 12,500.00 05/21/2009
MO2935168 80,000 2.23 178,400.00 05/28/2009
BA6055180 60 30.00 1,800.00 06/03/2009
BA8735168 261,973 1.28 335,325.44 06/09/2009
PG5905168 96,000 1.19 114,240.00 06/09/2009
TA4345168 99,915 .80 79,932.00 06/09/2009
M0O2895130 3,300 3.64 12,012.00 06/12/2009
WA1995171R 47,000 2.00 94,000.00 06/17/2009
MO4505168 357,830 1.43 511,696.90 06/24/2009
ITEM 530105 UNITS SY

DESCRIPTION— GRINDING HOT MIX ASPHALT PAVEMENT O INCH TO 1 INCH

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE
MO4505168 154,182 1.00 154,182.00 06/24/2009
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ITEM

530110

UNITS SY

DESCRIPTION— GRINDING HOT MIX ASPHALT PAVEMENT 2 INCH TO 4 INCH

CONTRACT
CA3165130R
CL3495180
TA3415177
XX1025968
XY1165268
XY1155168
MO5765177N
XY1155268
XY1165168
BA8735168
TA4345168
MO5765277

ITEM

QUANTITY
1,400
800
3,334
100,000
100,000
100,000
261,300
100,000
100,000
19,800
100,740
190,000

530160

UNIT PRICE
5.30
9.00
1.00
1.20
3.00
2.65
1.40
2.60
1.63
2.60
1.15
2.10

UNITS SY

TOTAL AMOUNT
7,420.00
7,200.00
3,334.00

120,000.00
300,000.00
265,000.00
365,820.00
260,000.00
163,000.00

51,480.00
115,851.00
399,000.00

DESCRIPTION— MILLING HOT MIX ASPHALT PAVEMENT 0 INCH TO 2 INCH

CONTRACT
BA6275180
WA4015188
XY1065168
XY1135168
XY1105168
DO3705168

ITEM

QUANTITY
1,050
135
83,700
169,140
10,700
105,000

530164

UNIT PRICE
5.45

6.00

.30

.35

5.00

.70

UNITS SY

TOTAL AMOUNT
5,722.50
810.00
25,110.00
59,199.00
53,500.00
73,500.00

DESCRIPTION— MILLING HOT MIX ASPHALT PAVEMENT 2 INCH TO 4 INCH

CONTRACT
XX4125477
XX4125377
SM3475180

ITEM

QUANTITY
5,000
3,500
2,240

530200

UNIT PRICE
6.90
6.00
3.00

UNITS SY

DESCRIPTION— HAULING HOT MIX ASPHALT GRINDINGS

CONTRACT
QA4585177
TA3415177

QUANTITY
65,054
54,171

UNIT PRICE
.50
.37

TOTAL AMOUNT
34,500.00
21,000.00

6,720.00

TOTAL AMOUNT
32,527.00
20,043.27

AWARDED DATE
08/05/2008
03/31/2009
03/31/2009
04/21/2009
04/21/2009
04/23/2009
04/24/2009
05/06/2009
05/11/2009
06/09/2009
06/09/2009
06/24/2009

AWARDED DATE
02/04/2009
02/13/2009
04/21/2009
04/21/2009
04/23/2009
05/06/2009

AWARDED DATE
08/11/2008
08/20/2008
01/27/2009

AWARDED DATE
03/31/2009
03/31/2009
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ITEM 535100 UNITS EA
DESCRIPTION— PAVEMENT SURFACE PROFILE PAY ADJUSTMENT

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE
XX1095268 15,000 1.00 15,000.00 02/12/2009
XX1195368 15,000 1.00 15,000.00 02/18/2009
XX1225368 15,000 1.00 15,000.00 02/18/2009
XX1235368 15,000 1.00 15,000.00 02/18/2009
WI3885177 25,000 1.00 25,000.00 03/06/2009
WI3895177 35,000 1.00 35,000.00 03/06/2009
GA3095168 38,476 1.00 38,476.00 03/18/2009
CL3365177 45,500 1.00 45,500.00 03/30/2009
FR6185177 33,485 1.00 33,485.00 03/31/2009
BA8705177 140,000 1.00 140,000.00 04/01/2009
FR6205177 81,900 1.00 81,900.00 04/01/2009
XX1045168 144,000 1.00 144,000.00 04/06/2009
XX1085268 162,000 1.00 162,000.00 04/06/2009
XX1145868 37,500 1.00 37,500.00 04/09/2009
XX1205268 25,000 1.00 25,000.00 04/13/2009
AL4225168 104,100 1.00 104,100.00 04/21/2009
XX1025968 229,000 1.00 229,000.00 04/21/2009
XX1185268 115,000 1.00 115,000.00 04/21/2009
XY1065168 50,000 1.00 50,000.00 04/21/2009
XY1135168 100,000 1.00 100,000.00 04/21/2009
XY1165268 200,000 1.00 200,000.00 04/21/2009
XY1215168 50,000 1.00 50,000.00 04/21/2009
XY1105168 100,000 1.00 100,000.00 04/23/2009
XY1155168 200,000 1.00 200,000.00 04/23/2009
C03285168 64,220 1.00 64,220.00 05/06/2009
DO3705168 55,000 1.00 55,000.00 05/06/2009
XX1055868 37,500 1.00 37,500.00 05/06/2009
XX1075368 37,500 1.00 37,500.00 05/06/2009
XX1175268 37,500 1.00 37,500.00 05/06/2009
XY1115168 50,000 1.00 50,000.00 05/06/2009
XY1155268 200,000 1.00 200,000.00 05/06/2009
FR6215168 135,200 1.00 135,200.00 05/07/2009
HA3285168 29,000 1.00 29,000.00 05/07/2009
XY1015168 50,000 1.00 50,000.00 05/11/2009
XY1125168 100,000 1.00 100,000.00 05/11/2009
XY1165168 200,000 1.00 200,000.00 05/11/2009

XX1025868 166,000 1.00 166,000.00 05/14/2009



ITEM

DESCRIPTION—

CONTRACT
FR4895168R
GA3305168
M0O2935168
BA8735168
PG5905168
SM8045184
TA4345168
WA1995171R
MO4505168
AL3815168

ITEM

DESCRIPTION—

CONTRACT
XX1245477

ITEM

DESCRIPTION—-

CONTRACT
XX1245477

ITEM

DESCRIPTION—

CONTRACT
XX1245477

ITEM

DESCRIPTION—-

CONTRACT
XX1245477

STATE HIGHWAY ADMINISTRATION OF MARYLAND

Price Index 07/01/2009

535100 UNITS EA
PAVEMENT SURFACE PROFILE PAY ADJUSTMENT

QUANTITY UNIT PRICE TOTAL AMOUNT
102,300 1.00 102,300.00
28,274 1.00 28,274.00
69,000 1.00 69,000.00
105,000 1.00 105,000.00
77,000 1.00 77,000.00
19,500 1.00 19,500.00
106,400 1.00 106,400.00
28,600 1.00 28,600.00
301,000 1.00 301,000.00
19,600 1.00 19,600.00
556320 UNITS SY

SLURRY SEAL USING TYPE Il MIX (ONE COAT)

QUANTITY UNIT PRICE TOTAL AMOUNT

120,000 1.87 224,400.00

556322 UNITS SY
SLURRY SEAL USING TYPE Il MIX (ONE COAT)

QUANTITY UNIT PRICE TOTAL AMOUNT

120,000 1.98 237,600.00

556324 UNITS SY
LATEX MODIFIED SLURRY SEAL USING TYPE Il MIX (ONE COAT)

QUANTITY UNIT PRICE TOTAL AMOUNT

120,000 2.43 291,600.00
556326 UNITS SY
LATEX MODIFIED SLURRY SEAL USING TYPE Ill MIX (ONE COAT)

QUANTITY UNIT PRICE TOTAL AMOUNT

120,000 2.83 339,600.00
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AWARDED DATE
05/18/2009
05/18/2009
05/28/2009
06/09/2009
06/09/2009
06/09/2009
06/09/2009
06/17/2009
06/24/2009
06/30/2009

AWARDED DATE
07/31/2008

AWARDED DATE
07/31/2008

AWARDED DATE
07/31/2008

AWARDED DATE
07/31/2008
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ITEM 556328 UNITS SY
DESCRIPTION- LATEX MODIFIED SLURRY SEAL USING TYPE Il MIX (FIRST COAT)

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE
XX1245477 120,000 2.43 291,600.00 07/31/2008
XY1065168 100,000 1.44 144,000.00 04/21/2009
XY1105168 264,000 1.52 401,280.00 04/23/2009
ITEM 556330 UNITS SY

DESCRIPTION— LATEX MODIFIED SLURRY SEAL USING TYPE Il MIX (SECOND COAT)

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE
XX1245477 120,000 2.46 295,200.00 07/31/2008
ITEM 560105 UNITS SY

DESCRIPTION— 5 INCH PLAIN PORTLAND CEMENT CONCRETE PAVEMENT MIX 7

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE
BA4855187 65 78.46 5,099.90 09/19/2008
ITEM 560108 UNITS SY

DESCRIPTION— 8 INCH PLAIN PORTLAND CEMENT CONCRETE PAVEMENT MIX 7

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE
AL3565130 15 145.00 2,175.00 04/28/2009
ITEM 561114 UNITS SY

DESCRIPTION— 6 INCH PORTLAND CEMENT CONCRETE PAVEMENT FOR DRIVEWAY MIX 6

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE
XX6305179 440 80.00 35,200.00 08/18/2008
415D11411R2 1,000 85.00 85,000.00 11/14/2008
MO5325133 1,150 58.00 66,700.00 12/11/2008
MO5315184 204 40.00 8,160.00 03/11/2009
AL8795184 175 89.00 15,575.00 04/23/2009
WA1995171R 320 55.00 17,600.00 06/17/2009
ITEM 561116 UNITS SY

DESCRIPTION— 8 INCH PORTLAND CEMENT CONCRETE PAVEMENT FOR DRIVEWAY MIX 6

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE
XX3945133 1,500 80.00 120,000.00 07/31/2008
XX6305179 440 90.00 39,600.00 08/18/2008



ITEM

DESCRIPTION— 8 INCH PORTLAND CEMENT CONCRETE PAVEMENT FOR DRIVEWAY MIX 6

CONTRACT
4151631410
4151531410
415D11411R2
WI13285374
MO5325133
MO5315184
AX7065168
WI16495180
AX7055168
AL8795184
AX7105168
AX7035168
AX7045168
SM8045184

ITEM

DESCRIPTION— REPLACING TERMINAL JOINT

CONTRACT
406D31410

ITEM

STATE HIGHWAY ADMINISTRATION OF MARYLAND

Price Index

561116

QUANTITY
1,000
1,000
1,500

685
530
65
2,000
18
3,500
601
3,500
3,500
2,500
1,265

562505

QUANTITY
50

571015

07/01/2009

UNITS SY

UNIT PRICE TOTAL AMOUNT
67.50 67,500.00
57.00 57,000.00
95.00 142,500.00
117.43 80,439.55
65.00 34,450.00
50.00 3,250.00
80.00 160,000.00
85.00 1,530.00
72.00 252,000.00
92.00 55,292.00
97.00 339,500.00
75.00 262,500.00
80.00 200,000.00
64.25 81,276.25
UNITS LF
UNIT PRICE TOTAL AMOUNT
1,000.00 50,000.00
UNITS SY

DESCRIPTION— PLAIN PORTLAND CEMENT CONCRETE PAVEMENT TYPE | REPAIRS

CONTRACT
406D31410
TA3415177
TA4345168

ITEM

QUANTITY
200
150
918

571020

UNIT PRICE TOTAL AMOUNT
150.00 30,000.00
330.00 49,500.00
100.00 91,800.00
UNITS SY

DESCRIPTION— PLAIN PORTLAND CEMENT CONCRETE PAVEMENT TYPE Il REPAIRS

CONTRACT
406D31410
HO4285123

QUANTITY
200
185

UNIT PRICE TOTAL AMOUNT
1.00 200.00
100.00 18,500.00
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AWARDED DATE
10/09/2008
10/27/2008
11/14/2008
12/09/2008
12/11/2008
03/11/2009
04/21/2009
04/21/2009
04/22/2009
04/23/2009
05/06/2009
05/11/2009
06/09/2009
06/09/2009

AWARDED DATE
10/08/2008

AWARDED DATE
10/08/2008
03/31/2009
06/09/2009

AWARDED DATE
10/08/2008
12/19/2008



ITEM

CONTRACT
406D31410

ITEM

CONTRACT
406D31410

ITEM

CONTRACT
406D31410

ITEM

CONTRACT
406D31410

STATE HIGHWAY ADMINISTRATION OF MARYLAND
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571025 UNITS SY
DESCRIPTION— CONVENTIONALLY REINFORCED PORTLAND CEMENT CONCRETEPAVEMENT TYPE |
REPAIRS
QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE
200 150.00 30,000.00 10/08/2008
571030 UNITS SY
DESCRIPTION— CONVENTIONALLY REINFORCED PORTLAND CEMENT CONCRETEPAVEMENT TYPE I
REPAIRS
QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE
200 200.00 40,000.00 10/08/2008
571035 UNITS SY
DESCRIPTION— CONTINUOUSLY REINFORCED PORTLAND CEMENT CONCRETEPAVEMENT TYPE |
REPAIRS
QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE
200 170.00 34,000.00 10/08/2008
571040 UNITS SY
DESCRIPTION- CONTINUOUSLY REINFORCED PORTLAND CEMENT CONCRETEPAVEMENT TYPE Il
REPAIRS
QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE
200 395.00 79,000.00 10/08/2008
571050 UNITS SY

ITEM

DESCRIPTION— PORTLAND CEMENT CONCRETE PAVEMENT REPAIRS TYPE I(12 HOURS)

CONTRACT
MO5325133
MO2775168
BA8705177

ITEM

QUANTITY
140
400
1,000

571055

UNIT PRICE TOTAL AMOUNT AWARDED DATE
115.00 16,100.00 12/11/2008
200.00 80,000.00 02/26/2009
230.00 230,000.00 04/01/2009
UNITS SY

DESCRIPTION— PORTLAND CEMENT CONCRETE PAVEMENT REPAIRS TYPE 11(12 HOURS)

CONTRACT
BA8705177

ITEM

QUANTITY
230

571070

UNIT PRICE TOTAL AMOUNT AWARDED DATE
226.00 51,980.00 04/01/2009
UNITS BAG

DESCRIPTION— RAPID HARDENING CEMENTITIOUS MATERIALS FOR SPALL REPAIRS

CONTRACT
406D31410

QUANTITY
10

UNIT PRICE TOTAL AMOUNT AWARDED DATE

300.00 3,000.00 10/08/2008
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ITEM 571116 UNITS LF
DESCRIPTION— JOINT SEALING OF PORTLAND CEMENT CONCRETE PAVEMENT

CONTRACT
AX5155168

ITEM

DESCRIPTION—-

CONTRACT
BA8275177

ITEM

DESCRIPTION—

CONTRACT
415D11411R2
HO4285123

ITEM

DESCRIPTION— REMOVAL OF UNSUITABLE MATERIAL AND REFILL

CONTRACT
AX4805176
HO3735176
BA8275177
406D31410
BA5645177
FR4535168
GA3425168
GA3095168
FR6185177
BA8705177
FR6205177
AL4225168
AL8795184
FR6215168
AX5155168
PG5905168
WA1995171R
AL3815168

QUANTITY
630

571150
CRACK FILLING

QUANTITY
30,000
571200
SAW CUTTING
QUANTITY
10,000
295
571205

QUANTITY
10
5
300
100
270
30

60

100
45

20
30
1,550

35
10

UNIT PRICE
4.00

UNITS LF

UNIT PRICE
2.50

UNITS LF

UNIT PRICE
.50
10.00

UNITS CY

UNIT PRICE
180.00
80.00
58.00
60.00
47.25
50.00
90.00
90.00
40.00
59.00
55.00
88.25
70.00
35.00
50.00
100.00
90.00
80.00

TOTAL AMOUNT
2,520.00

TOTAL AMOUNT
75,000.00

TOTAL AMOUNT
5,000.00
2,950.00

TOTAL AMOUNT

1,800.00
400.00
17,400.00
6,000.00
12,757.50
1,500.00
450.00
5,400.00
200.00
5,900.00
2,475.00
441.25
1,400.00
1,050.00
77,500.00
500.00
3,150.00
800.00

AWARDED DATE
05/18/2009

AWARDED DATE
09/16/2008

AWARDED DATE
11/14/2008
12/19/2008

AWARDED DATE
08/11/2008
08/11/2008
09/16/2008
10/08/2008
02/05/2009
02/18/2009
02/18/2009
03/18/2009
03/31/2009
04/01/2009
04/01/2009
04/21/2009
04/23/2009
05/07/2009
05/18/2009
06/09/2009
06/17/2009
06/30/2009



ITEM

STATE HIGHWAY ADMINISTRATION OF MARYLAND

Price Index

573182 UNITS LF

07/01/2009

DESCRIPTION— CLEANING AND SEALING OF EXISTING CONCRETE PAVEMENT JOINTS

CONTRACT
BA8705177

ITEM

DESCRIPTION— SNOWPLOWABLE RAISED PAVEMENT MARKERS

CONTRACT
QA3495177
XX9145177
XX9175177
XX9055177
XX1245477
XX4255176
XX4255276
XX4255576
CA3165130R
XX4125477
BA6765177
XX4125377
HA2825176
BA8275177
BA4855187
FR3825280
BA9775A72
XX9205177R
FR4535168
CL3365177
FR6185177
QA4585177
TA3415177
BA8705177
FR6205177
FR5685177
XX1045168
XX1085268
XX1145868
XX1205268
XX1025968

QUANTITY
39,500

585340 UNITS EA

UNIT PRICE

1.04

QUANTITY UNIT PRICE
200 24.50
1,000 30.00
1,000 30.00
1,000 30.00
2,500 28.00
10,000 20.80
21,000 21.80
5,500 20.40
43 55.00
40 70.00
1,025 20.00
25 60.00
115 45.00
50 54.00
230 30.45

4 50.00
1,243 24.15
500 28.00
82 50.00
700 26.50
240 27.30
220 24.50
360 24.00
1,206 21.30
586 22.00
350 22.25
2,500 24.00
500 31.00
1,000 25.00
1,000 25.00
500 29.00

TOTAL AMOUNT
41,080.00

TOTAL AMOUNT
4,900.00
30,000.00
30,000.00
30,000.00
70,000.00
208,000.00
457,800.00
112,200.00
2,365.00
2,800.00
20,500.00
1,500.00
5,175.00
2,700.00
7,003.50
200.00
30,018.45
14,000.00
4,100.00
18,550.00
6,552.00
5,390.00
8,640.00
25,687.80
12,892.00
7,787.50
60,000.00
15,500.00
25,000.00
25,000.00
14,500.00
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AWARDED DATE
04/01/2009

AWARDED DATE
07/03/2008
07/03/2008
07/03/2008
07/14/2008
07/31/2008
07/31/2008
07/31/2008
07/31/2008
08/05/2008
08/11/2008
08/18/2008
08/20/2008
09/11/2008
09/16/2008
09/19/2008
10/29/2008
12/09/2008
01/09/2009
02/18/2009
03/30/2009
03/31/2009
03/31/2009
03/31/2009
04/01/2009
04/01/2009
04/06/2009
04/06/2009
04/06/2009
04/09/2009
04/13/2009
04/21/2009
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ITEM 585340 UNITS EA
DESCRIPTION— SNOWPLOWABLE RAISED PAVEMENT MARKERS

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE
XX1185268 500 29.10 14,550.00 04/21/2009
XY1135168 1,414 30.50 43,127.00 04/21/2009
XY1165268 200 30.75 6,150.00 04/21/2009
XY1105168 560 30.00 16,800.00 04/23/2009
XY1155168 200 32.00 6,400.00 04/23/2009
MO5765177N 1,389 20.60 28,613.40 04/24/2009
C03285168 170 32.00 5,440.00 05/06/2009
XX1055868 1,000 25.00 25,000.00 05/06/2009
XX1075368 1,000 31.50 31,500.00 05/06/2009
XX1175268 1,000 25.00 25,000.00 05/06/2009
XY1155268 200 30.65 6,130.00 05/06/2009
FR6215168 1,000 29.00 29,000.00 05/07/2009
HA3285168 250 20.00 5,000.00 05/07/2009
XY1125168 3,500 33.50 117,250.00 05/11/2009
XY1165168 200 52.50 10,500.00 05/11/2009
XX1025868 700 13.00 9,100.00 05/14/2009
FR4895168R 600 19.50 11,700.00 05/18/2009
BA8735168 725 19.50 14,137.50 06/09/2009
TA4345168 1,100 24.00 26,400.00 06/09/2009
XX4255376R 2,000 26.99 53,980.00 06/09/2009
MO4505168 2,120 24.00 50,880.00 06/24/2009
MO5765277 1,054 20.00 21,080.00 06/24/2009
ITEM 585342 UNITS EA

DESCRIPTION— REMOVAL OF PLOWABLE RAISED PAVEMENT MARKERS

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE
XX9145177 1,000 5.00 5,000.00 07/03/2008
XX9175177 1,000 5.00 5,000.00 07/03/2008
XX9055177 1,000 5.00 5,000.00 07/14/2008
XX1245477 2,500 15.00 37,500.00 07/31/2008
XX9205177R 500 5.00 2,500.00 01/09/2009
XX1145868 1,000 5.00 5,000.00 04/09/2009
XX1205268 1,000 5.00 5,000.00 04/13/2009
MO5765177N 1,389 6.25 8,681.25 04/24/2009
XX1055868 1,000 5.00 5,000.00 05/06/2009

XX1075368 1,000 .01 10.00 05/06/2009



ITEM

STATE HIGHWAY ADMINISTRATION OF MARYLAND

Price Index

585342

UNITS EA

07/01/2009

DESCRIPTION— REMOVAL OF PLOWABLE RAISED PAVEMENT MARKERS

CONTRACT
XX1175268

MO4505168
MO5765277

ITEM

QUANTITY
1,000
2,120
1,054

585344

UNIT PRICE
5.00
6.75
4.00

UNITS EA

TOTAL AMOUNT
5,000.00
14,310.00
4,216.00

Page 216

AWARDED DATE
05/06/2009
06/24/2009
06/24/2009

DESCRIPTION— REPLACEMENT OF PLOWABLE RAISED PAVEMENT MARKER REFLECTIVE ELEMENT

CONTRACT
XX4255176
XXA4255276
XX4255576
XX4255376R

ITEM

QUANTITY
15,000
2,500

2,500
25,000

585351

UNIT PRICE
8.00

10.50

9.20

11.99

UNITS EA

DESCRIPTION—- PAVEMENT MARKER REFLECTOR LENSES

CONTRACT
XY1215168
XY1115168
XY1015168
XX4255676
XX4255676
XX4255676

ITEM

DESCRIPTION—-

CONTRACT
XY1215168
XY1115168
XY1015168

ITEM

QUANTITY
400

400

200

25,000
6,000

5,000

585353
GROOVE CUTS

QUANTITY
400
400
200

585354

UNIT PRICE
13.25

9.20

8.85

11.70

7.75

13.75

UNITS EA

UNIT PRICE
13.25
13.00
12.50

UNITS EA

TOTAL AMOUNT
120,000.00
26,250.00
23,000.00
299,750.00

TOTAL AMOUNT
5,300.00
3,680.00
1,770.00
292,500.00
46,500.00
68,750.00

TOTAL AMOUNT
5,300.00
5,200.00
2,500.00

DESCRIPTION— REMOVE AND REPLACE RECESSED PAVEMENT MARKERS

CONTRACT
PG5905168

QUANTITY
700

UNIT PRICE
24.50

TOTAL AMOUNT
17,150.00

AWARDED DATE
07/31/2008
07/31/2008
07/31/2008
06/09/2009

AWARDED DATE
04/21/2009
05/06/2009
05/11/2009
02/04/2009
02/04/2009
02/04/2009

AWARDED DATE
04/21/2009
05/06/2009
05/11/2009

AWARDED DATE
06/09/2009
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ITEM 585360 UNITS LF

DESCRIPTION— RUMBLE STRIPS

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE
QA3495177 29,394 .23 6,760.62 07/03/2008
QA4585177 29,394 .23 6,760.62 03/31/2009
TA3415177 44,000 .30 13,200.00 03/31/2009
C03285168 49,600 .28 13,888.00 05/06/2009
TA4345168 83,000 .15 12,450.00 06/09/2009
XX6325176 1,250,000 .40 500,000.00 08/15/2008
XX6325176 750,000 .55 412,500.00 08/15/2008
XX6325676R2 105,600 .45 47,520.00 04/01/2009
XX6325676R2 924,000 .45 415,800.00 04/01/2009
XX6325676R2 3,200 15.00 48,000.00 04/01/2009
ITEM 585405 UNITS LF

DESCRIPTION— 5 INCH WHITE LEAD FREE REFLECTIVE THERMOPLASTIC PAVEMENTMARKINGS

CONTRACT
MO5555180
MO5555180
XX3945133
CA3165130R
AX4805176
HO3735176
MO04185187
HA2825176
M0O3945187
BA8275177
BA4855187
4791531410SB
4791631410SB
FR3825280
FR5675181
BA9775A72
AL3095180
HO4265180
M0O4225180
CE3185177
MO5785177
BA5645177

QUANTITY
85
124
500
2,523
66,000
2,273
4,598
6,500
2,460
57,000
6,700
40,000
40,000
7,500
6,443
829
3,000
2,010
2,335
150
9,106
21,500

UNIT PRICE
10.00
8.00
5.00
2.15
.50
1.40
.55
.90
a7
.55
.95
40
.55
.55
.70
1.89
1.50
2.00
.78
1.08
.61
.45

TOTAL AMOUNT
850.00
992.00

2,500.00
5,424.45
33,000.00
3,182.20
2,528.90
5,850.00
1,894.20
31,350.00
6,365.00
16,000.00
22,000.00
4,125.00
4,510.10
1,566.81
4,500.00
4,020.00
1,821.30
162.00
5,554.66
9,675.00

AWARDED DATE
07/10/2008
07/10/2008
07/31/2008
08/05/2008
08/11/2008
08/11/2008
08/18/2008
09/11/2008
09/11/2008
09/16/2008
09/19/2008
09/22/2008
10/27/2008
10/29/2008
12/08/2008
12/09/2008
01/27/2009
01/27/2009
01/27/2009
02/04/2009
02/04/2009
02/05/2009
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ITEM 585405 UNITS LF
DESCRIPTION— 5 INCH WHITE LEAD FREE REFLECTIVE THERMOPLASTIC PAVEMENTMARKINGS

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE
MO2775168 9,300 .50 4,650.00 02/26/2009
CL3365177 1,200 2.20 2,640.00 03/30/2009
FR4785168 6,775 .52 3,523.00 03/30/2009
MO5445176 1,700 .68 1,156.00 03/30/2009
FR6185177 28,140 49 13,788.60 03/31/2009
FR6205177 73,800 .50 36,900.00 04/01/2009
XX1045168 15,000 .60 9,000.00 04/06/2009
XX1085268 20,000 .53 10,600.00 04/06/2009
AX7065168 1,000 5.00 5,000.00 04/21/2009
WI16495180 1,650 .80 1,320.00 04/21/2009
XX1025968 25,000 .62 15,500.00 04/21/2009
XX1185268 15,000 .52 7,800.00 04/21/2009
XY1065168 118,000 45 53,100.00 04/21/2009
XY1135168 112,402 .50 56,201.00 04/21/2009
XY1165268 82,613 46 38,001.98 04/21/2009
AX7055168 1,000 1.00 1,000.00 04/22/2009
XY1105168 139,600 .80 111,680.00 04/23/2009
XY1155168 82,613 A7 38,828.11 04/23/2009
AX7105168 1,000 3.00 3,000.00 05/06/2009
XY1155268 82,613 46 38,001.98 05/06/2009
HA3285168 21,500 .52 11,180.00 05/07/2009
AX7035168 1,000 1.00 1,000.00 05/11/2009
XY1165168 82,613 .70 57,829.10 05/11/2009
MO2885176 3,400 .52 1,768.00 05/13/2009
XX1025868 25,000 .25 6,250.00 05/14/2009
AA4615130 2,300 .67 1,541.00 05/18/2009
M0O2935168 35,000 .48 16,800.00 05/28/2009
AX7045168 1,000 5.00 5,000.00 06/09/2009
PG5905168 36,000 49 17,640.00 06/09/2009
SM8045184 12,408 .68 8,437.44 06/09/2009
M0O2895130 1,250 1.03 1,287.50 06/12/2009
MO4505168 19,181 51 9,782.31 06/24/2009
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ITEM 585407 UNITS LF
DESCRIPTION— 5 INCH YELLOW LEAD FREE REFLECTIVE THERMOPLASTIC PAVEMENTMARKINGS

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE
MO5555180 124 8.00 992.00 07/10/2008
AX4805176 40,000 .50 20,000.00 08/11/2008
HO3735176 662 1.40 926.80 08/11/2008
MO4185187 5,603 .55 3,081.65 08/18/2008
HA2825176 7,000 .90 6,300.00 09/11/2008
MO3945187 1,300 a7 1,001.00 09/11/2008
BA8275177 7,500 .85 6,375.00 09/16/2008
BA4855187 3,800 .95 3,610.00 09/19/2008
4791531410SB 10,000 45 4,500.00 09/22/2008
4791631410SB 10,000 .60 6,000.00 10/27/2008
FR3825280 6,600 .55 3,630.00 10/29/2008
FR5675181 90 .70 63.00 12/08/2008
BA9775A72 2,719 1.89 5,138.91 12/09/2008
AL3095180 2,500 1.50 3,750.00 01/27/2009
HO4265180 804 2.00 1,608.00 01/27/2009
MO4225180 1,870 .78 1,458.60 01/27/2009
CE3185177 8,000 1.08 8,640.00 02/04/2009
MO5785177 12,143 .61 7,407.23 02/04/2009
BA5645177 5,650 45 2,542.50 02/05/2009
MO2775168 11,750 .50 5,875.00 02/26/2009
CL3365177 700 2.20 1,540.00 03/30/2009
FR4785168 6,000 .52 3,120.00 03/30/2009
MO5445176 1,350 .68 918.00 03/30/2009
FR6185177 14,070 49 6,894.30 03/31/2009
FR6205177 44,990 .50 22,495.00 04/01/2009
XX1045168 15,000 .60 9,000.00 04/06/2009
XX1085268 20,000 .53 10,600.00 04/06/2009
WI16495180 1,500 .80 1,200.00 04/21/2009
XX1025968 25,000 .62 15,500.00 04/21/2009
XX1185268 15,000 .52 7,800.00 04/21/2009
XY1065168 113,000 45 50,850.00 04/21/2009
XY1135168 133,082 .50 66,541.00 04/21/2009
XY1165268 44,947 46 20,675.62 04/21/2009
XY1105168 268,600 .55 147,730.00 04/23/2009
XY1155168 44,947 AT 21,125.09 04/23/2009
XY1155268 44,947 46 20,675.62 05/06/2009
HA3285168 24,500 .52 12,740.00 05/07/2009
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ITEM 585407 UNITS LF
DESCRIPTION— 5 INCH YELLOW LEAD FREE REFLECTIVE THERMOPLASTIC PAVEMENTMARKINGS

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE
XY1165168 44,947 .70 31,462.90 05/11/2009
MO2885176 3,400 .52 1,768.00 05/13/2009
XX1025868 25,000 .25 6,250.00 05/14/2009
AA4615130 875 .67 586.25 05/18/2009
M0O2935168 20,000 .48 9,600.00 05/28/2009
PG5905168 19,500 .45 8,775.00 06/09/2009
SM8045184 9,185 .70 6,429.50 06/09/2009
MO2895130 1,000 1.03 1,030.00 06/12/2009
MO4505168 19,884 51 10,140.84 06/24/2009
ITEM 585408

DESCRIPTION—- 10 INCH WHITE LEAD FREE REFLECTIVE THERMOPLASTIC PAVEMENT MARKINGS

CONTRACT
MO5555180
CA3165130R
AX4805176
HO3735176
BA4855187
4791531410SB
4791631410SB
HO4265180
MO5785177
FR4785168
FR6185177
XX1045168
XX1085268
WI16495180
XX1025968
XX1185268
XY1065168
XY1135168
XY1165268
XY1105168
XY1155168
XY1155268
XY1165168

QUANTITY
800
1,475
6,200
1,975
200
10,000
10,000
330
300
200
1,000
5,000
5,000
150
10,000
5,000
2,500
56,216
20,000
31,400
20,000
20,000
20,000

UNIT PRICE

11.00
1.05
1.10
2.50
1.89

.69
.69
4.00
1.34
1.05
.99
1.15
1.10
1.50
1.20
.90
.90
.85
.87
75
.86
.87
1.10

TOTAL AMOUNT
8,800.00
1,548.75
6,820.00
4,937.50

378.00
6,900.00
6,900.00
1,320.00

402.00

210.00

990.00
5,750.00
5,500.00

225.00

12,000.00

4,500.00

2,250.00
47,783.60
17,400.00
23,550.00
17,200.00
17,400.00
22,000.00

AWARDED DATE
07/10/2008
08/05/2008
08/11/2008
08/11/2008
09/19/2008
09/22/2008
10/27/2008
01/27/2009
02/04/2009
03/30/2009
03/31/2009
04/06/2009
04/06/2009
04/21/2009
04/21/2009
04/21/2009
04/21/2009
04/21/2009
04/21/2009
04/23/2009
04/23/2009
05/06/2009
05/11/2009
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ITEM

585408

UNITS LF

DESCRIPTION— 10 INCH WHITE LEAD FREE REFLECTIVE THERMOPLASTIC PAVEMENT MARKINGS

CONTRACT
MO2885176
XX1025868

MO4505168

ITEM

QUANTITY
400
10,000
854

585410

UNIT PRICE
1.03

.46

1.02

UNITS LF

TOTAL AMOUNT
412.00
4,600.00
871.08

AWARDED DATE
05/13/2009
05/14/2009
06/24/2009

DESCRIPTION—- 10 INCH YELLOW LEAD FREE REFLECTIVE THERMOPLASTIC PAVEMENT MARKINGS

CONTRACT
HO3735176
FR6205177
XX1045168
XX1085268
XX1025968
XX1185268
MO2885176
XX1025868

ITEM

QUANTITY
106

14,820
5,000

5,000

5,000

5,000

120

5,000

585412

UNIT PRICE
2.50

1.00

1.15

1.10

1.20

.90

1.03

.46

UNITS LF

TOTAL AMOUNT

265.00

14,820.00
5,750.00

5,500.00

6,000.00

4,500.00

123.60

2,300.00

AWARDED DATE
08/11/2008
04/01/2009
04/06/2009
04/06/2009
04/21/2009
04/21/2009
05/13/2009
05/14/2009

DESCRIPTION—- 12 INCH WHITE LEAD FREE REFLECTIVE THERMOPLASTIC PAVEMENT MARKINGS

CONTRACT
MO5555180
XX3945133
MO3945187
4791531410SB
4791631410SB
CE3185177
MO5785177
MO2775168
AX7065168
WI16495180
XY1135168
AX7055168
AX7105168
AX7035168
M0O2935168
AX7045168
PG5905168

QUANTITY
155
800

1,800
10,000
10,000

770

6,211

3,550

2,500

745
168

2,500

2,500

1,500

2,110

1,500

1,900

UNIT PRICE
12.00
15.00

2.75
1.80
2.10
5.40
2.68
2.80
10.00
3.00
3.50
3.00
7.50
6.00
3.15
10.00
3.07

TOTAL AMOUNT

1,860.00
12,000.00
4,950.00
18,000.00
21,000.00
4,158.00
16,645.48
9,940.00
25,000.00
2,235.00
588.00
7,500.00
18,750.00
9,000.00
6,646.50
15,000.00
5,833.00

AWARDED DATE
07/10/2008
07/31/2008
09/11/2008
09/22/2008
10/27/2008
02/04/2009
02/04/2009
02/26/2009
04/21/2009
04/21/2009
04/21/2009
04/22/2009
05/06/2009
05/11/2009
05/28/2009
06/09/2009
06/09/2009
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ITEM

585414

UNITS LF

DESCRIPTION— 12 INCH YELLOW LEAD FREE REFLECTIVE THERMOPLASTIC PAVEMENT MARKINGS

CONTRACT
CE3185177
FR4785168
XY1135168

ITEM

QUANTITY
100
180
1,802

585416

UNIT PRICE

UNITS LF

5.40
2.50
3.50

TOTAL AMOUNT
540.00
450.00
6,307.00

AWARDED DATE
02/04/2009
03/30/2009
04/21/2009

DESCRIPTION—- 16 INCH WHITE LEAD FREE REFLECTIVE THERMOPLASTIC PAVEMENT MARKINGS

CONTRACT
M0O4185187
4791531410SB
4791631410SB
BA6275180
MO5785177
XY1065168
XY1105168
MO5765277

ITEM

QUANTITY
120

5,000

5,000

105

252

60

200

350

585424

UNIT PRICE

UNITS LF

4.50
1.90
2.20
12.00
3.20
4.50
4.05
5.00

TOTAL AMOUNT

540.00

9,500.00
11,000.00
1,260.00

806.40

270.00

810.00

1,750.00

AWARDED DATE
08/18/2008
09/22/2008
10/27/2008
02/04/2009
02/04/2009
04/21/2009
04/23/2009
06/24/2009

DESCRIPTION—- 24 INCH WHITE LEAD FREE REFLECTIVE THERMOPLASTIC PAVEMENT MARKINGS

CONTRACT
QA3495177
MO04185187
MO3945187
4791531410SB
4791631410SB
MO4225180
CE3185177
MO5785177
MO2775168
FR4785168
MO5445176
QA4585177
TA3415177
XX1045168
XX1085268
WI6495180
XX1025968

QUANTITY
60
138
390
5,000
5,000
60
250
445
450
175
30

60
240
1,500
1,500
190
1,500

UNIT PRICE

20.00
5.50
5.50
1.90
2.30
5.55

10.80
4.30
5.00
5.00
5.15

20.00

20.00

11.00
5.00
4.50

10.00

TOTAL AMOUNT

1,200.00
759.00
2,145.00
9,500.00
11,500.00
333.00
2,700.00
1,913.50
2,250.00
875.00
154.50
1,200.00
4,800.00
16,500.00
7,500.00
855.00
15,000.00

AWARDED DATE
07/03/2008
08/18/2008
09/11/2008
09/22/2008
10/27/2008
01/27/2009
02/04/2009
02/04/2009
02/26/2009
03/30/2009
03/30/2009
03/31/2009
03/31/2009
04/06/2009
04/06/2009
04/21/2009
04/21/2009
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585424

UNITS LF

DESCRIPTION— 24 INCH WHITE LEAD FREE REFLECTIVE THERMOPLASTIC PAVEMENT MARKINGS

CONTRACT
XX1185268
XY1065168
XY1135168
XY1165268
XY1105168
XY1155168
XY1155268
XY1165168
XX1025868
AA4615130
M0O2935168
PG5905168
TA4345168
M0O2895130

ITEM

DESCRIPTION— LEAD FREE REFLECTIVE THERMOPLASTIC PAVEMENT MARKING LETTER

CONTRACT
4791531410SB
4791631410SB
MO2775168

ITEM

DESCRIPTION- LEAD FREE REFLECTIVE THERMOPLASTIC PAVEMENT MARKING SYMBOL

CONTRACT
QA3495177
4791531410SB
4791631410SB
QA4585177

ITEM

DESCRIPTION- LEAD FREE REFLECTIVE THERMOPLASTIC PAVEMENT MARKING ARROW

CONTRACT
MO5555180
MO04185187

QUANTITY
1,500
60
1,372
10,000
200
10,000
10,000
10,000
1,500
11
535
750
300
30

585426

QUANTITY
200
200
4

585427

QUANTITY
60

200

200

60

585428

QUANTITY
3
7

UNIT PRICE
5.05
5.50
7.00
4.55
5.05
4.52
4.55
6.00
2.55
5.15
5.05
4.60

20.00
5.15

UNITS EA

UNIT PRICE
20.00
25.00
40.00

UNITS EA

UNIT PRICE
50.00

50.00

110.00

35.00

UNITS EA

UNIT PRICE
300.00
75.00

TOTAL AMOUNT
7,575.00
330.00
9,604.00
45,500.00
1,010.00
45,200.00
45,500.00
60,000.00
3,825.00
56.65
2,701.75
3,450.00
6,000.00
154.50

TOTAL AMOUNT
4,000.00
5,000.00
160.00

TOTAL AMOUNT
3,000.00
10,000.00
22,000.00
2,100.00

TOTAL AMOUNT
900.00
525.00

AWARDED DATE
04/21/2009
04/21/2009
04/21/2009
04/21/2009
04/23/2009
04/23/2009
05/06/2009
05/11/2009
05/14/2009
05/18/2009
05/28/2009
06/09/2009
06/09/2009
06/12/2009

AWARDED DATE
09/22/2008
10/27/2008
02/26/2009

AWARDED DATE
07/03/2008
09/22/2008
10/27/2008
03/31/2009

AWARDED DATE
07/10/2008
08/18/2008
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ITEM 585428 UNITS EA
DESCRIPTION— LEAD FREE REFLECTIVE THERMOPLASTIC PAVEMENT MARKING ARROW

CONTRACT
4791531410SB
4791631410SB
MO2775168

ITEM

DESCRIPTION—- LEAD FREE REFLECTIVE THERMOPLASTIC PAVEMENT MARKING NUMBER

CONTRACT
4791531410SB
4791631410SB

ITEM

DESCRIPTION— 5 INCH YELLOW PAVEMENT MARKING PAINT LINES

CONTRACT
XX9145177
XX9175177
XX9055177
XX1245477
GA3655180
492D21411
XX9205177R
GA3425168
GA3095168
XX1145868
XX1205268
XY1065168
XY1135168
XY1215168
AL8795184
XY1105168
XX1055868
XX1075368
XX1175268
XY1115168
XY1015168
GA3305168
GA3395130

QUANTITY
200
200
1

585429

QUANTITY
200
200

585431

QUANTITY
275,000
175,000
150,000

50,000
1,680
6,000,000
50,000
50,648
42,200
200,000
175,000
62,000
140,178
400,000
6,600
37,200
200,000
200,000
200,000
600,000
600,000
33,200
2,900

UNIT PRICE
50.00
110.00
70.00

UNITS EA

UNIT PRICE
5.00
10.00

UNITS LF

UNIT PRICE
.01
.01
.01
.39

3.00
.07
.20
15
14
.22
.22
.16
15
14
.19
.20
.22
.50
.22
A3
.05
15
21

TOTAL AMOUNT
10,000.00
22,000.00

70.00

TOTAL AMOUNT
1,000.00
2,000.00

TOTAL AMOUNT
2,750.00
1,750.00
1,500.00

19,500.00
5,040.00
444,000.00
10,000.00
7,597.20
5,908.00
44,000.00
38,500.00
9,920.00
21,026.70
56,000.00
1,254.00
7,440.00
44,000.00
100,000.00
44,000.00
78,000.00
30,000.00
4,980.00
609.00

AWARDED DATE
09/22/2008
10/27/2008
02/26/2009

AWARDED DATE
09/22/2008
10/27/2008

AWARDED DATE
07/03/2008
07/03/2008
07/14/2008
07/31/2008
08/05/2008
11/25/2008
01/09/2009
02/18/2009
03/18/2009
04/09/2009
04/13/2009
04/21/2009
04/21/2009
04/21/2009
04/23/2009
04/23/2009
05/06/2009
05/06/2009
05/06/2009
05/06/2009
05/11/2009
05/18/2009
05/21/2009
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ITEM 585431 UNITS LF
DESCRIPTION— 5 INCH YELLOW PAVEMENT MARKING PAINT LINES

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE
492D41410SB 250,000 .06 15,000.00 06/09/2009
AL3815168 24,600 15 3,690.00 06/30/2009
ITEM 585433 UNITS LF

DESCRIPTION- 5 INCH WHITE PAVEMENT MARKING PAINT LINES

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE
XX9145177 275,000 .01 2,750.00 07/03/2008
XX9175177 175,000 .01 1,750.00 07/03/2008
XX9055177 150,000 .01 1,500.00 07/14/2008
XX1245477 50,000 .68 34,000.00 07/31/2008
GA3655180 1,610 3.00 4,830.00 08/05/2008
492D21411 6,000,000 .07 444,000.00 11/25/2008
XX9205177R 50,000 .20 10,000.00 01/09/2009
GA3425168 52,088 15 7,813.20 02/18/2009
XX1145868 200,000 .22 44,000.00 04/09/2009
XX1205268 175,000 22 38,500.00 04/13/2009
XY1135168 155,070 15 23,260.50 04/21/2009
XY1215168 400,000 14 56,000.00 04/21/2009
AL8795184 10,750 19 2,042.50 04/23/2009
XY1105168 5,000 .30 1,500.00 04/23/2009
XX1055868 200,000 .22 44,000.00 05/06/2009
XX1075368 200,000 .60 120,000.00 05/06/2009
XX1175268 200,000 .22 44,000.00 05/06/2009
XY1115168 650,000 A3 84,500.00 05/06/2009
XY1015168 600,000 .05 30,000.00 05/11/2009
GA3305168 40,200 15 6,030.00 05/18/2009
GA3395130 2,900 21 609.00 05/21/2009
492D41410SB 250,000 .06 15,000.00 06/09/2009
AL3815168 30,670 15 4,600.50 06/30/2009
ITEM 585435 UNITS LF

DESCRIPTION—- 10 INCH WHITE PAVEMENT MARKING PAINT LINES

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE
XX1245477 25,000 .39 9,750.00 07/31/2008
492D21411 600,000 15 87,000.00 11/25/2008

GA3095168 69,000 .20 13,800.00 03/18/2009



ITEM
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585435 UNITS LF

DESCRIPTION—- 10 INCH WHITE PAVEMENT MARKING PAINT LINES

CONTRACT
XY1135168
AL8795184
492D41410SB

ITEM

QUANTITY UNIT PRICE TOTAL AMOUNT
13,102 .20 2,620.40
160 .40 64.00
120,000 .08 9,600.00
585437 UNITS LF

DESCRIPTION— 10 INCH YELLOW PAVEMENT MARKING PAINT LINES

CONTRACT
AL8795184

ITEM

QUANTITY UNIT PRICE TOTAL AMOUNT

20 40 8.00

585600 UNITS LF

Page 226

AWARDED DATE
04/21/2009
04/23/2009
06/09/2009

AWARDED DATE
04/23/2009

DESCRIPTION- 5 INCH WHITE PERMANENT PREFORMED PATTERNED REFLECTIVE PAVEMENT MARKINGS

CONTRACT
QA3495177
MO5555180
XX4125477
BA6765177
XX4125377
WA3235176
BAO775A72
SM3475180
BA6275180
FR4535168
WA3325180
BA5655180
WA3465177
CL3365177
CL3495180
QA4585177
TA3415177
BA8705177
FR5685177
XX1045168
XX1085268
AL4225168
XX1025968
XX1185268

QUANTITY UNIT PRICE TOTAL AMOUNT
22,721 3.10 70,435.10
216 10.00 2,160.00
750 3.25 2,437.50
77,579 3.00 232,737.00
750 7.00 5,250.00
5,990 3.90 23,361.00
30,432 3.15 95,860.80
1,420 4.00 5,680.00
372 3.00 1,116.00
8,210 3.30 27,093.00
4,830 3.70 17,871.00
700 3.40 2,380.00
51,800 2.95 152,810.00
32,000 3.15 100,800.00
2,640 3.43 9,055.20
22,721 3.15 71,571.15
36,500 3.30 120,450.00
66,000 3.08 203,280.00
38,450 3.45 132,652.50
20,000 3.00 60,000.00
20,000 3.30 66,000.00
52,200 3.00 156,600.00
20,000 3.35 67,000.00
20,000 3.05 61,000.00

AWARDED DATE
07/03/2008
07/10/2008
08/11/2008
08/18/2008
08/20/2008
09/11/2008
12/09/2008
01/27/2009
02/04/2009
02/18/2009
02/19/2009
03/17/2009
03/18/2009
03/30/2009
03/31/2009
03/31/2009
03/31/2009
04/01/2009
04/06/2009
04/06/2009
04/06/2009
04/21/2009
04/21/2009
04/21/2009
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ITEM 585600 UNITS LF
DESCRIPTION- 5 INCH WHITE PERMANENT PREFORMED PATTERNED REFLECTIVE PAVEMENT MARKINGS

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE
MO5765177N 52,000 2.90 150,800.00 04/24/2009
AL3565130 1,300 4.00 5,200.00 04/28/2009
C03285168 29,000 3.40 98,600.00 05/06/2009
XY1115168 100 4.30 430.00 05/06/2009
FR6215168 80,100 2.75 220,275.00 05/07/2009
XX1025868 20,000 2.71 54,200.00 05/14/2009
FR4895168R 65,500 2.50 163,750.00 05/18/2009
BA6055180 300 3.00 900.00 06/03/2009
BA8735168 81,137 2.35 190,671.95 06/09/2009
TA4345168 53,245 3.15 167,721.75 06/09/2009
WA1995171R 24,341 3.50 85,193.50 06/17/2009
MO4505168 61,099 2.85 174,132.15 06/24/2009
MO5765277 40,435 2.75 111,196.25 06/24/2009
ITEM 585601 UNITS LF

DESCRIPTION—- 5 INCH WHITE PERMANENT PREFORMED PATTERNED REFLECTIVE CONTRAST PAVEMENT

CONTRACT
BA6765177
FR3825280
BA9775A72
S04215180
AL3095180
HO4265180
M0O4225180
SM3475180
BA6275180
WA3325180
PG6895180
BA5655180
CL3495180
BA3285180
BA8705177
AL4225168
WI16495180
MO5765177N
BA6055180

MARKINGS (PPPRCP)
QUANTITY

1,540
220
1,508
118
300
738
135
220
1,865
920
800
300
240
470
8,700
2,600
500
1,965
275

UNIT PRICE

5.00
8.00
5.57
15.00
8.00
6.00
6.66
8.00
5.50
6.25
6.00
5.75
6.22
7.99
5.30
7.02
6.00
6.50
6.00

TOTAL AMOUNT

7,700.00
1,760.00
8,399.56
1,770.00
2,400.00
4,428.00
899.10
1,760.00
10,257.50
5,750.00
4,800.00
1,725.00
1,492.80
3,755.30
46,110.00
18,252.00
3,000.00
12,772.50
1,650.00

AWARDED DATE

08/18/2008
10/29/2008
12/09/2008
12/22/2008
01/27/2009
01/27/2009
01/27/2009
01/27/2009
02/04/2009
02/19/2009
03/06/2009
03/17/2009
03/31/2009
04/01/2009
04/01/2009
04/21/2009
04/21/2009
04/24/2009
06/03/2009
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ITEM 585601 UNITS LF

DESCRIPTION- 5 INCH WHITE PERMANENT PREFORMED PATTERNED REFLECTIVE CONTRAST PAVEMENT
MARKINGS (PPPRCP)

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE
MO4505168 5,270 5.65 29,775.50 06/24/2009
MO5765277 1,100 5.25 5,775.00 06/24/2009
ITEM 585602 UNITS LF

DESCRIPTION—- 10 INCH WHITE PERMANENT PREFORMED PATTERNED REFLECTIVE PAVEMENT

MARKINGS

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE
QA3495177 1,000 5.50 5,500.00 07/03/2008
BAG765177 8,250 6.50 53,625.00 08/18/2008
WA3235176 3,134 7.80 24,445.20 09/11/2008
4791531410SB 10,000 1.00 10,000.00 09/22/2008
4791631410SB 10,000 1.10 11,000.00 10/27/2008
BA9775A72 8,961 5.25 47,045.25 12/09/2008
HO4265180 246 8.00 1,968.00 01/27/2009
BA6275180 1,170 5.60 6,552.00 02/04/2009
WA3465177 10,600 5.60 59,360.00 03/18/2009
CL3365177 1,300 6.30 8,190.00 03/30/2009
QA4585177 1,000 5.50 5,500.00 03/31/2009
TA3415177 4,500 5.70 25,650.00 03/31/2009
BA8705177 13,540 5.80 78,532.00 04/01/2009
FR6205177 1,000 1.00 1,000.00 04/01/2009
FR5685177 6,000 5.50 33,000.00 04/06/2009
XX1045168 5,000 6.00 30,000.00 04/06/2009
XX1085268 5,000 5.30 26,500.00 04/06/2009
AL4225168 5,350 5.88 31,458.00 04/21/2009
XX1025968 5,000 6.70 33,500.00 04/21/2009
XX1185268 5,000 5.15 25,750.00 04/21/2009
MO5765177N 11,790 5.40 63,666.00 04/24/2009
AL3565130 90 12.00 1,080.00 04/28/2009
C03285168 3,100 5.40 16,740.00 05/06/2009
FR6215168 525 5.20 2,730.00 05/07/2009
XX1025868 5,000 5.41 27,050.00 05/14/2009
FR4895168R 2,400 4.50 10,800.00 05/18/2009
BA8735168 5,865 4.40 25,806.00 06/09/2009
TA4345168 20,250 .01 202.50 06/09/2009
WA1995171R 1,280 7.50 9,600.00 06/17/2009

MO4505168 2,067 5.15 10,645.05 06/24/2009
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ITEM 585602 UNITS LF
DESCRIPTION- 10 INCH WHITE PERMANENT PREFORMED PATTERNED REFLECTIVE PAVEMENT

CONTRACT
MO5765277

ITEM

MARKINGS
QUANTITY

6,600

585603

UNIT PRICE

5.25

TOTAL AMOUNT

34,650.00

AWARDED DATE

06/24/2009

DESCRIPTION—- 5 INCH YELLOW PERMANENT PREFORMED PATTERNED REFLECTIVE CONTRAST

CONTRACT
MO5555180
BA6765177
AL3095180
HO4265180
M0O4225180
SM3475180
BA6275180
WA3325180
PG6895180
BA5655180
CL3495180
BA3285180
BA8705177
WI16495180
BA6055180
MO4505168

ITEM

PAVEMENT MARKINGS (PPPRCP)

QUANTITY
216
1,232
300
246
135
220
1,490
820
200
300
240
240
8,400
500
275
2,660

585604

UNIT PRICE

10.00
5.00
8.00
6.00
6.66
8.00
3.00
6.25
6.00
5.75
6.22
7.99
5.30
6.00
6.00
5.55

TOTAL AMOUNT

2,160.00
6,160.00
2,400.00
1,476.00
899.10
1,760.00
4,470.00
5,125.00
1,200.00
1,725.00
1,492.80
1,917.60
44,520.00
3,000.00
1,650.00
14,763.00

AWARDED DATE

07/10/2008
08/18/2008
01/27/2009
01/27/2009
01/27/2009
01/27/2009
02/04/2009
02/19/2009
03/06/2009
03/17/2009
03/31/2009
04/01/2009
04/01/2009
04/21/2009
06/03/2009
06/24/2009

DESCRIPTION—- 5 INCH YELLOW PERMANENT PREFORMED PATTERNED REFLECTIVE PAVEMENT

CONTRACT
QA3495177
WA3225176
BA6765177
WA3235176
BA9775A72
S04215180
SM3475180
BA6275180
FR4535168
WA3325180
BA5655180

MARKINGS
QUANTITY

18,379
1,700
62,063
1,065
20,520

118

1,420

820

6,570

4,300

750

UNIT PRICE

3.10
3.60
3.00
3.90
3.15
15.00
4.00
5.00
3.30
3.70
3.40

TOTAL AMOUNT

56,974.90
6,120.00
186,189.00
4,153.50
64,638.00
1,770.00
5,680.00
4,100.00
21,681.00
15,910.00
2,550.00

AWARDED DATE

07/03/2008
07/03/2008
08/18/2008
09/11/2008
12/09/2008
12/22/2008
01/27/2009
02/04/2009
02/18/2009
02/19/2009
03/17/2009
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ITEM 585604 UNITS LF
DESCRIPTION- 5 INCH YELLOW PERMANENT PREFORMED PATTERNED REFLECTIVE PAVEMENT

MARKINGS
CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE
WA3465177 40,500 2.95 119,475.00 03/18/2009
CL3365177 13,000 3.15 40,950.00 03/30/2009
CL3495180 2,640 3.43 9,055.20 03/31/2009
QA4585177 18,379 3.15 57,893.85 03/31/2009
TA3415177 22,600 3.30 74,580.00 03/31/2009
BA8705177 36,000 3.08 110,880.00 04/01/2009
FR5685177 31,200 3.45 107,640.00 04/06/2009
XX1045168 20,000 3.00 60,000.00 04/06/2009
XX1085268 20,000 3.30 66,000.00 04/06/2009
AL4225168 40,748 3.00 122,244.00 04/21/2009
XX1025968 20,000 3.35 67,000.00 04/21/2009
XX1185268 20,000 3.05 61,000.00 04/21/2009
MO5765177N 38,685 2.85 110,252.25 04/24/2009
AL3565130 1,330 4.00 5,320.00 04/28/2009
C03285168 26,200 3.40 89,080.00 05/06/2009
FR6215168 57,085 2.65 151,275.25 05/07/2009
XX1025868 20,000 271 54,200.00 05/14/2009
FR4895168R 36,500 2.50 91,250.00 05/18/2009
BA6055180 300 3.00 900.00 06/03/2009
BA8735168 67,140 2.25 151,065.00 06/09/2009
TA4345168 42,040 3.15 132,426.00 06/09/2009
WA1995171R 15,284 3.50 53,494.00 06/17/2009
MO4505168 32,845 2.75 90,323.75 06/24/2009
MO5765277 26,895 2.75 73,961.25 06/24/2009
ITEM 585606 UNITS LF
DESCRIPTION—- 10 INCH YELLOW PERMANENT PREFORMED PATTERNED REFLECTIVE PAVEMENT

MARKINGS
CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE
AL3565130 233 12.00 2,796.00 04/28/2009
ITEM 585608 UNITS EA

DESCRIPTION—- PERMANENT PREFORMED PATTERNED REFLECTIVE PAVEMENT MARKING LETTERS

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE
M0O4185187 4 165.00 660.00 08/18/2008
SM3475180 3 230.00 690.00 01/27/2009

XY1065168 2 160.00 320.00 04/21/2009
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ITEM 585608 UNITS EA
DESCRIPTION— PERMANENT PREFORMED PATTERNED REFLECTIVE PAVEMENT MARKING LETTERS

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE
XY1135168 64 200.00 12,800.00 04/21/2009
XY1215168 5 240.00 1,200.00 04/21/2009
XY1105168 28 150.00 4,200.00 04/23/2009
XY1115168 5 210.00 1,050.00 05/06/2009
WA1995171R 8 200.00 1,600.00 06/17/2009
ITEM 585610 UNITS EA

DESCRIPTION—- PERMANENT PREFORMED PATTERNED REFLECTIVE PAVEMENT MARKING SYMBOLS

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE
CL3365177 20 147.00 2,940.00 03/30/2009
BA8705177 2 606.00 1,212.00 04/01/2009
MO5765177N 50 168.00 8,400.00 04/24/2009
WA1995171R 32 357.00 11,424.00 06/17/2009
MO4505168 4 305.00 1,220.00 06/24/2009
MO5765277 80 275.00 22,000.00 06/24/2009
ITEM 585612 UNITS EA

DESCRIPTION- PERMANENT PREFORMED PATTERNED REFLECTIVE PAVEMENT MARKING ARROWS

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE
AA4105174 3 325.00 975.00 02/23/2009
BA5655180 2 360.00 720.00 03/17/2009
CL3365177 60 367.00 22,020.00 03/30/2009
XY1135168 30 350.00 10,500.00 04/21/2009
XY1215168 5 370.00 1,850.00 04/21/2009
AL8795184 6 205.00 1,230.00 04/23/2009
XY1115168 5 345.00 1,725.00 05/06/2009
AA4615130 3 309.00 927.00 05/18/2009
WA1995171R 45 398.00 17,910.00 06/17/2009
ITEM 585614 UNITS EA

DESCRIPTION— PERMANENT PREFORMED PATTERNED REFLECTIVE PAVEMENT MARKING NUMBERS

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE
SM3475180 2 230.00 460.00 01/27/2009



ITEM

DESCRIPTION- 5 INCH WHITE PREFORMED THERMOPLASTIC PAVEMENT MARKING LINES

CONTRACT
4791531410SB
4791631410SB
XX4285185
XX3495185
AA4105174
XX4275185
PG6895180
BA3285180
MO5765177N
FR6215168
CE3415168
MO5765277

ITEM

STATE HIGHWAY ADMINISTRATION OF MARYLAND
07/01/2009

Price Index

585617

QUANTITY
10,000
10,000

500
500
3,900
750
760
6,700
50
1,440
2,000
50

585619

UNITS LF

UNIT PRICE

UNITS LF

1.00
1.10
2.00
5.25
2.52
3.00
3.00
2.66
3.35
3.05
3.12
3.25

TOTAL AMOUNT
10,000.00
11,000.00

1,000.00
2,625.00
9,828.00
2,250.00
2,280.00
17,822.00
167.50
4,392.00
6,240.00
162.50
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AWARDED DATE
09/22/2008
10/27/2008
12/22/2008
01/07/2009
02/23/2009
02/25/2009
03/06/2009
04/01/2009
04/24/2009
05/07/2009
05/11/2009
06/24/2009

DESCRIPTION- 5 INCH YELLOW PREFORMED THERMOPLASTIC PAVEMENT MARKING LINES

CONTRACT
4791531410SB
4791631410SB
XX4285185
XX3495185
WA4015188
AA4105174
XX4275185
PG6895180
BA3285180

ITEM

QUANTITY

5,000

5,000

250

250

72

4,200

375

187

2,450

585621

UNIT PRICE

UNITS LF

1.00
1.10
2.00
6.00
16.50
2.52
3.00
3.00
2.66

TOTAL AMOUNT

5,000.00

5,500.00

500.00

1,500.00

1,188.00
10,584.00
1,125.00

561.00

6,517.00

AWARDED DATE
09/22/2008
10/27/2008
12/22/2008
01/07/2009
02/13/2009
02/23/2009
02/25/2009
03/06/2009
04/01/2009

DESCRIPTION—- 12 INCH WHITE PREFORMED THERMOPLASTIC PAVEMENT MARKING LINES

CONTRACT
XX4245185
XX4435185
AX4805176
HA2825176
XX3215185
479D51409SB
BA4855187

QUANTITY
8,000

8,000

3,400

220

3,000
15,000
2,850

UNIT PRICE

7.00
7.00
8.50
6.50
7.00
11.00
6.30

TOTAL AMOUNT
56,000.00
56,000.00
28,900.00

1,430.00
21,000.00
165,000.00
17,955.00

AWARDED DATE
07/31/2008
07/31/2008
08/11/2008
09/11/2008
09/11/2008
09/16/2008
09/19/2008
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ITEM 585621 UNITS LF
DESCRIPTION- 12 INCH WHITE PREFORMED THERMOPLASTIC PAVEMENT MARKING LINES

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE
4791531410SB 5,000 2.00 10,000.00 09/22/2008
PG7045126 570 11.00 6,270.00 10/14/2008
XX2245185 3,000 6.00 18,000.00 10/14/2008
4791631410SB 5,000 2.55 12,750.00 10/27/2008
XX6315185 4,000 7.50 30,000.00 10/27/2008
BA9775A72 1,359 9.45 12,842.55 12/09/2008
WI13285374 510 13.18 6,721.80 12/09/2008
MO5325133 1,800 6.50 11,700.00 12/11/2008
XX4285185 14,000 7.00 98,000.00 12/22/2008
XX3495185 14,000 6.30 88,200.00 01/07/2009
479D41410SB 15,000 6.50 97,500.00 01/12/2009
BA5645177 250 4.00 1,000.00 02/05/2009
XX4275185 20,000 9.00 180,000.00 02/25/2009
MO5315184 430 7.00 3,010.00 03/11/2009
CL3365177 610 6.30 3,843.00 03/30/2009
AL8795184 650 6.75 4,387.50 04/23/2009
MO5765177N 60 6.40 384.00 04/24/2009
HA3285168 120 6.20 744.00 05/07/2009
M0O2935168 3,500 8.20 28,700.00 05/28/2009
SM8045184 4,680 6.40 29,952.00 06/09/2009
WA1995171R 1,822 6.50 11,843.00 06/17/2009
MO5765277 700 6.25 4,375.00 06/24/2009
ITEM 585623 UNITS LF

DESCRIPTION- 16 INCH WHITE PREFORMED THERMOPLASTIC PAVEMENT MARKING LINES

CONTRACT
4791531410SB
4791631410SB
WA3465177
FR5685177
AL4225168
AL3565130
XY1115168
FR4895168R

QUANTITY
5,000
5,000
1,700
120
150
240
150
600

UNIT PRICE

2.50
2.90
11.00
12.00
11.10
10.50
8.60
4.20

TOTAL AMOUNT

12,500.00
14,500.00
18,700.00
1,440.00
1,665.00
2,520.00
1,290.00
2,520.00

AWARDED DATE

09/22/2008
10/27/2008
03/18/2009
04/06/2009
04/21/2009
04/28/2009
05/06/2009
05/18/2009
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ITEM 585625 UNITS LF
DESCRIPTION— 24 INCH WHITE PREFORMED THERMOPLASTIC PAVEMENT MARKING LINES

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE
XX4245185 2,000 11.00 22,000.00 07/31/2008
XX4435185 2,000 14.00 28,000.00 07/31/2008
AX4805176 500 14.50 7,250.00 08/11/2008
HA2825176 55 13.50 742.50 09/11/2008
XX3215185 2,000 11.00 22,000.00 09/11/2008
479D51409SB 20,000 15.00 300,000.00 09/16/2008
BA4855187 465 12.60 5,859.00 09/19/2008
4791531410SB 5,000 2.25 11,250.00 09/22/2008
PG7045126 50 16.50 825.00 10/14/2008
XX2245185 2,000 11.00 22,000.00 10/14/2008
4791631410SB 5,000 3.00 15,000.00 10/27/2008
XX6315185 3,000 14.50 43,500.00 10/27/2008
FR3825280 20 14.50 290.00 10/29/2008
BA9775A72 795 14.70 11,686.50 12/09/2008
MO5325133 370 13.00 4,810.00 12/11/2008
XX4285185 1,400 12.00 16,800.00 12/22/2008
XX3495185 1,400 12.60 17,640.00 01/07/2009
479D41410SB 20,000 13.00 260,000.00 01/12/2009
BA5645177 200 5.50 1,100.00 02/05/2009
GA3425168 60 11.90 714.00 02/18/2009
AA4105174 35 12.50 437.50 02/23/2009
XX4275185 2,000 14.00 28,000.00 02/25/2009
MO5315184 60 14.00 840.00 03/11/2009
GA3095168 105 13.00 1,365.00 03/18/2009
CL3365177 855 12.60 10,773.00 03/30/2009
FR6185177 338 12.60 4,258.80 03/31/2009
BA8705177 24 16.25 390.00 04/01/2009
FR6205177 200 12.50 2,500.00 04/01/2009
AL4225168 35 13.50 472.50 04/21/2009
AL8795184 100 13.00 1,300.00 04/23/2009
MO5765177N 25 12.00 300.00 04/24/2009
AL3565130 36 20.00 720.00 04/28/2009
C03285168 200 14.00 2,800.00 05/06/2009
XY1115168 250 13.00 3,250.00 05/06/2009
FR6215168 180 12.65 2,277.00 05/07/2009
HA3285168 120 15.00 1,800.00 05/07/2009
XY1015168 250 12.50 3,125.00 05/11/2009
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ITEM 585625 UNITS LF
DESCRIPTION— 24 INCH WHITE PREFORMED THERMOPLASTIC PAVEMENT MARKING LINES

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE
MO2885176 30 6.18 185.40 05/13/2009
GA3305168 25 14.50 362.50 05/18/2009
GA3395130 100 9.00 900.00 05/21/2009
M0O2935168 600 13.00 7,800.00 05/28/2009
BA8735168 137 11.25 1,541.25 06/09/2009
SM8045184 675 13.00 8,775.00 06/09/2009
WA1995171R 462 12.25 5,659.50 06/17/2009
MO5765277 100 12.00 1,200.00 06/24/2009
ITEM 585627

DESCRIPTION— WHITE PREFORMED THERMOPLASTIC PAVEMENT MARKING LEGENDS AND SYMBOLS

CONTRACT
XX4245185
XX4435185
CA3165130R
XX3365185
AX4805176
HO3735176
HA2825176
MO3945187
XX3215185
BA4855187
4791531410SB
XX2245185
4791631410SB
XX6315185
BAQ775A72
XX4285185
XX3495185
479D41410SB
MO5785177
XX4305168
XX4275185
GA3095168
FR4785168
MO5445176

QUANTITY
100
100
104
100
348

80
342
16
200
360
6,000
200
6,000
200
109
175
175
10,000
62
100
250
174
180
16

UNIT PRICE

11.00
50.00
21.00
30.00
18.00
19.00
18.50
16.50
11.00
17.85

5.50
12.00

6.00
21.00
13.65

1.00
18.00
13.50
21.40
50.00
15.00
16.25

8.50
15.45

TOTAL AMOUNT
1,100.00
5,000.00
2,184.00
3,000.00
6,264.00
1,520.00
6,327.00

264.00
2,200.00
6,426.00

33,000.00
2,400.00
36,000.00
4,200.00
1,487.85

175.00

3,150.00
135,000.00
1,326.80
5,000.00
3,750.00
2,827.50
1,530.00
247.20

AWARDED DATE
07/31/2008
07/31/2008
08/05/2008
08/05/2008
08/11/2008
08/11/2008
09/11/2008
09/11/2008
09/11/2008
09/19/2008
09/22/2008
10/14/2008
10/27/2008
10/27/2008
12/09/2008
12/22/2008
01/07/2009
01/12/2009
02/04/2009
02/18/2009
02/25/2009
03/18/2009
03/30/2009
03/30/2009
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ITEM

585627 UNITS SF

DESCRIPTION— WHITE PREFORMED THERMOPLASTIC PAVEMENT MARKING LEGENDS AND SYMBOLS

CONTRACT
FR6205177
XX1045168
XX1085268
AL4225168
XX1025968
XX1185268
HA3285168
CE3415168
XY1125168
MO2885176
XX1025868
M0O2935168
BA8735168
SM8045184
AL3815168

ITEM

DESCRIPTION—-

CONTRACT
XY1065168
XY1105168

ITEM

DESCRIPTION—-

CONTRACT
XY1065168
XY1105168

ITEM

DESCRIPTION—-

CONTRACT
XY1065168
XY1105168

QUANTITY UNIT PRICE
40 17.50
500 17.00
500 8.80
84 11.35
500 17.00
500 10.05
150 17.60
30 17.68
1,000 19.50
131 8.24
500 4.10
400 9.45
106 9.00
375 16.00
39 16.00
585641 UNITS LF

5 INCH WHITE EPOXY PAVEMENT MARKING

QUANTITY UNIT PRICE
35,000 41
40,000 41
585643 UNITS LF

10 INCH WHITE EPOXY PAVEMENT MARKING

QUANTITY UNIT PRICE
34,000 .70
8,000 .76
585649 UNITS LF

5INCH YELLOW EPOXY PAVEMENT MARKING

QUANTITY UNIT PRICE
750 1.50
80,000 41

TOTAL AMOUNT

700.00
8,500.00
4,400.00
953.40
8,500.00
5,025.00
2,640.00
530.40
19,500.00
1,079.44
2,050.00
3,780.00
954.00
6,000.00
624.00

TOTAL AMOUNT
14,350.00
16,400.00

TOTAL AMOUNT
23,800.00
6,080.00

TOTAL AMOUNT
1,125.00
32,800.00

AWARDED DATE
04/01/2009
04/06/2009
04/06/2009
04/21/2009
04/21/2009
04/21/2009
05/07/2009
05/11/2009
05/11/2009
05/13/2009
05/14/2009
05/28/2009
06/09/2009
06/09/2009
06/30/2009

AWARDED DATE
04/21/2009
04/23/2009

AWARDED DATE
04/21/2009
04/23/2009

AWARDED DATE
04/21/2009
04/23/2009



ITEM

STATE HIGHWAY ADMINISTRATION OF MARYLAND

Price Index

599002

07/01/2009

UNITS TON

DESCRIPTION— HOT MIX ASPHALT SUPERPAVE 9.5mm FOR BRIDGE APPROACHES,PG64-22, LEVEL-2

CONTRACT
XX9145177
XX9175177
XX9055177
XX9205177R
XX1145868
XX1205268
XX1055868
XX1075368
XX1175268

ITEM

QUANTITY
500
500
500
500
500
500
500
500
500

599020

UNIT PRICE TOTAL AMOUNT AWARDED DATE
125.00 62,500.00 07/03/2008
185.00 92,500.00 07/03/2008
150.00 75,000.00 07/14/2008
175.00 87,500.00 01/09/2009

90.00 45,000.00 04/09/2009
155.00 77,500.00 04/13/2009
100.00 50,000.00 05/06/2009
53.00 26,500.00 05/06/2009
125.00 62,500.00 05/06/2009
UNITS TON

DESCRIPTION— HOT MIX ASPHALT SUPERPAVE 9.5mm FOR BRIDGE APPROACHES,PG70-22, LEVEL-2

CONTRACT
XX1045168
XX1085268
XX1025968
XX1185268
XX1025868

ITEM

QUANTITY
200
200
200
200
200

599022

UNIT PRICE TOTAL AMOUNT AWARDED DATE
175.00 35,000.00 04/06/2009
145.00 29,000.00 04/06/2009
175.00 35,000.00 04/21/2009
201.00 40,200.00 04/21/2009
60.00 12,000.00 05/14/2009
UNITS TON

DESCRIPTION— HOT MIX ASPHALT SUPERPAVE 9.5mm FOR BRIDGE APPROACHES,PG70-22, LEVEL-3

CONTRACT
XY1165268
XY1155168
XY1155268
XY1165168

ITEM

QUANTITY
1,200
1,200
1,200
1,200

599040

UNIT PRICE TOTAL AMOUNT AWARDED DATE
190.00 228,000.00 04/21/2009
200.00 240,000.00 04/23/2009
195.00 234,000.00 05/06/2009
152.00 182,400.00 05/11/2009
UNITS TON

DESCRIPTION— HOT MIX ASPHALT SUPERPAVE 12.5mm FOR BRIDGE APPROACHES,PG64-22, LEVEL-2

CONTRACT
XY1215168
XY1125168

QUANTITY
1,500
3,000

UNIT PRICE TOTAL AMOUNT AWARDED DATE
138.00 207,000.00 04/21/2009
1.00 3,000.00 05/11/2009
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ITEM

STATE HIGHWAY ADMINISTRATION OF MARYLAND

Price Index 07/01/2009

599044

UNITS TON

Page 238

DESCRIPTION— HOT MIX ASPHALT SUPERPAVE 12.5mm FOR BRIDGE APPROACHES,PG64-22, LEVEL-4

CONTRACT
XY1065168
XY1135168
XY1105168

ITEM

QUANTITY
825
3,000
3,000

599048

UNIT PRICE
115.00
57.50
179.00

UNITS TON

TOTAL AMOUNT
94,875.00
172,500.00
537,000.00

AWARDED DATE
04/21/2009
04/21/2009
04/23/2009

DESCRIPTION— HOT MIX ASPHALT SUPERPAVE 12.5mm FOR BRIDGE APPROACHES,PG64-28, LEVEL-2

CONTRACT
XY1115168

ITEM

QUANTITY
300

599115

UNIT PRICE
191.00

UNITS TON

TOTAL AMOUNT
57,300.00

AWARDED DATE
05/06/2009

DESCRIPTION— HOT MIX ASPHALT SUPERPAVE 12.5mm, PG64-22, FOR PATCHINGUP TO 3 INCHES

CONTRACT
XX9145177
XX9175177
XX9055177
XX9205177R
XX1145868
XX1205268
XY1065168
XY1135168
XY1105168
XX1055868
XX1075368
XX1175268
XY1125168

ITEM

QUANTITY
1,500
1,000
1,000

500
1,500
1,500
9,000

15,000
39,000
1,500
1,500
1,500
3,500

599120

UNIT PRICE
125.00
145.00
130.00
260.00

90.00
120.00
70.00
49.50
82.00
100.00
47.65
100.00
77.00

UNITS TON

TOTAL AMOUNT
187,500.00
145,000.00
130,000.00
130,000.00
135,000.00
180,000.00
630,000.00
742,500.00

3,198,000.00
150,000.00
71,475.00
150,000.00
269,500.00

AWARDED DATE
07/03/2008
07/03/2008
07/14/2008
01/09/2009
04/09/2009
04/13/2009
04/21/2009
04/21/2009
04/23/2009
05/06/2009
05/06/2009
05/06/2009
05/11/2009

DESCRIPTION— HOT MIX ASPHALT SUPERPAVE 12.5mm, PG70-22, FOR PATCHINGUP TO 3 INCHES

CONTRACT
XY1165268
XY1155168
XY1155268
XY1165168

QUANTITY
1,000
1,000
1,000
1,000

UNIT PRICE
98.00

96.00

99.00

105.00

TOTAL AMOUNT
98,000.00
96,000.00
99,000.00

105,000.00

AWARDED DATE
04/21/2009
04/23/2009
05/06/2009
05/11/2009
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ITEM 599125 UNITS TON
DESCRIPTION— HOT MIX ASPHALT SUPERPAVE 19.0mm, PG64-22, FOR PATCHINGOVER 3 INCHES

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE
XX9145177 500 100.00 50,000.00 07/03/2008
XX9175177 500 100.00 50,000.00 07/03/2008
XX9055177 500 100.00 50,000.00 07/14/2008
XX9205177R 500 160.00 80,000.00 01/09/2009
XX1145868 1,500 90.00 135,000.00 04/09/2009
XX1205268 1,500 120.00 180,000.00 04/13/2009
XY1065168 700 70.00 49,000.00 04/21/2009
XY1135168 2,290 45.50 104,195.00 04/21/2009
XY1165268 125 160.00 20,000.00 04/21/2009
XY1105168 4,000 89.00 356,000.00 04/23/2009
XY1155168 125 175.00 21,875.00 04/23/2009
XX1055868 1,500 95.00 142,500.00 05/06/2009
XX1075368 1,500 47.50 71,250.00 05/06/2009
XX1175268 1,500 95.00 142,500.00 05/06/2009
XY1155268 125 167.00 20,875.00 05/06/2009
XY1165168 125 105.00 13,125.00 05/11/2009
XY1125168 4,500 79.00 355,500.00 05/11/2009
XY1125168 4,500 78.00 351,000.00 05/11/2009
ITEM 599150 UNITS TON

DESCRIPTION— VARIABLE DEPTH PATCHING USING GRADED AGGREGATE BASECOURSE

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE
XX9145177 50 50.00 2,500.00 07/03/2008
XX9175177 50 50.00 2,500.00 07/03/2008
XX9055177 50 50.00 2,500.00 07/14/2008
XX4125477 200 45.00 9,000.00 08/11/2008
XX4125377 100 35.00 3,500.00 08/20/2008
XX9205177R 50 30.00 1,500.00 01/09/2009
XX1145868 50 .01 0.50 04/09/2009
XX1205268 50 .01 0.50 04/13/2009
XY1165268 800 27.50 22,000.00 04/21/2009
XY1215168 100 30.00 3,000.00 04/21/2009
XY1155168 800 30.25 24,200.00 04/23/2009
XX1055868 50 .01 0.50 05/06/2009
XX1075368 50 5.00 250.00 05/06/2009

XX1175268 50 .01 0.50 05/06/2009



STATE HIGHWAY ADMINISTRATION OF MARYLAND

Price Index 07/01/2009 Page 240

ITEM 599150 UNITS TON
DESCRIPTION— VARIABLE DEPTH PATCHING USING GRADED AGGREGATE BASECOURSE

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE
XY1115168 100 30.00 3,000.00 05/06/2009
XY1155268 800 30.00 24,000.00 05/06/2009
XY1015168 50 64.00 3,200.00 05/11/2009
XY1125168 3,500 1.00 3,500.00 05/11/2009
XY1165168 800 25.00 20,000.00 05/11/2009
ITEM 599200 UNITS SY

DESCRIPTION— MILLING EXISTING PAVEMENT

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE
XX9145177 15,000 2.00 30,000.00 07/03/2008
XX9175177 15,000 2.00 30,000.00 07/03/2008
XX9055177 15,000 2.00 30,000.00 07/14/2008
XX9205177R 5,000 2.00 10,000.00 01/09/2009
XX1095268 340,000 .58 197,200.00 02/12/2009
XX1195368 404,000 51 206,040.00 02/18/2009
XX1225368 200,000 a7 154,000.00 02/18/2009
XX1235368 25,000 .80 20,000.00 02/18/2009
XX1145868 15,000 1.50 22,500.00 04/09/2009
XX1205268 10,000 2.00 20,000.00 04/13/2009
XY1215168 240,000 1.95 468,000.00 04/21/2009
XX1055868 15,000 1.10 16,500.00 05/06/2009
XX1075368 15,000 .60 9,000.00 05/06/2009
XX1175268 15,000 1.85 27,750.00 05/06/2009
XY1115168 365,000 2.20 803,000.00 05/06/2009
XY1015168 365,000 .65 237,250.00 05/11/2009
XY1125168 250,000 1.60 400,000.00 05/11/2009
ITEM 599225 UNITS EA

DESCRIPTION— COMPLETE CYCLE OF SWEEPING DESIGNATED ROADWAY

CONTRACT
410D31410
410D31410
410D31410
410D31410

QUANTITY
16
16
16
16

UNIT PRICE

33,500.00
27,000.00
28,500.00
25,000.00

TOTAL AMOUNT
536,000.00
432,000.00
456,000.00
400,000.00

AWARDED DATE
01/22/2009
01/22/2009
01/22/2009
01/22/2009



ITEM

DESCRIPTION—

CONTRACT
XX1245477
407D31411

ITEM

DESCRIPTION—

CONTRACT
492D21411

ITEM

DESCRIPTION—-

CONTRACT
492D21411

ITEM

DESCRIPTION—

CONTRACT
492D21411

ITEM

DESCRIPTION—-

CONTRACT
HA2825176
GA3305168
WA1995171R
AL3815168
GA3095168
GA3095168

ITEM

STATE HIGHWAY ADMINISTRATION OF MARYLAND
07/01/2009

Price Index
599250 UNITS LB
JOINT AND CRACK SEALING MATERIAL
QUANTITY UNIT PRICE
5,000 3.50
100,000 1.75

599300 UNITS LF
5 INCH WHITE THERMOPLASTIC (THIN LINE)

QUANTITY UNIT PRICE

1,800,000 .18

599305 UNITS LF
5 INCH YELLOW THERMOPLASTIC (THIN LINE)

QUANTITY UNIT PRICE

1,800,000 .18

599310 UNITS LF
10 INCH WHITE THERMOPLASTIC (THIN LINE)

QUANTITY UNIT PRICE
600,000 .25
615581 UNITS LF
HOT MIX ASPHALT CURB
QUANTITY UNIT PRICE
17 40.00
100 19.50
150 61.20
318 10.30
1,120 8.90
205 11.75
616250 UNITS TON

TOTAL AMOUNT
17,500.00
175,000.00

TOTAL AMOUNT
327,600.00

TOTAL AMOUNT
327,600.00

TOTAL AMOUNT
147,000.00

TOTAL AMOUNT
680.00
1,950.00
9,180.00
3,275.40
9,968.00
2,408.75

DESCRIPTION— CRUSHER RUN AGGREGATE CR-6 FOR SHOULDER EDGE DROPOFF

CONTRACT
BA6765177
S04215180
BA6275180

QUANTITY UNIT PRICE
382 50.00

50 40.00

160 19.00

TOTAL AMOUNT
19,100.00
2,000.00
3,040.00
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AWARDED DATE
07/31/2008
06/09/2009

AWARDED DATE
11/25/2008

AWARDED DATE
11/25/2008

AWARDED DATE
11/25/2008

AWARDED DATE
09/11/2008
05/18/2009
06/17/2009
06/30/2009
03/18/2009
03/18/2009

AWARDED DATE
08/18/2008
12/22/2008
02/04/2009
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ITEM 616250 UNITS TON
DESCRIPTION— CRUSHER RUN AGGREGATE CR-6 FOR SHOULDER EDGE DROPOFF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE
GA3425168 700 19.35 13,545.00 02/18/2009
GA3095168 950 22.45 21,327.50 03/18/2009
WA3465177 950 23.00 21,850.00 03/18/2009
FR5685177 1,725 31.00 53,475.00 04/06/2009
AL4225168 2,300 23.00 52,900.00 04/21/2009
XY1065168 1,500 15.40 23,100.00 04/21/2009
XY1135168 1,832 14.20 26,014.40 04/21/2009
XY1165268 500 28.25 14,125.00 04/21/2009
XY1215168 100 30.00 3,000.00 04/21/2009
XY1105168 400 131.00 52,400.00 04/23/2009
XY1155168 500 35.00 17,500.00 04/23/2009
XY1115168 1,500 26.90 40,350.00 05/06/2009
XY1155268 500 28.00 14,000.00 05/06/2009
XY1015168 1,500 24.50 36,750.00 05/11/2009
XY1125168 4,000 30.00 120,000.00 05/11/2009
XY1165168 500 40.00 20,000.00 05/11/2009
FR4895168R 2,500 27.00 67,500.00 05/18/2009
GA3305168 500 23.60 11,800.00 05/18/2009
MO5765277 250 32.50 8,125.00 06/24/2009
AL3815168 850 24.20 20,570.00 06/30/2009
ITEM 616402 UNITS CY

DESCRIPTION— COMMON BORROW FOR SHOULDER EDGE DROPOFF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE
BA8705177 1,147 22.00 25,234.00 04/01/2009
ITEM 616500 UNITS TON

DESCRIPTION— TOPSOIL FOR SHOULDER EDGE DROPOFF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE
XX9145177 1,500 .01 15.00 07/03/2008
XX9175177 1,750 .01 17.50 07/03/2008
XX9055177 1,000 .01 10.00 07/14/2008
XX9205177R 1,000 .01 10.00 01/09/2009
XX1145868 1,000 .01 10.00 04/09/2009
XX1205268 1,000 .01 10.00 04/13/2009

XY1165268 400 40.25 16,100.00 04/21/2009
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ITEM 616500 UNITS TON
DESCRIPTION— TOPSOIL FOR SHOULDER EDGE DROPOFF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE
XY1155168 400 35.00 14,000.00 04/23/2009
XX1055868 1,000 .01 10.00 05/06/2009
XX1075368 1,000 18.50 18,500.00 05/06/2009
XX1175268 1,000 .01 10.00 05/06/2009
XY1155268 400 38.00 15,200.00 05/06/2009
XY1165168 400 32.50 13,000.00 05/11/2009
ITEM 616501 UNITS SY

DESCRIPTION— TOPSOIL FOR SHOULDER EDGE DROPOFF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE
415D71410 1,000 2.00 2,000.00 10/27/2008
BA8705177 5,130 3.50 17,955.00 04/01/2009
XX1045168 1,500 7.50 11,250.00 04/06/2009
XX1085268 1,500 8.30 12,450.00 04/06/2009
XX1025968 1,500 7.50 11,250.00 04/21/2009
XX1185268 1,500 6.55 9,825.00 04/21/2009
XY1215168 300 8.25 2,475.00 04/21/2009
XY1115168 100 8.60 860.00 05/06/2009
HA3285168 287 5.00 1,435.00 05/07/2009
XY1015168 100 7.90 790.00 05/11/2009
XY1125168 5,000 7.00 35,000.00 05/11/2009
XX1025868 1,500 2.50 3,750.00 05/14/2009
ITEM 616600 UNITS TON

DESCRIPTION— HOT MIX ASPHALT MILLINGS OR GRINDINGS FOR SHOULDER EDGE DROP OFF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE
QA3495177 1,452 .01 14.52 07/03/2008
XX9145177 1,500 25.00 37,500.00 07/03/2008
XX9175177 1,750 25.00 43,750.00 07/03/2008
XX9055177 1,000 25.00 25,000.00 07/14/2008
XX9205177R 1,000 25.00 25,000.00 01/09/2009
QA4585177 1,452 15.00 21,780.00 03/31/2009
TA3415177 500 30.00 15,000.00 03/31/2009
XX1045168 1,000 10.00 10,000.00 04/06/2009
XX1085268 1,000 25.00 25,000.00 04/06/2009

XX1145868 1,000 40.00 40,000.00 04/09/2009
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ITEM 616600 UNITS TON

DESCRIPTION— HOT MIX ASPHALT MILLINGS OR GRINDINGS FOR SHOULDER EDGE DROP OFF

CONTRACT
XX1205268
XX1025968
XX1185268
XY1165268
C03285168
XX1055868
XX1075368
XX1175268
XY1165168
XX1025868
BA8735168

ITEM

QUANTITY
1,000
500
1,000
600
500
1,000
1,000
1,000
600
500
7,000

616601

UNIT PRICE
50.00
10.00
28.00
27.00
15.00
50.00
14.00
50.00
40.00
20.00
10.00

UNITS SY

TOTAL AMOUNT

50,000.00

5,000.00
28,000.00
16,200.00

7,500.00
50,000.00
14,000.00
50,000.00
24,000.00
10,000.00
70,000.00

AWARDED DATE
04/13/2009
04/21/2009
04/21/2009
04/21/2009
05/06/2009
05/06/2009
05/06/2009
05/06/2009
05/11/2009
05/14/2009
06/09/2009

DESCRIPTION— HOT MIX ASPHALT MILLINGS OR GRINDINGS FOR SHOULDER EDGE DROP OFF

CONTRACT
WI3815177
WI3885177
WI3895177
XY1155168
XY1155268

ITEM

DESCRIPTION— SHOULDER RUMBLE STRIPS

CONTRACT
WA3225176
BA6765177
WA3235176
FR3825280
FR4535168
WA3465177
FR6185177
FR6205177
FR5685177
XX1045168
XX1085268
AL4225168

QUANTITY
9,500

7,700

9,500

600

600

616700

QUANTITY

1,600
225,684
3,050
7,000
13,136
46,000
28,140
59,760
51,800
3,000
1,000
67,124

UNIT PRICE
1.75

1.50

2.48

35.00

31.00

UNITS LF

UNIT PRICE
1.80
18
1.80
70
20
17
51
11
11
2.00
4.45
14

TOTAL AMOUNT
16,625.00
11,550.00
23,560.00
21,000.00
18,600.00

TOTAL AMOUNT
2,880.00
40,623.12
5,490.00
4,900.00
2,627.20
7,820.00
14,351.40
6,573.60
5,698.00
6,000.00
4,450.00
9,397.36

AWARDED DATE
09/19/2008
03/06/2009
03/06/2009
04/23/2009
05/06/2009

AWARDED DATE
07/03/2008
08/18/2008
09/11/2008
10/29/2008
02/18/2009
03/18/2009
03/31/2009
04/01/2009
04/06/2009
04/06/2009
04/06/2009
04/21/2009
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ITEM 616700 UNITS LF

DESCRIPTION—- SHOULDER RUMBLE STRIPS

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE
XX1025968 1,000 3.50 3,500.00 04/21/2009
XX1185268 1,000 3.50 3,500.00 04/21/2009
MO5765177N 35,793 .35 12,527.55 04/24/2009
FR6215168 114,165 .10 11,416.50 05/07/2009
XX1025868 3,000 1.00 3,000.00 05/14/2009
FR4895168R 72,900 .10 7,290.00 05/18/2009
BA8735168 91,980 .07 6,438.60 06/09/2009
MO5765277 20,207 .20 4,041.40 06/24/2009
ITEM 620075 UNITS CY

DESCRIPTION— CONCRETE FOR TRAFFIC BARRIERS AT STRUCTURES

CONTRACT
BA6765177

ITEM

QUANTITY
24

620078 UNITS EA

UNIT PRICE
2,500.00

TOTAL AMOUNT
60,000.00

DESCRIPTION— CONCRETE MEDIAN TRAFFIC BARRIER TRANSITION AT NEW SIGN

CONTRACT
XX3365185
BAQ775A72
XX4305168

ITEM

QUANTITY
2
1
4

620079 UNITS EA

UNIT PRICE
13,600.00
25,000.00
16,400.00

TOTAL AMOUNT
27,200.00
25,000.00
65,600.00

DESCRIPTION— CONCRETE TRAFFIC BARRIER REFLECTIVE DELINEATORS

CONTRACT
FR3825280
BA8705177
MO5765177N
MO5765277

ITEM

QUANTITY
15
625
386
234

620140

UNITS LF

UNIT PRICE

25.00
10.40
15.70

7.75

TOTAL AMOUNT
375.00
6,500.00
6,060.20
1,813.50

DESCRIPTION—- 42 INCH F SHAPE CONCRETE MEDIAN TRAFFIC BARRIER

CONTRACT
XX3365185
XX4305168

QUANTITY
200
200

UNIT PRICE
180.00
225.00

TOTAL AMOUNT
36,000.00
45,000.00

AWARDED DATE
08/18/2008

AWARDED DATE
08/05/2008
12/09/2008
02/18/2009

AWARDED DATE
10/29/2008
04/01/2009
04/24/2009
06/24/2009

AWARDED DATE
08/05/2008
02/18/2009
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ITEM 620140 UNITS LF
DESCRIPTION- 42 INCH F SHAPE CONCRETE MEDIAN TRAFFIC BARRIER

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE
MO5765177N 8,922 99.00 883,278.00 04/24/2009
MO5765277 8,908 131.00 1,166,948.00 06/24/2009
ITEM 620142 UNITS LF

DESCRIPTION— 42 INCH F SHAPE CONCRETE MEDIAN TRAFFIC BARRIER BIFURCATEDFROM 0 INCHTO 1
FOOT 6 INCHES

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE
BAQ775A72 314 149.00 46,786.00 12/09/2008
ITEM 620144 UNITS LF

DESCRIPTION—- 42 INCH F SHAPE CONCRETE MEDIAN TRAFFIC BARRIER BIFURCATEDFROM 1 FOOT 6
INCHES TO 4 FEET 0 INCHES

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE
FR3825280 1,550 187.00 289,850.00 10/29/2008
ITEM 620147 UNITS LF

DESCRIPTION- 42 INCH F SHAPE CONCRETE MEDIAN TRAFFIC BARRIER ENDTRANSITION

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE
MO5765177N 255 99.00 25,245.00 04/24/2009
MO5765277 268 170.00 45,560.00 06/24/2009
ITEM 620152 UNITS LF

DESCRIPTION— 34 INCH F SHAPE CONCRETE TRAFFIC BARRIER SINGLE FACETYPE 3

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE
FR3825280 232 157.00 36,424.00 10/29/2008
ITEM 620158 UNITS LF

DESCRIPTION- 42 INCH F SHAPE CONCRETE TRAFFIC BARRIER SINGLE FACETYPE 1

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE
BA9775A72 245 114.00 27,930.00 12/09/2008
ITEM 620160 UNITS LF

DESCRIPTION— 42 INCH F SHAPE CONCRETE TRAFFIC BARRIER SINGLE FACETYPE 2

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE
XX3365185 80 170.00 13,600.00 08/05/2008
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ITEM 620160 UNITS LF

DESCRIPTION— 42 INCH F SHAPE CONCRETE TRAFFIC BARRIER SINGLE FACETYPE 2

CONTRACT QUANTITY UNIT PRICE
XX4305168 80 110.00
ITEM 620163 UNITS LF

TOTAL AMOUNT
8,800.00

DESCRIPTION- 42 INCH F SHAPE CONCRETE TRAFFIC BARRIER SINGLE FACETYPE 3

CONTRACT QUANTITY UNIT PRICE
BA9775A72 275 146.00
ITEM 620167 UNITS EA

TOTAL AMOUNT
40,150.00
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AWARDED DATE
02/18/2009

AWARDED DATE
12/09/2008

DESCRIPTION— 42 INCH F SHAPE CONCRETE TRAFFIC BARRIER SINGLE FACE ENDTRANSITION

CONTRACT QUANTITY UNIT PRICE
BAQ775A72 1 14,600.00
ITEM 634100 UNITS LF

DESCRIPTION— STANDARD TYPE A CURB 8 INCH X 16 INCH

CONTRACT QUANTITY UNIT PRICE
QA2335G76 185 48.50
M0O3945187 235 28.00
BA4855187 125 13.42
MO5325133 630 20.00
CL3365177 42 17.85
HA3285168 6 53.00
GA3305168 40 86.00
M0O2935168 140 22.70
ITEM 634110 UNITS LF

DESCRIPTION— STANDARD TYPE A CURB 8 INCH X 18 INCH

CONTRACT QUANTITY UNIT PRICE
BA9775A72 23 21.50
HO4285123 220 20.00
ITEM 634125 UNITS LF

DESCRIPTION— STANDARD TYPE B CURB 8 INCH X 16 INCH

CONTRACT QUANTITY UNIT PRICE

HA3285168 98 50.00

TOTAL AMOUNT
14,600.00

TOTAL AMOUNT

8,972.50

6,580.00

1,677.50
12,600.00

749.70

318.00

3,440.00

3,178.00

TOTAL AMOUNT
494.50
4,400.00

TOTAL AMOUNT
4,900.00

AWARDED DATE
12/09/2008

AWARDED DATE
07/31/2008
09/11/2008
09/19/2008
12/11/2008
03/30/2009
05/07/2009
05/18/2009
05/28/2009

AWARDED DATE
12/09/2008
12/19/2008

AWARDED DATE
05/07/2009



ITEM

CONTRACT
FR3825280

ITEM

CONTRACT
CE3185177
AL8795184

ITEM

STATE HIGHWAY ADMINISTRATION OF MARYLAND

Price Index

634135

QUANTITY
250

634155

UNITS LF
DESCRIPTION— STANDARD TYPE C CURB 8 INCH X 12 INCH

07/01/2009

UNIT PRICE

23.50

UNITS LF
DESCRIPTION— STANDARD TYPE D CURB 8 INCH X 16 INCH

QUANTITY UNIT PRICE
342 22.25
703 44.75
634200 UNITS LF

DESCRIPTION—- REPLACE STANDARD TYPE A CURB

CONTRACT
4151631410
4151531410

ITEM

QUANTITY UNIT PRICE
400 25.00
400 20.00
634203 UNITS LF

DESCRIPTION—- REPLACE TYPE A MODIFIED CURB

CONTRACT
4151631410
4151531410

ITEM

QUANTITY UNIT PRICE
400 25.00
400 20.00
634205 UNITS LF

DESCRIPTION—- REPLACE STANDARD TYPE B CURB

CONTRACT
4151631410
4151531410

ITEM

QUANTITY UNIT PRICE
200 25.00
200 20.00
634210 UNITS LF

DESCRIPTION— REPLACE STANDARD TYPE C CURB

CONTRACT
4151631410
4151531410

QUANTITY
100
100

UNIT PRICE

25.00

21.00

TOTAL AMOUNT
5,875.00

TOTAL AMOUNT
7,608.95
31,459.25

TOTAL AMOUNT
10,000.00
8,000.00

TOTAL AMOUNT
10,000.00
8,000.00

TOTAL AMOUNT
5,000.00
4,000.00

TOTAL AMOUNT
2,500.00
2,100.00
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AWARDED DATE
10/29/2008

AWARDED DATE
02/04/2009
04/23/2009

AWARDED DATE
10/09/2008
10/27/2008

AWARDED DATE
10/09/2008
10/27/2008

AWARDED DATE
10/09/2008
10/27/2008

AWARDED DATE
10/09/2008
10/27/2008



STATE HIGHWAY ADMINISTRATION OF MARYLAND
Price Index 07/01/2009 Page 249

ITEM 634300 UNITS LF
DESCRIPTION— STANDARD TYPE A COMBINATION CURB AND GUTTER 12 INCHGUTTER PAN 8 INCH DEPTH

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE
MO5555180 229 20.00 4,580.00 07/10/2008
QA2335G76 225 45.25 10,181.25 07/31/2008
XX3945133 2,000 25.00 50,000.00 07/31/2008
XX4245185 4,000 38.85 155,400.00 07/31/2008
XX4435185 4,000 35.00 140,000.00 07/31/2008
CA3165130R 30 105.00 3,150.00 08/05/2008
MO04185187 100 10.00 1,000.00 08/18/2008
XX6305179 4,950 26.00 128,700.00 08/18/2008
XX3215185 3,000 38.85 116,550.00 09/11/2008
BA4855187 4,100 13.59 55,719.00 09/19/2008
4151631410 1,000 28.00 28,000.00 10/09/2008
PG7045126 185 32.00 5,920.00 10/14/2008
XX2245185 3,000 32.00 96,000.00 10/14/2008
4151531410 1,000 23.00 23,000.00 10/27/2008
XX6315185 3,000 31.00 93,000.00 10/27/2008
MO5325133 2,100 20.00 42,000.00 12/11/2008
HO4285123 525 20.00 10,500.00 12/19/2008
XX4285185 4,000 38.85 155,400.00 12/22/2008
XX3495185 4,000 25.00 100,000.00 01/07/2009
GA3425168 243 51.30 12,465.90 02/18/2009
XX4275185 6,000 36.00 216,000.00 02/25/2009
MO5315184 680 17.00 11,560.00 03/11/2009
CL3365177 481 17.85 8,585.85 03/30/2009
FR5685177 48 67.00 3,216.00 04/06/2009
AX7065168 1,500 25.00 37,500.00 04/21/2009
AX7055168 3,000 20.00 60,000.00 04/22/2009
MO5765177N 202 24.10 4,868.20 04/24/2009
AL3565130 43 51.00 2,193.00 04/28/2009
AX7105168 3,000 30.00 90,000.00 05/06/2009
AX7035168 4,000 27.15 108,600.00 05/11/2009
AA4615130 98 20.60 2,018.80 05/18/2009
M0O2935168 3,603 24.85 89,534.55 05/28/2009
AX7045168 2,500 25.00 62,500.00 06/09/2009
SM8045184 630 19.80 12,474.00 06/09/2009
WA1995171R 6,400 18.50 118,400.00 06/17/2009

MO5765277 388 35.00 13,580.00 06/24/2009
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ITEM 634305 UNITS LF
DESCRIPTION— STANDARD TYPE A COMBINATION CURB AND GUTTER 12 INCHGUTTER PAN 9 INCH DEPTH

CONTRACT
415D71410
MO5785177
BA5645177
MO2775168
PG6895180
FR4785168
BA8705177
PG5905168
M0O2895130

ITEM

TOTAL AMOUNT
62,500.00
6,885.00
4,576.00
39,349.20
5,775.00
27,126.00
27,762.80
44,000.00
3,039.00

AWARDED DATE
10/27/2008
02/04/2009
02/05/2009
02/26/2009
03/06/2009
03/30/2009
04/01/2009
06/09/2009
06/12/2009

DESCRIPTION— STANDARD TYPE A COMBINATION CURB AND GUTTER 12 INCHGUTTER PAN 10 INCH

CONTRACT
HA2825176
MO03945187
AL3095180
M0O4225180
AA4105174
BA5655180
MO5445176
WI16495180
AL8795184
HA3285168
MO2885176
WA1995171R
AL3815168

ITEM

QUANTITY UNIT PRICE
2,500 25.00
270 25.50
176 26.00
1,084 36.30
165 35.00
1,507 18.00
562 49.40
1,100 40.00
100 30.39
634310 UNITS LF
DEPTH
QUANTITY UNIT PRICE
4,510 21.00
1,060 20.00
1,225 30.20
60 24.93
347 18.00
100 47.00
330 15.97
1,655 27.00
159 58.00
670 44.20
410 18.54
3,400 18.50
33 74.50
634315 UNITS LF

TOTAL AMOUNT
94,710.00
21,200.00
36,995.00

1,495.80
6,246.00
4,700.00
5,270.10
44,685.00
9,222.00
29,614.00
7,601.40
62,900.00
2,458.50

AWARDED DATE
09/11/2008
09/11/2008
01/27/2009
01/27/2009
02/23/2009
03/17/2009
03/30/2009
04/21/2009
04/23/2009
05/07/2009
05/13/2009
06/17/2009
06/30/2009

DESCRIPTION— STANDARD TYPE B COMBINATION CURB AND GUTTER 12 INCHGUTTER PAN 8 INCH DEPTH

CONTRACT
4151631410
4151531410
CL3365177
AL3565130

QUANTITY
300
300
90
51

UNIT PRICE

28.00
24.00
17.85
51.00

TOTAL AMOUNT
8,400.00
7,200.00
1,606.50
2,601.00

AWARDED DATE
10/09/2008
10/27/2008
03/30/2009
04/28/2009
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634330

UNITS LF
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DESCRIPTION— STANDARD TYPE C COMBINATION CURB AND GUTTER 12 INCHGUTTER PAN 8 INCH

CONTRACT
GA3655180
4151631410
4151531410
MO5325133
WA1995171R

ITEM

DEPTH
QUANTITY

180
300
300
2,525
550

634335

UNITS LF

UNIT PRICE

110.00
28.00
22.00
20.00
19.00

TOTAL AMOUNT
19,800.00
8,400.00
6,600.00
50,500.00
10,450.00

AWARDED DATE
08/05/2008
10/09/2008
10/27/2008
12/11/2008
06/17/2009

DESCRIPTION— STANDARD TYPE C COMBINATION CURB AND GUTTER 12 INCHGUTTER PAN 9 INCH

CONTRACT
415D71410

ITEM

DEPTH
QUANTITY

1,000

634340

UNITS LF

UNIT PRICE

25.00

TOTAL AMOUNT
25,000.00

AWARDED DATE
10/27/2008

DESCRIPTION— STANDARD TYPE C COMBINATION CURB AND GUTTER 12 INCHGUTTER PAN 10 INCH

CONTRACT
HO3735176
WI16495180
AL8795184
WA1995171R

ITEM

DEPTH
QUANTITY

660

37
115
220

634341

UNITS LF

UNIT PRICE

18.00
27.00
53.00
19.00

TOTAL AMOUNT
11,880.00
999.00
6,095.00
4,180.00

AWARDED DATE
08/11/2008
04/21/2009
04/23/2009
06/17/2009

DESCRIPTION— STANDARD TYPE D COMBINATION CURB AND GUTTER 12 INCHGUTTER PAN 8 INCH

CONTRACT
4151631410
4151531410
FR5675181
WI13285374
CE3185177
SM8045184
WA1995171R

ITEM

DEPTH
QUANTITY

100

100

766

6,800

6,856

11,540

850

634342

UNIT PRICE

28.00
32.00
16.00
28.78
24.05
19.80
19.00

UNITS LF

TOTAL AMOUNT

2,800.00

3,200.00
12,256.00
195,704.00
164,886.80
228,492.00
16,150.00

AWARDED DATE
10/09/2008
10/27/2008
12/08/2008
12/09/2008
02/04/2009
06/09/2009
06/17/2009

DESCRIPTION— STANDARD TYPE D COMBINATION CURB AND GUTTER 12 INCHGUTTER PAN 9 INCH

CONTRACT
415D71410

DEPTH
QUANTITY

1,000

UNIT PRICE

25.00

TOTAL AMOUNT
25,000.00

AWARDED DATE
10/27/2008
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AWARDED DATE
04/06/2009

AWARDED DATE
08/18/2008
04/23/2009

Price Index 07/01/2009

ITEM 634342 UNITS LF

DESCRIPTION- STANDARD TYPE D COMBINATION CURB AND GUTTER 12 INCHGUTTER PAN 9 INCH
DEPTH

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

AL3915174 250 45.00 11,250.00

ITEM 634343 UNITS LF

DESCRIPTION— STANDARD TYPE D COMBINATION CURB AND GUTTER 12 INCH GUTTER PAN 10 INCH
DEPTH

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

XX6305179 660 27.00 17,820.00

AL8795184 5,661 45.00 254,745.00

ITEM 634345 UNITS EA

DESCRIPTION— STANDARD CONCRETE CURB OPENING

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT
XX6305179 10 750.00 7,500.00
4151631410 10 200.00 2,000.00
4151531410 10 80.00 800.00
415D71410 25 500.00 12,500.00
HO4285123 1 250.00 250.00
MO4505168 4 455.00 1,820.00
ITEM 634350 UNITS EA

AWARDED DATE
08/18/2008
10/09/2008
10/27/2008
10/27/2008
12/19/2008
06/24/2009

DESCRIPTION— STANDARD CURB OPENING FOR COMBINATION CONCRETE CURBAND GUTTER

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT
4151631410 10 300.00 3,000.00
4151531410 10 90.00 900.00
ITEM 634400 UNITS LF

DESCRIPTION— REPLACE STANDARD TYPE A COMBINATION CURB AND GUTTER

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT
4151631410 2,000 28.00 56,000.00
4151531410 2,000 23.00 46,000.00
MO5785177 1,900 26.80 50,920.00
AX5155168 1,550 25.00 38,750.00

AWARDED DATE
10/09/2008
10/27/2008

AWARDED DATE
10/09/2008
10/27/2008
02/04/2009
05/18/2009



ITEM

DESCRIPTION—

CONTRACT
4151631410
4151531410

ITEM

DESCRIPTION—

CONTRACT
4151631410
4151531410

ITEM

DESCRIPTION—

CONTRACT
WA4015188

ITEM

DESCRIPTION—-

CONTRACT
4151631410
4151531410

ITEM

DESCRIPTION—-

CONTRACT
WA1995171R

ITEM

DESCRIPTION—

CONTRACT
MO03945187
XX3215185
XX2245185
XX6315185
MO5315184
M0O2935168

STATE HIGHWAY ADMINISTRATION OF MARYLAND

Price Index 07/01/2009

634405 UNITS LF
REPLACE STANDARD TYPE B COMBINATION CURB AND GUTTER

QUANTITY UNIT PRICE TOTAL AMOUNT
500 28.00 14,000.00
500 25.00 12,500.00
634410 UNITS LF

REPLACE STANDARD TYPE C COMBINATION CURB AND GUTTER

QUANTITY UNIT PRICE TOTAL AMOUNT
100 28.00 2,800.00
100 32.00 3,200.00
634415 UNITS EA
WHEEL STOPS
QUANTITY UNIT PRICE TOTAL AMOUNT
4 70.00 280.00
634420 UNITS LF

REPLACE STANDARD TYPE D COMBINATION CURB AND GUTTER

QUANTITY UNIT PRICE TOTAL AMOUNT
100 28.00 2,800.00
100 30.00 3,000.00
648100 UNITS LF

MONOLITHIC CONCRETE MEDIAN 2 FEET 0 INCH WIDE TYPE A-1

QUANTITY UNIT PRICE TOTAL AMOUNT

1,250 48.00 60,000.00

648140 UNITS LF
MONOLITHIC CONCRETE MEDIAN 4 FEET 0 INCH WIDE TYPE A-1

QUANTITY UNIT PRICE TOTAL AMOUNT
145 75.00 10,875.00

20 52.50 1,050.00

20 40.00 800.00

20 105.00 2,100.00

11 100.00 1,100.00

1,565 60.30 94,369.50
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AWARDED DATE
10/09/2008
10/27/2008

AWARDED DATE
10/09/2008
10/27/2008

AWARDED DATE
02/13/2009

AWARDED DATE
10/09/2008
10/27/2008

AWARDED DATE
06/17/2009

AWARDED DATE
09/11/2008
09/11/2008
10/14/2008
10/27/2008
03/11/2009
05/28/2009



ITEM
DESCRIPTION—

CONTRACT
MO5325133

ITEM
DESCRIPTION—-

CONTRACT
MO5785177

ITEM
DESCRIPTION—

CONTRACT
MO2885176

ITEM
DESCRIPTION—-

CONTRACT
BA3285180

ITEM
DESCRIPTION—

CONTRACT
4151631410
4151531410

ITEM
DESCRIPTION—

CONTRACT
MO2775168

ITEM
DESCRIPTION—-

CONTRACT
4151631410
4151531410

STATE HIGHWAY ADMINISTRATION OF MARYLAND
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648150 UNITS LF
MONOLITHIC CONCRETE MEDIAN 4 FEET 0 INCH WIDE TYPE A-3

QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

5 100.00 500.00 12/11/2008

648250 UNITS LF
MONOLITHIC CONCRETE MEDIAN 4 FEET 0 INCH WIDE TYPE B-3

QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

1,200 49.65 59,580.00 02/04/2009

648310 UNITS LF
MONOLITHIC CONCRETE MEDIAN 2 FEET 0 INCH WIDE TYPE C-3

QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

125 14.42 1,802.50 05/13/2009

648340 UNITS LF
MONOLITHIC CONCRETE MEDIAN 4 FEET 0 INCH WIDE TYPE C-1

QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

113 89.70 10,136.10 04/01/2009

648500 UNITS LF

MONOLITHIC CONCRETE MEDIAN VARIABLE WIDTH TYPE A-1, 2 FEET O INCH TO 6 FEET O
INCH

QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE
500 84.00 42,000.00 10/09/2008
500 85.00 42,500.00 10/27/2008
648510 UNITS LF

MONOLITHIC CONCRETE MEDIAN VARIABLE WIDTH TYPE A-3, 2 FEET O INCH TO 6 FEET O
INCH

QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

1,194 88.75 105,967.50 02/26/2009

648515 UNITS LF

MONOLITHIC CONCRETE MEDIAN VARIABLE WIDTH TYPE A-4, 2 FEET O INCH TO 6 FEET 0
INCH

QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE
500 84.00 42,000.00 10/09/2008
500 85.00 42,500.00 10/27/2008



ITEM

STATE HIGHWAY ADMINISTRATION OF MARYLAND
07/01/2009

Price Index

648610 UNITS LF
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DESCRIPTION— MONOLITHIC CONCRETE MEDIAN VARIABLE WIDTH TYPE B-3, 4 FEET O INCH TO 6 FEET 0

CONTRACT
MO5785177

ITEM

INCH
QUANTITY

374

648620 UNITS LF

UNIT PRICE

63.55

TOTAL AMOUNT
23,767.70

AWARDED DATE
02/04/2009

DESCRIPTION— MONOLITHIC CONCRETE MEDIAN VARIABLE WIDTH TYPE C-1, 2 FEET O INCH TO 6 FEET O

CONTRACT
4151631410
4151531410

ITEM

INCH
QUANTITY

500
500

648635 UNITS LF

UNIT PRICE

84.00
85.00

TOTAL AMOUNT
42,000.00
42,500.00

AWARDED DATE
10/09/2008
10/27/2008

DESCRIPTION— MONOLITHIC CONCRETE MEDIAN VARIABLE WIDTH TYPE C-4, 2 FEET O INCH TO 6 FEET O

CONTRACT
4151631410
4151531410

ITEM

DESCRIPTION—-

CONTRACT
MO5445176

ITEM

DESCRIPTION—

CONTRACT
XX3945133
XX4245185
XX4435185
XX6305179
HA2825176
MO3945187
XX3215185
XX4155185
BA4855187
XX3205185
4151631410
4151631410

INCH
QUANTITY

500
500

655104 UNITS SF

4 INCH CONCRETE SIDEWALK

QUANTITY
140

655105 UNITS SF

5 INCH CONCRETE SIDEWALK

QUANTITY
170,000
25,000
25,000
110,000
12,450
6,531
15,000
120
14,710
120
1,000
2,000

UNIT PRICE

84.00
85.00

UNIT PRICE

6.99

UNIT PRICE

5.00
10.50
10.00

5.00

4.50

4.50
10.50
10.00

3.32

8.00

7.00

7.00

TOTAL AMOUNT
42,000.00
42,500.00

TOTAL AMOUNT
978.60

TOTAL AMOUNT
850,000.00
262,500.00
250,000.00
550,000.00

56,025.00
29,389.50
157,500.00
1,200.00
48,837.20
960.00
7,000.00
14,000.00

AWARDED DATE
10/09/2008
10/27/2008

AWARDED DATE
03/30/2009

AWARDED DATE
07/31/2008
07/31/2008
07/31/2008
08/18/2008
09/11/2008
09/11/2008
09/11/2008
09/12/2008
09/19/2008
09/29/2008
10/09/2008
10/09/2008



ITEM

CONTRACT
PG7045126
XX2245185
4151531410
4151531410
415D71410
XX6315185
415D11411R2
FR5675181
BAQ775A72
WI13285374
MO5325133
XX4285185
XX3495185
AL3095180
MO5785177
XX4295185
AA4105174
XX4275185
MO2775168
MO5315184
BA5655180
XX4315185
CL3365177
AX7065168
WI16495180
AX7055168
AL8795184
MO5765177N
AX7105168
HA3285168
AX7035168
XX4325185
XX4335185
M0O2935168
AX7045168
PG5905168

STATE HIGHWAY ADMINISTRATION OF MARYLAND

Price Index 07/01/2009
655105 UNITS SF
DESCRIPTION- 5 INCH CONCRETE SIDEWALK
QUANTITY UNIT PRICE
1,350 6.60
15,000 14.00
1,000 7.00
2,000 5.00
10,000 6.00
15,000 9.00
85,000 6.60
1,342 7.00
22,500 6.35
20,400 6.78
31,550 4.00
20,000 10.50
20,000 5.00
5,300 8.15
11,700 4.35
120 8.00
213 6.00
30,000 9.50
6,324 6.33
6,275 4.50
300 18.50
8,000 10.50
1,105 4.75
100,000 4.50
7,045 5.50
202,000 5.00
21,402 8.40
1,445 4.75
202,000 5.71
2,663 6.66
250,000 4.50
650 10.50
666 10.00
19,640 4.20
150,000 5.00
4,750 5.83
28,600 4.15

SM8045184

TOTAL AMOUNT
8,910.00
210,000.00
7,000.00
10,000.00
60,000.00
135,000.00
561,000.00
9,394.00
142,875.00
138,312.00
126,200.00
210,000.00
100,000.00
43,195.00
50,895.00
960.00
1,278.00
285,000.00
40,030.92
28,237.50
5,550.00
84,000.00
5,248.75
450,000.00
38,747.50
1,010,000.00
179,776.80
6,863.75
1,153,420.00
17,735.58
1,125,000.00
6,825.00
6,660.00
82,488.00
750,000.00
27,692.50
118,690.00
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AWARDED DATE
10/14/2008
10/14/2008
10/27/2008
10/27/2008
10/27/2008
10/27/2008
11/14/2008
12/08/2008
12/09/2008
12/09/2008
12/11/2008
12/22/2008
01/07/2009
01/27/2009
02/04/2009
02/04/2009
02/23/2009
02/25/2009
02/26/2009
03/11/2009
03/17/2009
03/17/2009
03/30/2009
04/21/2009
04/21/2009
04/22/2009
04/23/2009
04/24/2009
05/06/2009
05/07/2009
05/11/2009
05/11/2009
05/13/2009
05/28/2009
06/09/2009
06/09/2009
06/09/2009
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ITEM 655105 UNITS SF

DESCRIPTION—- 5 INCH CONCRETE SIDEWALK

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE
M0O2895130 50 7.73 386.50 06/12/2009
WA1995171R 50,000 4.50 225,000.00 06/17/2009
MO5765277 1,575 6.50 10,237.50 06/24/2009
ITEM 655115 UNITS SF

DESCRIPTION- 5 INCH REINFORCED CONCRETE SIDEWALK

CONTRACT
4151631410
4151531410

ITEM

DESCRIPTION— DETECTABLE WARNING SURFACE FOR CURB RAMPS

CONTRACT
XX3945133
XX4245185
MO3945187
BA4855187
4151631410
PG7045126
4151531410
415D11411R2
FR5675181
BAQ775A72
WI13285374
MO5325133
XX3495185
AL3095180
CE3185177
MO5785177
MO2775168
MO5315184
CL3365177
AX7065168
WI16495180
AX7055168
AL8795184

QUANTITY
500
500

655120

QUANTITY
3,300
1,500

80
370
200

70
200

2,000

40
340
610
750

1,600
100
218
880
610
180
130
2,500
123
4,000
398

UNIT PRICE
8.00
9.00

UNITS SF

UNIT PRICE
32.00
47.25
50.00
31.75
30.00
37.00
20.00
30.00
50.00
30.00
36.00
30.00
31.50
56.50
23.52
30.45
30.00
30.00
28.90
30.00
65.00
19.00
46.75

TOTAL AMOUNT
4,000.00
4,500.00

TOTAL AMOUNT

105,600.00
70,875.00
4,000.00
11,747.50
6,000.00
2,590.00
4,000.00
60,000.00
2,000.00
10,200.00
21,960.00
22,500.00
50,400.00
5,650.00
5,127.88
26,796.00
18,300.00
5,400.00
3,757.00
75,000.00
7,995.00
76,000.00
18,606.50

AWARDED DATE
10/09/2008
10/27/2008

AWARDED DATE
07/31/2008
07/31/2008
09/11/2008
09/19/2008
10/09/2008
10/14/2008
10/27/2008
11/14/2008
12/08/2008
12/09/2008
12/09/2008
12/11/2008
01/07/2009
01/27/2009
02/04/2009
02/04/2009
02/26/2009
03/11/2009
03/30/2009
04/21/2009
04/21/2009
04/22/2009
04/23/2009
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ITEM 655120 UNITS SF
DESCRIPTION— DETECTABLE WARNING SURFACE FOR CURB RAMPS

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE
MO5765177N 74 61.60 4,558.40 04/24/2009
AX7105168 4,000 25.00 100,000.00 05/06/2009
AX7035168 4,300 23.00 98,900.00 05/11/2009
MO2885176 12 51.50 618.00 05/13/2009
M02935168 900 29.00 26,100.00 05/28/2009
AX7045168 3,300 30.00 99,000.00 06/09/2009
PG5905168 270 25.60 6,912.00 06/09/2009
WA1995171R 340 40.00 13,600.00 06/17/2009
MO5765277 146 37.50 5,475.00 06/24/2009
ITEM 655383 UNITS SF

DESCRIPTION- BRICK SIDEWALKS

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE
415D11411R2 1,000 10.00 10,000.00 11/14/2008
ITEM 655385 UNITS SF

DESCRIPTION—- 5 INCH STAMPED SIDEWALK

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE
415D11411R2 1,000 7.00 7,000.00 11/14/2008
ITEM 656490 UNITS TON

DESCRIPTION— HOT MIX ASPHALT SIDEWALK

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE
415D11411R2 100 150.00 15,000.00 11/14/2008
ITEM 660482 UNITS LF

DESCRIPTION— TRAFFIC BARRIER W BEAM USING 6 FOOT POST

CONTRACT
XX4245185
XX4435185
CA3165130R
XX3365185
BA6765177
XX3215185

QUANTITY
750
750
230
800
150
300

UNIT PRICE
31.00
29.00
22.25
22.00
26.00
33.00

TOTAL AMOUNT
23,250.00
21,750.00

5,117.50
17,600.00
3,900.00
9,900.00

AWARDED DATE
07/31/2008
07/31/2008
08/05/2008
08/05/2008
08/18/2008
09/11/2008
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ITEM 660482 UNITS LF
DESCRIPTION— TRAFFIC BARRIER W BEAM USING 6 FOOT POST

CONTRACT
4771531410
XX2245185
4770011411
XX6315185
FR3825280
BA9775A72
WI13285374
4770161411
AX5095186R
M0O4225180
4770251410
FR4535168
GA3425168
XX4305168
4770051410
GA3095168
WA3465177
CL3365177
FR4785168
QA4585177
TA3415177
BA8705177
FR5685177
AL4225168
CL4345174
WI16495180
XY1215168
XY1245468
XY1245568
AL8795184
MO5765177N
BA7165126
C03285168
XY1245368
XY1245768
HA3285168
AX7145168

QUANTITY UNIT PRICE
40,000 15.00
300 20.00
1,000 21.50
300 35.00
2,132 20.00
5,100 22.25
108 78.00
3,500 16.00
1,000 33.00
70 38.85
44,100 11.00
1,648 21.90
475 16.20
1,200 18.00
20,000 11.00
1,300 21.60
1,110 21.00
675 19.95
670 14.25
325 22.00
150 22.00
7,669 15.40
2,650 17.00
2,021 18.90
228 20.35
345 23.00
1,000 21.00
5,000 15.50
2,500 15.00
300 28.75
105 20.70
649 25.60

12 30.00

800 14.00
7,088 17.00
175 21.00
100 26.50

TOTAL AMOUNT
600,000.00
6,000.00
21,500.00
10,500.00
42,640.00
113,475.00
8,424.00
56,000.00
33,000.00
2,719.50
485,100.00
36,091.20
7,695.00
21,600.00
220,000.00
28,080.00
23,310.00
13,466.25
9,547.50
7,150.00
3,300.00
118,102.60
45,050.00
38,196.90
4,639.80
7,935.00
21,000.00
77,500.00
37,500.00
8,625.00
2,173.50
16,614.40
360.00
11,200.00
120,496.00
3,675.00
2,650.00

AWARDED DATE
10/08/2008
10/14/2008
10/27/2008
10/27/2008
10/29/2008
12/09/2008
12/09/2008
01/12/2009
01/27/2009
01/27/2009
02/04/2009
02/18/2009
02/18/2009
02/18/2009
03/11/2009
03/18/2009
03/18/2009
03/30/2009
03/30/2009
03/31/2009
03/31/2009
04/01/2009
04/06/2009
04/21/2009
04/21/2009
04/21/2009
04/21/2009
04/22/2009
04/22/2009
04/23/2009
04/24/2009
05/06/2009
05/06/2009
05/06/2009
05/06/2009
05/07/2009
05/11/2009
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ITEM

660482 UNITS LF

DESCRIPTION— TRAFFIC BARRIER W BEAM USING 6 FOOT POST

CONTRACT
FR4895168R
GA3305168
AX7085168
AX7095168
AX7155168
AX6895168
M0O2935168
BA6055180
AL4315168
WA1995171R
MO5765277

ITEM

QUANTITY UNIT PRICE
13,650 15.50
410 17.40
5,000 16.50
5,000 15.00
5,000 14.00
10,000 12.50
110 30.00
88 24.00
138,000 9.75
300 23.50
95 20.00
660483 UNITS EA

DESCRIPTION- TRAFFIC BARRIER W BEAM 6 FOOT POST

CONTRACT
XX3365185
4771531410
4770011411
4770161411
4770251410
XX4305168
4770051410
AX1035168
AL4225168
XY1245468
XY1245568
XY1245368
AX7145168
AX7085168
AX7095168
AX7155168
AX6895168
AL4315168

QUANTITY
32
1,000
100
400
480
32
725
80

16
100
50

20

20

15

25

20

25

20

UNIT PRICE

65.00
80.00
90.00
75.00
100.00
65.00
70.00
45.00
86.40
60.00
60.00
72.00
50.00
50.00
50.00
65.00
45.00
50.00

TOTAL AMOUNT
211,575.00
7,134.00
82,500.00
